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TARAPUR NAGAR PALIKA – TARAPUR 

DISTRICT: ANAND 
 

TENDER NOTICE No. 2026-27 
 

SCHEME: - Road Resurfacing (2026-27) 
 

Name of Work: - Annual Rate Contract for Construction of CC and 
RCC Road in various Area Under Road Resurfacing Grant (2026-

27) @ TARAPUR Nagarpalika, TARAPUR Dist:- ANAND 

 

 
CHIEF OFFICER 

TARAPUR NAGAR PALIKA, 
TARAPUR. Dist.: ANAND 

 

 

Estimated Cost Rs. 

Earnest Money Rs.30,000.00 

Tender Fee  Rs.1,770.00 (Nonrefundable) 

Class of Agency Class ‘E-1’and above 

Time Limit 12 (Twelve) Months 

Validity  180 Days From the date of opening  
Last Date & Time of Online bid 
submission and downloading of 
tender 

Up to Date: 15/07/2026 Till 18:00 Hrs. 

Pre-bid conference, venue & date No meeting  
Submission Of EMD, Tender Fee & 
Supporting Documnet(Hard copy) 

Up to Date: 21/07/2026 at the office of chief 
officer TARAPUR Nagar Palika by speed 
post/RPAD only in sealed cover. Duly super 
scribed with name of work & tender notice 
no.  

Date of Opening of Technical Bid On Date: 22/07/2026 at 11.00 am (if possible) 

Date of Opening of Price Bid On Date: 22/07/2026 at 11.05 am (if possible) 
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02 DETAILS OF TENDER NIVIDA 

CHIEF OFFICER, NAGAR PALIKA, TARAPUR 

Name of Work :-  Annual Rate Contract for Construction of CC and RCC Road in 

various Area Under Road Resurfacing Grant (2026-27) @ TARAPUR Nagarpalika, 

TARAPUR Dist:- ANAND 

(A) Details of Tender Item: 

  Sr.  
 No. 

 

Name of Work 

Estimated 

Tender Value 

(Rs.) 

EMD  
In Rs. 

Tender 
fee  

In Rs. 

Time 

Limit of 

Work 

1. 2. 3. 4. 5. 6. 

 

1 

Annual Rate Contract for 

Construction of CC and RCC 

Road in various Area Under 

Road Resurfacing Grant 

(2026-27) @ TARAPUR 

Nagarpalika, TARAPUR  

- 30,000.00 1,770.00 
12 

(twelve)  

(Month) 

(B) Schedule for e-tendering is fixed as under: 

 Last Date Downloading of tender 

documents 

Up to date: 15/07/2026 Till   18:00 hrs. 

 On line submission of Qualification bid 

with technical bid & Price bid document 

Up to date: 15/07/2026 Till   18:00 hrs. 

 Submission Of EMD, Tender Fee in hard 

copy. 

Up to Date: 21/07/2026 at the office of chief 

officer TARAPUR Nagar Palika by speed 

post/RPAD only in sealed cover. Duly super 

scribed with name of work & tender notice no. 

 Date of Opening of Price Bid On Date 22/07/2026 and 11.00 Hrs. (if possible) 

 Date of commencement of work Within 15 days from the issuance of work order  

 

Security Deposit   

5.00% S.D of Estimated coast shall be paid in the 

form of DD /FDR   immediately after the 

acceptance of tender and, 5.00% of deduct in 

every Running Bill. 

 
Defects liability period    

Three years from the date of Actual date of 
completion of work. The of amount 5.00% 
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security deposit shall be released after the 
expiry of defects liability period.  

C Tenderer shall submit their offer i.e. technical bid as well as price bid in Electronic format on 
above mentioned website. 

D Submission of Tender Fees, Bid Security and other valid Documents: 

 
 

Tender Fee inform of DD and Bid Security i.e. EMD in the form of FDR in favor of “Chief 
Officer TARAPUR Nagar Palika“from any Nationalized / Scheduled Bank and shall be valid up 
to 180 Days. FDR issued after the last date of submission of tender will not be considered as 
valid or accepted in any case. 

 Hard Copy Submission Up to Date: 21/07/2026 at the office of chief officer TARAPUR Nagar 
Palika by speed post/RPAD/Courier only in sealed cover Duly super scribed with name of 
work & tender Notice No. Pre-Qualification of Contractor Will be Done on the Basis of Hard 
Copy Document and Same will be verified Online. 

E Submission of Document  

 a Valid Registration Certificate of Government Approved Contractor Class ‘E-1’ and 
above 

 b Bank Solvency Certificate not less than 20 % of estimated amount  

 c Partnership Deed (if applicable) 

 d Pan Card  

 e Tender Fee (DD) in favor of " Chief Officer TARAPUR Nagar Palika” 

 f EMD (FDR) in favor of " Chief Officer TARAPUR Nagar Palika” 

 g Average Annual Financial turnover during last 3 Years should be 30% of the 
estimated cost. Along with IT Return of last 3 years. 

 h Contractor should Have an Experience of Work completion (Form 3A) of similar 

work of government or semi government in last five year. 

 Three similar completed works costing not less than the amount equal to 40% of 

the estimated cost. 

OR 

 Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost. 

OR 

 One similar completed works costing not less than the amount equal to 80% of the 

estimated cost. 

 I Contractor has to submit Declaration Form (Page 17 of this tender) with stamp and 
sign along with physical submission. 

 J Contractor have submitted GST Number with physical submission 

 k Bidder must submit PF Registration and attach Last 3 Month Receipt in Physical 

submission. 

F  Opening of Tender: 

 I After evaluation of Tech. Bid, price bid of only those bidders would be opened 
online who are found to be eligible. 

 Ii Further details/clarification if any required will be available From Chief Officer 
TARAPUR Nagar Palika, station road, TARAPUR. Dist: Anand Phone no:  

G  General instructions: 

 I The fees for on line tender document will not be refunded under any 
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Chief Officer 

TARAPUR Nagar Palika 

TARAPUR 

 

 

 
 

circumstances. 

 Ii EMD in the form specified in tender document shall only be accepted. 

 Iii Tenders without valid Tender document, fees, Earnest Money Deposit (EMD) and 

which do not fulfill all or any of the condition or submitted incomplete in any 

respect will be rejected. 

 iv Conditional tender shall not be accepted. 

 v This tender notice shall form a part of tender document. 

 vi The tenderers are advised to read carefully the "Instruction for Tenderer" and 

"Eligibility Criteria" contained in the tender documents. 

 vii The Internet site address for E-Tender is http://Nagar Palika. nprocure.com and 

that of corporate web site is www.nprocure.com 

 viii The Nagar Palika reserves the rights to reject any or all tenders without assigning 

any reason thereof. 

 ix Before the deadline for submission of bids, the Employer may modify the bidding 

documents by Issuing corrigendum. 

 x Rates should be quoted including GST, Labour cess & All Taxes. No GST Will be Paid 

Extra. 

http://www.nprocure.com/
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 APPENDIX TO BID DETAILS 
 

Name of Scheme :   Road Resurfacing (2026-27) 

    

District     :  ANAND 

 

Name of Work :  Annual Rate Contract for 

Construction of CC and RCC Road in 

various Area Under Road 

Resurfacing Grant (2026-27) @ 

TARAPUR Nagarpalika, TARAPUR 

Dist:- ANAND 

 

Tender Fee : Rs.1,770.00 

 

Amount put to Tender   :           Rs. 

 

Earnest Money     :           Rs.30,000.00 

 
Time limit for Completion                     : 12 Months From the date of work 

order  

 

Brief Description of works: 

 

The main scope of works/service to be provided to the contractor under this bid 

will be as under 
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Name & address of Executing Authority: 

Municipal Engineer 

TARAPUR Nagarpalika 

TARAPUR, Dist.: Anand 

 

Name & address of Next Higher Authority: 

Chief Officer 

TARAPUR Nagar Palika 

TARAPUR, Dist.: Anand 

President and vice-president 

TARAPUR Nagar Palika 

TARAPUR, Dist.: Anand 
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NOTICE 

INVITING 

TENDERS 
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4-NOTICE INVITING TENDERS 

Name of work: Annual Rate Contract for Construction of CC and RCC Road in various Area 

Under Road Resurfacing Grant (2026-27) @ TARAPUR Nagarpalika, TARAPUR 

Dist:- ANAND 

SCHEME          : Road Resurfacing Grant (2026-27) 

1.   Tender is invited on behalf of TARAPUR Nagar Palika. The estimated cost of work is Rs.      

this estimate however, is given as a rough guide. 

2.   The work is required to be completed within 12 months as per the terms of the contract 

conditions. 

3.   The contractors whose names are on the approved list of contractors of Gujarat State R&B 

Dep’t. / W.R.D. Class ‘E-1’and above will be permitted to tender. Not more than one tender 

shall be submitted by a contractor or by neither a firm of contractors nor two or more 

concerns in which an individual is interested as a proprietor and / or a partner. If they do so, 

all such tenders shall be liable to be rejected. 

4. Bid Document can be downloaded & submitted in Electronic Format on Online website: 

tender.nprocure.com Date up to 15/07/2026 

5. Copies of other drawings and documents pertaining to tender and signed for the purpose of 

identification by the Accepting Officer or his accredited representative will be open for 

inspection for tenderer at the following offices during working hours. 

(a) Chief Officer, TARAPUR Nagar Palika, TARAPUR.           

(b)............................................................................................... 

6.  Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission 

of the tender. A tenderer shall be deemed to have full knowledge of all the relevant 

documents samples, site etc; whether he inspects them or not. 

7. Submission of a tender by tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specification of the work to be 

done and of conditions and local conditions and other factors bearing on the execution of 

the works. 

8. The bidder should quote his bid premium or rebate at the end of Schedule-B. If he do not 

wish to quote premium or rebate, he should indicate “at par” in the blank space preceding 

“% above / below” in Schedule-B. Thereafter he should work out and indicate the offered 

bid amount both in words and figures in Schedule-B. 

9.        All rates shall be quoted on E-Tendering System. 

http://www.tender.nprocure.com/
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10.     The tender for the works shall not be witnessed by a contractor or a contractor who himself / 

themselves has/have tendered or who may and has/have tendered for the same works. 

Failure to observe this condition shall render the tender of the contractor tendering, as well 

as of those witnessing the tender, liable to rejection. 

11.     The offered bid will be opened at 11.00 hours on date 22/07/2026 in the presence of bidders 

who may choose to remain present in the office of the Bid Opening Authority Specified in Bid 

documents.     

12. A Tenderer shall submit the tender who satisfies each and every condition laid down in this 

notice and tender documents, failing which the tender will be liable to be rejected. 

13. TARAPUR Nagar Palika does not bind itself to accept the lowest or any tender or to give any 

reasons for the decision taken. 

14. This notice of tender shall form part of the contract documents 

  

 

 

  

Date: ..................................      Chief Officer  

TARAPUR Nagar Palika, 

TARAPUR 
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ITEM RATE TENDER  

AND 

CONTRACT  

FOR  

WORKS 
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05 ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

1. Competency of Tenderer – No contract will be awarded except to responsible bidders 

capable of performing the class of works contemplated. Before the award of the contract, 

any bidder may be required to show that he has the necessary facilities, experience, ability 

and financial resources to perform the work in satisfactory manner within the time 

stipulated. Contractor may be required to furnish the department with the statement of 

their experience and their financial status. 

2. Tenderer will be deemed to have inspected the site and  have satisfied  to the nature of all 

works, all existing roads, water-way and other means of communication and access to and 

from the site and work and the building that may be required for temporary purpose in 

connection with the construction, completion and maintenance of the works and must 

make his own enquiries as to work, yard sites and depot, and dumps and as to acquisition of 

such additional sites and areas as may be necessary for temporary purpose for construction, 

completing and maintaining the works. 

2.1 (i) The Bids shall be offered in Electronic format only on online website  

tender.nprocure.com till the date and time shown on Page 2. 

(ii) Payment of Tender Fee, Earnest Money Deposit in form of Demand Draft and FDR 

respectively, shall be submitted in electronic format through online (by scanning) 

while uploading the bid. This submission shall mean that EMD & tender fee are 

received for purpose of opening the bid. Accordingly offer of bidder whose EMD & 

tender fees is received electronically. However for the purpose of realization of D.D. 

bidder shall send the D.D. in original through RPAD/Speed post only so as to reach to 

Chief Officer TARAPUR Nagar Palika, TARAPUR within mentioned dates from the last 

date of uploading.  

3 Payment:- The tenderer must understand clearly that the rates quoted are for completed 
works and include all costs of labour, scaffolding plant, supervision, service works, power, 
royalties and octroi etc. , and to include all extras to cover the cost of night work if and 
when required and no claim for additional payment beyond the price/rates quoted will be 
entertained and the tenderer will not be entitled subsequently 
 

 Contractors to please read this carefully: (A) The percentage in Schedule ‘B’ must be given 

in figures. Amount thus worked out must also be entered in column and must be struck out 

whichever is not applicable by the tenderer. 

(B) If the tender is taken in favor of the company, a power of attorney in favor of the person 

who may have signed the tender for the company must accompany the tender. 

http://www.nprocure.com/
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(C)Solvency certificate of a Bank or a Revenue officer of an amount not less than 20% of the 

tender cost plus the amount of works on hand still to be executed will have to be produced 

by the contractor. 

4. The Contractor shall have to furnish PAN No. and I.T. ward under which he is assessed. 

5. Copies of certificate of previous experience, if any, must accompany the tender. 

6. Declaration showing all works on hand with the Contractor and the value of works that 

remains to be executed in each case must accompany the tender.  

7. In addition to the above, the tender will also be liable to be rejected outright if. 

(i) The bidder proposes any alteration in the work specified or in the time allowed for 

carrying out the work or any condition or correction made in any code or mode of 

Schedule-B or Specifications. Conditional tender will be out right rejected. 

 

 

 

 

Signature of the Contractor     Chief Officer  
TARAPUR Nagar Palika 

     TARAPUR 
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DECLARATION 

FORM 
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6- DECLARATION FORM 

 

  (i)  I/We hereby declare that I/We have visited the site and fully acquainted myself/ourselves 

with the local situations regarding materials, labour and other factors pertaining to the 

work before submitting this tender. 

 

 (ii) I /We hereby declare that I/We have carefully studied the detail on nivida and conditions 

and special condition of contract, specifications and other all documents of this work and 

agree for execute the same accordingly. 

 

 

 

Signature of the Contractor     Chief Officer  
TARAPUR Nagar Palika 

     TARAPUR 
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GENERAL RULES 

AND 

DIRECTIONS  

FOR 

THE GUIDANCE 

OF 

CONTRACTORS 
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7- GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 

CONTRACTORS 

1. All works proposed to be executed by the contractor shall be notified in a form of invitation 

to tender pasted on a board hung up in the office of the Chief Officer TARAPUR Nagar Palika 

and signed by the Chief Officer TARAPUR Nagar Palika. 

 This form will state work to be carried out as well as the date of submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money 
to be deposited with the tender and the amount of the security deposit to be paid by the 
successful tenderer and percentage, if any, to be deducted from bill. It will also state 
whether a refund of quarry fees, royalties, octroi dues and ground rents will be not granted. 
Copies of the specifications, designs and drawing and estimated rates, and any other 
documents, required in connection with work which shall be signed by the Chief Officer 
TARAPUR Nagar Palika for the purpose of identification shall also be open for inspection by 
Contractor at the office of the Chief Officer TARAPUR Nagar Palika during office hours. 

 Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of the 

TARAPUR Nagar Palika, such specifications with designs and drawing shall form part of the 

accepted tender. 

  2. The Bidder or the person authorized to sign digitally on behalf of the bidder shall sign the 

bid document. The copy of legal status of bidder (Partnership Deed or Articles of 

Association of the company) along with other documents to be submitted physically. 

3. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any     

items in this contract. 

4. Any contractor shall, unless exempted in writing by the Chief Officer TARAPUR Nagar Palika 

concerned, produce along with this tender a solvency certificate of his financial ability from 

the Collector of the District within which he resides or a Banker’s certificate. If he fails to 

produce such a certificate his tender will not be considered. 

5. The measurements of work will be taken according to the usual method in use in the Public 

Works Department and no proposals to be adopted for alternative methods will not be 

accepted. The Chief Officer TARAPUR Nagar Palika’s decision as to what is the usual method in 

use in the Nagarpalika Works Department will be final. 

6.        The Insurance Company’s bond will not be accepted against the security deposit. 

6-A    In event of any error or discrepancy in write up of tender documents the contractor will not 

take any undue advantage of such error or discrepancy and The Chief Officer TARAPUR Nagar 
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Palika shall have powers to interpret and decide correct meaning of contradictory erroneous 

writing . 

7.      The contractor will have to construct a shed for storing controlled and valuable materials at 

work-site having double locking arrangement. The materials will then be taken for use in 

the presence of the Department person. No materials will be allowed to be removed from 

the site of work.  

8. Controlled materials (Essentiality Certificate)  

(ii) The contractor shall submit to the Chief Officer on close of every Calendar month 

the monthly returns in the prescribed forms as to the receipts and actual use of the 

materials during the month. 

(iii)  The contractor shall permit The Chief Officer TARAPUR Nagar Palika or his 

representative to inspect the stock of the materials stored by him at any time 

whenever the Chief Officer or his representative so desire (s). 

9. The tender for the work shall remain open for a period of 120 days counted from the last 

date of on line submission of bid. 

 

 

 

 

 

 

 

 

 

 

 

 



Tarapur Nagar Palika Page 19 
 

 

TERMS  

& 

CONDITIONS OF 

CONTRACT 
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08 TERMS &CONDITIONS OF CONTRACT 

CLAUSE 1: Security deposit:- 
The contractor shall have to pay Security deposit 2.50% of estimated amount within the period of 
ten days from the date of receipt of acceptance letter. If the Security deposit is not paid within the 
specified time, work order shall not be issued till the issue about delay is finally decided by the 
competent authority. 
 
CLAUSE 2: Liquidated damages for delay:- 
(i ) If the Contractor fails to complete the work under contract by the stipulated date, he shall 

pay liquidated damages of at the rate of 0.01* percentage of the contract value per day 
from the date of delaying the said work up to the date of completion and handing over to 
the TARAPUR Nagar Palika. 

(ii)  However also if the contractor fails to complete any part of the work as designed in 
Schedule‘c ‘by the time indicated against such part, he shall pay Liquidated damages per 
day from the date of delaying the said part of the work up to the date of completion of the 
said designated part at the rates shown in the said schedule of the contract value of such 
part for such failure till the designated part is completed. 

*AS corrected vide B & C D GR No. TNC – 1091 – 1B – 10 / (11) – C, dated 29-6-92. 
(iii) The aggregate maximum of liquidated damages payable under clause No.2 shall not exceed 

0.10 Percentage of contract value per day and shall be subject to the maximum amount of 
10 % of the estimated amount put to tender. 

(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to 
tender for performance shall be sufficient causes for termination of contract and for 
forfeiture of security deposit including amount of performance bond in respect of works 
estimated to cost more than Rs.50 lacs, and Performance and registration of the contractor 
shall also be kept in abeyance for three years from the date as fixed in all cases. (See 
Schedule (C) on Page No 48 

 
CLAUSE 3: Default by Contractor: 
If the Contractor shall neglect or fail to proceed with the work with due diligence or if he violates 
any of the provision of the Contract, the Chief Officer TARAPUR Nagar Palika shall give the 
Contractor a notice, identifying deficiencies in performance and demanding corrective action. Such 
notice shall clearly state that it is given under the provision of this clause. After service of such 
notice, the contractor shall not remove any plant, equipment and material from the site. The 
TARAPUR Nagar Palika shall have a lien on all such plant, equipment and material from the date of 
such notice till they said deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such 
notice, the Engineer-in-charge on behalf of TARAPUR Nagar Palika shall terminate the contract in 
whole. In case the entire contract is terminated, the amount of security deposit and performance 
bond if any together with the value of the work done but not paid for, shall stand forfeited to the 
TARAPUR Nagar Palika. The plants, equipment and materials, held under this clause shall then be at 
the disposal of the TARAPUR Nagar Palika to recover the amount equivalent to the liquidated 
damages and registration of the contractor shall be kept in abeyance for three years from the date 
as fixed in all such cases. 
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 The Chief Officer TARAPUR Nagar Palika if necessary shall direct that a part or the whole of such 
plant, equipment and material be removed from the site within a stipulated period. If the 
Contractor fails to do so, the Engineer-in-Charge shall cause them or any part of them to be sold 
holding the net proceeds of such sale to the credit of the Contractor. After settlement of accounts, 
the lien by the TARAPUR Nagar Palika of the contractor’s remaining plant equipment and balances 
of materials shall be released. 

Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to 
demand discharge of the obligations from the guarantors of the security for the performance. 

CLAUSE 4: 

If the progress of any particular portion of the work under Contract is unsatisfactory, the The Chief 
Officer TARAPUR Nagar Palika shall, notwithstanding that the general progress of the work is 
satisfactory, in accordance with Clause 2 be entitled to take necessary action under Clause 3 after 
giving the Contractor ten days’ notice in writing and the contractor shall have no claim whatsoever 
for any compensation for any loss caused to him due to such action. 

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC –1091/IB-10/(11)-C, dated 15-10-91 & 
modified by GR dated 29-10-91 & G.R. No. TNC-1088/IB/18/(13)-C dated 31-8-94 and No. 
TNC/10/2002/14-C, dated 28-4-03 and 10-9-03) 

CLAUSE 5: Extension of time limit: 

If the contractor shall desire an extension of the time for completion of the work on the ground of 
his having been unavoidably hindered in its execution or any other ground he shall apply in writing 
to the Engineer-in-charge before the expiration of the period stipulated in the tender or before the 
expiration of 30 days from the date on which he was hindered whichever is earlier and the 
Engineer-in-charge may, if in his opinion, believe that there are reasonable grounds for granting an 
extension, grant such extension as he thinks necessary or proper. The decision of the The Chief 
Officer TARAPUR Nagar Palika in this matter shall be final  

CLAUSE 6 : 

As soon as the work is completed the contractor shall give a notice of such completion to the 
Engineer-in-charge and on receipt of such notice the Engineer-in-charge shall inspect the work and 
if he is satisfied that the work is completed in all respect than:- 
(i) For all works costing up to Rs.50 lacs (amount put to tender) the final measurements shall 

be recorded within 45 days from the date of physical completion of the work and the final 
bill shall be prepared within 45 days from the date of recording final measurement. The 
completion certificate shall be issued within one month from the date of final measurement 
subject to the contractor fulfilling his obligation as provided in the contract and subject to 
the work being complete in all respects. 

(ii)  In respect of works costing more than Rs.50 lacs (amount put on tender), the final 
measurements shall be recorded within 75 days from the date of physical completion of 
the work and the final bill shall be prepared within 75 days from the date of recording 
final measurements subject to the contractor fulfilling his obligations as provided in the 
contract and subject to the work being complete in all respects. 
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When separate period of completion have been specified for items or groups of items, the 
Engineer-in-charge shall issue separate completion certificate for such items or groups of items. 

No certificate of completion shall be issued nor shall the work be considered to be complete till the 
contractor shall have removed from the premises, on which the work has been executed, all 
scaffolding, sheds and surplus materials, except such as are required for rectification  of defects; 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection 
with the execution of the work, as shall have been erected by the contractor for the workmen and 
cleared all dirt from all parts of building(s) in, upon or around which the work has been executed or 
of which he may have possession for the purpose of the execution thereof and cleared floors, 
gutters and drains, cased doors and sashes, oiled locks and fastenings labeled keys clearly and 
handed them over to the Engineer-in-charge or his representative and made the whole premises fit 
for immediate occupation or use to the satisfaction of the Engineer-in-charge . if the contractor 
shall fail to comply with any of the requirements of these conditions as aforesaid, on or before the 
date of completion of the works, the Engineer-in-charge may , at the expenses of the contractor, 
fulfill such requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he 
thinks fit and the contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually released by the sale thereof less the Cost of fulfilling the 
requirements and any other amount that may be due from the contractor. If the expenses of 
fulfilling such requirements are more than the amount realized such disposal as aforesaid the 
contractor shall forthwith, on demand, pay such excess. The Engineer-in-charge shall also have the 
rights to adjust the amount of excess against any amounts that may be payable to the contractor. 

CLAUSE 7:  

No payment shall be made for any work, estimated to cost less than rupees one thousand till after 
the whole of the said work shall have been completed and a certificate of completion given. But in 
the case of works estimated to cost more than rupees one thousand, the contractor shall on 
submitting a monthly bill therefore, be entitled to receive payment proportionate to the part of the 
work then approved and passed by the Engineer-in-charge, whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive against the contractor., All such 
intermediate payments shall be regarded as payments by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not preclude 
the Engineer-in-charge from requiring bad, unsound, imperfect or unskilled work to be removed 
and taken away and reconstructed or re-erected, nor shall any such payment be considered as an 
admission of the due performance of the contractor or any part therefore in any respect or the 
accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the 
Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or effect the contract. The final bill shall be submitted by the contractor within one 
month of the completion of the work, otherwise the Engineer-in-charges certificate of the 
measurements and of the total amount payable for the work shall be final and binding on all 
parties. 

CLAUSE 8 : 

The rates for items of works shall be valid only when the items concerned is accepted as having 
been competed fully in accordance with the sanctioned specifications. In cases where the items of 
work are accepted as not so completed, the Engineer-in-charge may make payment on account of 
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such items at such reduced rates as he may consider reasonable in preparation of final or on 
account bill. 

CLAUSE 9 Bills to be submitted monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-
in-charge for all works executed in the previous month and Engineer-in-charge shall take or cause 
to be taken the requisite measurements for the purpose of having the same verified and the claim, 
so far as it is admissible, shall be adjusted, if possible, within ten days from the presentation of the 
bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge may depute a subordinate to measure up the said work in the presence of the contractor or 
his duly authorized agent whose countersignature to the measurement list shall be sufficient 
warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the 
contractor in all respects. 

CLAUSE 10 : 

The contractor shall submit all the bills on the printed forms to be had on application at the office 
of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates 
specified in the agreement or at the partly reduced rates subject to the approval by the Engineer-
in-charge in the case of items not completed/executed as per agreements or in the case of any 
extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender, at the rate here in after provided for such work. 

CLAUSE 11: 

(1)  The contractor shall execute the whole and every part of the work in the most substantial 
and workman-like manner and both as regards materials and in other respects in strict 
accordance with specifications. 
The contractor shall also confirm exactly, fully and faithfully to the design, drawings and 
instructions in writing for the work signed by the Engineer-in-charge. The design and the 
drawings shall be lodged in the office of the site Engineer-in-charge to which the contractor 
shall be entitled to have access for the purpose of inspection at such office during office 
hours. Where the instructions referred to above are not contained in separate letters 
addressed to the contractor the same shall be recorded in the work-order book, which shall 
be maintained and kept on the site of the work. The contractor shall be required to sign 
such entire in the work-order book in token of having noted the instructions. However, if 
the contractor fails to sign the work-order book for any reason whatsoever, the entry of the 
instructions in the work-order book shall be deemed to be the due notice to him of the said 
instructions. The work-order book shall be open for inspections to the contractor on the site 
of the work during office hours. 

(2)  The contractor will be entitled to receive one copy of the accepted tender along with the 
work order free of cost and will also be entitled to receive three sets of contract and 
working drawings according to the progress of work as and when needed, free of cost. 

(3)  The several documents forming the contract are essential parts of the contract and 
requirements occurring in one are binding as through occurring in all. They are intended to 
be mutually explanatory and complimentary and to describe and provide for a complete 
work. 
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In the event of any discrepancy in the several documents forming the contract or in any one 
document, the following order of precedence should apply. 

(a) Dimension and quantities :(i) Drawings (ii) Schedule-B of the Tender form (iii) specification. 

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to 
scaled dimensions. 

(b) Description:(I) Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications. 

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further 
instructions directing in what manner the work is to be carried out. The contractor cannot take any 
advantage of any apparent error or omission in drawings or specifications and the Engineer-in-
charge shall be entitled to make corrections and interpretations as necessary to fulfill the plans and 
specifications. 

CLAUSE 12: 

The Engineer-in-charge shall have power to make any alterations in or addition to the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the contractor shall be bound to carry out the work 
in accordance with any instructions in this connection which may be given to him in writing signed 
by the Engineer-in-charge and such alternation shall not invalidate the contract and additional 
work which the contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all respects on which he agreed to 
do the main work and at the same rate as out by the contractor on the same conditions in all 
respects on which he agreed to do the main work and at the same rate as are specified in the 
tender for the main work. 

CLAUSE 13 

13.1 Except that when the quantity of any item exceeds the quantity as in the tender by more 
than 30% the contractor will be paid for the quantity in excess of 30 % at the rate entered in 
the S.O.R. of the year during which the excess in quantity is first executed and for the 
materials consumed in excess quantity the rate for the materials to be charged would be 
the basic rate taken into account for fixing the rate for the S.O.R. above instead of the rate 
stipulated in schedule – A. 

13.2.   If the additional or altered work includes any class of work for which no rate is specified in 
this contract, then such class of work shall be carried out. 

(i)  At the rate derived from the item within the contract which is comparable to the one 
involving additional or altered class of work, where there are more than one comparable 
items, the item of the contract which is nearest in comparison with regard to class or classes 
of the work involved shall be selected and the decision of the Superintending Engineer as to 
the nearest comparable item shall be final and binding on the contractor. 

(ii)  If the rate cannot be derived in accordance with (i) above, such class of works shall be 
carried out at the rate entered in the Schedule of Rates of the Division for the year in which 
the tender was received, increased or decreased by the percentage by which the tender 
amount is more or less as compared to the amount arrived at the rates in the “Schedule of 



Tarapur Nagar Palika Page 25 
 

Rates” of the Division in the year in which the tender was received. If the Schedule of rates 
of the Division does not contain all the items the percentage increase or decrease of the 
tender shall be calculated considering such items which were included in the “Schedule of 
Rates “of the Division for the year and for materials consumed on such item the rate to be 
charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to 
above instead of the rate. Stipulated in Schedule “A” 

(iii)  If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be 
carried out at the rate decided by the competent authorities on the basis of detailed rate 
analysis after hearing the contractor before a Committee of two Superintending Engineers 
stationed at the same place or the nearest place. 

13.3 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of 
the Division is ordered to be carried out before the rate is agreed upon, then the contractor 
shall within seven days  of the date of receipt by him of the order to carry out the work, 
inform the Engineer-in-charge of the rate, which it is his intention to charge for such class of 
work and if the Engineer in charge does not agree to this rates, he shall by notice in writing 
be at liberty to cancel his order to carry out such class of work and arrange to carry it out in 
such manner as he may consider it advisable, provided always that if the contractor shall 
commence work or incur any expenditure in regard thereof before the rates shall have been 
determined as lastly herein before mentioned, then in such cases he shall only be entitled 
to be paid in respect of the work carried out or expenditure incurred by him prior to the 
date of the determination of the rate as aforesaid  according to such rate or rates as shall be 
fixed by the Engineer-in-charge. In the event of the dispute, the decision of the 
Superintending Engineer of the Circle shall be final.  

Where, however, the work is to be executed according to be the designs, drawings and 
specification recommended by the contractor and accepted by the competent authority, 
the alternation above referred to shall be within the scope of such designs, drawing and 
specifications appended to the tender. 

The time limit for the completion of the work shall be extended in the proportion that the 
increase in the cost occasioned by shall be final and conclusive. 

13.4 For excess in item of well sinking the rates for sinking in depth beyond the designed depth 
shall be as per the rate quoted by the contractor in the statement of variation, if no rates of 
variation in sinking are quoted the rate payable shall be the tender rate for sinking at 
designed level increased by the difference of schedule of rate for sinking at designed depth 
and sinking at final depth. 

CLAUSE 14:  

No claim for any payment of compensation for change or restriction of work: 

If at any time after the execution of the contract documents the Engineer-in-charge shall for any 
reason whatsoever, require the whole or part of the work, as specified in the tender, be stopped 
for any period or shall not require the whole or part of the work to be carried out at all or to be 
carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor who 
shall thereupon suspend or stop the work totally or partially, as the case may be. In any such case , 
except as provided hereunder, the Contractor shall have no claim to any payment or compensation 
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whatsoever except as provided hereunder on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not so derive in consequence 
of the full amount of the work not having been carried out, or on account of any loss that he may 
be put to on account of materials purchased or agreed to be purchased or for unemployment of 
labour required by him. He shall not have also any claim for compensation by reason of any 
alteration having been made in the original specifications, drawings, designs and instructions which 
may involve any curtailment of the work as originally contemplated. 

(1) However, the contractor will be entitled for compensation for loss, if any on the date of 
notice, for the purchased materials or for the contract executed for the material to be 
purchased for such work. Such compensation will be paid only for actual loss for materials, 
if such materials so purchased or agreed to purchase is of required quantity/quality and was 
purchased/ contracted to be purchased only for the same work. But no compensation shall 
be granted to contractor on material for which advance has been given to contractor by 
TARAPUR Nagar Palika. The amount of loss for such claim will be decided by in charge 
Engineer-in-charge. 

(2)  The contractor also will be entitled for compensation of unemployed labourers for 7 days 
from the date of notice provided that in that opinion of Engineer-in-charge such labourers 
working for 7 days prior to the notice and would not be in a position to get employment 
elsewhere within 7 days from the date of such notice . The contractor should try to employ 
such unemployed labourers at other places from the date of such notice. 

In case the Contractor does not agree with the decision of Chief Officerregarding the 
amount of compensation or loss; it will be open for the contractor to appeal to 
Superintending Engineer-in –charge within one month from the date of knowledge of such 
decision. In such case the decision of Superintending Engineer will be final and binding to 
the Contractor. 

The Contractor shall not be entitled for loss of any expected profit of such work. 

(Vide G.R. NO. SSR/1090/IB/247(2) /C, dated 28-6-1993 as amended by GR of even number 
dated 11-2-1999) 

CLAUSE 15 : Action & compensation in case of bad work :  

If at any time before the expirey of Defects Liability period as detailed in Clause 17-A. It shall 
appear to the Engineer-in-charge or his sub-ordinate in charge of the work that/any work has been 
executed unsound, imperfect or unskilled workmanship or with materials of inferior quality or that 
any materials or articles provided by him for the execution of the work are unsound , or of a quality 
inferior to that contracted for or are otherwise not in accordance with the contract, it shall be 
lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then 
notwithstanding the fact that the work, materials or articles complained for may have been passed, 
certified and paid for the contractor shall be bound forthwith to rectify, or remove and reconstruct 
the work so specified in whole or in part as the case may require, or if so required, shall remove the 
materials or articles so specified in whole or in part and provide other proper and suitable materials 
or articles at his own charge and cost, and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be 
liable to pay compensation at the rate of one percent on the amount of the estimate of the 
rectification for every day not exceeding ten days during which the failure so continues and in the 
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event of any such failure as aforesaid continuing beyond ten days, the Engineer-in-Charge may 
rectify or remove, and re-execute the work or remove and replace the materials complained of as 
the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-
charge consider that any such inferior work or materials as described above may be accepted or 
made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix 
therefore . 

However, the contractor shall be responsible for normal maintenance of the work till the final bill 
for the work is prepared by the departmental Officer. 

Clause 15 A : Defect liability period :  

The contractor shall be responsible to make good and remedy at his own expenses any defect 
which may develop or may be noticed before the period mentioned hereunder from the certified 
date of completion. The Engineer-in-charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt of the notice. In the 
case of failure on the part of the contractor, the Engineer-in –charge may rectify or remove or re-
execute the work at the risk & cost of the contractor. The Engineer-in-charge shall be entitled to 
appropriate the whole or any part of the amount of security deposit towards the expenses, if any, 
incurred by him in rectification, removal or re-execution 

CLAUSE 16:  Work to be open to inspections – Contractor or responsible agent to be present: -  

All Works under or in course of execution or executed in pursuance of the contract shall, at all 
times be open to the inspection and supervision of the Engineer-in-charge and his subordinates 
and the Contractor shall, at all times during the usual working hours, and all other times for which 
reasonable notice of the intimation of the Engineer-in-charge or his subordinate to visit the works 
shall have been given to the contractor, either himself be present to receive orders and instructions 
or have a responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor’s duly authorized agent shall be considered to have the same force and effect as if they 
had been given to the Contractor himself. 

CLAUSE 17:  

(i) G.R.B. & CD NO. RGN-6090-UO 24 (42)-C, dated 26-11-90. 

Employment of a qualified site Engineer by the Contractor. The Contractor shall. Employ full-time 
technically qualified staff during the execution of this work as under:- 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be 
executed is more than Rs.50 lakhs. 

2.   One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 
more than Rs.15 lakhs but less than Rs.50 lakhs. 

3.  Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 
more than Rs.5 lakhs. 

4.   Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is 
less than Rs. 5 lakhs. The Engineer so employed for the TARAPUR Nagar Palika work must 
have sufficient experience to handle the work independently. Such an Engineer shall have 
to stay at the site of work and he shall not be entrusted with other duty except this work. 
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In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of separate Engineer will not be necessary provided that the Engineer partner 
himself attends the execution of the work on the site. 

CLAUSE 18 : Notice to be given before work is covered up : 

The contractor shall give not less than five day’s notice in writing to the Engineer-in-charge or his 
subordinate in charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions there of 
taken before the same is so covered up or placed beyond the reach of measurement and if any 
work shall be covered up or placed beyond the reach of measurement without such notice having 
and if any work shall be covered up or placed beyond the reach of measurement without such 
notice having been given or consent obtained , the same shall be uncovered at the contractor’s 
expenses and in default thereof no payment or allowance shall be made for such work or for the 
materials with which the same was executed. 

CLAUSE 19:  

If the contractor or his workmen, or servants shall break , deface, injure or destroy any part of the 
building or the work in a question in/on which they  may be working or any building , road, fence, 
enclosure or grassland or cultivated ground contiguous to the premises on which the works or any 
part thereof is being executed or if any damage shall be done to the work from any causes  
whatever before damage occurred/caused due to normal flood or rain or if any imperfections 
become apparent in it within three months from the grant of a certificate of completion, final or 
otherwise  by the Engineer-in-charge , the contractor shall make good the same at own expenses or 
in default, the Engineer-in-charge may cause the same to be made good by other contractor, and 
deduct the expenses (of which the certificate of the Engineer-in-charge shall be final ) from any 
sums that may thereafter become due to the contractor or from his security deposit or the 
proceeds of sale thereof or a sufficient portion thereof. 

CLAUSE 19A: 

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of 
God, such as Unprecedented flood, Volcanic eruption, earthquake or other convulsion of nature 
and other acts such as but not restricted to general strike, invasion, the acts of foreign countries, 
hostilities, or war like operations before or after declaration of war, rebellion, military or Usurped 
power which prevent performance of the contract and which could not have been foreseen or 
avoided by a prudent person. 

Note:“Unprecedented flood” means the flood crossing the High Flood Level of the past ……... 
Year(s) this is on the available record. 

(Modified Vide R& B D.G.R. No/ TNC – 1096 – IB –143 – (16) – C dated 11-1-99) 

CLAUSE 20: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising 
from non-provision of lights, fencing etc. : 

The contractor shall supply at his own cost all materials (except such special materials if any, as 
may, in accordance with the contract to be supplied from the Public Works Department Stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary 
works which may be required for the proper execution of the work whether in the original, altered 
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or substituted form and whether included in the specifications, or other documents forming part of 
the contract or referred to in these conditions or not and which may be necessary for the purpose 
of satisfying or complying with requirements of the Engineer-in-charge as to any matter or to which 
under these conditions he is entitled to be satisfied or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials necessary for the purpose of settings 
out works and counting , weighing and assisting in the measurement or examination at any time 
and from time to time, of the work or the materials, failing this, the same may be provided by the 
Engineer-in-charge at the expenses of the Contractor and the expenses may be deducted from any 
money due to the Contractor under the contract or from his security deposit, or proceeds of sale 
thereof or of a sufficient portion thereof. The contractor shall provide all necessary fencing and 
lights required to protect the public from accident and shall also be bound to bear expenses of 
defense of every suit, action or other legal proceeding, at law that may be brought by any person 
for injury sustained. Owing to neglect of the above precautions and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any such person , or which may, 
with the consent of the Contractor, be paid in compromising any claim by any such person. 

CLAUSE 20A:  

The Contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and 
shall comply with the following regulation in connection therewith. 

(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done 
from a ladder or by other means. 

(b)  A scaffold shall not be constructed, taken down or substantially altered except  

(i)  Under the supervision of a competent and responsible person.  

(ii)  Appointed by contractor and by competent workers possessing adequate experience in this 
kind of work. 

(c)  All scaffolds and appliances connected therewith and all ladders shall  

(g) Be of sound material  
(ii)  Be of adequate strength having regard to the loads and strains to which they will be 

subjected and  

(iii)  Be maintained in proper condition 

(d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 
normal use. 

(e)  Scaffolds shall not be overloaded and so far as practicable the load shall be evenly 
distributed. 

(f)  Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the 
strength and stability of the scaffolds. 

(g)  Scaffolds shall be periodically inspected by a competent person. 
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(h)  Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the 
scaffold has been erected by his workmen or not, take steps to ensure that it complies fully 
with the regulation herein specified.  

( i )  Working platforms, gangways shall – 

(i)   Be so constructed that no part thereof can dag unduly or unequally.  

(ii)  be so constructed and maintained having regard to the prevailing conditions as to reduce as 
far as practicable risks of persons tripling or slipping and   

(iii)  be kept free from any unnecessary obstruction. 

( j )  In the case of working platforms, gangways working  places and stairways at a height 
exceeding ………………………………….(to be specified)    

(i )   every working platform and every gangway shall be closely boarded unless other adequate 
measures are taken to ensure safety.   

(ii)   every working platform and every gangway shall have adequate width, and 

(iii)  every working platform, gangway, working place and stairway shall be suitably fenced. 

(k)  Every opening in the floor of a building or in a working platform shall, except for the time 
and to the extent required to allow the access of person or the transport or shifting of 
materials be provided with suitable means to prevent the fall of persons or material. 

( l ) When persons are employed on a roof where there danger of falling from a height 
exceeding (4.25 mt) 14 ‘  (to be specified ) meters suitable precaution . Shall be taken to 
prevent the fall of persons or material. 

(m)   Suitable precautions shall be taken to prevent persons being struck by articles which might 
fall from scaffold or other working place. 

(n)  Safe means of access shall be provided to all working platforms and other working places. 

CLAUSE 20 B : The contractor shall comply with the following regulations as regards the hoisting 
appliances to be used by him  

(a)  Hoisting machines and tackle including their attachments, anchorages and supports shall –  

(i)  be of good mechanical construction, sound material and adequate strength and free from 
patent defect, and  

(ii)  be kept in good repair and in working order 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
suitable quality and adequate strength and free from patent defect. 

(c)  Hoisting machines and tackles shall be examined and adequately tested after erection on 
the site and before use and be re-examined in position at intervals to be prescribed by 
Engineer-in-charge. 
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(d)  Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering 
materials or as a means of suspension shall be periodically examined. 

(e)  Every crane driver or hoisting – appliance operator shall be properly qualified. 

(f)  No person who is below age of 15 years shall be in control of any hoisting machine, 
including any scaffolds, nor shall give signals to the operator. 

(g)  In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and 
pulley block used in hoisting or lowering or as a means of suspension the safe working load 
shall be ascertained by adequate means. 

(h)  Every hoisting machine and all gears referred to in preceding regulation shall be plainly 
marked with the safe working load. 

( i )  In the case of hosting machine having a variable safe working load, each safe working load 
and conditions under which it is applicable shall be clearly indicated. 

( j )  No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded 
beyond the safe working load except for the purpose of testing. 

(k)  Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with sufficient safeguards. 

( l )  Hoisting appliances shall be provided with such means as will reduce to a minimum the risk 
of the accidental descent of the load. 

(m)  Adequate precautions shall be taken to reduce to minimum the risk of any part of a 
suspended load becoming accidentally displaced. 

CLAUSE 21 : Measures for Prevention of Fire : 

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written 
permit from the Engineer-in-charge. When such permit is given, and also in all cases when 
destroying cut or dug up tree, bush wood, grass etc. by fire, the contractor shall take necessary 
measures to prevent such fire spreading to or other-wise damaging surrounding property.When 
such permit is given and also in all cases when destroying cut or dug up tress, bush wood, grass etc. 
by fire, the contractor shall take necessary measures to prevent such fire spreading to or other-
wise damaging surrounding property. 

CLAUSE 22 : Liability of contractors for any damages done in or outside work area :  

Compensation for all damage done intentionally or unintentionally by Contractor’s labourers 
whether in or beyond limits of TARAPUR Nagar Palika property including any damage caused by the 
spreading of fire mentioned in the clause 22, shall be estimated by the Engineer-in-charge, or such 
other Officer as he may appoint and the estimates of the Engineer-in-charge , subject to the 
decision of the Superintending Engineer, on appeal , shall be final and the contractor shall be 
bound to pay the amount of the assessed compensation on demand, failing which the same will be 
recovered from the Contractor as damages in the manner prescribed in clause 1 or deducted by the 
Engineer-in-charge from any sums that may be due or become due from TARAPUR Nagar Palika to 
the contractor under this contract or otherwise. 
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The Contractor shall bear the expenses of defending any action or other legal proceeding that 
may be brought by any person for injury sustained by him owing to neglect of precautions to 
prevent the spread of the fire and he shall also pay the damages and cost that may be awarded 
by the court in consequence. 

 

CLAUSE 23:  

Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it 
without approval or for bribing a public officer or if contractor becomes insolvent:  

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. 
And if the contractor shall assign or sublet his contract or attempt to do so or become insolvent or 
commence any proceeding to get himself be adjudicated an insolvent or make any compromisation 
with his creditors, or attempt to do so, the Engineer-in-charge may, by notice in writing rescind the 
contract, Also if any bribe, gratuity , gift loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or any 
of his servants or agents to any public officer or person in the employ of TARAPUR Nagar Palika in 
any way relating to his office or employment, or if any such officer or person shall become in any 
way directly or indirectly interested in contract, the Engineer-in-charge may thereupon by notice in 
writing rescind the contract. In the event of contract being rescinded, the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of TARAPUR Nagar 
Palika and the same consequence shall ensure as if the contract had been rescinded under clause 3 
thereof and in addition the contractor shall not be entitled to recover or be paid for any work 
therefore actually performed under contract . 

CLAUSE 24: 

 Sums payable by way of compensation to be considered as reasonable compensation without 
reference to actual loss : 

All sums payable by a contractor by way of compensation under any of these conditions shall be 
considered as a reasonable compensation to be applied to the use of TARAPUR Nagar Palika 
without reference to the actual loss or damage sustained and whether any damage has or had not 
been sustained. 

CLAUSE 25 :  Change in the constitution of firm to be notified : 

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith 
notified by the Contractor to Engineer-in-charge for his information. 

CLAUSE 26 : (1) Disputes to be referred to Tribunal :  

The disputes relating to this contract, so far as they relate to any of the following matters, whether 
such disputes arise during the progress of the work or after the completion or abandonment 
thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 

(i) The rates of payment under clause 5 for any tools, materials and stores, in or upon the 
works of the site thereof or belonging to the contractor or procured by him an intended to 
be used for execution of  the work or any part thereof possession of which may have been 
taken by the Engineer-in-charge under the said clause-5  
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(ii)  The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of 
works not accepted as completed fully in accordance with the sanctioned specifications. 

(iii)  The  rate of payment for any class of work which is included in the additional or altered 
work carried out by the contractor in accordance with the instructions of the Engineer-in-
Charge under clause 14 and the rates for which is to be determined under the said clause 
14. 

(iv) The rates of payment for materials already purchased or agreed to be purchased by the 
contractor before receipt of notice given by the Engineer-in-Charge under clause 15, and/or 
the amount of compensation payable to the contractor under the said clause for loss in 
respect of such materials. 

(v)  The amount of compensation which the contractor shall be liable to pay under clause 17 in 
the event of his failure to rectify, remove or reconstruct the work within the period 
specified in the written intimation or the amount of expenses incurred by the Engineer-in-
Charge under the said clause 17 in rectifying, removing or re-executing the work or in 
removing and replacing the materials or articles complained of. 

(vi)  The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the 
inferior work or materials as accepted or made use of. 

(vii)  The amount of compensation payable by the contractor for damages as estimated and 
assessed under clause 23. 

(viii) The amount payable to the contractor for the work carried out under clause 33 in 
accordance with the instructions and the requirements of the Engineer-in-Charge in a case 
where there are no specifications.   

(2)  The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued by 
the Govt. in connection with this Act will now apply for Arbitration (As per TARAPUR Nagar 
Palika in N. & W.R.D. letter No. SUT/1090/2679/K2 dt. 9/2/94 . 

(3)  The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of 
this act cease of to apply to any dispute arising from a works contract and all arbitration 
proceedings in relation to such dispute before an arbitrator, court of authority shall stand 
transferred to the Tribunal.  

(4)  The awards declared by the arbitrator should be speaking award, giving reasons and 
calculations for every item of claims. The decision will have to be implemented by all the 
departments of the State TARAPUR Nagar Palika and Public Sector Enterprises of Gujarat. 
(Resolution F.D.No. PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.)  

(5)  In case of dispute leading to the contractor or TARAPUR Nagar Palika of Gujarat 
approaching to Court of Law, it shall be within the jurisdiction where the site of work is 
situated.  

(6)  The reference to arbitration proceeding under this clause shall not  

(i)  Affect the right of the Engineer-in-charge under clause 5 to take possession of all or any 
tools plants materials and stores in or upon the works of site thereof belonging to the 
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contractor or procured by him and intended to be used for the execution of the work or any 
part thereof. 

(ii)  Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in 
any work or from removing such materials to other places, during the period the work is 
stopped or suspended in pursuance of notice given to the contractor under clause 15 

(iii)  Entitle the contractor to stop the progress of the work or the carrying out the additional or 
altered work in accordance with the provisions of clause 14 or as the case may be or clause 
33. 

CLAUSE 27 :  Lump sum in estimates :  

When the estimate on which a tender is made includes lump sum in respect of part of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if the 
part of the work in question is not in the opinion of the Engineer-in-charge capable of 
measurement the Engineer-in-charge may , as his discretion, pay the lump sum amount entered in 
the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him, under the provisions of this 
clause. 

CLAUSE 28 : Action where no specifications :  

In the case of work for which there is no such specification, such work shall be carried out tin 
accordance with the Divisional Specification and in the event of there being no Divisional 
Specifications, then, in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge. 

CLAUSE 29 :Definition of work :  

The expression “work” or “works” where used in these conditions shall, unless, there be something 
in the subject or context repugnant to such construction to mean the work, or the works, 
contracted to be executed under or in virtue of the contract, whether temporary or permanent and 
whether original, altered, substituted or additional. 

CLAUSE 30 : 

Contractor’s percentage whether applied to net or gross amount if the bill : Percentage referred to 
in the tender shall be deducted from / added to the gross amount of the bill before deducting the 
value of any stock issued. (This clause shall be applicable only for B-1 tender)  

CLAUSE 31 : Non refund of quarry fees & Royalties :  

The contractor shall pay the royalty to the competent authority / local body as per rules. The 
contractor shall furnish quarterly the statement showing quantity of quarried materials, from 
whom purchased ( with full address of the seller ) and copies of bills for purchase to the District 
Officer of the Mining and Geology Department of authority competent to levy royalty in the area of 
work. Contractor shall also furnish such additional information as regards royalty payment to the 
Royalty authority. The royalty charges paid shall be borne by the Contractor and shall not be 
reimbursed by the Chief Officer (Authority: - R & B D Circular No. TNC – 2286 – UO – 39 (19) – C 
dated 23-10-1989.) 



Tarapur Nagar Palika Page 35 
 

Clause 32: Compensation under the workmen’s compensation Act : 

The contractor shall be responsible for and shall pay compensation to his workman payable under 
the Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for injuries 
caused to the workman. If such compensation is paid by TARAPUR Nagar Palika as principal under 
sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by TARAPUR 
Nagar Palika from the contractor under sub section 12(2) of the said section. Such compensation 
shall be recovered in the manner laid down in clause 1 above. 

CLAUSE 32-A 

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to 
any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 
incurred by TARAPUR Nagar Palika, the same shall be recoverable from the contractor forthwith 
and be deducted, without prejudice to any other remedy of TARAPUR Nagar Palika from amount 
due or that may become due to the Contractor. 

Clause 32-B: 

The contractor shall provide all necessary personal safety equipment and first aid apparatus 
available for the use of the person employed on the site and shall maintain the same in suitable 
condition for immediate use at any time and shall comply with the following regulations in 
connection therewith. 

(a)  The workers shall be required to use the equipment so provide by the Contractor and 
Contractor shall take adequate steps to ensure proper use of the equipment by those 
concerned. 

(b)   When work is carried on in proximity to any place where there is a risk of drowning all 
necessary equipment shall be provided and kept for use and all necessary steps shall be 
taken for the prompt rescue of any person, in danger. 

(c)   Adequate provision shall be made for prompt first aid treatment of all injuries to be 
sustained during the course of the work. 

Clause 33  :The quantities shown in the tender are approximate and no claim shall be entertained 
for quantities of work executed being less than those entered in the tender. In the case of increase 
in the quantities by more than 30% the new rate will be paid to the contractor for the quantities in 
excess of 30%The rates for the increased quantities as aforesaid will be fixed in the manner 
specified in clause – 14 

Clause 34: Employment of famine or other labour : The contractor shall employ any famine, convict 
or other labour of particular kind or class, if ordered in writing to do so by the Engineer-in-charge. 

Clause 35 : No compensation shall be allowed for any delay caused in the starting of the work on 
account of delay in making available the full site of land at a time. 

Clause 36 :No claim for compensation shall be allowed for any delay in execution of the work on 
account of water standing in borrow pits or compartment. The rates are inclusive of hard or 
cracked soil, excavation in mud, sub soil water or water standing in borrow-pits and no claim for an 
extra rate shall be entertained unless otherwise expressly specified. 
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Clause 37  : Entering upon or commencing any portion or work :  

The Contractor shall not enter upon or commence any portion or work except with the written 
authority and instruction of the Engineer-in-charge or of his subordinate in charge of the work. 
Failing such authority, the Contractor shall have no claim to ask measurement of or payment for 
work. 

Clause 38 : Minimum age of person employed : 

(I) No Contractor shall employ any person who is under the age of 15 years. 
 

Clause 39 (I) (A) : 

The employment of donkeys and / or other animals and the payment of fair wages :For Asphalt 
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult 
person are not available, then the children below the age of 15(Fifteen years ) should not be 
employed under any circumstance. 

(II)  No contractor shall employ donkeys or other animals with branching of string or thin rope.  
The branching must be at least three inches wide and should be of tape (Nawar). 

(III)  No animal suffering from sores, lameness or emaciation or which is immature shall be 
employed on the work. 

(IV)  The Engineer-in-charge or his agent is authorized to remove from the work any person or    
animal found working which does not satisfy these conditions and no responsibility shall be 
accepted by TARAPUR Nagar Palika for any delay caused in the completion work by such 
removal. 

(V)  The Contractor shall pay fair and reasonable wages to the workman employed by him in the 
contract undertaken by him. In the event of any dispute arising between the Contractor and his 
workmen on the grounds that the wages paid are not fair and reasonable, the dispute shall be 
referred without delay to the Engineer-in-charge who shall decide the same. The decision of the 
Engineer-in-charge shall be conclusive and binding on the Contractor, but such decision shall 
not in any way affect the conditions in the contract regarding the payment to be made by 
TARAPUR Nagar Palika at sanctioned tendered rates.  

 (VI) The contractor shall provide drinking water facilities to the workers/ labourers employed on 
TARAPUR Nagar Palika works Amenities relating to sanitation shall also be provided to the 
workers/labourers employed on works (in urban areas) . If the contractor fails to comply with 
these provisions, the Engineer-in-charge shall give notice in writing and if the contractor does 
not provide this facility to the workers/ labourers within a period of ten days from the date of 
the notice in writing, the Engineer-in-charge shall thereupon make the arrangement for 
drinking water at the cost of the contractor. 

(VII) The Contractor shall provide the amenity of proper shed and shelter to the workers/ labourers 
and their children on TARAPUR Nagar Palika works as soon as the work starts. If the 
contractor fails to provide shed and shelter, the Engineer-in-charge shall provide the same at 
the cost of contractor. 
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Clause 40  : Method of payment :  

Payment to contractor shall be made by cheque drawn on any treasury within the division 
convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid 
in cash. 

Clause 40 A : Any sum of money due and payable to the Contractor (including the security deposit 
returnable to the contractor) executing any TARAPUR Nagar Palika work or work of any District 
Panchayat wholly financed as grant-in-aid under this contract shall be appropriated by any District 
Panchayat / TARAPUR Nagar Palika and shall be set off against any claim of the TARAPUR Nagar 
Palika/District Panchayat of Gujarat state by the District Panchayat of Gujarat State/TARAPUR 
Nagar Palika for the payment of a sum of money arising out or under any other contract made by 
the contractor with the TARAPUR Nagar Palika/District Panchayat of Gujarat State for the work 
wholly  the contractor against any claim of the TARAPUR Nagar Palika / District Panchayat  of 
Gujarat state is available, such a recovery shall be made from the contractor as arrears of land 
revenue. 

Clause 41 : Employment of scarcity labour :  

If TARAPUR Nagar Palika declares a state of scarcity or famine to exist in any village situated within 
16 kilometers of the work, the Contractor shall employ upon such parts of the work, as are suitable 
for unskilled labour, any person certified to him by the Engineer-in-charge or by any persons to 
whom, the Engineer-in-charge may have delegated this duty in writing to be in need of relief and 
shall be bound to pay to such persons, wages not below the minimum which TARAPUR Nagar Palika 
may have fixed in this behalf. Any disputes which may arise in connection with the implementation 
this clause shall be decided by the Engineer-in-charge whose decision shall be final and binding on 
the contractor.  

Clause 42  : The rates to be quoted by the Contractor must be inclusive of All tax . No extra 
payment on this account will be made to the contractor. 

Clause 43 : The Contractor should, as far as possible , obtain his requirement of labourers skilled 
and unskilled , from the nearest Employment Exchange so as to utilize the local employment 
potential. If there are no local Employment Exchange or such Exchanges are not able to provide the 
required labour locally, suitable labourers should be utilized to the maximum extent possible. 

Clause 44 : Fair Wages :  

If a Contractor fails to pay within ‘7’ (Seven) days to the labourer(s) /worker(s) the minimum wages 
prescribed by the TARAPUR Nagar Palika under the Minimum Wages Act. 1948 as in force from 
time to time, the Engineer-in-charge shall be at liberty to deduct the amount payable to the 
labourer/ workers from his (Contractors) bills or deposit(s) payable by the Contractor after making 
due inquiries and establishing the claim(s) of the labourer(s) /Workers(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that 
the Contractor may have to incur on account of the action as aforesaid. Before the action as 
aforesaid, is enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-
charge to pay the wags as per Minimum Wages Act in force at the relevant time. If Contractor does 
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not act as aforesaid within seven days, then the action contemplated as above shall be taken 
against him. 

 

Clause 45  : List of Machinery :  

The contractors shall also give a list of machineries in his possession and which they propose to use 
on the work. 

Clause 46  : (i) In case , the roller deployed by Department for the use on contract work is kept idle 
by the contractor for want of adequate labour and materials, the contractor will have to pay rental 
charges as per prevailing rules even though the items of rolling and watering are to be carried out 
by the department. 

(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, 
the proportionate rental charge on roller shall be recovered from the contractor. 

Clause 47 : Local labour on normal rates :  

The contractor shall have to engage local labour and person seeking employment where available 
on normal rate. 

Clause 48 : Rent will be recovered from the contractor for the land given to them for stacking 
materials as well as for construction of temporary hutments etc. 

Land measuring Charges  

1. One hectare or less     Rs.5 Per month 

2. More than 1 hectare & up to 2 hectares  Rs.10 per month 

3. More than 2 hectare & up to 3 hectares  Rs.15 per month 

4. More than 3 hectare & up to 4 hectares  Rs.20 per month 

Clause 49  : The contractor shall employ only such labour who shall produce a valid certificate of 
having been vaccinated against small-pox within  a period of last three years. 

Clause 50 : 

1 Huts :The contractor shall build sufficient number of huts on a suitable plot of land for the use of 
the laborers according to the following specifications.  

(1) Huts of bamboos and grass may be constructed. 
(2) A good site shall be selected. High ground removed from jungle but well provided with tress 

shall be chosen wherever it is available. The neighborhood of rank jungle, grass or weeds 
should particularly be avoided. Camps should not be established close to large cuttings of earth 
work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural 
site cannot be procured, particular attention should be given to the drainage.  

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be 
provided. Care should be taken to see that the huts are kept clean and in good order. 
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(5) The contractor must find out his own land. If he wants TARAPUR NagarPalika land, he should 
apply for it and pay assessment for it.  

2. Drinking Water: The contractor shall as far as possible, provide an adequate supply of 
chlorinated pure potable drinking water for the use of labourers. This provision shall be at the 
rate of not less than 4.5 liters per head. No provision need-be made where there is a suitable 
nala , river or well within 0.4 km of the camp. However arrangement should as far as possible, 
be made to chlorinate water by chlorinated tables before it is allowed for drinking purpose. 

3. The contractor shall construct semi permanent latrines for the use of Labourers on the 
following scale, namely (a) Where female areemployed, there shall be at least one latrine for 
every 25 females. (b) Where males are employed there shall be at least one latrine for every 25 
males provided that where the number of males or female exceed 100 , it shall be sufficient if 
there is one latrine for every 25 males or females , as the case may be up to the first 100  and 
one for every 50 thereafter. 

4. Privacy in latrines:  Every latrine shall be under cover and so partitioned off as to secure 
privacy, and shall have a proper door and fastenings. 

5. Notice to be displayed outside latrines and urinals :(1) Where workers of both sexes are 
employed there shall be displayed outside each block of latrine and urinal a notice in the 
language understood by the majority f the workers For Men Only or For Women Only  : as the 
case may be.  

(2)  The notice shall also bear the figures of a man or of a women, as the case may be . 

6. Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time 
. Provided that where the number of male or female workmen, as the case may be, exceeds 
500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 
and one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible:(1) The latrines and urinals shall be conveniently situated 
and accessible to workers at all times at the establishment. (2)  (i ) The latrines and urinals shall 
be adequately lighted and shall be maintained in a clean and sanitary condition at all times (ii) 
Latrines and urinals other than those connected with a flush sewage system shall comply with 
the requirements of the Public Health Authorities. 

8. Water for latrines and urinals:Water shall be provided by means of pipes or tanks or otherwise, 
so also be conveniently accessible in or near the latrines and urinals. 

9. Bathing and washing places:(1) The contractor shall construct sufficient number of bathing 
places. Every unit of 20 persons being provided with a separate bathing place. (2) Washing 
places should also be provided for the purposes of washing clothes. Every unit of 30 persons 
shall have at least one washing place. (3) Such bathing and washing places should be suitably 
screened and separate places provided for male and female workers. (4) Such facilities shall be 
conveniently accessible and shall be kept in clean and hygienic condition. 

10. Drainage: The contractor shall make sufficient arrangement for draining away the sewerage 
water as well as water from the bathing and washing places and shall dispose off this waste 
water in such as way as not to cause nuisance. The contractor should obtain a permission from 
the Gujarat Water Pollution  Control Board, Gandhinagar if Water is so be drained in river or 
near the well . The contractor would put malaria oil once in a week in stagnant water round 
about the residence.  

11. Medical facilities:The contractor shall engage a medical officer with a traveling dispensary for a 
camp having 500 or more persons if there is no TARAPUR NagarPalika or other private 
dispensary situated within 6 km. from the camp. 
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12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the 
satisfactory conservancy and cleanliness of the camp to the satisfaction of the Muni.Engineer-
in-charge. At least one sweeper per 200 persons should be engaged. Conservancy staff should 
dump refuge in compost pit, away from the labour camp. 

13. Health Provisions: The District Health Officer of the District or the Deputy Director of Health 
Service shall be consulted before opening a labour camp and his instructions on matters, such 
as the water supply, sanitary convenience, the camp-site, accommodation and food supply shall 
be followed by the contractor. 

14. Precautions against epidemic: (a) The authorities in charge of the colonies should get the 
labourersinoculated against cholera and plague and vaccinated against smallpox at the time or 
recruitment, if they are not inoculated or vaccinated within 6 months or 3 years respectively 
prior to the date of recruitment. (b) When, in any labour camp there is an epidemic disease or 
is threatened with such an outbreak, the authorities in charge of the labour camps should 
ensure that all the inmates of the labour colonies are inoculated or vaccinated as the case may 
be , depending on the diseases, within 72 hours after the outbreak. (c) The authorities in charge 
of the labour colony should arrange to communicate by wire regarding the outbreak of the 
epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District 
Health officer or to the Deputy Director of Public Health in charge of that area and the Director 
of Public Health. Thereafter they should continue to send daily reports to the above officers in 
the prescribed form regarding the progress of the epidemic disease. (d) When the authorities in 
charge of the labour colony suspect or have reason to believe that any immediate of the labour 
colonies is suffering from the infectious or contagious disease , they shall forthwith arrange for 
the segregation of such persons to isolated huts to be specifically provided for the purpose and 
also for their treatment  (e) As regional malaria epidemic outbreaks are likely to occur in such 
project areas, the authorities in charge of the labour colonies should report promptly the 
occurrence of unusual incidence of cases of malaria and also inform the District Health Officer 
of the District, Deputy Director of Public Healthy (Malaria) and the Director of Public Health and 
also arrange to institute all necessary anti malarial   measures as may be advised by the officials 
of the Public Health Department. (f) The authorities in charge of the colonies should also 
arrange to carry out any other measures that may be recommended by the officials of the 
Public Health Department necessary to prevent or control the spread of disease. 

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connection 
with the contract works and in which employment of contract labour is likely to continue for 
three month or more, the contractors shall provide and maintain rest rooms or  other suitable 
alternative accommodation within  fifteen days of the employment of contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the period 
prescribed, the employer shall provide the same within a period of fifteen days of the expiry of 
the period laid down in the sub-rule (1). 

(3) Separate rooms shall be provided for women employees. 
(4) Effective and suitable provision shall be made in every room for securing and maintaining 

adequate ventilation for the circulation of fresh air and there shall also be provided and 
maintained sufficient and suitable natural or artificial lighting. 

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to 
provide at least a floor area of 1. Sq. mt. For each person making use of rest rooms. 

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford 
adequate protection against heat, wind, rain, and shall have smooth, hard and impervious 
surface. 
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(7) The rest rooms or other suitable alternative accommodation shall be at a convenient distance 
from the establishment and shall have adequate supply of whole some drinking water. 

 

16. Canteen Facilities: (1) In every establishment of contract work and wherein work regarding the 
employment of contract labour is likely to continue for six months and wherein contact labour 
numbering one hundred or more are ordinarily employed, the adequate canteen facilities shall be 
provided by the contractor for the use of such contract labour within sixty days of the 
commencement of the employment of contract labour. 

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same 
shall be provided by the principal employer within sixty days of the time allowed to the 
contractor. 

(3)  The canteen shall be maintained   by the contractor or principal employees as the case may be 
in an efficient manner. 

17. Accommodation in canteen: (1) The canteen shall consist of at least dining hall, kitchen, store 
room, pantry, and washing places separately for worker and for utensils. 

2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it. 

(ii)  The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or color-washed at least once in each year, provided that the inside walls of the 
kitchen shall be lime-washed every four months. 

3 (i)  The premises of the canteen shall be maintained in clean and sanitary condition. 

(ii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as cause nuisance. 

(iii)  Suitable arrangements shall be made for the collection and disposal of garbage. 

18. Accommodation in dining hall:  

(1) The dining hall shall accommodate at a time, at least 30% of the contract labour working at a 
time. 

(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated 
shall as prescribed in subrule (i)  

(3) (I) A portion of the dining hall and service counter shall be partitioned and reserved for women 
workers, in proportion to their numbers. (ii) Washing places for women shall be separate and 
screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub rule 1. 

19. Equipment in canteen: 

(i) There shall be provided and maintained sufficient utensils, crockery, cutlery, furniture and any 
other equipment necessary for the efficient running of the canteen. 

(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
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(2) (i)  Suitable clean clothes for the employees serving in the canteen shall also be provided and 
maintained. 

     (ii)   A service counter, if provided, shall have a top of smooth and impervious materials. 

     (iii) Suitable facilities including an adequate supply of hot water shall be provided for the   
cleaning of utensils and equipment. 

20. Food stuff to be served: The food stuff and other items to be served in the canteen shall be in 
conformity with the normal food habits of the contract labour. 

21. Prices to be displayed: The charges for food stuffs, beverages and any other item served in the 
canteen shall be based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 

22. Canteen to be run on “No profit no loss” basis:In deriving the prices of food stuffs and other 
articles served in the canteen, the following items shall not be taken into consideration as 
expenditure, namely. 

(a) The rent for the land and building. 
(b) The depreciation and maintenance charges for the building and equipment provided for in the 

canteen. 
(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 

cutlery and utensils. 
(d) The water charges and other charges incurred for lighting and ventilation. 
(e) The interest on the amount spent on the provisions and maintenance of furniture and 

equipment provided for in the canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the 
existing rules and orders are made available to the workers and enforce upon the contractors the 
necessity of adhering to the instructions for promotion of welfare of the workers according to the 
terms of the contract. 

CLAUSE 51: Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc. 
invariably to the labourers/workers engaged by the contractor on asphalt work. 

CLAUSE 52: The Contractor shall not show any distinction between Harijan and other class of 
labourers / workers employed to carry out the TARAPUR Nagar Palika work. 

CLAUSE 53: FENCING AND LIGHTING  

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting 
guarding and taking of the necessary safety measures for all works comprised in the contract and 
for the proper provision of temporary road, way, foot-way , guards, fences, caution notices, etc. as 
far as the same may be rendered necessary by reasons of the work for the accommodation of 
workmen, foot passengers or other traffic and of owners and occupiers of adjacent property and 
the public and shall remain responsible for any accident that may occur on account of his failure to 
take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor   
through the currency of the contract till the physical taking over of the work by department. 

CLAUSE 54: LIABILITY OF ACCIDENTS TO PERSONS: 
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Responsibilities and liabilities lf the contractor under Workmen’s Compensation Act are given in 
clause No.37.  In addition following shall also apply: 

(a) On the occurrence of an accident, which result in death of workmen employed by the 
contractor or which is so serious as likely to result in death of any such workmen the 
contractor, shall within 24 hours of happening of such accident(s) intimate, in writing to 
Engineer-in-Charge the fact of such accidents. The contractor shall indemnityTARAPUR Nagar 
Palika  against all loss or damage sustained by the TARAPUR Nagar Palika resulting directly or 
indirectly from his failure to give intimation in the manner aforesaid including the penalties or 
fines, if any, payable by the TARAPUR Nagar Palika as a to the provisions of the said act in 
regard to such accident(s). 

(b) In the case of an accident, in respect of which compensation may become payable under 
Workmen’s Compensation Act. whether by the contractor or by the TARAPUR Nagar Palika as 
principal Employer, it shall be lawful for the Engineer-in-charge to retain out of money due and 
payable to the Contractor, such sum or sum of money as may, in the opinion of the Engineer-
in-charge, be sufficient to meet such a liability, The opinion of the Engineer-in-charge shall be 
final regard to all matters arising under this clause. 

 
CLAUSE 55: ACCESS TO SITE AND WORK ON SITE: 

The Engineer may , if he considers fit from time to time, enter upon any land(s) which may be in 
possession of the contractor under this contract for the purpose of executing any work not 
included in this contract by agents or by other contractors, at this opinion and the contractor shall, 
in accordance with the requirements of the Engineer-in –charge , afford all reasonable facilities for 
execution of the work including occupation of lands by structure or otherwise for any other 
contractor employed by the TARAPUR Nagar Palika and his workmen for the workmen of the 
TARAPUR Nagar Palika who may be employed in the execution on or near the site of the work not 
included in the contract or of any contract in connection with or ancillary to the work and in 
default, the contractor shall be liable to the TARAPUR Nagar Palika for any delay or expenses 
incurred by reason of such  default. Provided always that if damage arising. Make a statement of 
the same to the Engineer-in-charge who shall from time to time, assess the value in his judgment of 
such damage and the TARAPUR Nagar Palika shall from time to time pay to the contractor the 
amounts (if any) accepted as justified by the Engineer-in-charge : 

CLAUSE 56: REPORTS REGARDING LABOUR: 

The Contractor shall submit the following reports to the Engineer-in-charge: 

(a) (I) A daily report in the suitable form of the strength of labour, both skilled and unskilled 
employed by him on the work(s). The contractor shall increase or decrease the strength both 
skilled and unskilled. if directed by the Engineer-in-charge. The submission of such reports shall 
not, however , relieve the contractor of his responsibilities and duties regarding progress or any 
other obligation under the contract 
(ii) A classified weekly return in the suitable form of the number ofperson employed on the   

works during the preceding week. 

(iii) A weekly medical report in the suitable form showing the health of the contractor’s camp. 
The number of persons ill or incapable and the nature of their illness. 
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(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the 
occurrence. 

(v)  Such other report as may be prescribed. 
 

CLAUSE 57: Treasure Trove    

In the event of discovery by the contractor or his employees, during the progress of work of any 
gold, silver, oil or other minerals of any description and precious stones , treasures, coins, 
antiquities, relic, fossils or other articles or value of interest whether geological, archaeological or 
any other such treasure & other things shall be deemed to be the absolute property of the 
TARAPUR Nagar Palika and the contractor shall duly preserve the same to the satisfaction of the 
Engineer-in-charge , from time to time, and relieve the same to such persons as the Engineer-in-
charge may appoint. 

The contract shall take all reasonable precautions to prevent his workmen other person from 
removing or damaging any such articles or things, immediately after the discovery thereof and 
before removal acquaint the Engineer-in-charge with discovery and carry out his orders for the 
disposal of the same. 

CLAUSE 58 : Indemnity :  

The contractor shall indemnify the TARAPUR Nagar Palika against all actions, suits, claims & 
demands through or made against the Department in respect of work of this contractor against any 
loss damage to Department in consequence of any action or suit being brought against the 
contractor for anything done or omitted to be done in execution of the work of this contract. 

CLAUSE 59: Insurance of Laborus : 

The contractor shall be responsible to arrange for insurance of all laboures, skilled and unskilled 
workers, supervisors etc. employed by him as per labour regulation of the State. 

CLAUSE 60:   Setting Out: 

The contractor shall be responsible for the true and proper setting out of the works and the 
correctness of positions, levels, dimensions and alignments of all parts of the work and for the 
provisions of all necessary instruments, appliance and labour in connection therewith. if , at any 
time during the progress of the work, any errors, appear or arise in the position , levels, dimensions 
or alignments of any part of the work, the contractor, on being required to rectify such errors by 
the Engineer-in-charge shall at his own expense do so to the satisfaction of the Engineer-in-charge . 
if however, such error is based on incorrect data supplied in writing by the Engineer-in-charge , the 
expenses of rectifying the same shall be borne by the Department. The checking of and setting out 
of any line or level by the Engineer-in-charge or his representative shall not in any way, relieve the 
contractor of his responsibilities for the correctness of the error. The contractor shall carefully 
protect and observe all bench-mark, site-nails, page and other things used in setting out of the 
work(s)/ 

CLAUSE 61: Cement Register: 

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement 
on site of work will be maintained by the Department, which shall invariably be signed daily by the 
contractor or his authorized representative in token of its correctness. 
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CLAUSE 62: Materials and Works Test Register: 

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement 
on site of work by the Department and every entry thereof shall invariably be signed by the 
Contractor or his authorized representative in taken of its correctness. 

CLAUSE 63: Progress Schedule: 

The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract 
forming  grounds for any claim, to after the order of the work of any part thereof and the 
contractor shall after receiving such direction, proceed in the order directed. The contractor shall 
also revise the progress. Schedules accordingly and submit four copies of the revised schedule to 
the Engineer-in-charge within seven days of the said Engineer's direction to alter the order of 
works. 

(a) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours 
and shifts as may be necessary to maintain the progress of the work as per approved progress-
schedule, The working and shift shall company with all the TARAPUR Nagar Palika regulations in 
force and shall be such, as may be approved by the Engineer-in-charge and the same not be 
varied without the prior approval of Engineer-in-charge. 

(b) The contractor shall from time to time,as may be required by the Engineer-in-charge, furnish to 
Engineer-in-charge with a statement in writing of the arrangements he proposes to adopt for 
the execution of this contract and the Engineer-in-charge may, if he considers necessary at any 
time advice alternation in the same. Which the contractor shall adopt on notice thereof. 

(c) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or 
reports as may be approved by the Engineer-in-charge. 
The contractor shall submit four copies showing the progress of the work in the form of a chart 
etc. at periodical intervals as may be specified by Engineer-in-charge. 

(d) The approval of the progress schedules by the Engineer-in-charge shall not relieve the 
contractor of schedule required by the Engineer-in-charge and shall not entitle the contractor 
to any extra payment. 

CLAUSE 64: 

Before starting the work, the contractor will have to obtain the license from the District Assistant 
Labour Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract 
Labour (regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and deposit on 
the basis of the number of labourers to be employed on the work and will have to supply two true 
copies of the said license to the Deputy Chief Officerbefore the work is started. 
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Annexure: The information in the following annexure specimens should be furnished on separate 
letter pad if necessary. 

 

10 ANNEXURE - 1 
 

(Referred to Condition No.-2 General Rules and Direction for the guidance of Contractors. ) 

To 
The Chief Officer,  
TARAPUR Nagar Palika, 
TARAPUR, Dist. Anand 
 
PLACE: TARAPUR       DATE : 
 
 
Details regarding my / our partners our Company (in the case of limited Company Names, address 
(es), telephone number(s) income tax etc. are as under : 
 

Sr. 
no. 

Name(s) of 
Person/Partner 
Director of the 
company  
(supported 
document) 

Full address of  
the place of 
business (with pin 
code) (supported 
document) 

Telephone  
No.(s) 
(office) 
(supported 
document) 

Residential 
address(es) 
(Resi.)  
(supported 
document) 

Telephone 
No.(s) 
(supported 
document) 

Full address of income tax 
office ward where income 
 tax return is filed 
(supported document) 

1 2 3 4 5 6 7 

 

 

      

 

I/We hereby agree to intimate you about change if any, in the above-mentioned address (es) and 
telephone No. (s) Within Fifteen days of its occurrence till my/our deposit, for the said work paid by 
me/us is not returned to me/us. 

 

Dated Signature of Tenderer 
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ANNEXURE - 3 

 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER OF LAST YEAR 

 

Sr. 

No. 

Name of work Place Cost on 
completion 

Time taken in months 
To complete the  
work 

Remarks 

1 2(a) 2(b) 3 4 5 

 

 

 

     

 

Note: Necessary certificate from office concerned shall be attached with the tender 
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ANNEXURE - 5 

 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 

 

Sr. 
No. 
 
 

Name 
of 
work 

Place 
 
 
 

Estimated 
Cost 
 
 

Date of issue  
of work order 
 

Stipulated 
period of 
completion 

Amount of work  
done on date of  
filling tender 

Brief details of 
delay if any 

Remark 

1    2(a) 2(b) 3 4 5 6 7 8 

 

 

        

 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in 
which tenders are invited. 

 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender. 
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SCHEDULE - C 
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11 SCHEDULE - C 

(As per attach Specification for building works Booklet) 

Time Schedule, for completion of different designated parts of the work and rate of liquidated 
to be paid by the 

Contractor, if he fails to complete the part of work within stipulated time limit is as detailed 
below: 

Time Schedule of Completion 

Percentage of time of the 
total 

time limit 

 

Percentage of work Rate of liquidated damages 

per day 

1 2 3 

Earth Work 

25% 

50% 

75% 

100% 

 

16% 

50% 

75% 

100% 

 

0.1% 

0.1% 

0.1% 

0.1% 

Buildings Work 

25% 

50% 

75% 

100% 

 

10% 

40% 

80% 

100% 

 

0.1% 

0.1% 

0.1% 

0.1% 

 

(As corrected vied B & CD GR. No. TNC - 1091 - IB - 10/(11) - C , dated 29-6-92) 

 

Signature of the Contractor  
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SCHEDULE –B 
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12 SCHEDULE – B 
 

Name of Work: Annual Rate Contract for Construction of CC and RCC Road in various Area Under Road 
Resurfacing Grant (2026-27) @ TARAPUR Nagarpalika, TARAPUR Dist:- ANAND 

 
Ite
m 
No. 

Quantities 
Estimated but 

may be more or 
less 

Item of work 

Tender Rate. Unit Total 
Amount 

according 
to 

Estimated 
Quantities 

In 

Figures 

In 

Words 

1 1.00 Cmt 

Demolition including stacking of serviceable 

materials and disposal of unserviceable 

materials with all lead and lift (I) C.C WORK 

(ii) RCC WORK   

  

Cmt 

  

2 1.00 Cmt 

Providing and supplying Quarry Spell 

Including Collection carting, staking & 

Spreading, Quarry Spell on road site 

including all Labour & Machinery’s (JCB 

Tractor Etc.) taxes and etc. complete.   

  

Cmt 

  

3 1.00 Cmt 

Providing and laying cement concrete 1:3:6 

(1 cement, 3 Coarse sand, 6- hand broken 

stone agree gate 40 mm nominal) and curing 

complete excluding cost of formwork in (A) 

Foundation and plinth.   

  

Cmt 

  

4 1.00 Cmt 

Providing and laying Controlled cement 

concrete M.200 curing complete excluding 

cost of form work and reinforcement for 

reinforced concrete work.     

  

Cmt 

  

5 1.00 Kg. 

Providing Thermo Mechanically trated Bars 

T.M.T.Bar FE - 500/500D Reinforcement for 

R.C.C. work including, cutting, bending, 

Binding and placing in position complete for 

all floor.   

  

Kg. 

  

6 1.00 Smt 

Providing & laying M.S. side rail of road 

thickness with necessary nut bolt plates, 

fixing as per width, applying plates vibrator, 

electric or diesel on channel comp, with V.D. 

system (Trimix) by using the necessary 

equipments 7 material % Machinery such as 

running screed vibrator on pre laid M.S 

channel for leveling vacuum pumps, floating 

& power trowling etc. compl, also including 

gruv cutting and filling joint with bituminous 

every 5 mtr, (incl. harner).   

  

Smt 

  

7 1.00 Nos 

Rising existing mainhole chamber with 

required all matrials and labour after that 

refitting mainhole fram and cover as per 

direction of enginer in charges etc. compete.  

 

Nos 
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8 1.00 Nos 

R.C.C. precast manhole, frame and cover, 

manufacture, supply and delivery at store or 

site of work precast R.C.C. frame and cover 

(M200), suitable to drainage manhole and as 

per type design and drawing including cost 

of reinforcement, MS angles or flat, curing, 

mold work etc. complete. Frame suitable for 

opening of MH.  

 

Nos 

 

9 1.00 Nos 

R.C.C. precast manhole, frame and cover, 

manufacture, supply and delivery at store or 

site of work precast R.C.C. frame and cover 

(M200), suitable to drainage manhole and as 

per type design and drawing including cost 

of reinforcement, MS angles or flat, curing, 

mold work etc. complete. Cover suitable for 

opening of MH  

 

Nos 

 

10 1.00 Smt 

Removing & Refitting Of Paver Block for 

Levelling And Filling The Joint with sand in 

proper line and level, carting, loading & 

unloading etc. complete as per directed by 

engineer in charge.  

 

Smt 

 

            Total   

            Say   

(A) Total Tendered Amount Rs. 

(B) Rebate on above tendered amount (if any)_____________________________________________% (In 
figures)      Rs.________________ 
(_______________________________________________________________________________________
_____________________in word.) 

(C) Net Tendered Amount (A - B) 

in words 

(Rupees_________________________________________________________________________________
____________________) 

    
Note - 1 All work shall be carried out as per Public Works Department Handbook and other Specifications of 
Division or as directed. 
Note - 2 All work columns is schedule should be filled in link and the total of entries in the last column should 
be struck by the Contractor 
Note - 3 Rates quoted include clearance of site (Prior commencement of work and at its close) in all respects 
and hold good the work 

    

    
Signature of the Contractor 

 
 

 

 

Stamp with Signature of 
Contractor 

Engineer 
TARAPUR Nagar Palika 

TARAPUR 

Chief Officer                                                                              
TARAPUR Nagar Palika 

TARAPUR 

President 
TARAPUR Nagar Palika 

TARAPUR 


