SPECIAL CONDITION OF CONTRACT

1. The contractor will have to get all permission / certificates/ NOC from Private / semi-Government /
Government or any other relevant competent Authority as per Norms and standards. i.e. Environmental
clearance, Special Economic Zone - (SEZ) clearance, Costal Region Zone (CRZ) / Nagar Palika, Water and
Drainage connection from local body, Lift License Fire Fighting Services NOC, D. G. Set approval and other
required documents.

2. The material shall strictly confirm to relevant standard mention in the detailed item specifications and
prevailing IS / ASTN / ISO / IRC / ICE, local authority and standard guide line as directed by Engineer in
charge / Consultant / Architect. The prior approval of the materials to be used should be get from
Engineer in charge / Consultant / Architect. Work should be executed in accordance with specification
and best modern practices.

3. Contractor shall bare own arrangement for drinking water, distribution water, power connection for
construction / testing other facilities like D. G. Set, Compressor etc. for construction work.

4. Permanent Bench Mark for each special features shall be furnished by contractor prior toprocurement of
material, actual installation, lay out and fixing level etc. shall be done at his own cost.

5. The contractor shall protect and maintain during course of work the main center line, Bench Mark should
be undisturbed even after completion of work.

6. Contractor has to maintain the safe path for vehicle, Pedestrian in the hospital campus.

7. Contractor is solely responsible for the damages of existing/ adjoining/ nearby structuresduring the
construction. Any damages or defects shall have to be rectified by his own cost and risk. No any payment
shall be made against for the same.

8. Condition of contractis as per form B2 attached herewith and as per special condition of contract attached
herewith.

9. The project will be Governed as per prevailing Indian Standards and other equivalent standards other
than mentioned in the tender document as approved by engineer in charge/ Consultant / Architect.

10. The law governing in the contract will be Indian law.
11. All the rates are inclusive of all taxes levied by state and central Government. No any separate payment

shall be paid.

12. State Govt. R & B Department all GR applicable to Contractor for their Execution work. Also, during
contract period if any new GR from R & B Department will be published, it will be also Considered.

13. Contractor should submit statutory compliances (ESIC, EPFO etc.) to client. Before submitting the final
bill contractor have to clear all statutory compliances (ESIC, EPFO etc.) document.

General Note:

1.

All Concrete Work content as per grade (without fly ash as per item description) and as per latest IS 456
for all PCC & RCC elements of all shape, all size, at all places and heights/ depths including transporting,
laying of concrete to site by any means like pumping or towercrane etc., finishing and curing etc. and
including Admixtures in recommended proportions as per IS 9103 to accelerate, retard setting of concrete
as per direction of Engineer-in- charge. Rate shall be inclusive of providing grooves, drip molds, ghazis,
pockets, cut outs etc. and labour for insert sleeves if any wherever required while casting. Rate also to
includelift charges and scaffolding for any heights / depths from FFL/GL. (unless otherwise specified)

All formwork should be rigid & water tight using best quality of Laminated Marine shuttering ply with
supporting system of MS adjustable steel props / spans / frames for any shapes, sizes, planes including
strutting, propping, bracing, staging etc., complete to give smooth & fair finish & including false staging work
Production of cement concrete shall be in fully computerized batching plant and placing the concrete by
pump / placer boom / Tower crane etc.
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: . For all purposes conncetes with the work, the contractor is 1eqBif ed 10

-make his own ammangement for sufficient supply of water in: such qua
arid of such quality and at such piaces on the work-a¥ may bo necessary: The

+ raies quoted-in the tender ure for completed items of works and shall cover
cest of water as aforesuid, ' | T

The Department may supply the water to the contractor, if SO

requested to him and if available nearby depurtment source. Tlowover, if his
request is accepted, the deparnent will in now mway by found to coptinue
supply, if arranged, till completion of wosk and it may be discontinued at
any fime.after giving twanty four hovrs noiice, o

If the. water is supplied by the Department the charge will be levied at
Rs. 5 per Rs. 1009 of the cost of work done. The amount of water chargea
- wili be deducted by the Departrent,

oty

_ The Department will sive one water supply conncction free of cost |

Trom the main line or place as it is convenient to the Department. The
“eontractor shall have 1o make his own amengement -for laying the required
pnpb lihe from the connection, the sume -¥itl be given ifpu:ssiljic, vn payment
. of necessary charges for the additional connection, as may be-decided by the

Deparlment. . g = : .
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SERVICES GURANTEE
To,

COMMISSIONER OF HEALTH,
PROJECT IMPLEMENTATION UNIT,
23/3, "CH" type, Sector-30
Gandhinagar: 382030.

Subject: -
Agency: -

China Mosaic Flooring with Water Proofing

SITUATION: -

- ' ISA  Proprietorship |

- Company, (hereinafter referred to @s —----~-m-=-m-mmmmm s
------------------- Guarantee to each customer of building waterproofed by ------------
————————————————————————————————————————————————————————————————— During the period set forth in
the said corticated, at its own expense, make any repairs. resuiting solely from
ordinary wear and tear by the elements that may be necessary to maintain said
roof in water tight condition. The terms ordinary wear and tear by the elements as
used herein shall not include damage caused by lighting, earthquake, windstorm,
hailstorm and other phenomena of the elements.

This Guarantee is issued, subject to the following further condition

(a) The owner of the said roof shall NODIly --=--r-mmrmmemmmme oo
----------------------------------- Promptly: in writing it such repairs are
requested.

(b)  Nothing in this certificate shall under ------------mnmmemmmmm oo -
--------------------------------- Liable in any respect of any damage to the
said building or any contents hereof or for nay consequential
damages.

) Wil not
libel for any damage to the said roof caused by :

1. Traffic or storage of mate. ~' there on.

2. Settlement expansion ¢ struction, distortion cracking or failure of
the roof deck, copings walls structural members of foundation of the
said building.

Page 14



3. Distinction expansion or construction of any unbounded fleshing or
any metal work.
4. Failure of any materials used as a roof base or as insulation over
which treatment is applied
5. Failure of materials supplied by others.
6. Inhltration or condensation of moisture in thought around the walls
copings building structure or underlying or surrounding materials.
(d)  Allliability of --—-------- e
Shall cease immediately and automatically if the said roof is used in a
manner or for a purpose for which it was not designated or any if
additions, alterations or repairs ( excepting only emergency temporary
repairs) are made by anyone eXpect —-----------emmmmmaemmemom o eeeaaee
——————————— Using -
--- Materials under the supervision of or subject to the inspection of ----
(). Where the cement and/or other traffic surfaces are built over the sailed
FOOf wom o Will not
be responsible under this Guarantee for the expanse or removing or
replacing such traffic surface or for repairing any damage to the roof
occasioned by the installation or action of such surfaces.
) Guarantee stands invalid on non- settlement of full and final payment
(g) Service Guarantee valid up to Ten Years from the Date of Completion

Certificate i.e. dated ----------------—- to Dated -------—=~-mmcmmem-

Done at
~Name and first Name: - . On behalf of

Signature

(Stamp of the body providing the guarantee)
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SERVICES GURANTEE
To, '

COMMISSIONER OF HEALTH,
PROJECT IMPLEMENTATION UNIT
23/3, "CH" type, Sector-30
Gandhinagar: 382030.

Subject:

Agency: -

FOR THE WORK AS OF TERMITE CONTROL

We, The undersigned, -------=-=-e-rmmmemeeee - : N —-—
—————————— ,hereby declare that we will guarantee, as principal debtor, to
Commissioner of Heaith Medical Services and Medical Education & Research,
Government of Gujarat, 3™ Floor, Block No F, Civil Hospital, Gandhinagar -
382012 ) on behalf of, e ,

The amount of the guarantee will be based on the total cost of related items for

termite control. This amount will be ascertained at time of final bill. The payment
will be made without dispute in receipt of a first written request from the

beneficiary.

SITUATION: -

As per terms and condition of the contract w e, the undersigned agree to
indemnify the Contracting Authority from any loss and damage the might be
caused on account of defective termite «  ntrol.

We hereby guarantee to make got * any loss on damage suffered by the

Contracting Authority and also the defective and affected work and any reiated

damage incurred, without claiming an; axtra cost.
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The guarantee will take effect from the (Completion date of work) and will
remain in force for 10 years after this deadline and shall remain bindihg to the

contractor for that period Dated «-------=-==-=--- to Dated -------------om—-
10 % of the cost of this guarantee shall be governed by the Arbitration and

conciliation Act of 11996 and fall within the competence of state of Gujarat.

Done at
Name and first Name: - On behalf of
Signature

(Stamp of the body providing the guarantee)
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SPECIAL CONDITION

The unit rates controlled cement concrete items for RCC work of mix M-150, M-200,
M-250,M-350 and M-400 Include in taken considering cement consumption as shown below
in table-A

TABLE-A
SR NO Grade Of Controlled Cement Cement cor?sumption as Remarks
Concrete. per S.0.R.in Kg / Cu.M
1 M-150 320
2 M-200 360
3 M-250 380
4 M-300 410
5 M-350 425
6 M-400 440

The contractor has to submit the mix design for different grades of cement Concrete
at his own cost before execution as directed and to be approved from the Executive in
charge. Reduction in rates of RCC items put into the tenders by the contractor shall be given
according to the cement consumption of the approved mix design of cement concrete for
that item if the cement consumption of the approved mix design of cement concrete for that
item if the cement consumption of the mix design is less than as prescribed in Table-A. The
recovery shall be carried out as per the input rate of cement mentioned in clause-59.A/60 A
the condition is also application to the (i) excess quantity for RCC items and (ii) extra Rate
lists. this condition is to be followed in addition to clasuse-14,This condition is not applicable
of Ready Mix concrete Items.

If there will be any change in grade of concrete items only the cost difference of
cement will be paid/debited/deducted from concerned items as per mix design, if RMC plant
procured of side by agency star rate will be payable and if due to any circumstance RMC from
outside of site accordingly to annexure-1 of Technical Bid, the star rate will not admissible to
that quantity executed.

Signature of Contractor

Executive Engineer
Project implementation unitZone-6,
DAHOD
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IMPORTANT INSTRUCTION TO BIDDERS

» Demand Draft for Tender Fee & EMD in approved form & with
Validity of minimum 180 days from the last date of online
submission of tender shall be submitted to the office of the

Superintending Engineer, Project Implementation Unit, Zone-6,

GMERS, Medical Hospital and College Campus, Near College
Dom,Gotri, Vadodara-390021 only & not to Chief Engineer, P.I.U.,
Gandhinagar. ( The documents submitted to Gandhinagar office

will not be consider strictly)

» Documents like Valid registration certificate in proper class &
category, Valid Bank Solvency Certificate for current calendar
year(as per rules of registration) shall be submitted online &
physical copy of above documents shall be submitted along with
Tender Fee & EMD to the office of the Superintending Engineer,
Project Implementation Unit, Zone-6, Vadodara within stipulated
time.

» Documents as above only shall be submitted to Superintending

Engineer, P.I.U., Zone-6, Vadodara in a separate sealed cover duly

super scribed with name of work, Tender notice number & serial

number, Tender ID of work as per tender notice.

» No extra documents may please be submitted, except as listed
above.
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17 A (b)

For all works costing more than Rs.
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to tender), period shall be 6 months from
the certified date of completion or one
monsoon, whichever is later

For all works costing more than Rs.
50000/- and up to Rs. 1 crore (amount
put to tender), period shall be 12 months
from the certified date of completion or
one monsoon, whichever is later

17 A ()

For major projects costing more than Rs.
1 crore, period shall be 12 months from
the certified date of completion which
should include one monsoon

For major projects costing more than Rs.
1 crore, (amount put to tender) period
shall be 36 months (thirty six) from the
certified date of completion or three

monsoons whichever is later.
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STANDARDS FOR CEMENT
CONSUMPTION FOR DIFFERENT
ITEMS OF WORK

Government of Gujarat
Roads & Building Department,
Circular No. PRC/I 0/2017 /Cement Consumption/16/C
14,Sardar Bhavan, 2nd Floor,
Sachivalaya, Gandhinagar

Date:- 11/05/2017

Read:- Government of Gujarat, Road & Building Department, Sachivalaya, Gandhinagar
Circular No. SOR/1085/7/H(1) dated 08/12/1986

CIRCULAR

The uniform rate of cement consumption for various item was prepared and circulated vide
No. SOR/1085/7/H(1) dated 08/12/1986.

At the outset, current practice of estimating cement consumption in concrete item of various
Building, Bridge and Road project is based on above circular. However, it is generally observed that
the cement consumption derived by actual mix design is lower than the standard cement consumption.
Some of provision of the said circular become obsolete due to subsequent revisions in the relevant IS
code and IRC code. The maximum cement consumption as per IS : 456-2000 and IRC : 112-2011 is
450 Kg./m3 . Also cement industry and aggregate crushing industry have involved better quality of
cement and aggregate over the years which have far reacting impact on mix design of the present day
concrete.

Mix design report of GERI reflecting entire Gujarat region have been considered in averaging
the cement consumption in various grade of design mix concrete. To minimize the difference between
standard cement consumption of cement and actual consumption derived by mix design by GERI and
the cement consumption as per provision of IS and IRC code falling cement consumption is proposed
for estimation purpose.

Looking the above facts, the cement consumption mentioned m circular vide No. SOR/1085/7

/H(1) dated 08/12/1986 is required to modify as per below:

80
Page 36



EXISTING ITEM AMENDMENT
Item Unit Quantity of Item Unit Quantity of
cement to be cement to be
used per used per
unit quntity Item Unit
of work in quantity of
Kg, work in Kg
Building, Road & Bridge Items
Providing & | Cum. 160 Providing & Cum. 160
casting in situ casting in situ
ordinary cement ordinary cement
concrete  M75 concrete M7.5
for PCC work for PCC work
Providing & Cum. 220 Providing & Cum. 220
casting in situ casting in situ
ordinary cement ordinary cement
concrete M100 concrete M10
for PCC work for PCC work
Providing & Cum. 320 Providing & Cum. 290
casting in situ casting in situ
ordinary cement ordinary cement
concrete M150 concrete M15
for PCC work for PCC work
Providing & Cu.m. 400 Providing & Cu.m. 360
casting in situ casting in situ
Control cement Control cement
concrete M200 concrete M20
for RCC work for RCC work
Providing & Cum. 450 Providing & Cum. 380
casting in situ casting in situ
Control cement Control cement
concrete M250 concrete M25
for RCC work for RCC work
Providing & Cum. 500 Providing & Cum. 425
casting in situ casting in situ
Control cement Control cement
concrete M350 concrete M35
for RCC work for RCC work
Providing & Cum. 525 Providing & Cum. 440
casting in situ casting in situ
Control cement Control cement
concrete M400 concrete M40
for RCC work for RCC work
Providing & Cum. 540 Providing & Cum. 450
casting in situ casting in situ
Control cement Control cement
concrete M450 concrete M45
for RCC work for RCC work
New Item
- - - Providing Cum. 410
and casting
situ
control
cement
concrete
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M30 for RCC
work

The cement consumption of other than above concrete item and other details mentioned in

circular vide No. SOR/1085/7/H(1) dated 08/12/1986 will be remain same.

(N.G.Parmar)
Officer on Special Duty (S.P)
R&B Department

Gandhinagar
To,
1) The Personal Secretary, Office of the Secretary, Road & Building Department, Schivalaya,
Gandhinagar
2) The Personal Secretary, Office of the Secretary, Narmada, Water Resources, Water Supply and
Kalpsar Department, Sachivalaya, Gandhinagar
3) The Personal Secretary, Office of the Principal Secretary, Health & Family Welfare Department,
Sachivalaya, Gandhinagar
4) The Personal Secretary, Office of the Additional Chief Secretary, Urban Development and Urban
Housing Department, Sachivalaya, Gandhinagar
5) The Personal Secretary, Office of the Principal Secretary, Panchayat, Rural Housing and Rural
Development Department, Sachivalaya, Gandhinagar
6) Accountant General, Rajkot/ Ahmedabad
7) All the Chief Engineers, Road & Building Department, Sachivalaya, Gandhinagar 8) All the Chief
Engineers, Narmada, Water Resources, Water Supply and Kalpsar Department, Sachivalaya,
Gandhinagar
9) The Managing Director, Gujarat State Road Development Corporation, Nirman Bhavan,
Gandhinagar
10) The Chief Engineer & Director, Staff Training College, Gandhinagar
11) The Directro, Gujarat Engineering Research Institute (GERI), Vadodara
12) The Under Secretary, Gujarat Vigilance Commission, Vigilance Bhavan, Gandhinagar
13) All the Superintending Engineers, Road & Building Department (State, Panchayat, National
Highway, Capital Project Circle, Electric Circle)
14) All the Executive Engineers, (as above circles)
15) All Technical Officers, Road & Building Department, Sachivalaya, Gandhinagar 16)All Technical
Branches, Road & Building Department, Sachivalaya, Gandhinagar 17) President, Gujarat Contractors
Association, Gajjara Hall, Law Garden, Law College Road, Ahmedabad
18) Branch Select file-2017
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SPECIAL CONDITION FOR WATER PROOFING

The contractor shall be responsible for any leakage occurred after the

waterproofing work is completed on terrace and he shall make it good at once.

50% amount of the sum payment for the waterproofing item shall be
withheld from his amount due for waterproofing and shall be relased after
completion of three monsoon,if the leakage is not found.If the leakage is traced,the

work shall be redone by the contractor at his cost.

Deputy Executive Engineer Executive Engineer
PIU Zone-6 Godhra PIU Zone-6 Godhra

Spacial Condition-2023-24 Page 1 Page 41
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