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વડોદરા મહાનગરપાલિકા 

                                  www.vmc.gov.in 
વડોદરા મહાનગરપાલિકાના યોગ્ય વવભાગ તેમજ યોગ્ય શે્રણીમાાં નોંધાયેિ ઇજારદારો પાસેથી તથા 

સરકારી/અર્ધસરકારી સસં્થાના નોંર્ાયલેા અનભુવી ઇજારદારો પાસેથી નીચ ેજણાવલે કામો માટે મહોરબરં્ ભાવપત્રો 
મગંાવવામા ંઆવ ેછે.    

અંદાજી રકમ 
 

બાનાની રકમ 
રૂ . 

ટેન્ડરની ફી 
 

ટેન્ડર વવતરણની 
છેલ્લી તારીખ 

ટેન્ડર સ્વીકારવાની 
છેલ્લી તારીખ 

 

વધ ુ
માહહતી 

માટે વવભાગ 

૧. કામન ાં નામ 
છાણી રવવ વિખર થી છાયાપરુી રેલ્વ ેસ્ટેિન થઈ સોખડા ગરનાળા સરુ્ી રસ્તો  બનાવવાનુ ં
કામ.(વ.વોડધ ન-ં૧) (ત્રીજા પ્રયત્ને)                                    

         રૂ. 
૨,૩૯,૬૩,૫૮૨/- 

રૂ. 
૪,૭૯,૨૭૨/- 

રૂ.  
૧૦,૦૦૦/- 

૧૩-૦૭-૨૬ ૧૩-૦૭-૨૬ રોડ પ્રો 

         ઉપરોકત જાહરેાતમા ં દિાધવલે તમામ કામો માટેના કોરા ટેન્ડર ફોમધ તથા કામની વવસ્તતૃ માહહતી અત્રનેી 
કચરેીએથી મળી િકિ.ે વડોદરા મહાનગરપાલલકાની ઉપર જણાવ્યા મજુબની વબેસાઇટ પરથી માહહતી તેમજ ટેન્ડર 
ફોમધ ડાઉનલોડ કરી ભરીન ે જાહેરાતના ટેન્ડર ડોક્યમુને્ટમા ં દિાધવ્યા મજુબ ઇ-ટેન્ડરીંગથી ભરેલા ટેન્ડરના પ્રી-બીડ 
ડોક્યમુને્ટની સોફ્ટ કોપી દ્વારા જ ઓનલાઇન ફક્ત ઇ-ટેન્ડરીંગ પધ્ર્વતથી www.nprocure.com વબેસાઇટ પરથી ટેન્ડર 
ભરવાન ુરહિે.ે ત્યારબાદ સોફ્ટ કોપીના આર્ારે જ તેન ુઇવોલ્યએુિન કરવામા ંઆવિ,ે ઇજારદારે ભરેલા ટેન્ડરના પ્રી-
બીડ ડોક્યમુને્ટની હાડધ કોપી પણ રજૂ કરવાની રહિે.ે  

તમામ બીડરે ટેન્ડર ફીની રકમના ડી.ડી તેમજ ૨% અનામતની રકમના હડમાન્ડ ડ્રાફ્ટ/બેંક ગેરંટી અનુ ંન ં૧ 
માટે તા.૧૫.૦૭.૨૬ ના રોજ સદર ઉપરોકત કામની હાડધ કોપી રજી.પોસ્ટ એડી./સ્પીડ પોસ્ટથી કાયધપાલક ઇજનરે, રોડ 
પ્રોજેકટ િાખા , કુમાર િાળા ન ં૧, દુલીરામ પેંડાવાળાની સામ,ે રાવપરુા, ૩૯૦૦૦૧ વડોદરા ખાતે મોકલવાની રહિેે. 
તેમજ કોઇપણ ભાવપત્ર માંજૂર નામાંજૂર કરવાની અબાવધત સત્તા મ્ય વનવસપિ કવમશ્નરશ્રીની રહશેે.  
પી.આર.ઓ.ન:ં-૨૧૩ /૨૬-૨૭.                                                                કા.ઇ. રોડ પ્રો 
                                                                                              .                                    
                                                  
     
 

 

 

 

 

 

 

 

 

 

 

   

http://www.nprocure.com/
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Tender 

P.R.O 

No  Department  Details   

Issue of Tender 

 

Last Date for 

receipt of 

Tender 

Document by 

post   

Start Date End Date  

 
Executive Engineer 

(Road Project) 

 Construction of road work from 

chaani ravi shikhar to sokhada 

garanala via chaayapuri Railway 

station.(Ad ward no-1) 
29-06-26 13-07-26 15-07-26 
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વડોદરા મહાનગરપાલિકા 
 

પ્રીકવોલીફીકેશન બીડ  

 
 

 

 

 

 ¶Û×. ................. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

પ્રી-કવોલીફીકેશન દસ્તાવેજો-પત્રો  
 

 

 

ભાવપત્ર આપવાની તારીખ   :: ૨૯-૦૬-૨૦૨૬ થી ૧૩-૦૭-૨૦૨૬ 

 

ભાવપત્ર જમા કરવાની તારીખ  :: ૧૩-૦૬-૨૦૨૬ 

 
હાડડ  કોપી જમા કરાવવાની છેલ્લી તારીખ :: તા. ૧૫-૦૭-૨૦૨૬  
 

 

 

 

 

 

શાખા/ખાતાધીકારી,વડોદરા 
મહાનગરપાલિકા. 

કામન ું નામ:-છાણી રવવ વશખર થી છાયાપ રી રેલ્વે સ્ટેશન થઇ 
સોખડા ગરનાળા સ ધી રસ્તો બનાવવાન ું કામ.  
(રી-ઈન્વાઈટ )  

 

ય વનટ  રેટ ન ું ભાવપત્ર:-રૂ.૨,૩૯,૬૩,૫૮૨/-  

૨% અનામત:- રૂ.૪,૭૯,૨૭૨/- 
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વડોદરા મહાનગરપાવલકા, 

 

ખાત ું/શાખા :: રોડ પ્રોજકેટ શાખા 
 

(1) ટેન્ડર ક્રમાુંક  :: 

    (૨) ટેન્ડર ફી રીસીપ્ટ ક્રમાુંક   :: 

    (૩) કામન ું નામ:-: છાણી રવવ વશખર થી છાયાપ રી રેલ્વે સ્ટેશન થઇ સોખડા ગરનાળા સ ધી રસ્તો 
બનાવવાન ું કામ. (રી-ઈન્વાઈટ )  

 

       
(ખાતાની પ્રત)       

કલાકડ 
રોડપ્રોજકે્ટશાખા 
વડોદરા મહાનગર 

પાવલકા  
 

 

 

વડોદરા મહાનગરપાવલકા, 
 

ખાત ું/શાખા :: રોડ પ્રોજકેટ શાખા 

 

     (૧)    ટેન્ડર ક્રમાુંક :: 

 

     (૨)    ટેન્ડર ફી રીસીપ્ટ ક્રમાુંક   :: 

 

      (૩)    કામન ું નામ:- : છાણી રવવ વશખર થી છાયાપ રી રેલ્વે સ્ટેશન થઇ સોખડા ગરનાળા સ ધી 
રસ્તો બનાવવાન ું કામ. 

  
(ઇજારદાર/અરજદારની પ્રત) 

પ્રી-ક્ વોલીફીકેશન બીડ સાથે સામેલ રાખી મોક્ લવી.                         કલાકડ 
    રોડપ્રોજકે્ટ શાખા 

વડોદરા મહાનગર પાવલકા  
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વડોદરા મહાનગરપાલિકા 
 

પ્રી-કવોિીફીકેશન સાથે સામેિ રાખવાપાત્ર દસ્તાવજેો-પત્રોની યાદી તમામ ભાવપત્રો છેલ્લા માન્ય 
દસ્તાવેજો પત્રો સાથે મોકિવા. 

૧.૦ વડોદરા મહાનગરપાવલકામાું ભાવપત્રની રકમ મ જબ“B” ક્લાસની કેટેગરી ધરાવતા ઇજારદાર 

કામ કરી શકશે. અથવા R & B ડડપાટડ મેન્ટન ું (Road, Bridge & Building) ની Special 

Category- III કેટેગરીન ું અથવા સરકારી/ અધડ સરકારી સુંસ્થામાું સમકક્ષ રજીસ્ટરેશન ધરાવતા 

ઇજારદાર કામ કરી શકશે. 
      જો ઇજારદારે વડોદરા મહાનગરપાવલકામાું રજીસ્ટરેશન ના કરાવેલ હોય તો ઇજારદારે કામનો 

હ કમ મળ્યેથી ડદન-૧૫માું વડોદરા મહાનગરપાવલકામાું સમકક્ષ વગડમાું રજીસ્ટરેશન કરાવી રજ  

કરવાન ું રહેશે. 
૨.૦ સ ચીત કામની અુંદાજી રકમના ૨% રકમની ઇ.એમ.ડી માટે તમામ નેશનલાઇઝડ બેંક અથવા 

(આ સાથે પેટામાું સામેલ વલસ્ટ મ જબ)નો ડી.ડી. /બેંક ગેરું ટી રજ  કરવાની રહેશે. 
૩.૦ ટેન્ડર ફી નો ડી.ડી. રજ  કરવાનો રહેશે.   
૪.૦ છેલ્લા કરેલ કામની લેબર એકટ હેઠળ મેળવેલ સટીફીકેટની પ્રમાણીત નક્લ (TRUE COPY) 

રજ  કરવાની રહેશે. ઇજારદારે સદર ટેંડરના કામની સામાન્ય શરત મ જ્બ લેબર લાઈસન્સ સદર 

કામે કામનો હ કમ મળ્યાબાદ વધ માું વધ  એક માસમાું રજ  કરવાન ું રહેશે. તથા તે અુંગેની 

બાુંહેધરી ભાવપત્ર સાથે સામેલ કરવાની રહેશે. 
૫.૦ પી.એફ.રજી.ની પ્રમાણીત નકલ (TRUE COPY) સામેલ કરવાની રહેશે.અથવા સદર કામ ે

કામનો હ કમ મળ્યાબાદ વધ માું વધ  એક માસમાું રજ  કરવાન ું રહેશે તથા તે અુંગેની બાુંહેધરી 

ભાવપત્ર સાથે સામેલ કરવાની રહેશે. 

૬.૦ Technical Eligibility : 

The tenderer to be considered technically eligible should have adequate 

experience as specified hereunder. 

૬.૧ The tenderer should have experience of having successfully completed 

similar works during last seven years ending last day of month previous to 

the one in which applications are indicated should be either of the 

following.  

 

a. Three similar completed work costing not less than the amount equal to 

40%,.i.e 95,85,433/-  Rs. of the estimated cost Or 

b. Two similar completed work costing not less than the amount equal to    

50% i.e. 1,19,81,791/- Rs.of the estimated cost 

Or 

c. One similar completed work costing not less than the amount equal to   

80% i.e 1,91,70,866/-  Rs. of the estimated cost  
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૬.૨   Regarding experience of similar nature of work bidders must have to submit the 

form-3A. 

 છેલ્લા સાત વર્ડમાું ઇજારદાર દ્વારા ટર ીમીક્ષ પધ્ધવતથી આર.સી.સી રોડ/વ્હાઇટ ટોપીંગના પ ણડ  õ 
કરેલ કામોના તે સુંસ્થા ( સરકારી કે અધડસરકારી દ્વારા) આપેલ કું પ્લીશન સટીફીકેટ ની 
પ્રમાણીત નકલો અને હાથ પરના આ પ્રકારનાું કામોની વવગતના જરૂરી પત્રો સામેલ કરવાના 

રહેશે.અન ભવ માટે કરેલ કામગીરી જ ે તે કાયડપાલક ઇજનેર શ્રી “Amount of work done “ 

અુંગેન ું પ્રમાણપત્ર અથવા કું પ્લીશન પ્રમાણપત્ર (Form- 3A) માન્ય કરવામાું આવશે. 
Details should be given As in below mention Table With S temp and S ignature of 

Contractor.  
 

કામન ું નામ ટેન્ડર ની રકમ વકડ  ઓડડ ર ની 
તારીખ 

કામ પ ણડ કયાડ 
તારીખ 

રીમાકડસ 

     

 

૭.૦ Financial Eligibility : 

 Bid Capacity : The bidding capacity of the contractor should be equal to or more than the 

estimated cost of the work put to Tender. The bidding capacity shall be worked out by the 

following formula :  

 

 Bidding Capacity = [ A x N x 2] – B  

 Where, A = Maximum value of construction works executed in any one year during the last 

five years. 

 N = Number of years prescribed for completion of work for which bids have been invited. 

 B = Value of existing commitments and ongoing works to be completed during the period of 

completion of work for which bids have been invite. 

Escalation Factor:- 

Following enhancement factor will be applied to annual turnover, completion cost of work to 

bring them to the base year. The current financial year in which bid is invited shall be 

considered as the base year. 

Base year  1.0 

1st year  1.1 

  2nd year  1.21 

  3rd year  1.33 

  4th year  1.46 

  5th year  1.61 
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૮.   ઇજારદાર દ્વારા સેવાલીંયા ટીંબા વવસ્તારની કવોરીના બ્લેટ ટરેપ મટીરીયલ સપ્લાય કરવાન  રહેશે. 
તેમજ ઈજારદાર દ્વારા કઇ ક્વોરીનો માલસામાન વાપરવાના છે. તે અુંગે કવોરી માવલકની સુંમવત 
હોય તેવી વવગત રૂ. ૩૦૦/-ના સ્ટેમ્પ પેપર ઉપર ઇજારદારે એફીડેવીટ તથા કવોરી માવલક 
સાથેન ું MOU આપવાન  રહેશે અને આ ક્વોરીને ખનીજ  ખાતાન ું Valid પ્રમાણ પત્ર આપ્ય ું 

હોય તેવી નક્લ. (TRUE COPY) અને ક્વોરી અુંગે R&B મેકેનીકલ શાખાન ું H.S .I.સડટડ .ન ું 
વેલીડ પ્રમાણ પત્ર રજ  કરવ ું. (TRUE COPY). 

૯. Bank solvency certificateofall nationalized banks including banks specified in 

Annexure  shall be minimum 20% of tender amount. 

૧૦. છેલ્લા પાુંચ વર્ડ દરમ્યાન એવરેજ એન્ય અલ ટનડઓવરની વવગત રજ  કરવાની રહેશે.               

ચાટડડ એકાઉન્ટન્્ની સટીફાઇડ નકલ રજ  કરવાની રહેશે તથા છેલ્લા પાુંચ વર્ડની  આઇ.ટી 
રીટનડની નકલ રજ  કરવાની રહેશે. 

૧૧. ઇજારદારે પોતાની માવલકી મશીનરી વાપરવાની રહેશે.તેન ું માવલકીના પ રાવા સાથેન ું લીસ્ટ સામેલ 
કરવાન ું રહેશે. જ ે મશીનરી ભાડેથી લાવવાના હશે તે દરેકની સુંખ્યા સાથે સ્પષ્ટતા કરવાની 
રહેશે. અને ભાડે આપનારની માવલકી તથા તેઓની સુંમતી રૂ.૩૦૦/- ના સ્ટેમ્પ પેપર ઉપર 

ઇજારદારે એફીડેવીટતથા માવલક સાથેન ું MOU આપવાન  રહેશે.  
૧૨. ઇ-ટેન્ડરીંગ થી ભરેલા ટેન્ડરનાું પ્રી-બીડ ડોક્ય મેન્ટ સોફ્ટ કોપી દ્વારા જ ઓનલાઇન ટેન્ડર 

ભરવાન ું રહેશે ત્યારબાદ સોફ્ટકોપી ને આધારે જ તેન ું ઇવોલ્ય શન કરવામાું આવશે .સદર ટેન્ડર 
ની હાડડ કોપી દરેક પાન ઉપર સહી–સીક્કા સાથે રજ  કરવાની રહેશે. સદર ટેન્ડરની પ્રાઇસ 
બીડ્ની હાડડ  કોપી ને  ભાવપત્રની  સ્વીકૃતી માટે માન્ય રાખવામાું આવશે નહીં. 

૧૩. ટેન્ડર કોપી( પ્રી-કવોલીડફકેશન) સાથે રજ  કરેલ સાધવનક કાગળો ધ્યાનમાું લઇ ને ટેન્ડરન ું 

મ લ્યાુંકન કરવામાું આવશે. ટેન્ડર ખ લ્યા બાદ મ ળ Qualification ના ડોક્ય મેન્ટ હશે અને 
તેની વધ  સ્પષ્ટતા જરૂરી હોય તેવા સુંજોગોમાું ખાતા દ્વારા મુંગાવવામાું આવે ત્યારે વધારાના 
કોઇ કાગળો/ સ્પષ્ટતાઓ ખાતાની સ ચના વસવાય રજ  કરી  શકાશે નહી. 

૧૪. ઇજારદારે આરબીટરેશન માું કોઇ દાવા હોય તો તેની વવગત આપવાની રહેશે. 
૧૫. સરકારી કે અધડ સરકારી સુંસ્થા દ્વારા ઇજારદારને કાળીયાદીમાું મ કવામાું આવેલ ન હોય તો તે 

સુંદભડન  ઇજારદારે રૂ ૩૦૦/- ના સ્ટેમ્પ પેપર પર એફીડેવીટ રજ  કરવાન  રહેશે. 
સરકારી/અધડસરકારી/કોઇપણ મ્ય વન. કોપોરેશનમાું બ્લેક વલસ્ટ ઇજારદાર સાથેન ું કોઇપણ 

પ્રકારન ું M.O.U. ગ્રાહ્ય રાખવામાું આવશે નહી.  

૧૬. ભારત સરકાર દ્વારા સમગ્ર અથડતુંત્રને Cashless અને digital Transaction આધારીત 

બનાવવાના હેત ું સુંદભે ડહસાબી શાખા પરીપત્ર અુંક-૨૧/૨૦૧૬-૧૭/તા.૨૪-૧૨-૧૬ 
અુંતગતડ ઇજારદારે પોતાના તાબા હેઠળના કમડચારીઓ/મજ રો વગેરેને ચ કવવા પાત્ર રકમ 

Cashless પધ્ધવતથી બેંક ખાતામાું ચ કવવાની રહેશે. સદર નો અમલ તા.૨૫-૧૨-

૨૦૧૬થી થયેલ છે. 
૧૭. શતીય ભાવપત્ર ભરનાર ઇજારદારન ું ભાવપત્ર સ્વીકારવામાું આવશે  નહીં. 
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૧૮. ભાવપત્રમાું દશાડવેલ તમામ શરતો પૈકી કોઇપણ શરતોનો  ભુંગ થશે તો ઇજારદારને કાળી યાદીમાું 
મ કી શકાશે. તેમજ તમામ અનામતો  જપ્ત કરી ઇજારદારના ખચે અને જોખમે અન્ય ઇજારદાર 
પાસે કામગીરી કરાવવામાું આવશે. 

     પ્રી કવોલીડફકેશન બીડ ભાવપત્રકની નક્કી કરેલ તારીખ/સમયે ખોલ્યા બાદ પ્રી કવોલીડફકેશન 
બીડ ની ચકાસણી કરી માન્ય- પ્રી કવોલીડફકેશન બીડવાળા  ઇજારદારના જ પ્રાઇસ બીડ 
સક્ષમ અવધકારીની પૂવડ મજ રી મેળવી ખોલવાના રહેશે. 

નોંધ:- અમાન્ય પ્રીકવોલીડફકેશન બીડવાળા  ઇજારદારના  પ્રાઇસ  બીડ સ્વીકારાશે નહીં. 
           વડોદરા મહાનગરપાવલકા ને તમામ ભાવપત્રો અમાન્ય કરવાના અબાવધત અવધકાર રહેશે. 

તેના માટે કોઇ કારણ આપવામાું આવશે નહીં. 
 
                                                                                     ઇજારદારની સહી  

શાખા/ખાતા અવધકારી 
વડોદરા મહાનગરપાવલકા  
વડોદરા. 
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ઓન-િાઈન સ્કેન ઈમેજમાાં રજુ કરવાના દસ્તાવેજોની યાદી 

એગ્રીમેન્ટ/એફીડેવીટ/MOU રજ  કરવાની યાદી 

૧. મશીનરી બાબત ( મ દ્દા નું ૧૧) 

૨. ક્વોરી રો-મટીરીયલ ( મ દ્દા નું ૮ ) 

૩. કાળીયાદી માટે ( મ દ્દા નું ૧૫) 

નોંધ:-  
1. ઉપરોકત દશાાવેિ અનુ ક્ર્મ નાં  ૧ થી ૧૩ માાં જણાવેિ તમામ ડોકયુમેન્ટ સ્કેન ઇમેજમાાં 

આપવા જરૂરી છે. આ પૈકીનુાં ડોકયુમેન્ટ સ્કેન ન થવાના પ્રસાંગે ઇજારદાર પાસે પુરાવા ન હોવાનુાં 
નકકી થશે અને ઇજારદારનુાં ભાવપત્ર Qualify કરવામાાં આવશે નહી.  

2. ૧ થી ૧૩ મુજબના દસ્તાવેજના સ્કેન ઇમેજ તરીકે તથા હાડાકોપીમાાં રજુ કયાા હોય તવેા જ 
કકસ્સામાાં જો કોઇ વધુ ચકાસણી માટે Reference ની જરૂરીયાત જણાય તો તેવા સાંજોગોમાાં 

(Reference) જરૂરીયાત પ્રમાણેના સાંબાંલધત દસ્તાવેજી પુરાવા ઈજારદાર પાસે વડોદરા 
મહાનગરપાલિકા માંગાવી શકશે. તે આપવાની જવાબદારી ભાવપત્ર ભરનારની રહેશે. 

પ્રી-કવોિીફીકેશન સાથે Compulsory સામિે રાખવાપાત્ર દસ્તાવેજો-પત્રોની 
યાદીનીચનેાક્રમમુજબઆપવાનારહેશે 

૦૧. ઈજારદારન  રજીસ્ટરેશન મ દા નું ૦૧ મ જબ  (વડોદરા મહાનગર પાવલકાન    

“B”  ક્લાસની કેટેગરી  અથવા R & B 

ડડપાટડમેન્ટન ું  Special Category- III 

(Road, Bridged& Building) ની 
કેટેગરીન ું રજીસ્ટરેશન. અથવા સરકારી/ અધડ 
સરકારી સુંસ્થામાું સમકક્ષ કેટેગરીન ું રજીસ્ટરેશન 

૦૨. ૨ % ટકા રકમ નો ડી.ડી./બેંક ગેરું ટી  મ દા નું ૦૨ મ જબ 

૦૩. ટેન્ડર ફી નો ડી.ડી. મ દા નું ૦૩. મ જબ 

૦૪. લેબર લાયસન્સ / બાહેધુંરી પત્ર મ દા નું ૦૪ મ જબ. 

૦૫. પી.એફ. રજીસ્ટરેશન / બાહેંધરી પત્ર મ દા નું ૦૫ મ જબ  

૦૬. Technical Eligibility :ઈજારદાર કરેલ 

કામો ચાલ  / પ ણડ કરેલ કામોની 

વવગત. 

મ દા નું ૦૬ મ જબ 

૦૭. Financial Eligibility મ દા ન ૦૭ મ જબ 

૦૮. કવોરી રો -મટીરીયલ   મ દા નું ૦૮મ જબ  

૦૯. બેંક સોલવન્સી મ દા નું ૦૯ મ જબ 

૧૦. વાવર્ડક ટન ઓવર તથા આઇ.ટી.રીટનડ  મ દા નું ૧૦ મ જબ 

૧૧. મશીનરીની માવલકી બાબત  મ દા નું ૧૧ મ જબ 

૧૨. આબીટરેશન મ દા નું ૧૪ મ જબ. 

૧૩. કાળી યાદીની વવગત મ દા નું ૧૫ મ જબ. 



13 

 

SCOPE OF WORK 

 
 નવીન રસ્તો કાચો પાકો કરી પીસીસી (૧:૩:૬) કરી એમ-૪૦ ગ્રેડ કોંક્રીટથી RCC Road કરવાન ું  કામ. 

 સેન્ટરલ ડીવાઇડર બનાવવાન ું કામ.  

 વરસાદી ગટર બનાવવાન ું કામ. 

 તમામ પ્રકારના સવીસ મેનહોલ (ડરેનેજ મેનહોલ, વરસાદી ગટર કેચપીટ, પાણીના વાલ્વ ચેમ્બર એમ.એસ. 

કવસડસહના ગેસ ચેમ્બર) વવગેરે રોડના ડફનીસ લેવલ પર કરવા.ઉપરોકત તમામ કામગીરી ખાતા દ્વારા 
સ ચવવામા આવે તે મ જબ તથા વનયત સ્પેસીફીકેશન મ જબ કરવાની રહેશે. 

 ઇજારદારને આપેલ વકડ  ઓડડ ર માટે  મ ળ કરેલ કામગીરી માટે પાુંચ વર્ડની ગેંરેટી પીરીયડ રહેશે. 

 સદર સમયગાળા દરમ્યાન  સુંજોગોવસાત પાણી ડરે નેજ  કે અન્ય કારણોસર રોડ તોડવાનો પ્રુંસગ બને તેવા 

વકસ્સામાું રોડ બન્યાના પ્રથમ ત્રણ વર્ડ સ ધી મ ળ સ્પેશીફીકેશન પ્રમાણે રોડ રીપેરીંગ રસ્તાની કામગીરી 
કરનાર મ ખ્ય ઇજારદાર દ્વારા કરવાન  રહેશે.અને આવી કામગીરીના ખચડન ું ઇજારદારને અલગથી ચ કવણું 

કરવાન ું રહેશે. રીપેરીંગ માટે અુંદાજીત જથ્થાના ૧૦ % પ્રમાણે જથ્થાની કામગીરી કરી શકાશે. તેમજ ડામરની 

આઇટમમાું સ્ટારરેટન ું ચ કવણું કરવામાું આવશે.  

 સેન્ટરલ  ડડવાઇડરના ગોળાઇ વાળા તમામ ભાગ ટેન્ડરમાું દશાડવેલ સ્કેચ-A ની ડડઝાઇન મ જબ આર .સી.સી .

થી કરવાના રહેશે.  સદર ડર ોઇંગ ફક્ત રેફરન્સ માટે છે  .સ્થળ ઉપર એન્જીવનયર ઇન-ચાજડ સૂચવે તે મ જબની 

ડડઝાઇનમાું / માપ મ જબ ગોળાઇ કરવાની રહેશે  .  
 વકડ  ઓડડ ર મળ્યેથી સાઇટન  ટોટલ સ્ટેશન સવે સાઇટની તમામ વવગતો જવેી કે, મશીનહોલ, વરસાદી ગટર 

કેચપીટ, વૃક્ષો, થાુંભલા, ઇલેકટર ીક પોલ, વાલ્વ ચેમ્બર, ગેસ ચેમ્બર, વેન્ટ શાફ્ટ, જ દા જ દા કું પનીના 
કેબલ ચેમબર વવગેરેની વવગતો દશાડવતા તથા મશીનહોલ તથા વરસાદી ગટર કેચપીટના GPS  co-

ordinates દશાડવત  ડર ોઇંગ સોફ્ટ કોપી તથા હાડડ  કોપીમાું રજૂ કરવાન  રહેશે. 
 પાણી ડરે નેજ કે અન્ય શાખાઓ દ્વારા કરવામાું આવેલ કામગીરી સુંદભે ઈજારદાર દ્વારા કરવામા આવનાર  

રીસ્ટૉરેશન પૈકી કાચો પાકો ડદન-૦૭ માું કરી રસ્તોMotorable કરવાનો રહેશે.  સદર રીસ્ટોરેશનની 

કામગીરીના ભાગની  ચારેય બાજ  ૧૦ મી. લુંબાઇ/પહોળાઇમાું કોઇપણ પ્રકારન ું ન કશાન થાય તો સદર 
ઇજારદારની જવાબદારી રહેશે નહી.પરુંત  તે વસવાયની સુંપ ણડ લુંબાઇના રસ્તાની કામગીરીની પ ણડ રીતની 

જવાબદારી મ ળ ગેરું ટી મ જબ પાુંચ વર્ડ સ ધી રહેશે. 

 ઈજારદારે બીલ રજ  કરતી વખતે બીલમાું સમાવવષ્ટ આયટમના સુંદભે  ટેં ડરમાું  દશાડવેલ ધારાધોરણ મ જબના 

ટેસ્ટ કરાવી  ટેબ્ય લર ફોમડમાું રજ  કરવાન  રહેશે. 

 ગ જરાત સરકાર, માગડ અને મકાન વવભાગ, પડરપત્ર ક્રમાુંક:૫૨ચ/૧૦૨૦૦૭/૨૮/સી.સવચવાલય, 
ગાુંધીનગર તા. ૧૭/૦૫/૨૦૧૯ મ જબ બાુંધકામના માલસામાનનાું કરવા પાત્ર પરીક્ષણો પૈકી ૮૦ 
% પરીક્ષણો પ્લાન્ટ સાઇટ પર, ૧૦ % પરીક્ષણો સરકાર માન્ય લેબોરેટરી અને ૧૦ % પરીક્ષણો 
ગેરી/સરકારી ઇજનેરી કોલેજ/સરકારી પોલીટેકનીક કોલેજમાું કરાવવાના રહેશે. 

 ઇજારદાર દ્વારા ભાવપત્ર મ જબના ધારાધોરણના ટેસ્ટીંગ સટીડફકેટના સુંદભે સરકારી સુંસ્થામાું 
કરવાપાત્ર ટેસ્ટના દ્સસ્તાવેજો મોડામાું મોડા ફાયનલ બીલ રજ  કરતા પેહલાું રજ  કરવાના રેહેશે. સદર 
દસ્તાવેજો રજ  ન થયેથી અગાઉ આપવામાું આવેલ ચ કવણું રીકવર કરવામાું આવશે.જો આ માટે 
ફાયનલ બીલમાુંથી વનયમોન સાર કપાત કરવામાું આવશે તથા ખ ટતી રકમ ફાયનલ બીલમાું ન હોવાની 
પડરવસ્થવતએ ઇજારદારના અન્ય કોઇપણ VMC ના  કામો પેટે બીલમાુંથી કપાત કરવામાું આવશે. જ ે
ઇજારદારને બુંધનકતાડ રહેશે.   
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APPENDIX (Scope of work ) 
 
Indicative List of minimum Plant & Equipment to be Deployed on Contract Work 
 

Sr. 
No. 

Type of Equipment                                      Nos. 

1 Tipper Trucks 10 

2 Dozer 1 

4 Front end Loader 2 

5 Smooth Wheeled Roller 2 

6 Vibratory Roller 2 

10 Water Tanker 3 

11 Bitumen Sprayer - 

12 
 

Pnumatic TyreRoller - 

 13 
 

Concrete batching plant  1 

Air compressor 1 

  

14 Mechanical Broom Hydraulic - 

15 Motor Grader 1 

16 Tractor Dozzer - 

17 Baby (Small ) Roller 1 

 Plant/Site Laboratory: Contractor 
shall have to provide site labouratory 
at his won expenses to carry out field 
test. For this purpose laboratory 
building having 25 sq.mt.shall be 
constructed by the contractor which 
shall have necessary facility of 
light,water etc.  
In the absence of any equipment as 
per test requirements of section 900 of 
Most specification the same shall be 
provided by the contractor at any time 
as directed by the Engineer.No extra 
payment shall be made to the 
contractor. 

 

 
NOTE: Above indicative list of minimum machinery shall be modified in 
accordance with requirement of work on case to case basis. 
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વડોદરા મહાનગરપાવલકા  
શાખા: રોડ પ્રોજકેટ શાખા  
 પરસન્ટેજ રેટનુ ભાવપત્ર 

ટેન્ડરફી રૂ.૧૦,૦૦૦/-                            સ્ટેમ્પ ડ્યુટી રૂ.૩૦૦/- 

 ટેન્ડર ક્રમાુંકõ  ::  ............................. 
સામાન્ય સ ચનાઓ 

ભાવપત્રક તથા તેની શરત 

ઇજારદારની જાણ માટે સામાન્ય વનયમો તથા સ ચના 
 

1. જયારે કોઇ પણ મુંડળ તરફથી ભાવપત્રક  (Tender) ભરવામાું આવે ત્યારે તે મુંડળના દરેક 
ભાગીદારે તેના ઉપર સહી કરવી જોઇએ ને આવી રીતે કોઇ ભાગીદાર ગેરહાજર હોય તો તેના 
વતી તેના કાયદેસર મ ખત્યારે સહી કરવી જોઇએ. 

2. (કુંપની)મુંડળી તરફથી થનાર કામોના નાુંણા લીધાની પાવતી ઉપર પણ મુંડળના દરેક 
ભાગીદારની સહી થવી જોઇએ. માત્ર જયારે કોઇ કામના ભાવપત્રકમાું (મુંડળી) ક્પનીના 
નામથી જ કામ રાખેલ  હોય તેવા પ્રસુંગે તે મુંડળી વતી કોઇ એક ભાગીદાર અગર તો 
કાયદેસર રીતે પાવતી આપવી જનેે અવધકાર હોય એવો મ ખત્યાર સહી કરી શકશે. 

3. ભાવપત્રક ભરતી વખતે માુંગણી કરનાર ઇજારદારે આપેલા નમ નામાું પોતે કેટલા ટકા વધારે 
અગર ઓછા (પ્રમાણભૂત ભાવપત્રક અગર અુંદાજ પત્રકના ભાવો ઉપર ) ભાવથી કામ 
રાખવા ખ શી છે. તે દશાડવવ  જોઇએ અને તે ઓછા અગર વધ  ટકાવારી દશાડવેલ ભાવ 
અુંદાજપત્ર ની તમામ રકમ માટે જ હોવા જોઇએ 

4. જાહેરનામામા જણાવેલી કામની વવગતોમાું અગર કામ પ રૂ કરવાની મ દતમાું અગર બીજી 
કોઇપણ વવગતોના ફેરફાર દશાડવનારૂ ભાવપત્રક સ્વીકારવામાું આવશે નહીં 

5. અપ ણડ અગર છેકછાકવાળ  ભાવપત્રક સ્વીકારવામાું આવશે નહીં 
6. એકથી અવધક કામો એકમ કરી તેની ભાવપત્રકમાુંગવામાું આવ્યા ન હોય તે વસવાય અન્ય 

પ્રસુંગે કોઇ પણ ભાવપત્રક માું એક થી વધારે કામોનો સમાવેશ થઇ શકશે નહીં. 
7. માુંગણી કરનાર જ ેકામની માુંગણી કરી હોય તે કામન  નામ તથા પોતાન ું અગર મુંડળી ન ું 

નામ તેમજ બાનાની રકમ ભયાડ બદલનો શેરો ભાવપત્રક વાળા પાવકટની બહારની બાજ એ 
કરવો જોઇએ. 

8. ભાવપત્રો લેવા માટે મ કરર કરેલ વખત પછી રજ  થયેલા ભાવપત્રો વવલુંબ જ જ કોઇ વવલુંબના 
કારણો સુંતોર્કાર હોવા વસવાય સ્વીકારવામાું આવશે નહીં પણ આવી રીતે રજ  થયલે 
ભાવપત્રો કોઇ પણ ભાવપત્ર ખોલતા અગાઉ આવેલા હોવા જોઇએ. 

9. સવમવત અગર સભાના અધીકારીના ભાવ૫ત્રકો ૯૦ ડદવસની અુંદર અને બાકીના વધારેમાું 
વધારે ૧૨૦ ડદવસની અુંદર ભાવ૫ત્રકો મુંજ ર અથવા નામુંજ ર કરવામાું આવશે. સદરહ  મ દત 
વીત્ યા બાદ ઇજારદારને પોતાન ું ભાવ૫ત્રક ૫રત લેવા અને બાનાની રકમ પાછી માુંગવાની 
છ ટ છે. ટેન્ડરની વેલીડીટી, ટ -બીડ સીસ્ટમમાું પ્રાઇઝબીડ ખોલ્યાની તારીખથી વેલીડીટી 
ગણવાની રહેશે   (સીટી એન્જીનીયરશ્રીની કચેરીનો પરીપત્ર અુંક ૦૩/૨૦૨૨-૨૩ 
તા.૩૦.૦૬.૨૦૨૨ મ જબ.) 
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10. કામોના કરારો રીતસર ગ જરાત સરકારના ઠરેલા ધોરણ અન સાર યોગ્ય રકમની સ્ટેમ્પ 
ટીકીટો વાળા કાગળ ઉપર થવા જોઇએ અને તેનો ખચો ઇજારદારને સોંસવો જોઇએ. 

11. વધ  મ દ્દત મુંજ ર થવા બાબતની માુંગણીઓ કામ પ રૂ થવાની તારીખથી એક માસની અુંદર 
સ્વીકારવામાું આવશે અને  એક માસ પછી અને ત્રણ માસની અુંદર સબળ કારણો હશે તો 
સ્વીકારવામાું આવશે. ત્રણ માસ પછી માુંગણીઓ સમગ્ર સભાની મુંજૂરી વસવાય સ્વીકારવામાું 
આવશે નહીં. 

12. ઇજારદારો જમેના સગા વડોદરા મહાનગર પાવલકાના બાુંધકામ અગર રસ્તા શાખામાું 
નોકરીમાું હોય તેઓ તેમની નોકરીની ભૌગોવલક સ્થળ સીમાની અુંદર કામો રાખી શકશે નહીં. 
કારણ સગપણને લીધે સુંગીન દેખરેખ રાખી શકશે નહીં.  

13. ભાવપત્રક મુંજ ર કરવ ું અગર નામુંજ ર કરવ ું એ જ ે તે અમલદરની મ નસ ફી ઉપર રાખવામાું 
આવે છે. અને કોઇ પણ ભાવપત્રકભરનાર નામુંજ રના કારણો માુંગી શકશે નહીં. 

14. માુંગણી કરનારે કામની વવગતો જવેી કે વડોદરા મહાનગર પાવલકામાુંથી માલસામાન 
આપવામાું આવવાનો હોય તો તે નકશા કામ કરવાની વવગતો (Specification) વવગેરેની 
માડહતી સારી રીતે લીધેલી છે. એમ માનવામાું આવી તે તેને બુંધનકાર ગણાશે. 

15. માુંગણીદારો એ ખાતાના વનતી વનયમો, વખતો વખતની દ રસ્તીઓ તથા કામની પદ્ધવત 
સુંબધી લાગતી તમામ બાબતોથી વાકેફગદાર રહેવ ું જોઇએ. સદરહ ું  વનયમો તેમને માન્યતા 
વગર અપવાદે બુંધનકારક ગણાશે. 

16. ઈજારદાર દ્વારા મ ખ્ય કામગીરી પ ણડ થયથેી ફાઈનલ બીલ કરી કું મ્પલીશન સટીફીકેટ આપી 

મ ખ્ય કામન  CC  (ગ્રાન્ટ સુંદભે) આપવાન  રહેશે. ઈજારદારન  પફોમન્સ ગેરું ટી પીરીયડ શરૂ 

થયા બાદ રીસ્ટૉરેશનની કામગીરી થાય તે O & M ના ભાગ રૂપે ગણવાન  રહેશે. તથા 
ઈજારદારને આર.સી.બી બજટે પેટે ચ ક્વણ કરવાન  રહેશે. 

17. ઓનલાઇન મુંગાવવામાું આવતા ભાવપત્રોમાું હાડડ કોપી આવ્યા બાદ જ વપ્રલીમીનરી સ્ટેજ 
ખોલવાન  રહેશે જો ઇજારદાર દ્વારા હાડડ  કોપી જમા કરેલ ન હોઇ તો તેઓને છ માસ માટે 
વડોદરા મહાનગરપાવલકામાું ટે ન્ડરો ભરવા માટે પ્રવતબુંવધત )Abeyance   (કરવાના રહેશે.  

(સામાન્ય વડહવટ વવભાગ પરીપત્ર અુંક ૨૨ /૨૩-૨૦૨૨  તા.૦૧.૦૪.૨૦૨૩ મ જબ). 
18. સુંય કત વનયામક ,ઔધોવગક સલામતી અને સ્વાસ્થયની કચેરીના તા. ૧૩.૦૪.૨૦૨૩ ના 

પડરપત્ર મ જબ મકાન અને અન્ય બાુંધકામ શ્રમયોગીઓ (રોજગારન ું વનયમન અને નોકરીની 
શરતો )ના અવધવનયમન ું પાલન કરવાન ું રહેશે. જનેો પડરપત્ર નીચે સામેલ રાખેલ છે. 
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વડોદરા મહાનગર પાલિકા 
રોડ પ્રોજકેટ શાખા  

પરસન્ટેજ રેટ ભાવપત્ર 

ભાવપત્રકભરનારનુ નામ 

હ ä×ü/અમે લખેલ  કામ આુંકડામાું                                                  ટકા શબ્દોમાું  

અુંદાજ પત્રકમાું દાખલ કરેલા ભાવ કરતા ઓછા વધ  ભાવ કરવા ખ શી છ ું/છીએ.. 
કામનુ વણાન  

 

કામનો 
અન ક્રમ 

નુંબર  

કામન ું નામ  
 

 

 

અુંદાજપત્ર ની રકમ 
ખરેખર  આકાર તથા 

અણધાયાડ ખચડની રકમ 
વસવાય  

કામ પ રુ 
કરવાની 

મ દત  

બાનાની રકમ 

૧ ૨ ૩ ૪ ૫ 
 

 

છાણી રવવ વશખર થી 
છાયાપ રી રેલ્વે સ્ટેશન 
થઇ સોખડા ગરનાળા 
સ ધી રસ્તો બનાવવાન ું 

કામ. (રી-ઈન્વાઈટ ) 
      
ટેન્ડર ફી. Äõ. ૧૦,૦૦૦ /- 

Í¤éø¾¸Û ¦ø¿Ûä¤øà ૩00/- 

 

 

 

 

રૂ.૨,૩૯,૬૩,૫૮૨/ 

 

૧૫૦ 
ડદવસ 
(ચોમાસ
ની ઋત  
વસવાય)  

૨% ની અનામત  
રૂÛ.૪,૭૯,૨૭૨ /-
નશેનિાઇઝ બેન્ક/ 
અગાઉ જણાવેિ 
લિસ્ટ મુજબની બેંકના 
ડીમાન્ડ ડ્ાફટ /બેંક 
ગેરાં ટી રજુ કરવાની 
રહેશે. 

જો સદરહ ું  સ્વીકારવામાું ×üઆવે તો હ /અમો ઉપરોકત તથા સામેલ રાખેલી કરારની તમામ શરતો 
પ્રમાણે વતડવા બુંધાઉ છ ું  /છીએ અને તે પ્રમાણે વતડવામાું ચ કીએ તો વશક્ષા તરીકે કરારમાું 
જણાવેલી રકમ અગર દુંડ વડોદરા મહાનગરપાવલકામાું  ભરીશ . આ સાથે અનામત                 
રૂÛ. ૪,૭૯,૨૭૨/-રકમ મોકલી છે. તે રકમ હ /અમો ભાવપત્ર ની રકમ ઉપર ૫% અનામત ન 

ભરીએ તો મારી માુંગણી મ જબ મુંજ ર થયે સોબતના કરારની કલમ પ્રમાણે મહાનગરપાવલકા જપ્ત 

કરી પાકે ખાતે જમા કરે તે મને/ અમોને કબૂલ મુંજ ર છે. 
તા:   -     - ૨૦૨૬  ભાવપત્રક ભરનારની સહી........................................................ 

સરનામ ું........................................................ 
.................................................................... 

.................................................................... 

 સદરહ ું  ભાવપત્રકવડોદરા મહાનગરપાવલકા વતી મુંજ રõ 
તા:   -     - ૨૦૨૬                                                                 મુંજ ર કરનાર 
અવધકારીની સહી 
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કરારની િરતો 
 

1) જે ઇજારદારનુ ંભાવપત્રક મજુંર કરવામા ંઆવ્ય ુહોય તેણે ભાવપત્ર મજુંર કયાધની ખબર આપ્યાની તારીખથી 
એક અઠવાડીયાના મદુ્દતમા ંજો મહાનગરપાલલકાને જરૂર લાગેતો આ િરતો પર યોગ્ય સ્ટેમ્પ લગાડી સહી કરી 
આપવી જોઇએ અને તે કરાર તરીકે ગણાિે તેમજ તેની કરારની િરતો પરેુપરુી પાળવાની જામીનગીરી તરીકે 
રોકડ રકમ કામની અંદાજીત હકિંમત કે મજુંર ભાવપત્રક ની રકમ બે માથંી જે વધ ુહોય તે રકમના પાચં ટકા 
સરુ્ીની(બાના તરીકે આવેલા બે ટકા સાથે)  અનામત  ભરી દેવી જોઇએ અગર કામના ચાલ ુ દેવાયાદીઓ 
(બીલો) માથંી દસ ટકા રકમ કાપી અનામત આપવી પડિે. ઉપર દિાધવેલી મદુતમા ંઆ પ્રમાણે કરવામા ંનહીં 
આવે તો ભાવપત્ર સાથે રજુ કરેલી બે ટકાની અનામત જપ્ત થવાને પાત્ર થિે તેમજ •ઇજારદારોન ુ
રજીસ્રેિનનામોની યાદીમાથંી સદરહુ ંઇજારદારનુ ંનામ કમી થવાને પાત્ર થિે. 

2) ભાવપત્રમા ં કામ પરુૂ કરવાનીદિાધવેલી મદુતમા ંઇજારદારે ચોકકસપણે કામ પરુૂ કરવ ુજોઇએ અને ઠરેલી 
મદુત્તમા ંકામ પરુૂ કરવાની ઠરેલી તારીખ પછી જેટલો સમય વધ ુથાય તેટલા સમયના પ્રવત દીન  ૦.૦૫% 
પરંત ુવધમુા ંવધ ુ૧૦% સરુ્ીનો ભાવપત્રની રકમનો દંડ (લીકવીડીટી ડેમેજ તરીકે) વકધઓડધર આપ્યા તારીખના 
હદન-૭ થી ગણવામા ંઆવિે. 
 

2)  (૧)ભાવપત્રમા ંજણાવેલ ુકામ િરૂ કયાધન ુ ંજે તે તારીખથી ઇજારદારે હદન-૪મા ંલેખી જાહરે કરવુ ંપડિે. તે પ્રમાણે 
નહીં થયેલાનુ ંજણાયે થી નીચે મજુબ દંડ લેવામા ંઆવિે. (તા ૧-૪-૧૪ થી અમલમા)ં મજુંર થયેલ દરો 
નીચે પ્રમાણે છે. • 

૧ થી  ૭   હદવસ – રૂ. ૧૦૦૦/- 
૮થી૧૫   હદવસ – રૂ. ૧૫૦૦/- 
૧૬ થી૩૦  હદવસ – રૂ. ૨૦૦૦/- 

         ૩૦ હદવસ થી વધ ુમાટે  ૫૦૦૦/- 
         કરારની િરત ન ં૩ ની પ્રથમ લીટીમા ંવડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારીને િબ્દોના  
         બદલે સબંર્કતાધ બારં્કામ િાખાના અવર્કારીને જેમને હવે પછી બારં્કામ અવર્કારીને કહવેાિે.   
3) ચાલ ુ કામમા ંજો વડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારીને એમ લાગે કે ઇજારદાર વનરથધક કામ 

લબંાવ્યા કરે છે. અગર તે ઠરેલી મદુતમા ંઅથવા જે પ્રમાણે કામ નહીં કરી િકે એવો સભંવ છે. તો ખાતાનો 
કરાર રદ કરવાનો અગર કરારદારને સચુના આપ્યા વસવાય કરારદારને ખચધ અને જોખમ 
મહાનગરપાલલકાના હહત અને સગવડની દ્ર્ષ્ટટએ કામ પરુૂ કરાવી લેવાનો અવર્કાર રહિેે.અને કરારદારને 
સદર હુ ંકામ અંગે સ્થળ પર માલસામાન એકત્ર કયો હોય અગર બીજા કોઇજાતની જવાબદારી માથે લીર્ી 
હોય તેમાથંી ઉત્પન થતી ખોટ માટેનુ ંનકુિાની માગંવાનો હકક રહિેે નહીં અને આવા પ્રસગેં એટલે કામ 
બીજી રીતે પરુૂ કરવાનુ ં હોય ત્યારે મહાનગરપાલલકાને કામ પરુૂ કરતા જે વવિેષ ખચધ થાય તેમાથી કાપી 
લેવાની વડોદરા મહાનગરપાલલકાને ના બારં્કામ અવર્કારીને સત્તા રહિેે અને દિાધવ્યા પ્રમાણે કરાર રદ 
કરવામા ંઆવે તે પ્રસગેં વડોદરા મહાનગરપાલલકાને ના બારં્કામ અવર્કારીથી કેટલ ુઅને કેટલી હકિંમતનુ ં
કામ થય ુછે. તે સબંર્ી પ્રમાણપત્ર ન આપે ત્યા ંસરુ્ી કરારદારને કોઇ રકમ વસલુ કરવાનો હકક રહિેે નહીં. 
અગર તે સબંર્ી નાણા અદા કરવામા ંઆવિે નહીં અને જયારે કરેલા કામની હકમતં આપવામા ંઆવે ત્યારે  
મહાનગરપાલલકાના બારં્કામ  અવર્કારી એ આપેલા પ્રમાણપત્રમા ંદિાધવેલી  રકમ અદા થવાને પાત્ર થિે.                                          

4) ઉપર કોલમમા ંદિાધવેલો અવર્કાર આપવાના પ્રસગેં વડોદરા મહાનગરપાલલકાના બારં્કામ  અવર્કારી ને 
જરૂર લાગે તો કામ કરવાના સ્થળે અગર તેની આજુબાજુની  જમીન પર પડેલો માલસામાન હવથયાર વવગેર 
પરેુપરુો અગર અિતં: પોતાને કબજે લઇ કરારમા ંકરારમા ંદિાધવેલ ભાવ મજુબ અગર તેના ભાવે ચાલ ુબજાર 
ભાવ પ્રમાણે તેના નાણા અદા કરી િકિે.અગરહહસાબમા ં મજરે આપી િક્િે તે પ્રમાણે જરૂર ન લાગે તો 
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ઇજારદારે આવો માલસામાન હવથયાર વવગેરે સ્થળ પર થી ખસેડવા જોઇએ અને તે પ્રમાણે ખસેડવામાનં  આવે 
તો બારં્કામ અવર્કારી ઇજારદારના ખચે ખસેડી િકાિે. અગર હરાજી થી તેનુ ં વેચાણ કરી તેનુ ં  ઉત્પન 
ઇજારદારને મજરે આપિે  અથવા  બારં્કામ અવર્કારી આવો માલસામનનો તેનો કોઇ ભાગનો અગર 
જામીનગીરીનો અગર અનામત રાખેલા  પૈસાનો અગર ઇજારદારને અદાપાત્ર થયેલી અગર થનારી કોઇ 
રકમનો પરેુપરુો અગર જરૂર લાગે તેટલો ઉપયોગ ઇજારદારને કરેલા  ખરાબ અથવા મનસ્વી રીતે કરેલા 
કામને સરુ્ારવા પોતાને યોગ્ય લાગે એવી રીતે કરી િક્િે. 

5) ઇજારદારને ચાલ ુ કામમા ંએવી હરકત નડે કે કામ પરુૂ કરવામા ં વવિેષ સમયની અપેક્ષા રહ ેતો હરકતની 
તારીખથી  એક માસની મદુતમા ંતેણે બારં્કામ અવર્કારી તરફ અરજી કરવી જોઇએ અને તેમણે સબબ કારણો 
લાગે તો યોગ્ય વધ ુમદુત આપી િક્િે. પરંત ુઆ પ્રમાણેની બારં્કામ અવર્કારી તરફથી મળેલી લેલખત હકુમ 
વસવાય ઇજારદારના કરારની િરતોની કલમ -૨ મજુબ જો ઠરેલી મદુ્દતમાપંરુૂ ન થાય તો વધ ુમદુત માટે દંડ ને 
પાત્ર થતી રકમ ભરવાના જવાબદારીમાથંી મકુત થઇ િકિે નહીં. 

6) જયા ં ઇજારદારે પાલખ, વર્ારાનો કચરો તેમજ છારૂ તેમજ વવગેરે દૂર કયાધ ન હોય તેમજ મકાનને દુરસ્તી 
કરવાનુ ં કામ અગર એવ ુબીજુ કામ સપુ્રત કયુધ હોય તેમા લાકડા કામ બારણાઓ બારીઓ, હદવાલ, માલના 
નલળયાની ફરસબરં્ના અગર મકાનના કોઇ પણ ભાગ પર ડાઘડુઘ સાફ કરે નહીં ત્યાસંરુ્ી કોઇ પણ કામ પરુૂ 
થયુ ં છે. એવ ુમાની િકિે નહીં. જો ઇજારદારને ખચે પ્રમાણેકામ પરુૂ કરી સપુ્રત કરતા ચોખ્ખ ુકરવામા ંકસરુ 
કરિે તો બારં્કામ અવર્કારી ઇજારદારને ખચે આ પ્રમાણે કરાવી િકિે. 

7) રૂÛ.૫૦૦/- રૂવપયા પાચંસો સરુ્ીના કામના ખચધની રકમ કામો પરુા થઇ પસદં થયા વસવાય અદા થઇ િકિે 
નહીં. અને રૂÛ.૫૦૦/- રૂવપયા પાચંસો  થી અવર્ક અંદાજવાળા કામોમા ંકામ પરુતા તેમજ ઇજારદારને ખાતાને 
જે અમલદારની સપુ્રતમા ંકામ હિે તેવા અમલદારે આપેલા માપ મજુબ માસીક દેવાયાદી બનાવી રકમ આ 
થઇ િકિે. પરંત ુઆવી ચાલ ુકામમા ંઅદા થયેલ રકમો કામ ખરેખરી રીતે પરુૂ થય ુએ હહસાબે આપવામા ંઆવી 
છે તે પ્રમાણે ન ગણતા માત્ર છેવટ હહસાબની િરતે આ થઇ છે.(Payment on Account)એ પ્રમાણે ગણવામા ં
આવિે અને છેવટની દેવાયાદી આકારમા ંતેનો સમાવેિ કરવામા ંઆવિે. 

8) કોઇ પણ કામના નાણા ંતે કામ સપંણુધ રીતે સારૂ અને વણધન પ્રમાણે હોયા વગર અદા કરવામા ંઆવિે નહીં. એ 
કદાચ િરતચકુથી ખરાબ કામ પસદં કરવામા ંઆવી નાણા ંઆપવામા ંઆવેલ હોય તો તેને ભવવટયમા ં કોઇ 
પણ હહસાબમાથંી બાતલ કરી તેના આ થયેલા નાણા ંછેવટનો દાખલો આપતી વખતે અગર તે પહલેા કોઇ પણ 
વખતે વસલુ કરવા હુકમ કરવા બારં્કામ અવર્કારીને સપંણુધ અવર્કાર છે. 

9) જયારે કોઇ પણ અંદાજપત્રમા ં અગર િરત પત્રમા ં (સ્પેિીહફકેિનમા ં ) •વડોદરા મહાનગરપાલલકાની 
વખારમાથંી અમકુ જાતનો માલસામાન આપવામાઆંવિે. અગર ઇજારદારેવડોદરા મહાનગરપાલલકા તરફ થી 
આપવામા ં આવનાર માલસામાન વાપરવો જોઇએ એવુ ં ઠરેલુ ં હોય ત્યારે તે અંદાજપત્ર સાથે આપવામા ં
આવનાર માલસામાનના તપસીલનો ભાવ તથા આપવાનો જગો વવગેરેની વવગતસહનુ ં પત્ર સામેલ રાખવુ ં
જોઇએઅને ઇજારદારને વખતો વખત જરૂર પ્રમાણે  માલ આપવો જોઇએ. અને એકંદરે આપેલા માલની 
હકિંમતના નાણા ઇજારદારે અદા થવાના નાણાનંી દેવાયાદીમાથંી અગર લહણેામંાથંી અંદાજપત્રમાથંી  દિાધવેલ 
દરને પ્રમાણે અગર અંદાજપત્રના અભાવે ùઇજારદારેસહી કરેલા પત્રકમાનંા દરને ર્ોરણે વસલુ લેવામા ંઆવિે. 
ઇજારદારને આપવામાઆંવેલ તમામ માલસામાન મહાનગરપાલલકાની વમલ્કતમા ં ગણવામા ં આવિે. અને તે 
કોઇ પણ કારણે કામ ઉપરથી લઇ જઇ િકિે નહીં. તેમજ મહાનગરપાલલકાના બારં્કામ અવર્કારી ગમે તે વખતે 
તપાસી િકિે.આવી રીતે આપેલા માલસામાન પૈકી કામ પરુૂ થયે અગર ઇજારો રદ કરવાના ંપ્રસગેં જે કઇમા ં
માલસામાન વરે્ તેબારં્કામ અવર્કારી જરૂર જણાય વખારમા ં પાછો લેવામા ં ઇતર પ્રસગેં વરે્લો સામાન 
ઇજારદાર પરત કરી િકિે નહીં અગર તેના અંગે કોઇ પણ જાતની નકુિાની માગંી િક્િે નહી.•  



25 

 

9/1)મહાનગરપાલલકા તરફથી ઇજારાથી આપવામા ં આવતા ં કામો કરવા જો કોઇ પણ પ્રકારનો માલસામાન 
કોન્રાકટરને આપવામા ંઆવે તે તમામમાલસામાન ની બદલીની સહી તેઓ અગર તેઓ નીમે તે પ્રવતવનર્ીએ 
રજીસ્ટરમા ંકરી આપવાની રહિેે. (સ્ટે.ઠ.ન ં૮૦૭/તા.૨૯.૧૧.૧૯૭૩) 

9/2) સદર હુ ં માલસામાનસાચવવાની તેમજ ગેરઉપયોગ ન થાય તે બાબતની તમામ પ્રકારની જવાબદારી 
કોન્રાકટરને િીરે રહિેે. માલમા ં કોઇ પણ પ્રકારની ચોરી અગર વનટકાળજી ના પહરણામે ઘટ આવિે અથવા 
માલન ુનકુિાન થિે તેની જવાબદારી કોન્રાકટર ની છે અને રકમકોન્રાકટરે પોતાના ખચધની આપવાની રહિેે 
તેમજ બીલમાથંી તે કપાત કરી લેવામા ંઆવિે. (સ્ટે.ઠ.ન ં૮૦૭/તા.૨૯.૧૧.૧૯૭૩ થી મજુંર) 

10) ઇજારદારે તમામ કામ સગંીન સારી કામગીરીથી કરવ ુ જોઇએ અને િરતપત્રમા ં જણાવેલ વણધન 
પ્રમાણેમાલસામાનવાપરવો જોઇએ તેમજ ઇજારદારને જાણવા માટે મહાનગરપાલલકા ના બારં્કામ અવર્કારીના 
સહીથી રાખેલા કામને લગતા નકિાઓ, સચુનાઓનો ચસુ્ત રીતે અમલ કરવો જોઇએ.  
જયારે નકિા, અંદાજ અને સ્પેિીહફકેિનમા ં માપો જથ્થાની વવસગંવત હોય ત્યારે નક્િા અંદાજ અને 
સ્પેિીહફકેિન ના અનકુ્રમ પ્રમાણે કામ કરવાનુ ંછે. પરંત ુમાપોઅને જથ્થામા ંભલૂ થયેલી ના હોય અને વણધનની 
વવસગંવત હોય તો અંદાજ, નકિા અને સ્પેિીહફકેિનના અનકુ્રમ પ્રમાણે કામ કરવાન ુ છે. તે બાબતની સૌથી 
ઉત્તમ પ્રથા ધ્યાનમા ં રાખીને સચુના આપી અને ઇજારદારે તે પ્રમાણે કામ કરવુ ં જોઇએ. નક્િો અને અને 
સ્પેિીહફકેિનમા ં દેખાતી ભલુો ક્ષવતઓ હોય તો કરાર ધ્યેયને લક્ષમા ંરાખી બારં્કામ અવર્કારી આ ભલુો અને 
ક્ષવતઓ સરુ્ારી િકિે. નકિા, અંદાજ અને સ્પેિીહફકેિનમા ં માપો જથ્થો અને વણધનની વવસગંવત વસવાય 
ખામીવાળં વણધનઅને સ્પટટતાઓ માટે સીટી એન્જીનીયરનો વનણધય છેવટનો ગણાિે અને ઇજારદારને તેવા 
પ્રમાણે કરવુ ંપડિે. 

11) અંદાજપત્રમા ંબતાવેલા માપો ફકત અંદાજ હોય તેમા ંકામની જરૂરીયાત પ્રમાણેવર્ઘટ થવાને પાત્ર છે. 
12) યોગ્ય અવર્કારીના હકુમથી વડોદરા મહાનગરપાલલકા ના બારં્કામ અવર્કારીને કામના નક્િા મળુ ખતપત્ર 

સ્પેિીહફકેિન વવગેરેમા ંજરૂરી તે  ફેરફાર તેમજ સરુ્ારો કરવાનો ચાલ ુ કામમા ંઅવર્કાર છે. કામની સ્સ્થતીને 
અનસુરીએને સચુના વવગેર આપી િકિે. અને આવી રીતે લેલખત આપેલી સચુના પ્રમાણે કામ કરવા ઇજારદાર 
બરં્ાયેલા છે. આવા ફેરફારથી મળુ કરાર રદ થયેલ ગણવામા ંઆવિે નહીં આવી રીતે ભાવપત્રમા ùંõù દિાધવેલા 
માપના કરતા વધ ુકામગીરી અગર નહીં દાખલ કરેલ રકમનુ ં કોઇ પણ કામ (Extra Item) કામના ભાગ તરીકે 
ઇજારદારને સપુ્રત કરવામા ંઆવે તે કામ તેમણે મળુ કામ માટે મકુરર થયેલી તમામ િરતોને અનસુરીને તથા 
ભાવપત્રમા ંનમદુ કરેલા ભાવથી કરવા પડિે અને કામ પરુૂ કરવાની મદુત વધ ુઆપેલા કામના મળુ કામ 
સાથેના પ્રમાણોનસુાર વર્ારવામા ં આવિે અને આ પ્રમાણે માટે  બારં્કામ અવર્કારી જે દાખલો આપે તે 
બરં્નકતાધ ગણાિે. કરારના બહારની રકમનુ ંવર્ારાનુ ંકામ પ્રમાણભતુ ભાવપત્ર (Schedule Rates)મા ંદાખલ 
કરેલા ભાવો પ્રમાણે કરવુ ંપડિે અને તેમાથંી કરાર પ્રમાણે મળુ કામના ભાવ માટે જે ટકાબાદ કરવાના ઠરેલા 

હોય તેટલા ટકા બાદ કરવામા ંઆવિે અને આવા પ્રમાણભતુ ભાવપત્ર મા ંટકા રકમõ(Item)દાખલ ન થયેલી 
હોય તેના ભાવ યોગ્ય અવર્કારી તરફથી મજુંર થાય તે જો ઇજારદાર આથી વર્ારાની રકમ નુ ં કામ કરવા 
કબલૂ હોય તે •ઇજારદારે સ્વીકારવુ ં જોઇએ. આવા ભાવ ટકાની કપાતોપાત્ર નહીં એવી રીતે વનવળ મજુંર 
કરવામા ંઆવિે અને જો ઇજારદાર પ્રમાણભતુ ભાવપત્રોમા ંજેનો સમાવેિ કરેલો ન હોય તેનુ ંવર્ારાન ુકામ 
કરવા ખિુી ન હોય તો મહાનગરપાલલકા બારં્કામ અવર્કારી આવા બારં્કામ  માટે વનયમ પ્રમાણે યોગ્ય 
તજવીજ કરી િકિે. 

 

13) િરત પ્રમાણે ઠરેલા કામો પૈકી કોઇના માપ અગર સ્થળની સ્સ્થતીમા ં ફેરફાર કરવાનો પૈકી કોઇના કામ 
અગર તેનો ભાગ  કમી કરવાનો અગર કરારદાર પાસેથી બદલામા ં બીજુ આપીને આપ્યા વગર કાઢીને 
લેવાનોઅથવા કોઇ•પરુૂઅગર અંિત: કરેલ ુકામ કાઢી નાખંવાનો અગર તેમા ંફેરફાર કરવા મહાનગરપાલલકાના 
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બારં્કામ અવર્કારી ને અવર્કાર છે. કામનો કોઇ ભાગ કરારદાર પાસે થી કાઢી લેવામા ંઆવે તે પ્રસગેં તેટલ ુ
કામ ન કરવાના અગર કાઢી લેવાના સબકથી કોઇ પણ જાતની નકુિાની માગંી િકિે નહીં. 

 

14) જો વડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારી સાહબેે અગર તો તેમના નાયબને કામ બદલ અધરુૂ 
બીન સફાઇવાળી કામગીરીથી કરેલાનુ ંજણાય અગર હલકી જાતનો માલસામાન વાપરવાનુ ંજોવામા ંઅગર તો 
તમામ કામ અગર તેનો ભાગ ઇજારદારને કામની જરૂરીયાત પ્રમાણે દુરસ્ત કરવા કાઢી નાખંવા અગર ફરીથી 
કરવા લેખી સચુના આપી તે ઉપરથી ઇજાદારે  તે પ્રમાણેપોતાના ખચધ કરવ ુજોઇએ. અને આવી રીતે બારં્કામ 
અવર્કારી અગર તેમના નાયબે આપેલી મદુ્દત અંદર જો ઇજારદાર ખચધ કરવા ઇન્કાર કરે અગર કામની સ્થળ 
સીમા ઉપરથી õ કોઇ પણ જાતનો માલસામાન તથા જણસો જે હલકી ખરાબ (લબન મજબતુ તથા ઇજારાની 
િરતો વવરૂધ્ર્ ) હોય એવી આપેલી મદુત અંદર દૂર કરવા બારં્કામ અવર્કારી પતુધતા કરી લઇ તેના ખચધની 
રકમ ઇજારદારની કોઇ પણ પ્રકારનીલહણેી રકમો વસલુ કરી િકિે. 

 

15) જો વડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારી ને થયેલ કામ એકમ િરતપત્ર (Specification)પ્રમાણ ે
થયેલ ુનથી  પરંત ુતે કામ ચાલવા દેવ ુએવુ ંલાગે તે માટે તેમને યોગ્ય લાગે તે ભાવ કાપી નાણા ંઅદા કરવા 
તેમને અવર્કાર છે. પણ આવી રીતે કરવ ુકે ન કરવુ ંતેમની મરજી ઉપર છે. 

16) ઇજારદારથી આપેલા તમામ ચાલતા કામો વડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારી તથા તેમના 
નાયબો દેખરેખ રાખી તપાસી િકિે. ઇજારદારે હમેંિા જયારે કામ પર પોતે હાજર રહી િકે તેમ ન હોય ત્યારે 
પોતાના જવાબદાર પ્રવતવનવર્ને કામની વખતે  અને જયારે બારં્કામ અવર્કારી તરફથી અગર તેમના નાયબ 
અવર્કારી તરફથી સચુના મળે તેમની સચુનાઓ તથા હકુમ લેવા દર વખતેહાજર રાખવા જોઇએ અને આવી 
રીતે  રખાયેલા પ્રવતવનવર્ને જે કાઇં હુકમો આપવામા ંઆવે તે ખદુ મળુ કોન્રાકટરને  આપવામા ં 
આવેલા•હુકમોપ્રમાણે જ બરં્નકાર ગણવામા ંઆવિે.õ  

17) વડોદરા મહાનગરપાલલકાના બારં્કામ અવર્કારીતરફથી જણાવવામા ંઆવે તે વખતે કામની તપાસણી અંગે 
જોઇતા હવથયારો મજુરો વવગેરે તમામ ઇજારદાર તરફથી પોતાના ખચે આપવામા ંઆવિે અને જો આવી રીતે 
ઇજારદાર આપવામા ં ચકેુ તો ઇજારદારના ખચે કરી લેવા અને થયેલો ખચધ તેના અદા થવાની નાણાની 
દેવાયાદીમાથંી વસલુ થઇ િકિે. 

 

18) જયારે કામનો કોઇ પણ ભાગ ઢંકાઇ જવાનો હોય અને જો તેના માપ લઇ િકાય એવી સ્સ્થવત બહાર જતા ં
હોય ત્યારે કામ ઢંકાઇ જતા ંપહલેા તેના ખરા માપો લઇ િકાય તે અથધ આવા કામો ઢંકાતા પહલેા ઇજારદારે 
મહાનગરપાલલકાના બારં્કામ અવર્કારીઅગર તેમના નાયબને વનદાન સાત હદવસની લેલખત સચુના આપવી 
જોઇએ અને થયેલુ ં ઢાકી તેમની લેખીત પરવાનગી મેળવવી જોઇએ. જો ઉપર પ્રમાણે વતધન કરવામા ં ચકેુ તો 
બારં્કામ અવર્કારીને યોગ્ય લાગે તો ઢાકેલા ભાગ ઇજારદાર ખચે ઉઘડાવી િકિે અગર તેનો ખચધ એવા કામ 
તથા માલસામાન બદલ નાણા ંઅદા કરવામા ંઆવિે નહી. ×  

૧૯) જો કોઇ ઇજારદાર અગર તેના કામ ઉપરના માણસો જે કામ ઉપર તે કામ કરતા હોય તે કામના કોઇ પણ 
ભાગમા ંઅથવા  મકાનને રસ્તાને બરં્ન અગર ઘાસ ઉગેલી જમીનને અગર વાવેતર કરેલી જમીનને તોડે 
બગાડે અગર નકુિાન પહોચાડે અગર કામ ચાલ ુહોય તે વખતે કોઇ પણ કારણથી તે કામને કઇ નકુિાન પહોચે 
અગર તો કામ પરુૂ થવાની તારીખથી એક વષધ ની અંદર ખામી જણાઇ આવે તો તેણે પોતાના ખચે દુરસ્ત કરી 
આપવી પડિે નહીં તો મહાનગરપાલલકા ના બારં્કામ અવર્કારી બીજા કારીગરો પાસેથી દુરસ્ત કરાવી લેિે અને 
થયેલો ખચધ ઇજારદારની લ્હણેી નીકળતી હોય અગર મહાનગરપાલલકાત્યાર પછીથી થાય તે રકમમાથંી વસલુ 
કરી િક્િે.  

 

 

 

 

 

૨૦) ઇજારદારેપોતાના ખચે રાખેલ ુ કામ  પરુૂ કરવા માટે જોઇતા સવધ હવથયારો, સાર્નો, વનિાનીઓ 
,દોરડીઓ,પાલખ વવગરે પરુા પાડવા અને લાવવા લઇ જવા માટેનો ખચધ પણ પોતે વેઠવો જોઇએ. તેમણ તેણે 
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કામન ુ માપ અગર માલસામાનનુ ં માપ લેવા વજન કરવા અગર કામના આલેખને(Linecut) કરવામા ં જે 
સાર્નની જરૂર પડે તે કઇ પણ ખચધ લીર્ા વગર આપવી જોઇએ. કોઇના જાનમાલને નકુિાન પહોચે તે સારૂ 
જોઇતી વાડ અને બત્તીઓની ગોઠવણ કરવી પડિે.•સગવડો નહીં રાખવા બદલ દરે ખામી દીઠ રોજના •રૂÛ ૨/- 
થી રૂ. ૫/- સરુ્ીનો દંડ કરવામા ંઆવિે. ખામી બદલની સચુના આપ્યા વસવાય પણમહાનગરપાલલકા તરફથી 
તે લબલની વ્યવસ્થા કરી તેનો ખચધ કોન્રાકટરના લબલમાથંી વસલુ કરવામા ંઆવિે. (સ્ટે.ઠ.ન ં૮૦૭/તા ૨૯-૧૧-
૬૩ થી મજુંર ) તેમજ કામ ઉપર દેખરેખ રાખનારમહાનગરપાલલકાના મહકેમ અગર કામ કરનાર મજુરો પૈકી 
કોઇને  પણ મિીનથી અગર ઇતર કોઇ પણ પ્રકારે અકસ્માત થઇ નકુિાન થિે તો તેની તમામ જવાબદારી 
ઇજારદારને િીરે રહિેે. આવા પ્રસગેં દાવો અગર ફહરયાદથિે તો તેનો બચાવ કરવામા ં અગર ન્યાયની 
અદાલતમા ંલડવા માટે ખચધ તે તેણે સોસવો પડિે અને તે માટેનુ ંનકુિાની અગર ખચધ આપવા હકુમ થાય તે 
આપવો પડિે. 

૨૧) મહાનગરપાલલકા બારં્કામ અવર્કારીની લેલખત સમંતી વગર બીજા નામોમા ંબદલો કરી િકાય નહીં અગર બીજા 
ઇજારદારને પેટા ઇજારો આપી િકાય નહીં .આ પ્રમાણે સમંત્તી કરી લીર્ા વગર ઇજારદાર મો બલી કરે અગર 
પેટા ઇજારો આપે તો તેણે ઇજારદારની િરતો ભગં કરેલો ગણવામા ંઆવિે. અને મહાનગરપાલલકા બારં્કામ 
અવર્કારીતે ઉપરથી ઇજારો રદ્દ કરી િક્િે અને ઇજારદારે ભરેલી તારણ પેટે રજુ કરેલા અનામત 
મહાનગરપાલલકા મા ં જમા થવા પાત્ર થિે અને તે મહાનગરપાલલકાને સ્વાર્ીન રહિેે અને ઇજારદારે એકઠા 
કરેલ માલસમાન થી અગર તે માટે માથે લીરે્લી જવાબદારી ઇજારદારને નકુિાન થાય તે માટે વળતર 
માગંવાનો  હકક તેને રહિેે નહીં . 

22) ભાવપત્રોઉપર જે ઇસમો સહી કરે તેમની જવાબદારીથી મડંળના ભાગીદારોમા ં ફેરફાર થવાથી નટટ થતી 
નથી આવા ફેરફાર બાબત ઇજારદારે બારં્કામ અવર્કારીને લેલખત ખબર આપવી જોઇએ. 

23) •õકામ પરુૂ કરવા માટે તારણ કરવા મકેુલી અનામતની રકમ એટલે ૨% મજુબની અનામત કામ પરુૂ થયા 
પછી છેવટનો હહસાબ થઇ કામ પરુૂ થવાનો દાખલ મળ્યા પછી  પરત કરવામા ંઆવિે. નવવન કામો માટે õકામ 
પરુૂ થયા પછી એક વષધ સરુ્ીની બે ટકાની અનામત મહાનગરપાલલકાતરફ રાખી મકુવામા ંઆવિે. આ િરતો 
ખાસ સપંણુધ દુરસ્તી કામોને લાગ ુકરવી નહીં તે બદલમહાનગરપાલલકા બારં્કામ અવર્કારી મખુત્યાર છે. 

24) જો કામ પરુૂ થયાની તારીખથી એક વષધ મદુત દરમ્યાન થયેલ •કામમા ંઇજારદાર સત્તા  બહારના કારણોને 
લઇને નહીં પરંત ુ કેવળ તેની કસરુ ખરાબ કામગીરી અથવા ખરાબ માલસામાનનો ઉપયોગ કયાધનો સબબથી 
કઇ ખામી જણાઇ આવે તોઇજારદાર ને ખચે અને જોખમે દુરસ્ત  કરવામા ંઆવિે  અને  થયેલો ખચધ ઇજારદાર 
ને જે રકમ અદા થવાને પાત્ર થઇ હોય તેમાથંી વસલુ કરવામા ંઆવિે.  

૨૫) ઇજારા થી થતા ં કામોને તે મદુ્દત દરમ્યાન મહાનગરપાલલકા બારં્કામ અવર્કારી હકુમત નીચે ગણાિે અને 
નકુિાની  િરતો અને કામગીરી અને માલસામાનના ગણુદોષ ની બાબતમા ં તેમનો વનણધય છેવટનો 
અનેબરં્નકારક ગણાિે. 

26) જે  કામની બાબતમા ં િરતો મકુરરકરવામાઆંવેલીન હોય તે કામો સપંણુધ રીતે ×મહાનગરપાલલકા બારં્કામ 
અવર્કારી ના જરૂરીયાત અને સચુના પ્રમાણે કરવ ુપડિે.    

 

 

 

 

 

 

27) ખાણોની સવધ લાગત, રોયલ્ટી જાત અને  એવા બીજા ખચધ તે બાબત ખાસ  ઉલ્લેખ કરેલો ન હોય તો તે 
•ઇજારદારે વેઠવો પડિે. 

28) કવોરીિીઝ- બ્િેક ટે્રપ હોવાન ાં ગ જરાત સરકારના ખનીજ ખાતાન  પ્રમાણપત્ર હોવ  જોઇએ. ભ સ્તર વવભાગ દ્રારા  
જે ખાણો નદીના ભાગમાાં આવેિ હોવાન  પ્રમાલણત કરેિ હશે તેવી ખાણોન ાં (કવોરીન ) ભાવપત્ર/ મટીરીયિ 
સ્વીકારવામાાં આવશે નહી. તેમજ ઇજારદારે પીળી માટી ની રોયલ્ટી અંગે સ્પષ્ટતા કરવાની રહશેે.   

29) ઇજારદાર જે ક્વોરીમાથંી (ખાણમાથંી) માલ લાવવાના/ વાપરવાના હિે તેનુ ંથડધ  ઇન્સપેકિન કરાવ્યા બાદ 
સટીહફકેિન થયેથી જ મટીરીયલ સ્વીકારવામા ં/ ચકુવણ ુકરવામા ંઆવિે. 
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30) આ કામગીરી સબંર્ી કોઇ પણ પ્રકારની તકરાર હિે તો ફાયનલ લબલ/ છેલ્લ ુપાટધ  લબલ મળ્યા તારીખથી ૩ 
મહહના અંદર અમે યોગ્ય ઇલાજ લઇશ.ુ આ મદુ્દત વવત્યા બાદ આ સબંર્ી કોઇ પણ પ્રકારનો દાવો ચાલિે નહીં. 

31) ઇજારદાર હકુમ આપ્યા તારીખથી છ માસની અંદર સપંણુધ કામગીરી પૈકીના કોઇ પણ પાટધ  ભાગની કામગીરી 
કરવાની સાઇટ આપવામા ં ન મળે તો ઇજારદાર કરારમાથંી મકુ્ત થવાની માગંણી કરે અને તે પ્રમાણ ે
ઇજારદારે લેખીત માગંણી કરેથી તે અંગે સક્ષમ અવર્કારી માગંણીની યોગ્યતા જણાય તો ભરેલ અનામતની 
રકમ પરત કરી કરારમાથંી મકુત કરી  િકાિે આવા હકસ્સામા ંઇજારદારે કરેલ ખચાધઓનુ ંવળતર માગંી િકિે 
નહીં.  

32) ઇજારદારે વપરાિમા ંલેવામા ંઆવતા તમામ મટીરીયલન ુભાવપત્રમા ં જણાવ્યા મજુબ ટેસ્ટીંગ પોતાના ખચ ે
તેમજ અતે્રથી વનયકુ્તકરેલ TPI ની સાક્ષીમા કરાવી લેવાની જવાબદારી ઇજારદારની રહિેે.ઇજારદાર જે 
સરકાર / વડોદરા મહાનગરપાલલકા માન્ય લેબોરેટરી પાસે ટેસ્ટીંગ કરાવવાના હોય તે ટેસ્ટીંગ લેબોરેટરી દ્વારા 
કામની સાઇટ ઉપરથી માલસામાનના નમનૂા લેવાના રહિેે ત્તથા ટેસ્ટીંગ રીપોટધમા ં માલસામાન લેબોરેટરીના 
પ્રવતવનર્ી દ્વારા લેવામા ંઆવેલ છે તેમ ઉલ્લેખ કરવાનો રહિેે.જો ટેસ્ટીંગ કરાવવામા ં ન આવ્ય ુહોય તો સક્ષમ 
અવર્કારી નકકી કરે તે મજુબ કામગીરી થયા પછીના ટેસ્ટીંગ અને એવી કામગીરીને યથાવત સ્સ્થતીમા ં
લાવવાની જવાબદારી ઇજારદારની રહિેે.અને તેનો ખચધ પણ તેઓએ ભોગવવાનો રહિેે અથવાસક્ષમ અવર્કારી 
ટેસ્ટીંગ વગર કરેલ કામગીરીનુ ંકોઇ પણ ચકુવણ ુન કરવા વનણધય કરી િકિે. 

 

33)ઇજારદારે કોન્રાકટ ઓલ રીસ્ક પોલીસી (CAR Policy)ઉતારવાની રહિેે જેમા ંનીચેના મદુ્દાનો સમાવેિ કરવાનો 
રહિેે.કામન ુનામ× (જાહરેમા પ્રવસધ્ર્ થયા મજુબન)ુ 

- ઇજારદારન ુનામ(જો સસં્થા હોય તો તેના પ્રોપરાઇટર કે પાટધનરોના નામો)અનેમહાનગરપાલલકાના 
મ્યવુનસીપલ કવમિનરનો ઉલ્લેખ હોવો જોઇએ. 

- વવમાની રકમ ઓછામા ંઓછી ભાવપત્રની રકમ જેટલી હોવી જોઇએ. 
૩૪)કરેલ કામગીરીનુ ંચકુવણ ુકરવા માટે સામેલ પત્ર /લબલ મજુબ ઇજારદારની બીલનુ ંચકુવણ ુકરવાની માગંણી 

આવ્યા બાદ જ બીલની ચકુવણીની કાયધવાહી કરવામા ં આવિે. જો ઇજારદાર દ્વારા લબલ રજુ ના થવાના 
હકસ્સામા ંજરૂર જણાયે મહાનગરપલલકા લબલ ઉપસ્સ્થત કરી પ્રહકયા પણૂધ કરિે અને સદર બાબતે કામના માપ 
તથા ભાવ ઇજારદારને માન્ય રાખવા અંગે કોઇપણ તકરાર કરી િકિે નહી. 

35) આ ઉપરાતં ઇજારદારે સામેલ નમનૂો મજુબનો કરાર કરવાનો રહિેે.  
36) ઇજારદારે કામગીરીની જેટલી સાઇડ ખલુ્લી હોય એટલે કે દબાણ/સપંાદન કે અન્ય કોઇ સવવિસ લાઇનની 

નડતરરૂપ કામગીરી વસવાય કોઇ અડચણ ન હોય તેવ ુતમામ કામ વનવિત સમય મયાધદામા ંજ પણૂધ કરવાનુ ં
રહિેે.• 

37) ખોદાણ કામનુ ંમાપ•ઘ.મી.ના ઘોરણે આપવામા ંઆવિે. એમા કોઇપણ પ્રકારનો બલ્કેજ આપવામા ંઆવિે નહીં. 
38) ઈજારદારે કામગીરીનો વકડ  ઓડડ ર આપ્યા બાદ કે કરાર કયાડ બાદ સ્થળે કામગીરી શરૂ કયાડ બાદ (આ ત્રણ ે

પૈકી જ ેપ્રથમ થાય) •ભરેલ ભાવપત્રની શરતો કે કરારની શરતો કે પત્રો દ્રારા આપેલ સુંમતીઓનો ભુંગ 
થાય તો સક્ષમ અવધકારી કે તેના પ્રવતનીધી દ્રારા પ્રાથવમક એક અને વધારેમાું વધારે  ત્રણ સ ચના 
આપ્યા બાદ , સ ચનાનો અમલ ન થાય તે સુંજોગોમાું ઈજારદારને કરેલા કામન ું યોગ્ય જણાય તેટલ  ઓછ  
ચ કવણ કે કોઇ પણ  ચ કવણૂ ન કરવાન  કે ઇજારદારે ભરેલ તમામ અનામતો જપ્ત કરવાન ું  કે 
મહાનગરપાવલકાના કોઇ પણ કામોમાુંથી આવી વસ લાત ઇજારદાર પાસેથી કરી શકશે અને આ ઉપરાુંત 
ઇજારદારન ેકાળી યાદીમાું મ કી શકશે/TERMINATE કરી શકશે.•કાળી યાદીમાું મ કીને સરકારશ્રી અધડ 
સરકારી સુંસ્થામાું તેમજ કેન્દ્ર સરકારની કચેરીમાું જાણ કરવામાું આવશે.   કાયદાકીય પગલાઓમાું
ફોજદારી કાયડવાહીનો × પણ સમાવેશ થાય છે. 

૩૯)  વડોદરા મહાનગર પાલલકામા ંરજીસ્રેિન ન ર્રાવતા ઇજાદાધરે વકધઓડધર મળ્યે હદન-૩૦ મા ંવડોદરા મહાનગર 
પાલલકા નુ ંરજીસ્રેિન મેળવી લેવાનુ/ંરીન્ય ુકરાવી લેવાનુ ંરહિેે. 
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૪૦)   ઇજારદારે સદર બારં્કામની વવગતો તથા સ્પેિીહફકેિન દિાધવતા બોડધ કામના સ્થળે સ્વખચે મકુવાના રહિેે. 
41) ઇજારદારે ફાઇનલ બીલ થયા બાદ જે તે અનામત જે વનવિત સમયગાળા બાદ છુટી કરવાપાત્ર હોય તે 

સમયથી વધમુા ંવધ૬ુ માસની અંદર અનામત છુટી કરવા માગંણી રજુ કરવી.સદર સમયગાળા બાદ અનામત 
છુટી કરવા માટે થયેલ રજુઆત અંગે અતે્રની કચેરીએથી કાયધવાહીમા ંવવલબં થયેથી અતે્ર અન્ય કોઇ રજુઆત 
ગ્રાહ્ય રાખવામા ંઆવિે નહી. 

૪૨)  કોન્રાકટરે GST વસવાયના ભાવો ભરવાના રહિેે. આ કામ અથે ઇજારદારને GST ની રકમ અલાયદા 
ચકુવવામા ંઆવિે.  

૪૩)  ઇજારદારે કામના સ્થળે Moving ટર ાફીક તેમજ રાહદારીઓની સલામતી માટે જરૂરી તમામ સુંબુંવધત 

પગલા લેવાના રહેશે.  રસ્તા, ફૂટપાથ, ડીવાઇડર તથા વરસાદી ગટરના કામ માટે રોડની ધારે/જુંકશન 
પર પતરાું/ પ્રીકાસ્ટ પેનલ/ એમ.એસ. બેરીકેડસ લગાવવાના રહેશે.  તથા ડદવસે તેમજ રાત્રીના સમયે 
દેખાય તેવા સાઇનેજીસ / સૂચક બોડડ/ રીફ્લેક્ટર/ રેડીયમ લગાવવાના રહેશે.  આ માટે કોઇ ઇલાયદા 

ચૂકવણૂું કરવામાું આવશે નહી. સ્થળ પરના પ્રગવતમાું હોઇ તેવા કામો માટે સ રક્ષા અને સલામતી અન્વયે 
ચૂક થયેથી અથવા અવનવાયડ સુંજોગોમાું કોઇ અકસ્માત સજાડવાની પડરવસ્થતીએ થતી તમામ વહીવટી 
તથા કાયદાકીય બાબત અન્વયે ઇજારદારની સુંપૂણડ જવાબદારી રહેશે.   

 

 

ભાવપત્ર કરનાર ઇજારદાર અગર ભાગીદારોની સહી 
મત ુકરનાર ઇજારદાર ભાગીદારોના સાથીદારોની સહી  

રૂબરૂ 
મ્યવુનવસપલ કવમિનર 

વડોદરામહાનગરપાલલકાનો વસકકો 
 

 

વડોદરામહાનગરપાલલકાના સભ્ય ન ં૧ 
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VADODARA MUNICIPAL CORPORATION 
 
 
 

INSTRUCTION TO TENDERERS 
 

1.  The Tenderers are advised to inspect the site of works and be fully 

acquainted with the site conditions which may be necessary for the 

purpose of submitting the tender and for executing the work.  If 

requested in advance and in writing department will arrange to visit 

the site of work. 

2.  In the event of the tender being submitted by the firm, it must be 

signed by all the partners or by any partner who has been 

specifically authorize under the Partnership deed to sign and 

execute contracts on behalf of the firm or by any person holding a 

Power of Attorney authorized him to sign and execute the contract 

on behalf of the firm.  [The Authority letter is required to be enclosed 

along with the Tender]. 

3.  Receipts for payments made on account of any work, when 

executed by a firm, can be signed by any of the partners of the firm 

or any other person authorized by the firm under a Power of Attorney 

of give effectual receipt for and on behalf of the firm. 

4. The tender shall be filled in strictly according to columns prescribed 

in the tender stating the rates at which tenderers are willing to 

undertake each time of work.  Any modifications or additions in the 

item of works or in any other part of the tender made by the 

Tenderer will not be accepted. 
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5.  The VADODARA MUNICIPAL CORPORATION shall have the right 

to reject all or any of the tenders without assigning any reason for 

such rejection. 

6.  Measurements for all the works shall be taken by standard measures 

available with the VADODARA MUNICIPAL CORPORATION and 

practice and rules framed by the VADODARA MUNICIPAL 

CORPORATION from time to time.    

7.  The tenderers are required to quote only firm rates and any condition 

attached to the rates quoted by them is likely to disqualify the tender 

for evaluation and consideration for award of the work. 

8.  The tenderers are advised to send their tender by Registered / 

Speed post so that tender reaches to VADODARA MUNICIPAL 

CORPORATION on or before the due date.  Any tender received 

after due date shall not be considered. 

9.  Tender not accompanied by Earnest Money in the manner provided 

in the tender notice shall not be considered.  Amount of earnest 

money          shall not bear any interest and will be refundable to the 

Tenderer, if tender is not accepted. 

10.  Tender shall be filled in and signed only by the duly authorized 

person or persons of the Tenderer.  If at any item during security and 

finalisation of the tenders, it is found that any tender or tenders are 

signed by the persons who are not duly authorized then the earnest 

money received with such tender shall stand forfeited. 

11.  Tenderer shall have to pay Security Deposit in the time and manner 

prescribed under Clause 1 of the General Conditions of Contract. 

12.  Successful Tenderer shall keep all documents ready for signing 

“Agreement with the VADODARA MUNICIPAL CORPORATION”.  

Tenderer will have to make himself/itself available at fifteen days 

notice for executing such Agreement.  The tenderers are advised to 

carefully study the various conditions of he contract, work 

specification, site conditions, VADODARA MUNICIPAL 

CORPORATION’s rules and regulations with regards to safety and 

security, etc. 

13.  The prices in tender shall be filled in English with neat handwriting 

and all the figures and words shall be legible.  No overwriting shall 

be done.  In case any cancellation or correction is required, the 

figure or word shall be wholly crossed and re-written and 



32 

 

authenticated under with initial/s of the Tenderer.  Rate shall be 

written for each item and the total amount for each item shall be 

properly calculated and clearly mentioned in the relevant columns.  

All such amounts shall be signed by the Tenderer. 

14.  Tenderer shall submit along with the tender a list of equipment which 

he proposes to use for this work. 

15.  Tendered rates shall include all the material, taxes, labour and 

requirements of plants, machinery, equipment, supervision, handling, 

cleaning, testing etc. (whether mentioned in the item or 

specifications etc. or not) which is required and necessary to 

complete the item. 

16.  The tenderers are advised to read together with the specifications 

including materials and drawings, as specifications are 

complimentary part of the item.  Items for which details are not given 

or are given inadequately reference will be taken from ISI 

specifications or MORTH or PWD handbook.  Such details shall be 

deemed to have been included in the item and the rates quoted shall 

be all inclusive.  Whether mentioned in the item or not material test 

as may be required by the City Engineer of Vadodara  Municipal 

Corporation shall be provided and no extra payment will be made for 

that purpose. 

17.  Specifications are given for certain numbers of items only.  However, 

the items for which the specifications are not prescribed but which 

are relevant to these specifications shall also be executed in 

accordance with such specifications. 

18.  Suitable number of photographs and negatives shall be supplied free 

of cost to the Vadodara  Municipal Corporation every month for the 

progress of various stages of the works. 

19.  Tenders  are required to quote separate prices of different items of 

work exactly as per price schedule given in volume of tender 

document.  No change in format is acceptable.  Quoting for all items 

is also mandatory. 

 20.   Validity of tenderer’s proposal shall be 120 days from Last Date Of 

Submission  Of Online Tender. 

 21.  ALL PAGES TO BE INITIALED 
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  All signature in Tender documents shall be dated as well as pages of 

all sections of Tender documents shall be initialed at the lower right 

hand corner or signed wherever required in the Tender papers by 

the Tenderer or by any person holding power of Attorney authorizing 

him to sign on behalf of the Tenderer before submission of Tender. 

22.  RATES TO BE IN FIGURES AND WORDS 

  The Tenderer shall quote the rates in English both in figures as well 

as in words and the rates and amounts tendered by him in the 

schedule of quantities as per proforma in Appendix II.  The item wise 

tendered amount for the work shall be entered in the abstract of 

estimate and duly signed by the Tenderer. 

23.  EVALUATION OF TENDER’S PRICE BID 

  Any error in quantity or amount in Price bid of tender form showing 

items of works to be carried out shall be adjusted in accordance with 

the following rules : 

i) In the event of a discrepancy between description in  words 
and figures quoted by a Tenderer in the rates column, the 
description in word shall prevail. 

 
ii) In the event of an error occurring in the amount column of the 

Schedule B of Tender Form showing items of work as a result 
of wrong multiplication of the rate and quantity, the unit shall be 
regarded, as firm and multiplication shall be amended on the 
rate. 

 
iii) All errors in totally in the amount and carrying forward totals 

shall be corrected. 
 
iv) Any rounding off of amounts against items or in totals shall be 

ignored. 
 

v) For any item in price bid, the bidder has not quoted the rates 
(or left blank), it is treated as ‘zero rate’ and all such item shall 
be considered as executed free of cost. 

The tendered sum so altered shall, for the purpose of the tenders be 

submitted for the sum originally tendered and considered for 

acceptance. 

24.  CORRECTIONS AND ERASURES 
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  All corrections and Alterations in the entries of tender papers will be 

signed in full by the Tenderer with date.  No erasures or over writings 

are permissible. 

25. SIGNATURE OF TENDERER 

  The tenderer shall contain the name, residence and place of 

business of person or persons making the Tender and shall be 

signed by the Tenderer with his usual signature.  Partnership firms 

shall furnish the full names of all the partners in the Tender.  It 

should be signed in the Partnership’s name by all partners or, by 

duly authorized representative followed by the name and designation 

of the person signing.  Tender by a firm shall be signed by an 

authorized representatives and a power of Attorney in that behalf 

shall accompany, the Tender.  A copy of the constitution of the firm 

with names of all partners shall be furnished. 

26.  WITNESS 

  Witness and sureties shall be persons of status and property and 

their names, occupations and address shall be stated below their 

signature. 

27.  DETAILS OF EXPERIENCE 

  The Tenderer should enclose documents to show that he has 

previous experience in having successfully completed in the recent 

past work of this nature together with the name of Owner’s location 

of sites and value of contract. 
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28.  ENGINEER OF CONTRACTOR 

  The contractor, on or after award of the work, shall name and depute 

a qualified Engineer having sufficient experience in carrying out 

works of similar nature, to whom the equipments, materials, if any 

shall be issued and instructions for construction/execution shall be 

given. 

29.  TRANSFER OF TENDER DOCUMENTS 

  Transfer of Tender documents purchased by one intending tenderer 

to another is not permissible.  

30.  TIME LIMIT – PERIOD OF COMPLETION 

 The period of completion shall be calculated from the date of issue of 

any notice to proceed with the work i.e. issue of work order.  Any 

extension of time limit demanded by contractor for their reason, shall 

not entitle for any price escalation/delay compensation or liquidity 

damages. 

31.  ADDENDA 

  Addenda to the Tender documents may be issued prior to the date of 

opening of Tenders to clarify documents or to reflect modifications in 

the design or contract terms. 

  Each addendum issued by the Engineer in charge will be distributed 

in duplicate to each person or organization to whom a set of Tender 

documents has been issued. 

  Each recipient will retain one copy of each addendum for submission 

along with his tender and return one singed copy to the Engineer-in-

charge shall become part of Tender documents. 

32.  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER 

  The acceptance of Tender will rest with the Owner.  The Owner 

however, does not bind itself to accept the losouth tender and 

reserves to itself the authority to reject any or all the Tenders 

received without assigning any reason whatsoever.  The whole work 

may be split up between two or more contractors or accepted in part 

and not entirely, if considered expedient. 
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Tender in which any of the particulars and prescribed informations 

are missing or are incomplete in any respect and/or the prescribed 

conditions are not fulfilled are liable to be rejected. 

  Canvassing in connection with tender is strictly prohibited and 

tenders submitted by the tenderers, who resort to canvassing will be 

liable to rejection. 

 

33 In the event of progress of work by the contractor, without  executing 

the contract agreement, the responsibility with all risk and cost shall 

be of contractor. 

 

34 The successful Tenderer will be required to sign the contract 

agreement on a stamp paper of the value  as per prevailing norms of 

Vadodara  Municipal Corporation.  Alternatively, if the Tenderer 

wishes to sign the agreement, the same be adjudicated by the State 

Level Authority competent to do so. 

 

35 It is responsibility of tenderer to get authorized copy of tender 

documents, map etc so that during the time of execution of work 

contractor can proceed with work and all time the details of work is 

known to the contractor. 
 

36 The bidder shall have to submit resource/activity chart of whole work 

divided in minimum 10 activities justifying the timely completion of 

work.  In case the bidder do not submit the schedule of work 

progress, it is mandatory to follow the progress of work as decided 

by Vadodara  Municipal Corporation during execution. 
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GENERAL CONDITIONS OF CONTRACT 

 

DEFINITION OF TERMS :- 

  In the Contract documents as hereinafter defined the following words 

& expression shall have the meanings hereby assigned to them except 

where the context otherwise requires :- 

1.  “The Owner or Employer”, means the Municipal  

Commissioner Vadodara Municipal Corporation, Vadodara which 

may abbreviated as “VADODARA MUNICIPAL CORPORATION” 

and includes the Owner’s or Municipal Commissioner, VADODARA 

MUNICIPAL CORPORATION’s authorized representatives or 

successors. 

2.  The abbreviation VADODARA MUNICIPAL CORPORATION 

wherever used in contract shall mean Vadodara Municipal 

Corporation  and term shall be used to in place of authorized person 

or persons who will be operating this contract as VADODARA 

MUNICIPAL CORPORATION’s representative and will include 

namely Municipal Commissioner, City Engineer and Executive 

Engineer or their authorized representatives. 

3.  The “City Engineer”, shall means the City Engineer of Vadodara  

Municipal Corporation and shall include those who are expressly 

authorized by him to act on his behalf. 

4.  The “Executive Engineer”, shall means the Executive Engineer of 

Vadodara  Municipal Corporation, who is incharge of the project and 

shall include those who are expressly authorized him to act for and 

on his behalf. 

5.  The “Engineer in charge”, shall means the Deputy Executive 

Engineer of Vadodara  Municipal Corporation, who is incharge of the 

project and shall include those who are expressly authorized him to 

act for and on his behalf. 

6.  “The Contractor”, means the person or persons, firm or Company 

whose tender has been accepted by the Owner and include the 

Contractor’s legal representatives, his successor and permitted 

assignees. 

7.  The term “Work or Works” of the contract shall mean all of the 

various classes of works to be executed in accordance with the 

contract, whether temporary or permanent, and include all labour 

and material, machinery, instruments, construction equipment, plant, 
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plant operation and maintenance, all tools and all other items 

required for the completion of the construction.  It shall also mean 

the place of working, where the context so includes. 

8.  “Contract”, shall mean the Agreement between the Vadodara  

Municipal Corporation and the contractor for the execution of works 

including therein all contract documents like Condition of Contract, 

Specification, Drawings, Prices Bill, Schedule of quantities, Schedule 

of rates and prices (if any), work order and all  tender . 

 

9.  The “Contract Price”, means the sum named in the Tender subject 

to such additional there to or deduction there from as may be under 

the provisions hereinafter the contained. 

 

10.  “Construction Plant”, means all machinery, tools, appliances or 

thing of whatsoever nature required for the execution, completion or 

maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things form or 

forming part to the permanent work. 

 

11.  “Temporary Works”, means all temporary works of every kind 

required in or about the execution, completion or maintenance of the 

works. The cost of such work associated with tender  is included . 

 

12.  “Drawings”, means the drawings referred to in the Specification and 

any modification such drawings approved in writing by the City 

Engineer / Executive Engineer, Consultant and such other drawings, 

diagrams, or sketches as may from time to time be furnished or 

approved in writing by the City Engineer / Executive Engineer. 

 

13.  “Site”, means the land and other places on under in or through 

which the permanent works are to be executed or carried out & any 

other land or places provided by the Owner for purpose of the 

contract. 

 

14.  Words importing the singular number only also include the plural and 

vice versa where the context requires. 

 

15.  ”Contract Documents”, means collectively the Tender documents, 

Designs, Drawings, Specifications agreed variations if any, contract 

such other documents constituting the Tender and acceptances 

thereof. 
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16.  “The Specification”, shall mean the various technical specifications 

attached and referred to in the Tender documents.  It shall also 

include the latest edition of relevant Indian Standard Specification 

published before entering into contract.  Further in absence of any 

specific reference in I.S.S. the standards and specifications of 

P.W.D.H.B. or GWSSB as the case may be will be followed as per 

the consent of city engineer. 

 

17.  The “Tender”, means the tender submitted by the contractor for 

acceptances by the Owner. 

 

18.  The “Alternation Order”, means the order given in writing by the 

Engineer-in-charge to effect to or deleting from and alternations in 

the works. 

 

19.  The “Completion Certificates”, shall mean the certificate to be 

issued by the City Engineer, when the works have been completed 

to his satisfaction. 

 

CLAUSE 1 :  COMPENSATION OF DELAY AND PENALTY DELAY  

The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the contractor and shall be reckoned from the date 

of which the order to commence work is given to the contractor.  The work 

shall throughout the stipulated period of the contract be proceeded with, 

with all due diligence (time being deemed to be of the essence of the 

contract on the part of the contract) and the contractor shall pay as 

compensation and or penalty for delay.  Further contractor shall to ensure 

good progress during the execution of the work.   The work shall be 

completed stage wise as per the schedule given at the time of tender 

submission (Refer qualification criteria) before award of the job to 

contractor, and which will form the part of the contract, failing which 

intermediate compensation shall be levied.  In case contractor have not 

submitted it is confirmation the schedule of work progress, on part of 

contractor follow the schedule of work decided by VADODARA 

MUNICIPAL CORPORATION. 

In the event of the contractor failing to comply with these conditions of 

Contract is liable to be terminated at any stage and / or an amount equal 
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to one half percent of contract amount of whole work over stipulated time 

limit shall be levied as a penalty for every day that the delay or penalty 

provided always that the total amount of compensation to be paid under 

the provision of this clause shall not exceed 10% of the contract value of 

the work. 

The decision of City Engineer will be final for all such delay compensation. 

CLAUSE 2:  ACTION WHEN WHOLE OF SECURITYDEPOSIT IS 

FORFEITED 

In any case in which under any clause of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to 

the whole of his Security Deposit (Whether paid in one sum or 

deducted by installment) or in the case of abandonment of the work 

owing to serious illness or death of the contractor or any other 

cause, the city Engineer, on behalf of Vadodara  Municipal 

Corporation shall have power to adopt any of the following courses 

as man, deemed best suited to the interest of Vadodara  Municipal 

Corporation. 

a)  To rescinded the contract (of which recession notice in writing to the 

contractor under the hand of the executive Engineer shall be 

conclusive evidence) and in that case, the Security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of 

the Vadodara  Municipal Corporation. 

b)  To employ labour paid the Vadodara  Municipal Corporation and to 

supply materials to carry out the work, or any part of the works, 

debiting the contractor with the cost of the labour and price of 

materials as to the correctness of which cost and price the certificate 

of the City Engineer shall be final and conclusive against Contractor 

and crediting him with the value of the work done, in all respect in 

the manner and at the same rate as if it had been carried out by the 

contractor under the terms of this contract and in that case the 

certificates of the Executive Engineer as to the value of the work 

done shall be final and conclusive against the contractor. 

c)  To order that the work of the contractor be measured up and to take 

such part thereof as shall be unexecuted out of his hands, and to 
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give it to another contractor to complete, in which case, any 

expenses which may be incurred in excess of the sum which would 

have been executed by him (as to the amount of which expenses the 

certificate in writing of the City Engineer shall be final and 

conclusive) shall be borne and paid by the original contractor and 

shall be deducted from any money due to him by the Vadodara  

Municipal Corporation under the contractor or otherwise or from his 

security deposit or the proceeds of sale thereof, of a sufficient part 

thereof.  In the event of any of the above courses being adopted by 

the City Engineer the contractor shall have no claim to compensation 

for any loss sustained by him by reason of his having purchased, or 

prepared any materials, or entered into any engagements, or made 

any advances on account of or with a view to execution of the work 

or the performance of the contract. And in case of the contract shall 

be rescinded under the provision         aforesaid, the contractor shall 

not be entitled to recover or be paid any sum, for any work therefore 

actually performed by him under this contract unless and until the 

Executive Engineer shall have certified in writing the performance of 

such work and the amount payable to him in respect thereof and he 

shall only be entitled to be paid the amount so certified. 

CLAUSE 3 :  ACTION WHEN THE PROGRESS OF ANY   

PARTICULAR PORTION OF THE WORK IS 

UNSATISFACTORY 

 If the progress of any particular portion of the work is unsatisfactory 

the City Engineer / Executive Engineer shall, not withstanding that 

the general progress of the work is satisfactory in accordance with 

Clause 2, be entitled to take action under clause 3(b) after giving the 

contractor 10 days notice in writing and the contractor shall have no 

claim for compensation for any loss sustained by him owing to such 

action. 

 

CLAUSE 4: CONTRACTOR REMAINS LIABLE TO PAY 

COMPENSATION, IF ACTION NOT TAKEN UNDER 

CLAUSE 3 POWER TO TAKE POSSESSION OF OR 
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REQUIRE OF OR SELL CONTRACTOR PLANT AND 

MATERIAL 

  In any case in which any of powers conferred upon the City Engineer 

by Clause 3 and 4 hereof shall have become exercisable and the 

same not have been exercised, the non-exercise thereof and such 

powers shall not constitute a waiver of any of the conditions thereof 

and such powers shall not withstanding be exercisable in any future 

case of default by the contractor for which by any clause or clauses 

thereof he is declared liable to pay compensation amounting to the 

whole of his security deposit and the liability of the contractor for past 

and future compensation shall remain unaffected.  In the event of the 

City Engineer taking action under sub clause (a) or (c) of Clause 3, 

he may, if he so desires, take possessions of all or any tools, plant, 

materials and stores in upon the works or the site thereof of 

belonging to the contractor or procured by him and intended to be 

used for the execution of the work or any part thereof paying or 

allowing for the same in the account of the contract rates or in the 

case of contract rates not beings applicable at current market rates, 

to be certified by the Executive Engineer whose certificates thereof 

shall be final.  In the alternative the City Engineer may be notice in 

writing to the contractor of his works foreman or other authorized 

agent require him to remove such tools plants, materials or stores 

from his premises within a time to be specified in such notice and in 

the event of the contractor failing to comply with any such requisition, 

the City Engineer may remove them at the contractor’s expense or 

sell them by auction or private sale at the risk and cost of the 

contractor in all respect, and the certificate of the Executive Engineer 

as to the expense of any such removal, and the amount of the 

proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

CLAUSE 5:  FINAL CERTIFICATE 

  On completion of the work the contractor shall be furnished with a 

certificate by the City Engineer of such completion but no such 

certificate shall be given or considered to be complete until the 

contractor shall have removed from the premises on which the work 
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shall have been executed all scaffolding, surplus materials and 

rubbish and shall have cleaned off the dirt from site or any rubies or 

such other parts, etc. 

CLAUSE 6 :  PAYMENT OF REDUCED RATES ON ACCOUNT OF 

ITEMS OF WORKS NOT ACCEPTED AS COMPLETED 

TO BE AT THE DISCRETION OF THE EXECUTIVE 

ENGINEER. 

  The rates for several items of works estimated to cost more that Rs. 

1,000/- agreed to within, shall be valid only when the item concerned 

is accepted as having been completed fully in accordance with the 

sanctioned specifications.  In cases where the items of work are not 

accepted as so completed the Executive Engineer may make 

payments on account of such items at such reduced rates as he may 

consider reasonable in the preparation of final or on account bills. 

CLAUSE 7 :  BILLS TO BE ON PRESCRIBED FORM 

  The contractor shall submit all bills on the prescribed forms to  

engineer in charge.  The charges to be made in the bills shall always 

be entered at the rates specified in the tender or in the case of any 

extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender, at the rates herein after 

proved for such work. 

CLAUSE 8:  WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, ORDERS, ETC. 

  The contract shall execute the whole and every part of the work in 

the most substantial and workman like manner, and both as regards 

materials and in every other respect in strict accordance with the 

specifications.  The contractor shall also confirm exactly full and 

faithfully to the designs, and instructions in writing relating to work 

signed by the Executive Engineer 

  And lodge in his office and to which the contractor shall be entitled to 

have access for the purpose of inspection of such office or on the 

site of the work during the office hours and the contractors shall if he 

so requires, be entitled at his own expenses to make or cause to be 
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made copies of the specifications and of all such designs, drawings 

or instruction aforesaid. 

CLAUSE 09 :  ALTERATIONS IN SPECIFICATIONS AND DESIGNS 

NOT TO BE INVALIDATE CONTRACTS.  RATES FOR 

WOKS NOT ENTERED OR SCHEDULE RATE. 

  The City Engineer shall have power to make any alteration in or 

addition to the original specifications, drawings and instructions that 

may appear to him to be necessary or advisable during the progress 

of the work and the contractor shall be bound to carry out the work in 

accordance with any instruction in this connection which may be 

given to him in writing signed by the City Engineer / Executive 

Engineer and such alteration shall not invalidate contract.  Any 

additional work which the contractor may be directed to do in the 

manner above specified as part of the work shall be carried out by 

the contractor on the same conditions in all respect on which he 

agreed to do the main work, and at the same rates as are specified 

in the tender for the main work.  And if the additional and altered in 

the tender for the work, and if the additional and altered work 

includes any class of works for which no rate is specified in this 

contract, then such class of works shall be carried out at the rates 

entered in the Scheduled Rates or at the calculated rates whichever 

are lower. If the additional or altered work for which no rate is 

entered in the Schedule of Rates in ordered to be carried out before 

the rates are agreed upon then contractors shall within seven days 

of the date of receipt by him of the order to carry out the work, inform 

the Executive Engineer of the rate which he is intention to charge for 

such class of work, and to arrange to carry out in such manner as he 

may consider advisable provided always that if the contractor shall 

commence work or incurred any expenditure in regard there to 

before the rates shall have been determined as lastly here in before 

mentioned then in such cases, he shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior 

to such date of the determination of the rate as aforesaid according 

to such rates as shall be fixed by the Executive Engineer, in the 

event of a dispute, the decision of the City Engineer will be final.  
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Where however, the work is to be executed according the designs, 

drawings and specifications recommended by the contractor and 

accepted by VADODARA MUNICIPAL CORPORATION, the 

alteration above referred shall be within the scope of such design, 

drawings and specifications appended to the tender.  The time limit 

for completion of works shall be extended in the proportion that the 

increase in cost occasioned by alterations or additions bears to the 

cost of the original contract work, and the certificate of the Executive 

Engineer as such proportion shall be conclusive. 

CLAUSE 10 :  NO COMPENSATION FOR ALTERATION OR 

RESTRICTION OF WORK. 

  If at any time after execution of the contract documents, the City 

Engineer shall, for any reason what so ever, require the whole or any 

part of the work, as specified in the tender, to be stopped for any 

period or shall not require the whole or part of the work to be carried 

out at all or to be carried out by the contractor, he shall give notice in 

writing of the fact to the contractor, who shall there upon suspend or 

stop the work totally or partially, as the case may be.  In any such 

case, except as provided here under, the contractor shall have no 

claim to any payment or compensation what so ever on account of 

any profit or advantage which he might have derived from the 

execution of the work in full but which he did not so derive in 

consequence of the full amount of the work not having been carried 

out, or on account of any loss that he may be put on account of 

materials purchased or agreed to be purchased, or for 

unemployment of labour recruited by him.  He shall not have also 

any claim for compensation by reason of any alteration having been 

made in the original specifications, drawings, designs and 

instructions which may involve any curtailment of the work as 

originally contemplated.  Where however, materials have already 

been purchased or agreed to be purchased by the contractor before 

receipt by him of the said notice, the contractor shall be paid for such 

materials at the rates determined by the Executive Engineer 

provided they are not in excess of requirements and are of approved 

quality and / or shall be compensated for the loss if any, that he may 
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be put to, in respect of materials agreed to be purchased by him, the 

amount of such  

         compensation to be determined by the Executive Engineer whose 

decision shall be final.  If the contractor suffers any loss on account 

of his having to pay labour charges during the period during which 

the stoppage of work has been ordered under this clause, the 

contractor shall, on application be entitled to any compensation on 

account of labour charge as the Executive Engineer, whose decision 

shall be final may consider reasonable.  Provided that the contractor 

shall not be entitled to any compensation on account of labour 

charges if, in the opinion of Executive Engineer, the labour could 

have been employed by the contractor elsewhere for the whole or 

part of the period during which the stoppage of the work has been 

ordered as aforesaid.  

CLAUSE 11 :  NO CLAIM TO COMPENSATION ON ACCOUNT OF 

LOSS DUE TO DELAY IN SUPPLY OF MATERIALS 

BY THE VADODARA MUNICIPAL CORPORATION OR 

PROCUREMENT OF MATERIAL FROM MARKET. 

  The contractor shall not be entitled to claim any compensation from 

the VADODARA MUNICIPAL CORPORATION for the loss suffered 

by him on account of delay by the VADODARA MUNICIPAL 

CORPORATION in the supply of materials or entered in the 

Schedule A, or procurement  of material from market by contractor 

where such delay is caused by 

1. Force Majeure 

2. Act of God 

3. Act of enemies of the State or any other reasonable cause 

beyond the control of Vadodara  Municipal Corporation. 

CLAUSE 12 :  ACTION AND COMPENSATION PAYABLE IN CASE 

OF BAD WORK 

  If at any time before the performance Gerrantee is refunded to the 

contractor, it shall appear to the City Engineer or his subordinate in 

charge of the work that any work has been executed with unsound, 

imperfect or unskilled workmanship or with materials of inferior 
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quality, or that any materials or articles provided by him for the 

execution of the work are unsound or of a quality inferior to that 

contracted for, or are otherwise not in accordance with the contract, 

it shall be lawful for the City Engineer to intimate this fact in writing to 

the contractor and then not with standing the fact that the work 

materials or articles complained of may have been inadvertently 

passed, certified and paid for the contractor shall be bound forthwith 

to rectify or remove and reconstruct the work so specified in whole of 

or in part as the case may require, or if he is required, shall remove 

the material or articles so specified and provided other proper and 

suitable materials or articles at his own charge and cost; and in the 

event of his failing to do so within a period to be specified by the City 

Engineer in the written intimation aforesaid the contractor shall be 

liable to pay compensation at the rate of one per cent on the amount 

of the contract sum for every day not exceeding ten days, during 

which the failure so continues, and in the event of any such failure as 

aforesaid the City Engineer may rectify or remove and re-execute 

the work or remove and replace the materials or articles as 

complained of as the case may be at the risk and expense in all 

respect of the contractor.  If the City Engineer consider that any such 

inferior work or materials as described above may be accepted or 

made use of, it shall be within his discretion to accept the same at 

such reduced rates as he may fix here fore. 

CLAUSE – 13:  WORKS TO BE OPEN TO INSPECTION.  

CONTRACTOR OR REASONABLE AGENT TO BE 

PRESENT 

 All works under or in course of execution in pursuance of the 

contract shall at all times be open to the inspection and supervision 

of the City Engineer and his subordinates or agents appointed by 

Vadodara  Municipal Corporation and the contractor shall at all times 

during the usual working hours and at all other times at which 

reasonable notice of the intention of the City Engineer or his 

subordinate or agents appointed by Vadodara  Municipal 

Corporation to visit the works shall have been given to included.  In 

the specification or other documents forming part of the contract 

referred to in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of 

the City Engineer as to any matter on which under these conditions 

he is entitled to be satisfied or which he is entitles require together 

with carriage, therefore, to and for the work. 
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 The contractor shall also supply without charge the requisite number 

of persons with the means and materials necessary for the purpose 

of setting out works, and counting, weighing and assisting in the 

measurement or examination at any time of the work or materials, 

failing this the same may be provided by the Executive Engineer at 

the expense of the contractor and the expense may be deducted 

from any money due to the contractor under the contract or from his 

Security Deposit.  The contractor shall provide all necessary fencing 

and lights required to protect the public from accident and shall also 

be bound to bear the expense of defence of every suit, action or 

other legal proceedings, at law, that may be brought by any person 

for injury sustained owing to neglect of the above precautions, and to 

pay any damages and costs which may be awarded in any such suit, 

action or proceedings to any such persons or which may be with the 

consent of the contractor be paid in compromising any claim by any 

such person. 

Clause-14 Deleted. 

CLAUSE 15 :  HOISTING APPLIANCES ETC. 

The contractor shall comply with the following regulations as regards 

the Hoisting Appliances to be used by him : 

a. Hoisting machines and tackle : including their attachments, 

anchorages and supports, shall 

(I) e of good mechanical construction, sound material 

and adequate strength and free patent defect; and 

(II) be kept in good repair and in good working order. 

b. Every rope used in hoisting or lowering materials or as a 

means or suspension shall be of suitable quality and adequate 

strength and free from patent defect. 

c. Hoisting machines and tackle shall be examined and 

adequately tested after erection on the site and be reexamined 

in position at intervals to be prescribed by VADODARA 

MUNICIPAL CORPORATION. 

d. Every chain, ring, hook, shackle, swing and pulley block used 

in hoisting or lowering materials or as means of suspension 

shall be periodically examined. 
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e. Every crane driver or hoisting appliance operator shall be 

properly qualified. 

f. No person who is below the age of 20 years shall be in control 

of any hoisting machine including any winch or give signals to 

the operator. 

g. In the case of every hoisting machine and of every chain, ring, 

hook, shackle, swivel and pulley used in hoisting or lowering or 

as a means of suspension the safe working load shall be 

ascertained by adequate means. 

h. Every hoisting machine and all gear referred to in the 

preceding regulation be plainly marked with the safe working 

load. 

i. In the case of hoisting machine having a variable safe working 

load each safe working load and the conditions under which it 

is applicable shall be clearly indicated. 

j. No part of any hoisting machine or any gear referred to in 

regulation above shall be loaded beyond the safe working load 

except of the purpose of testing. 

k. Motors, gearings, transmissions, electric wiring and other 

dangerous parts of hoisting appliances shall be provided with 

efficient safeguards. 

l. Hoisting appliances shall be provided with such means as will 

reduce to a minimum the risk of the accident descent of the 

load. 

m. Adequate precautions shall be taken to reduce to a minimum 

risk of any part of a suspended load becoming accidentally 

displaced. 
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CLAUSE 16 :  MEASURES FOR PREVENTION OF FIRE 

   The Contractors shall not set fire to any standing jungle, trees 

brushwood or grass without a written permit from the City Engineer.  

When such permit is given and also in all cases when destroying out 

of a dug up trees, brushwood, grass etc. by fire, the contractor shall 

take necessary measures to prevent such fire spreading to or other 

wise damaging surrounding property. 

CLAUSE 17 :  LIABILITY OF CONTRACTOR FOR ANY DAMAGE 

DONE IN OR OUTSIDE WORK AREA 

  Compensation for all damage done intentionally or unintentionally by 

contractor’s laborer whether in or beyond the limits of the work site 

including any damages caused by the spreading of Fire mentioned in 

clause 18 shall be estimated by the Executive Engineer or such 

other officer as the Vadodara  Municipal Corporation may appoint 

and the estimates of the Vadodara  Municipal Corporation shall be 

final and the contractor shall have to pay the amount of the assessed 

compensation on demand failing which the same will be recovered 

from the contractor as damages in the manner prescribed in clause 1 

or deducted  

  By the City engineer from any sums that may be due to or become 

due from the Vadodara  Municipal Corporation to the contractor 

under this contract or otherwise.  The contractor shall bear the 

expenses of defending any action or other legal proceedings that 

may be brought by any person for injury sustained by him owing to 

neglect of precautions to prevent the spread of Fire and shall be also 

pay any damage and cost that may be the court in consequence.  

However in any case Vadodara  Municipal Corporation can not be 

suit under any circumstances. 

CLAUSE 18 :  WORKS NOT TO BE SUBLET 

   The contractor shall not be assigned or subleted without approval of 

the City Engineer and if the contractor shall assign or sublet his 

contract or attempt to do so or become insolvent or commence any 

proceedings to the adjudicated an insolvent or make any 

compensation with his creditors or attempt to do so, the City 

Engineer may by notice in writing, rescind the contract.  Also if any 

bribe, gratuity, gift, loan, prerequisite reward or advantage pecuniary 

or otherwise shall either directly or indirectly be given, promised or 
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offered by the contractor or any of his servants or agents to any 

public officer or person in the employment of or authorized by the 

VADODARA MUNICIPAL CORPORATION in any way relating to his 

office or employment, if any such officer or person shall become in 

any directly or indirectly interested in the contract, the Vadodara  

Municipal Corporation may, by notice in writing rescind the contract. 

  In the event of a contract being rescinded, the Security Deposit of 

the contractor shall thereupon stand forfeited and be absolutely at, 

the disposal of the VADODARA MUNICIPAL CORPORATION and 

the same consequence shall ensure as if the contract had been 

rescinded under clause 3 hereof and in addition the contractor shall 

not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

CLAUSE 19:  SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED AS REASONABLE COMPENSATION 

WITHOUT REFERENCE TO ACTUAL LOSS. 

  All sums payable by contractor by way of compensation under any of 

these conditions shall be considered as reasonable compensation 

on be applied to the use of the VADODARA MUNICIPAL 

CORPORATION without any reference to be actual loss or damage 

sustained and whether any damages had not been sustained. 

CLAUSE 20 :  EXECUTION OF WORKS 

  All works to be executed under the direction and subject to the 

approval in all respect of the Executive Engineer for the time being, 

who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on. 

CLAUSE 21 :  DECISION OF THE VADODARA MUNICIPAL 

CORPORATION TO BE FINAL 

  Except where otherwise specified in the contract and subject to the 

powers delegated to the Engineer-in-charge by the VADODARA 

MUNICIPAL CORPORATION, the decision of the City Engineer for 

the time being shall be final conclusive and binding on all parties to 

the contract upon all question relating to the meaning of the 

specifications, designs, drawings and instruction herein before 

mentioned and as to the quality of workmanship or material used on 

the work or as to any other question, claim, right, matter or thing 

whatsoever, in anyway arising out of or relating to the contract 
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designs, drawings, specifications estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution 

of failure to execute the same, whether arising during the progress of 

the work or after completion of abandonment thereof. 

CLAUSE 22 :  WORK ON SUNDAY 

  No work shall be done on Sunday or Holiday without written 

permission of Executive Engineer. 

CLAUSE 23 :  LUMP SUMS IN TENDER 

  When the estimate on which a tender is made includes lump sums in 

respect of parts of the work, the contractor shall be entitled to 

payment in respect of the items of work involved or the part of the 

work in question is not in the opinion of the Executive Engineer 

capable of measurement, the Executive Engineer may at his 

discretion pay the lump sum amount entered in the contract and the 

certificate in writing of the Executive Engineer shall be final and 

conclusive against the contract with regard to any sum or sums 

payable to him under the provisions of this clause. 

CLAUSE 24 :  ACTION WHERE NO SPECIFICATIONS ARE 

AVAILABLE 

  In the case of work for which there is no such specification, work 

shall be carried out in accordance with the P.W.D. or I.S.I. 

specifications and in the event of there being no P.W.D. or I.S.I. 

specifications the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Executive 

Engineer. 

CLAUSE 25 :  DEFINITION OF WORK 

  The expressions “Work” or “Works” whenever used in these 

conditions shall unless, there be something in the subject or context 

repugnant to such construction be constructed to mean the work or 

the works contracted to the executed under or by virtue of the 

contract, where temporary or permanent and whether original altered 

substituted or additions. 

CLAUE 26 :  QUERRY FEES AND ROYALTIES, ETC. 

 All query fee, royalties, octroi dues and ground rent for stacking 

materials, if any should be paid by the contractor. 
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CLAUSE 27 {A}: ACCIDENT OR INJURY TO WORKMAN 

  1. The contractor to Indemnify the VADODARA MUNICIPAL 

CORPORATION :  

    The VADODARA MUNICIPAL CORPORATION shall not be 

liable for or in respect of any damages or compensation 

payable by law in respect or in consequence of any accident of 

injury to any workman or other person in the employment of 

the contractor or his any sub-contractor and contractor shall 

indemnify the VADODARA MUNICIPAL CORPORATION 

against such damages and compensation and against all 

claims, demands, proceedings, costs, charges, expenses 

whatsoever in respect thereof or in relation thereto. 

 2. Payments of Claims and Damages : 

  Vadodara  Municipal Corporation have to pay any money in 

respect of such claims or demands as aforesaid the amount so 

paid and the costs incurred by the Vadodara  Municipal 

Corporation shall be charged to and paid by the contractor and 

the contractor shall not be at liberty to dispute or question the 

right of the Vadodara  Municipal Corporation to make such 

payments not with standing the same may have been made 

without his consent or authority or in law or otherwise to the 

contrary. 

CLAUSE 27 {B}   COMPENSATION UNDER WORKMAN’S       

COMPENSATION ACT. 

  The contractor shall be responsible for and shall pay any 

compensation to his workers payable under the Workman’s 

compensation Act 1923, VII of 1923.  hereinafter called the 

said Act for injuries caused to the workers.  If such 

compensation is paid by the VADODARA MUNICIPAL 

CORPORATION as principle under sub – section (I) of section 

12 of the said Act on behalf of the contractor, it shall be 

recoverable by the VADODARA MUNICIPAL CORPORATION 

from the contractor under sub – section (2) of the section.  

Such compensation shall be recovered in the manner laid 

down in the Clause I above. 
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CLAUSE 28 : MEDICAL AID TO LABOUR 

  The contractor shall be responsible for and shall pay the expenses of 

providing medical aid to any workman who may suffer a bodily injury as a 

result of an accident.  If such expenses are incurred by the VADODARA 

MUNICIPAL CORPORATION the same shall be recoverable from the 

contractor forthwith and be deducted without prejudiced to any other 

remedy of the Vadodara  Municipal Corporation from any amount due or 

that may become due to the contractor. 

CLAUSE 29 :  SAFETY MEASURES 

  The contractor shall provide all necessary personal safety equipment 

and first aid apparatus available for the use of the persons employed 

on the site, shall maintain the following regulations in connection 

therewith. 

a. The workers shall be required to use the equipment so  provided 

by the contractor and the contractor shall take adequate steps to 

ensure proper use of the equipment by those concerned. 

b. When work is carried on in proximity to any palce where there is a 

risk of drawing all necessary equipment shall be provided and 

kept ready for use and all necessary steps shall be taken for the 

prompt rescue of any person in danger. 

c. Adequate provision shall be made for prompt first aid treatment of 

all injuries likely to be sustained during the course of the work. 

CLAUSE 30 :  CLAIM FOR QUANTITIES OF WORK ENTERED IN 

THE TENDER 

  Quantity shown in the tender are approximate and no claim shall be 

entertained for quantity of work executed being either more or less 

than those entered in the tender or estimate. 

CLAUSE 31 :  NO CLAIM FOR COMPENSATION FOR DELAY IN 

STARTING THE WORK 

  No compensation shall be allowed for any delay caused in the 

starting of the work on account of any problem related to acquisition 

of land delay in administrative clearance of work.  And for any delay 

in according sanction to estimates. 

CLAUSE 32 : CLAIM FOR COMPENSATION FOR DELAYING THE       

EXECUTION OF WORK 
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  No compensation shall be allowed for any delay in execution of the 

work on account of water standing in borrow pits or compartments.  

The rates ate inclusive for hard or cracked soil excavation in mud 

sub-soil water, or water standing in borrow pits and no claim for an 

extra rate shall be entertained unless otherwise specified. 

CLAUSE 33 :  ENTERING UPON OR COMMENCING ANY PORTION 

OF WORK 

  The contractor shall not enter upon or commence any portion of 

work except with the written authority and instruction of the 

Executive Engineer or of his sub ordinate in charge of the work.  

Failing such authority the contractor shall have no claim to ask 

measurements oR payment for work. 

CLAUSE 34 :  LABOUR LAWS AND SAFETY REGULATIONS 

i. No contractors shall employ any person who is under the  age of 

12 years. 

ii.  No contractor shall employ donkeys or other animals with breaching 

of string or thin rope.  The breaching must be at lSouth three inches 

wide and should be of tape (Nawar). 

iii. No animal suffering from soves, lameness or emaciation 

or which immature shall be employed on the work. 

iv.  The Executive Engineer or his agent is authorized to remove any 

person or animal found working which does not satisfy those 

conditions and no responsibility shall be accepted by the Vadodara  

Municipal Corporation for any delay caused in the completion of the 

work by such removal. 

v.  The contractor shall pay fair and reasonable wages to the workmen 

employed by him in the contract undertaken by him.  In the event of 

any dispute arising between the contractor and his workmen on the 

grounds that the wages paid are not fair and reasonable the dispute 

shall be referred without delay to the Executive Engineer, who shall 

decide the same.  The decision of the Executive Engineer shall be 

conclusive and binding on the contractor, but such decision shall not 

in any way affect the condition in the contract regarding the payment 

to be made by the Vadodara  Municipal Corporation at the 

sanctioned tender rates. 
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CLAUSE 35 :  ACCEPTANCE OF CONDITIONS BEFORE 

TENDERING THE WORK   

  Any contractor who does not accept these conditions shall not be 

allowed to tender for works. 

CLAUSE 36 :  Taxes, Duties,  etc. 

  The rates to be quoted by the contractor must be inclusive of excise, 
sales tax,Insurance and all other taxes Excluding GST etc. present & 
future taxes be included. No extra payments onthis account will be made 
to the contractor. GST WILL BE PAID SEPARATELY AS PER 
GOVT.NORMS. 

CLAUSE 37 :  Defect Liability Period 

  The defect liability period shall be Five 5 year as per work  from the 

date of final completion and acceptance of work by Vadodara  

Municipal Corporation.  Contractor shall submit performance 

guarantee bond of 5% amount of total work for period as prescribed 

format by Vadodara  Municipal Corporation.  The bank guarantee of 

Nationalized bank shall be given for full defect liability period at a 

time.  During defect liability period, contractor shall make good any 

defect whatsoever nature observed in different works, equipment, or 

in part of work,plant or equipment by modifying/replacing/repairing of 

such defective units or parts there at his own cost within a period of 

three days on hearing from owner about such defect during liability 

period. In case Vadodara  Municipal Corporation may feel fit to 

repair/rectify/modify such work without intimation incase of 

emergency/ importance of circumstances, the contractor is liable to 

pay all expences incurred by Vadodara  Municipal Corporation.  In 

case if contractor’s failure to do so, it will be got done by owner and 

entire cost shall be recovered from contractor’s performance 

guarantee bond in the form of bank guarantee or other dues with the 

company.  

CLAUSE 38 :  ERRORS AND OMMISSIONS 

  The contractor should take no advantage of any apparent error or 

omission in drawings or specifications and the City Engineer should 

be permitted to make such corrections and interpretations as 

necessary to fulfill the intent of the plans and specifications.  

Alterations, omissions or correction in the drawings, diagrams or 

sketches or specifications shall not constitute a case for a claim of 

extra payment or extension of time by the contractor. 
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CLAUSE 39:  INSURANCE AGAINST ACCIDENT ETC. TO 

WORKMEN 

  The contractor shall at his own expense carry and maintain 

insurance with reputable Insurance Companies to his satisfaction but 

in no case Vadodara  Municipal Corporation will be responsible for 

any claim arise due to inadequate amount and or improper 

provisions of insurance by the contractor under the employees State 

Insurance Act, 1949.  Workmen’s compensation and Employer’s 

liability insurance, Contractor’s protective liability insurance and any 

other insurance required under law or regulations from time to time 

for this contract. 

CLAUSE 40 :  ADDITIONAL SAFETY CODE 

  The contractor shall provide all necessary safety provisions as 

indicated in safety code given along with this tender. 

CLAUSE 41 :  FOSSILS ETC. 

  All fossils, coins, articles or value of antiquity and structure and other 

remains or things of geological or archeological interest discovered 

on the site shall as between the Vadodara  Municipal Corporation 

and the contractor be deemed to be absolute property of the 

Vadodara  Municipal Corporation  

CLAUSE 42 :  PROGRAMME 

   The time allowed for execution of works shall be the essence of the 

contract.  The contract period shall commence from date of notice of 

intimation to proceed.  The tenderer at the time of submitting his 

tender shall indicate to the construction schedule his program of 

execution of work commensurate with the total time specified.  The 

contractor shall provide the Engineer-in-charge a detailed program of 

the time schedule for execution of the works in accordance with the 

specifications and the completion date, the entire program to be 

finalized by the contractor, has to confirm the execution period 

mentioned along with the bill of quantities in the tender documents.  

The Engineer-in-charge upon scrutiny of such submitted program by 

contractor, shall examine suitability of it to the requirement of 

contract and suggest modifications, if found necessary. 
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CLAUSE 43 :  ALTERATION IN SPECIFICATION AND DESIGN AND 

EXTRA WORK 

  A)  The Engineer-in-charge shall have power to make any 

alteration in, omission from, addition to, substitution for, the schedule 

of rates, the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable 

during the progress of work and the contractor shall be bound to 

carry out such altered/extra/new items of work in accordance with 

any instructions which may be given to him in writing signed by 

Engineer-in-charge and such alteration omission, additions or  

substitution shall not invalidate contract and any altered, addition or 

substituted work shall be carried out by the contractor on the same 

conditions of contract.  The time for completion may be extended by 

Engineer-in-charge as may be considered just and reasonable by 

him.  The rates for such addition, altered or substituted work shall be 

worked out as under 

a)  If the rates for addition, altered or substituted work are  specified in 

the contract for work, the contractor is bound to carry out such work 

at the same rates as specified in the contract. 

b)  If the rates for additional, altered or substituted work are not 

specifically provided in the contract for the work, the rates will be 

derived from the rates of similar items or works in the contract of 

work.  The opinion of Engineer-in-charge as to whether the rates can 

be reasonably so derived from the item of contract will be final and 

binding to the contractor. 

c)  If the rates of altered, addition or substituted work can not be 

determined as specified in (a) or (b) above, the rates shall be paid as 

per S.O.R. of VADODARA MUNICIPAL CORPORATION/PWD in the 

same of order preference.  In absence of S.O.R., rate analysis 

approved by the City Engineer shall be final. 

d)  If the rates of altered, addition or substituted work can not be 

determined as specified in (a) or (b) or (c) above, the contractor shall 

within seven days of the receipt of order to carry out the work inform 

the Engineer-in-charge of the rate which he intends to charge for  

 such work supported by rate analysis and the Engineer-in-charge 

will determine the rate on the basis of prevailing market rates of 

materials, labour cost at schedule of labour plus 10% thereon as 

contractor’s supervision overhead and profits.  The opinion of 
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Engineer-in-charge as to market rate of materials and the quantity of 

labour involved per unit of measurement will be final and binding on 

contractor. 

  But under no circumstances, the contractor suspends work on the 

plea of non settlement of items falling under this clause. 

 

CLAUSE 44 :  TESTS FOR QUALITY OF WORK 

1.  The contractor shall be required to give satisfactory tests wherever 

required and shall rectify the defects, if any free of cost.  The 

necessary water, power, labour etc. required for the h tests shall also 

be arranged by the contractor at his own cost. 

2.  All workmanship shall be of the best kind described in the contract 

documents and in accordance with the instructions of Engineer-in-

charge and shall be subjected from time to time to such tests at 

contractor cost as the Engineer-in-charge may direct at the place of 

manufacture or fabrication or on the site or at any such place.  

Contractor shall provide assistance, instruments, labour and 

materials as are normally required for examining, measuring and 

testing of any work or workmanship as may be selected and required 

by Engineer-in-charge. 

3.  All tests necessary in connection with the execution of work as 

decided by Engineer-in-charge shall be carried out at an approval 

laboratory at contractor’s cost. 

4.  Contractor shall furnish the Engineer-in-charge for approval when 

requested or if required by the specification, adequate samples of all 

materials and furnished goods to be used in work sufficiently in 

advance to permit tests and examination thereof.  All materials 

furnished and finished goods applied in work shall be exactly as per 

approved samples. 

CLAUSE 45 :  PROCEDURE FOR MEASUREMENT OF WORK IN 

PROGRESS 

1.  All measurements shall be in metric system.  All the  work in 

progress will be jointly measured by the representative of Engineer-

in-charge and contractor’s authorized agent.  Such arrangements will 

be got recorder in the measurements book by the Engineer-in-

charge or his authorized representative and signed by the contractor 
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or his authorized representative and signed by the contractor or his 

authorized agent in token of acceptance.  If the contractor or his 

authorized agent fails to be present whenever required by the 

Engineer-in-charge for taking measurements for any reasons 

whatsoever, the measurement will be taken by the Engineer-in-

charge or his authorized representative not withstanding the 

absence of contractor and these measurements will be deemed to 

be correct and binding on the contractor. 

2.  Contractor will submit a bill in approved proforma in duplicate to the 
Engineer-in-charge of the work giving abstract and detail 
measurements of various items executed during a months as 
mutually agreed.  The Engineer-in-charge shall verify the bill and the 
claim, as far as admissible. 

 CLAUSE 46 :  TAXES, DUTIES ETC. 

1. Contractor agrees to and does hereby accept full and  
exclusive liability for the payment of any and all taxes including 
sales-tax, duties, octroi or entry tax etc. not or herein after imposed, 
increased or modified from time to time in respect of work and 
materials and all contributions and taxes for unemployment, 
compensation, insurance and old age pension or annuities now or 
hereinafter imposed by the central or State Government authorities 
with respect to or covered by the wages, salaries or other 
compensation paid to the persons employed by contractor.   

2. Contractor shall be responsible for compliance with all 
obligations and restrictions imposed by the labour law or any other 
law affecting employed-employee relationship. 

3.  Contractor further agree to comply and to secure the compliance of 
all sub-contractor with applicable central, state, municipal and local 
laws and regulations and requirement.   Contractor also agrees to 
depend indemnify and hold harmless the owner from any liability or 
penalty which may be imposed by central, state or local authority by 
reasons any violation by contractor or subcontractor of  such laws, 
regulations or requirements and also from all claims, suits or 
proceedings that may be brought against   owner   arising   under   
growing   out  of  or by reasons of work provided for by this contract 
by third parties or by central or State Government authority or any 
administrative sub-division thereof. 

4.  At present there is no sales tax on work contract.  Even if at later 
stage same is imposed by Govt. the sales tax on work contract shall 
be borne by contractor. 
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5.  The contractor shall pay royalty tax as per the rate decided by 
Government. 

6. The contractor shall pay all taxes like sales, income tax, VAT, 
Service tax or any other tax which are in force time to time.  
Vadodara  Municipal Corporation may not be any way hold 
responsible for any such taxes.  However Vadodara  Municipal 
Corporation can ask to produce the tax payment on the request from 
detail concern departments of Govt. or Vadodara  Municipal 
Corporation. 

SAFETY CODE : 

(A)  In respect of all labour, directly or indirectly employed in the work for 
the performance of contractor’s part of this agreement, the contractor 
shall at his own expense arrange  for all the safety provision as per 
safety code of P.W.D. and hand book on construction safety practice 
SP-70-2001 and building & other construction workers.  

  (Regulation of Employment & Condition of Services) Act 1996.  The 
contractor shall serve and abide by all fire and safety security rules 
and regulations of the VADODARA MUNICIPAL CORPORATION. 

(B)  First Aid and Injuries 

1.  Contractor shall maintain first aid facilities to his  employees and 
those of his sub-contractors. 

2.  Contractor shall make outside arrangement for ambulance service 
and for the treatment of injuries.  Names of those providing these 
services shall be furnished to VADODARA MUNICIPAL 
CORPORATION prior to start of construction and their telephone 
numbers shall be prominently displayed in contractor’s field office. 

3.  All critical injuries shall be reported promptly to VADODARA 
MUNICIPAL CORPORATION and copy of contractors report 
covering each personal injury requiring the attention of a physician 
shall be furnished to VADODARA MUNICIPAL CORPORATION. 

 ( C ) Contractor’s Barricades 

1. Contractor shall erect and maintain barricades  required in 
connection with his operation to guard or protect. 

a) Excavations 

b) Hoisting Areas 

c) Areas adjudged hazardous by contractor’s or VADODARA 
MUNICIPAL CORPORATION’s inspectors. 
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1. VADODARA MUNICIPAL CORPORATION’s existing property 
subjected to damage by  ontractor’s operations. 

2.  Rail road unloading spot. 

3.  Contractor’s employees and those of his sub-contractors  

  shall become acquainted with VADODARA MUNICIPAL 
CORPORATION’s barricading  practice and shall respect the 
provisions thereof. 

3. Barricades and hazardous areas adjacent to but not located in 
normal  

                   routes of travel shall be marked by red lanterns. 

5.  Contractor shall have to make all the arrangement to cover 
and protect the equipments and panels stored at work site 
 or installed and which are likely to be damaged due to 
this   work. 

d) Scaffolding 

   The contractor shall provide suitable scaffolds and working 

platforms, gangways and stairways as per required. 

 All necessary personal safety equipments as considered adequate 

by the Executive Engineer should be kept available for the use of 

persons employed on the site and maintained in a condition suitable 

for immediate use and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned as per the 

clause (30) of General Conditions of the Contract.  To ensure 

effectively enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the contractor shall be 

opened to inspection by the welfare officer, Safety Engineer or 

Executive Engineer of the VADODARA MUNICIPAL 

CORPORATION or their representatives. 
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SPECIAL CONDITIONS OF CONTRACT 

GENERAL 

(A)  Special conditions of contract shall be read in conjunction with 

General Conditions of Contract Material and job Specifications, 

Drawings and other documents forming part of this contract. 

 

1. No remedy for action taken under this clause : 

   No action taken by the VADODARA MUNICIPAL 

CORPORATION under the clause shall receive the contractor 

or any of his liabilities under the contractor or give rise to any 

right to compensation, extension of time or otherwise, failing 

which the owner shall have the right to remove such sub-

contactors from the site. 

2.  Inconvenience to the Public : 

  The contractor shall not deposit materials on any site which will 

cause seriously inconvenience to the public.  The Executive 

Engineer may require the contractor to remove any material 

which are considered by him to be a danger or inconvenience 

to the public or cause them to be removed at the Contractor’s 

cost. 

3.    Approach Roads : 

Contractors will be permitted to use the existing roads in the 

areas for the purpose of transporting labourers and materials 

etc.  The VADODARA MUNICIPAL CORPORATION, however, 

will not undertake to provide any approach road to the site of 

works.  It shall be entirely the  

responsibility of the contractor to provide and maintain such 

temporary roads at his own cost for the purpose of movement 

of men, materials, and equipment.  Layout of such approach 

roads shall be submitted to the Executive Engineer for his 

approval before undertaking the construction of the same. 

4.          Supply of Materials : 

The contractor is required to keep himself in touch with the 

Deputy Executive Engineer for the day-to-day position of 

supply of materials to be supplied by owner, so as to adjust the 
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program of work accordingly in advance to avoid his labour 

remaining idle on account of non-receipt of materials.  No claim 

of extra payment due to or arising form delay in supplying the 

materials by the Owner shall be entertained, but a reasonable 

extension of period of contractor may be considered if found 

justified.  This is specified in clause no. (14) of General 

Conditions.  

5. Water Supply to Contractors: 

The contractors shall make his own arrangement of water 

required for construction, site office and labour camp.  

Contractor shall make arrangement for receiving, storage and 

distribution of water as per established norms and practice.  

VADODARA MUNICIPAL CORPORATION shall not entertain 

any claim of contractor for delays resulting on account of 

inadequate or irregular water supply. 

Certified plumbers should be employed by the contractor on 

the work for all the temporary sanitary and plumbing works. 

 

6. Contractors Stores and Site Office : 

Suitable area near the site of work shall be allocated free of 

rent to the contractor for storing his equipment plant, materials, 

etc. and for his site office.  If suitable site near site of work is 

not available, the contractor should prepare its site office away 

from the site of the work as per the direction of the Executive 

Engineer. 

7. Supply of Plant and Equipment Materials and Labour  

The contractor shall make his own arrangements to produce all 

construction plant and equipment for his work.  He shall also 

forward along with tender a list of type and number of the 

equipment with their capacities in good working condition 

which he will use at site to ensure completion of the work in 

specified time. 

All materials, construction plants and equipments, etc. once 

brought by the contractor on the site are not to be removed 

from there without the written authority from the Executive 

Engineer.  Also, the contractor shall have adequate stock of 

spare parts for the equipment on the site and work shall not be 

delayed on this account.  Similarly all enabling work built by the 

contractor for the main construction undertaken by him are not 
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be dismantled and removed without the written authority from 

the Executive Engineer.  Thus contractor shall at his own 

expenses supply and provide all the construction plant, 

temporary works materials both for temporary and for 

permanent works, labour (including the supervision thereof), 

transport to or from the site and in and about the works and 

other things of every kind required for the construction, 

completion and maintenance of the works. 

  08. Rubbish and Clearance of Site : 

The contractor shall clean away all rubbish, vegetation, roots, 

sods etc. and dump them in the area indicated by the 

Executive Engineer and to his satisfaction.  No separate rate 

shall be allowed for the above.  After the work is completed 

and a group of structures handed over, the contractor shall 

clear the area surrounding the work of all hutments, temporary 

structure and excess stores and remnants of building materials 

such as brickbats, sand, kapachi, timber, steel etc. at no extra 

cost the VADODARA MUNICIPAL CORPORATION and land 

brought to its original conditions. 

09. Bench Marks 

The contractor shall protect surveyor’s bench marks line marks 

and base line marks from damage of movement during the 

work. 

10.Inspection 

The contractors shall inspect the site of work and ascertain site 

conditions and the nature of soil to be excavated. 

11.Execution of Works : 

The contractor is responsible for the correct execution of his 

work in accordance with the drawings provided to him and for 

all mistakes due to working to wrong levels or center lines.  

When levels, center lines and bench marks of reference have 

been once given to him by the Deputy Executive Engineer in 

writing, it is his responsibility to record, protect and maintain 

the said marks, and to work to the same, and no complains 

can afterwards be attended to for excess work done 

inconsequence of such levels not having been kept up and 

maintained by the Contractor. 
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12. The contractor shall obtain the permission of the  Executive 
Engineer before installation of fixed construction machineries, 
connections from pipelines, locations of temporary buildings 
including labour camps and storage materials, points of tapping 
electricity supply of connection.  Also the contractor shall not 
energize any approval of the Executive Engineer. 

13. The work shall be carried out in such a manner as not to interfere 
with or affect, retard or disturb the progress of other works being 
executes by other agencies. 

14. The contractor shall submit to the Executive Engineer periodically as 
required, information regarding the progress of work being carried 
out by him. 

15.   The contractor shall provide at his own cost adequate closets and 
sanitary accommodation for all his workman employed on the site.  
These shall be in accordance with the rules and regulations of the 
owner.  The lavatories and sanitary accommodation shall be 
maintained in good sanitary, working and disinfected conditions. 

16. The contractor shall not allow any visitors on the works except with 
the approval of the owner. 

17. If the headquarters of the tenderer are elsewhere than in Baroda, he 
shall have a duly authorized agent at site from the commencement 
of work until completion of the building work as specified.  Such 
agent shall be authorized to act on behalf of the contractor, to 
accept services of notices under the contract and agree to extra, 
omissions and varied items of work and rates for the same.  Such 
agent shall maintain on his staff a qualified engineer and such other 
personnel as may be required for the efficient execution of the work.  
Any notice under the contract shall be deemed to have been 
serviced on the contractor is served upon such agent.  The 
contractor to carry out any rectification under the terms of the 
contractor after the work is completed.  The contractor shall have 
the same or another duly authorized are using carried out. This is 
specified in clause no. (11) of General Conditions. 

18. The successful tenderer shall send a duly authorized competent 
representative at his expenses to meet the City Engineer at his 
office whenever called upon in writing to do so by the City Engineer 
and any instructions, directions or explanations given by the City 
Engineer to such representatives shall be held to have been given to 
the successful tenderer. 

19. The contractor shall afford facilities to the Executive Engineer for a 
physical check of such materials in stock in his godowns or at the 
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site of work, as and when desired by doing so the Executive 
Engineer. 

20.   During the progress of the construction work, if in the drawings, 
diagrams and the sketches issued if any to the contractor for the 
purpose of execution of work any omissions or inaccuracies are 
found by the contractor, he shall bring the same forthwith to the 
notice of the Executive Engineer and get them clarified immediately. 

21. Metal,Brick bats,Sand,Yellow earth,stone dust, cement, steel, water, 

machine/equipment man-power and any other material required for 

construction shall be produced by contractor from open market.  

Contractor shall identify potential sources of material and shall make 

arrangements for adequate and time bound supply of these items.  

Contractor shall have to get the supply sources and material 

approved by Deputy Executive Engineer before bringing material to 

site.  No extension of time shall be granted for completion of work on 

account of delays resulting due to non-availability of material, work, 

electricity etc. at site. 

22. Use of animals is prohibited. 

23. Construction must keep on competent and experienced and 

qualified Civil Engineer with experience or as directed by the City 

Engineer to get best workmanship and day-to-day progress. 

24. All the materials and the workmanship shall be the respective kind 

described in the contract and in accordance with the Executive 

Engineer instructions and shall be subjected from time to time, such 

tests as the Executive Engineer may direct.  The costs of such tests 

shall be borne by the contractor.  No extra claim will be entertained 

for the materials, transport, labour, curing, preservation and supply 

of test samples of interests and size and shape as directed by the 

Executive Engineer. 

25. The contractor shall maintain an uptodate record register of the 

materials issued to him, if any.  One other register may also be kept 

showing the quantum of work executed day-to-day together with 

materials particularly cement used against each item. 

26. A work order register which will also be called site instruction book 

will be kept and maintained at site by contractor wherein the day-to-
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day instruction may be noted down by the Dy.Executive Engineer or 

his subordinate in charge of work.  The violation of the instructions 

written by the Dy. Executive Engineer or his subordinate in charge of 

the work will be severely viewed.  The obedience and strictly 

followed up of the instructions will be obligatory on the part of the 

contractor. 

27. The VADODARA MUNICIPAL CORPORATION shall also deduct 

from running bills submitted by the contractor an amount equivalent  

as applicable from time to time of the total amount of each of such 

running bills towards income tax at source under the relevant 

provisions of Income Tax Act.  

28.   The contractor shall indemnify the The contractor shall provide at 

his own cost adequate closets and sanitary accommodation for all 

his workman employed on the site.  These shall be in accordance 

with the rules and regulations of the owner.  The lavatories and 

sanitary accommodation shall be maintained in good sanitary, 

working and disinfected conditions.                         

29. and every member and officer and employees of the VADODARA 

MUNICIPAL CORPORATION against all the actions, claims, 

demands, costs and expenses whatsoever arising out of or in 

connection with the matter referred to in the above clause.  The 

contractor shall be liable to reimburse the VADODARA MUNICIPAL 

CORPORATION and keep indemnify the employer in respect of all 

actions, claims, procedures, demands, cost expenses which the 

VADODARA MUNICIPAL CORPORATION may have to incure on 

account of default of the contractor under the above clause. 

30. The VADODARA MUNICIPAL CORPORATION will be entitled to 

deduct from the bills to be paid to the contractor any sum or sums 

payable by the contractors and which sum the VADODARA 

MUNICIPAL CORPORATION in required to pay as a principle 

employer on account of default of the contractor in respect of all 

liabilities referred to in above clause. 

31. Force Majure 
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If the performance of the agreement arising out of the 

acceptance of the tenderer, quotation of the tenderer by the 

VADODARA MUNICIPAL CORPORATION, is prevented or 

delayed or interfered with by any act of nature, wars, act of 

enemy, blockades, embargo, insurrections, riots, political or 

commotions, strikes, lockouts, acts of Government or other 

industrial disturbance, explosions or any  

other cause whether enumerated or otherwise not within the 

reasonable control of the tenderer or VADODARA MUNICIPAL 

CORPORATION, all of which by the exercise of due diligence 

is unable to foresee or overcome the Tenderer or the 

VADODARA MUNICIPAL CORPORATION shall not be held 

responsible for the non-performance of such agreement or 

prevention, delay interference or suspension in the 

performance of such agreement any thereof should bone or 

both the parties to such agreement be prevented from fulfilling 

the contractual obligation by a state of force Majeure lasting 

continuously for a period of three months, both the parties shall 

consult with other regarding the future implementation of such 

agreement. 

For the force Majeure that lasts for less than three months, the 

agreement shall remain as it is and suitable period equipment 

to time of force Majeure shall be added in to total time limit for 

performance of the contract. 

32.  Deleted 

33.  Sole Arbitrator 

Municipal Commissioner, VADODARA MUNICIPAL 

CORPORATION shall be the sole Arbitrator.  For any disputes 

& differences of any kind arising out of or in connection with 

the contractor or the carrying out of the works during the 

progress of the works or after their completion shall be referred 

to & settled by Municipal Commissioner, VADODARA 

MUNICIPAL CORPORATION.  The decision of the Municipal 

Commissioner shall be final & binding to both parties. 
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34. Insurance 

The contractor shall take full responsibility for loss damages 

and the care plant and works until it is delivered to site, 

erected, commissioned and taken over by the owner.  Without 

limiting such responsibility, the contractor shall, in the joint 

names of the contractor and the owner, to protect himself and 

the interest of the owner, insure the plant and each part thereof 

for their full value until   they   have   been  taken over.  The 

contractor alone  

has to bear the premium / other expenditure for such 

insurance.  Such insurance shall cover the equipment against 

loss, damages or destruction by fire, lighting, earthquake, 

thefts, perils of the sea of by any cause whatsoever, 

throughout the duration of the contract.  The contractor shall 

deposit the policy or policies and receipts for the premium paid 

with the owner.  All money received under any policy shall be 

applied in or towards the replacement and repair of the loss or 

damage.  The insurance must include provision for payment of 

foreign currency as may be necessary in respect of any claim. 

The work specified in the Tender for works expires taking into 
consideration the extension of time, if any, for completion of the work, 
granted under the relevant clause of the conditions of the contract in cases 
other than those where such extension as necessitated on account of 
default of the contractor.  The decision of the City Engineer as regards the 
Operative period of the contract, shall be final and binding on the 
contractor.  
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વડોદરા મહાનગરપાલિકા 

કાચો રસ્તો પાકો, પીસીસી અને એમ-૪૦ ગ્રેડ કોંક્રીટ(RCC Road) કરવાના કામની 

શરતો. 

 ૦૧.રસ્તાના આ કામોમાું કાચા રસ્તા પાકા કરવા તથા પીસીસી અને એમ-૪૦ ગ્રેડ કોંડક્રટ (RCC 

Road) તથા વરસાદી ગટરની કામગીરી માટે ૫ ( પાુંચ) વર્ડની મ દત માટે કામની રકમ ના ૫ % 
રકમ ની નેશનલાઇઝડ બેંક ની પરફોમંસ ગેરેં ટી લેવાની જોગવાઇ રાખીએ, ગેરેં ટી ના સમય દરમ્યાન 
કામમાું જો કોઇ ન કશાની થશે તો તે અુંગેની જવાબદારી ઇજારદારની રહેશે અને તે ન કશાની 

ઇજારદારે પોતાના ખચે અને જોખમે દ રસ્ત કરવાની  રહેશે, પરફોમંસ ગેરેં ટી અુંગે સામેલ નમ ના 
મ જબ ન ું ગેરેં ટી બોંડ આપવાનો રહેશે.   

૦૨ .ઇજારદાર કામગીરી પૂણડ કરે ત્યારે ઇજારદારન ેફાયનલ વબલન ું ૧૦ % રકમન ું ચ કવણ બાકી 
રાખી નેશનલાઇઝડ બેંકની બેંક ગેરું ટી રજ  કયાડ બાદ આપવાન ું રહેશે. .કામગીરી પૂણડ થયા 
બાદ ડદન-૧૫ માું ઇજારદારે જ ેતે કામગીરી માટે બેંક ગેરું ટી રજ  કરવાની રહેશે .જો તેમ કરવામાું 

નહીં આવે તો ઇજારદાર સામે કાયદાકીય રાહે પગલાું ભરી કાળીયાદીમાું મ કીને સરકારશ્રી, 
અધડસરકારી સુંસ્થામાું તેમજ કેન્દ્ર સરકારની કચેરીમાું જાણ કરવામાુંઆવશે .કાયદાકીય 
પગલાઓમાું ફોજદારી કાયડવાહીનો પણ સમાવેશ થાય છે. 

૦૩.   આ ભાવપત્રના મુંજ ર થયેલ ભાવપત્ર માું કોઇ પણ જાતના માલસામાન, મજ રી કે કાટીંગ  
      વવગેરેમાું ભાવ વધારો આપવામાું આવશે નહીં  . 
૦૪. ઇજારદારે કરેલી કામગીરીમાું   કોઇ પણ ન કશાન થાય તેન ું રીપેરીંગ દ રસ્તી મહાનગરપાવલકા 

પોતાની રીતે   કરાવી લેવાના સુંજોગોમાું આવો ખચડ / ન કશાની મહાનગરપાવલકા કામગીરી પૂણડ 
કયાડ પછી પણ ઇજારદાર   પાસેથી વસ લ કરી શકશે.   

૦૫. ઇજારદારે કરેલા ચોમાસાની ઋત  સમયે પ રતો તેમજ અવનવાયડ કારણોસર કામમાું વવલુંબ થાય તો 
તેવા સુંજોગોમાું કામ અુંગે સ્ટોપેજ ગ્રાહ્ય રાખવામાું આવશે .જથેી કામની મ દતમાું વધારો થશે અને 
વધારાના સમય   દરમ્યાન માટે ડામરના સ્ટાર રેટ અુંગે સરકારશ્રીના પડરપત્ર વસવાય અન્ય 
આયટમો ઉપર કોઇ પણ પ્રકારનો    ભાવ વધારો  આપવામાું આવશે નહીં  . 

૦૬. કામની કોઇ પણ તકરારના પ્રસુંગે મ્ય વનવસપલ કવમશનરશ્રી, વડોદરા મહાનગરપાવલકા નો વનણડય 
છેવટનો   અને ઇજારદારને બુંધનકતાડ રહેશે. 

૦૭. ભાવપત્રમાું ઇજારદારે તમામ પ્રકારના ટેક્ષ ( જી.એસ.ટી વસવાય ), લાગત, રોયલ્ટી વવગેરે સાથેના 
કું મ્પલીટ ભાવ ભરવાના રહેશે . 
      જવેાકે  કેન્દ્ર સરકાર , રાજય સરકાર , મ્ય વનવસપલ કોપોરેશન કે  અન્ય  કોઇ  સુંસ્થાના  ટેક્ષ, 
લાગત,  
      રોયલ્ટી વવગેરે ઇજારદારને તેના કોન્ટર ાકટ સમય દરમ્યાન અથવા તે બાદ કોઇ પણ જાતનો ભાવ 
વધારો  
      તેઓએ ભરેલા ભાવ ઉપરાુંત આપવામાું આવશે નહી. 
૦૮. જ ેતે કામમાું અુંદાજમાું જ ેઆયટમનો જથ્થો દશાડવવામાું આવેલ છે તે જરૂરીયાતના સુંજોગોમાું વધ 

ઘટ એન્જીનીયર ઇન્ચાજડ  ને જરૂર લાગશે તે મ જબ કરી શકશે . 
૦૯. અુંદાજમાું જ ેરસ્તાકોંડક્રટ રસ્તો બનાવવાનો  છે તે રસ્તો શહેરમાું ભારે ટર ાડફક વાળો હોઇ કાયડપાલક 

ઇજનેરની સ ચના મ જબ ઇજારદારે કોઇ પણ ડદવસે અને કોઇ પણ સમયે કામ કરવા માટે વ્યવસ્થા 
કરવાની રહેશે .ટર ાડફકના વનયમન અુંગે ઇજારદારે પ રતા માણસો લાલ ઝુંડીઓ સાથે ગોઠવવાના 
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રહેશે .તેમજ જરૂરી દોરડા, પીપો, વવગેરે રસ્તાના જ ેતે ટર ાફીકથી બુંધ કરવા માટે લાવવાના રહેશે .
તથા ડાયવઝડન ના બોડડ  તથા જરૂરી સેફ્ટી બેરીકેડ્સ રાખવાના રહેશે . 

૧૦. સદર કામગીરી વડોદરા મહાનગરપાવલકાની હદમાું કરવાની       રહેશે . 
૧૧.ઇજારદાર કોંક્રીટની કામગીરી પૂણડ કયાડ બાદ મેન હોલ વરસાદી ગટર ની કેચપીટ તારવાની 

કામગીરી પૂણડ કરેલી ન હોય કે વધારાન ું વબન જરૂરી સામાન, ડરમ કે સફાઇ કરેલી માટી કે રબીશ ન 
ઉપાડે તે પહેલાું  રનીંગ બીલની માુંગણી કરશે તો કોંક્રીટના બીલની રકમના ૧૦ %અનામત તરીકે 
રાખી ચ કવણ કરવામાું આવશે. 

૧૨. ઇજારદાર દ્રારા  ટેસ્ટીંગ માટેના સાધનો તથા ટેસ્ટીગમાું વપરાશમાું લેવામાું આવનાર મટીરીયલ 
પ રતા જથ્થામાું હોવાની ચાલ  કરતાું પહેલા સાઇટ પરના ઇજનેરને સુંતોર્ થાય તે મ જબ ખાત્રી 
કરાવવાની રહેશે .જો આ બાબતે કોઇ પણ કચાશ જણાશે તો કામગીરી શરૂ ન કરવા કે ટેસ્ટીંગ ન 
કરી શકવાની  પડરવસ્થતી વનમાડણ થાય તો અધ વચ્ચેથી કામગીરી બુંધ •કરાવવાની મૌવખક 
સ ચના ઇજનેર આપી શકશે અને તે ઇજારદારને બુંધનકતાડ રહેશે .તેમ છતાું ઇજારદાર દ્વારા 
કામગીરી ચાલ  રાખવામાું આવશે તો તેવા કામન ું ચ કવણ ન કરવાનો વનણડય લઇ શકાશે . 

૧૩. કવોરીલીઝ- બ્લેક ટરેપ હોવાન ું ગ જરાત સરકારના ખનીજ ખાતાન  પ્રમાણપત્ર હોવ  જોઇએ. ભ સ્તર 
વવભાગ દ્રારા  જ ે ખાણો નદીના ભાગમાું આવેલ હોવાન  પ્રમાવણત કરેલ હશે તેવી ખાણોન ું 
(કવોરીન ) ભાવપત્ર/ મટીરીયલ સ્વીકારવામાું આવશે નહી.  

 

૧૪.આ ભાવપત્ર પૈકીની કોઇપણ આઇટમ મુંજ ર કરવી કે ના કરવી,કામગીરી કરવી ના કરવી તે અુંગેની 
તમામ સત્તા મ્ય વનવસપલ કવમશ્ર્નરશ્રી કે તેઓના પ્રવતવનધી ને રહેશે .આ અુંગે કોઇપણ કારણો 
આપવાના રહેશે નહી . 

૧૫.લેબર લાઇસન્સ ઇજારદારે કામનો હ કમ મળ્યાબાદ વધ માું વધ  એક માસમાું રજ  કરવાન ું રહેશે 
તેમજ  લેબરએક્ટ ના ધારા ધોરણો વનયમો ધ્યાન મા લઇ કામા ચાલ  કયાડથી પ રૂ કયાડના સમય 
ગાળા દરમ્યાન ઇજારદારે જ ેફોમડ લેબર ઓડફસમા ભરવાના છે તે સમયસર ભરવાના રહેશે અન ે
તેની એક નકલ ખાતા માું આપવાની રહેશે .જો લેબર લાઇસન્સ ઇજારદારે લીધેલ ના હોય તો 
ઇજારદારન  બીલ આપવામાું આવશે નહી .લેબર એક્ટ નો અમલ કરવાની જવાબદારી ઇજારદારની 
રહેશે અને આ માટે વડોદરા મહાનગરપાવલકાને પ્રત્યક્ષ કે પરોક્ષ રીતે જવાબદાર ગણી શકાશે 
નહી . 

૧૬.ઇજારદારે આબીટરેશનમાું કોઇ દાવા હોય તો તેની વવગત આપવાની રહેશે  
૧૭.ઇજારદારે વવવાદ બાબતે તેની કોઇપણ શરત અુંગે ભવવષ્યમાું કોઇ વવવાદ ઉપવસ્થત થશે તો તે 

પ્રસુંગે ઇંડીયન આવબડટરેશન એક્ટ  - ૧૯૯૬ ની જોગવાઇઓ તેમજ વખતો વખત તેમાું થયેલા 
સ ધારા હેઠળ ની જોગવાઇઓ મ જબ કોપોરેશન સોલ આબીટરે ટર નીમશે અને તેવા વવવાદનાું જ ે
કોઇ વનણડય આવશે તે આખરી ગણાશે અને બુંને પક્ષકારો ને બુંધનકતાડ રહેશે. 

૧૮. સદર કામનાું કરાર કે તેની કોઇપણ શતો અુંગે કુંઇ વવવાદ ઉપવસ્થત થશે તો તે ફક્ત નામદાર 
વડોદરાનાું કોટડની હ ક મત ને આવધન રહેશે. 

૧૯. ઇજારદારે જ ેતે કામ શરૂ કરતા પહેલા કોંક્રીટ ની આઇટમ માટે સરકારી કે સરકાર માન્ય લેબોરેટરી 
પાસે મીક્ષ ડડઝાઇન કરાવી અત્ર ેરજ  કરવાની રહેશે ત્યારબાદજ સ્થળ પર કામગીરી કરવાની રહેશે. 

૨૦. ઇજારદારે કરેલ કામોમા સરકાર/વી.એમ.સી .માન્ય સુંસ્થા અથવા R.I.T.E.S/ C.E.I.L./ 

WAPCOS / G.E.R.I. વવગેરે માથી કોઇપણ સુંસ્થા દ્વારા કરેલ કામન  થડડ  પાટી ઇન્સપેકશન 
વડોદરા મહાનગરપાવલકા કરાવી શકશે, જનેો ડરપોટડ  આવ્યા બાદજ જ ેતે કામના જથ્થાનાું બીલન  
ચ કવણું કરવામાું આવશે. 
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૨૧. જ ેતે કામના સ્થળેથી ઇજારદારના, V.M.C ના તથા T.P.I. ની હાજરીમાું રેન્ડમલી કોર કલેક્ટ 
કરી ક્વોલીટી સુંબધી પડરક્ષણ ઇજારદારે સ્વખચે કરાવવાન ું રહેશે .કરેલ કામગીરી ન ું ચ કવણું કરવા 
માટે સામેલ પત્રક / બીલ મ જબ ઇજારદારના બીલ ન ું ચ ુંકવણ કરવાની માુંગણી આપ્યા બાદ જ 
બીલના ચ કવણાની કાયડવાહી કરવામાું આવશે . 

૨૨. ઇજારદારે એન્જીનીયર ઇન્ચાજડ ની સ ચના મ જબ બાુંધકામની વવગતો દશાડવતા બોડડ  કામના સ્થળ ે
સ્વખચે મ કવાના રહેશે. 

૨૩. જ ેતે કામમા વાપરવાના થતા મટીરીયલ/આઇટમ ઇજારદાર બહારથી ખરીદ કરી લાવવાના હોઇ 
તે સોસડ માટે સુંબધીત તથા ડેપ્ય ટી ઇજનેર દ્વારા જરૂરી પરીક્ષણ કરાવી ને મુંજ ર કરવો .સોસડ 
બદલાય ત્યારે પ ન :મુંજ રી મેળવવાન ું ધોરણ રાખવ ું   .         

૨૪. ઇજારદારે સદર કામમાું રસ્તા ઉપરનાું હયાત સ્પીડબ્રેકર અત્રેની સ ચના મ જબ બનાવવાનાું રહેશે. 
 

 

કાયધપાલક ઇજનેર 

રોડ પ્રોજેકટ િાખા 
વડોદરા મહાનગરપાલલકા 

 

ઇજારદારની સહી. 
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PART -A 
 

કાચો ભાગ પાકો કરી આર.સી.સી. રોડ બનાવવાના કામના 
સ્પેશીકફકેશન  
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PART-A 

(a) રસ્તાનો કાચો ભાગ પાકો કરવાના કામે માલસામાન ખરીદીના સામાન્ય સ્પેસીડફકેશન   
સેવાલીયા ,ટીંબા, વવસ્તારની કવોરીનો માલસામાન વાપરવા બાબત. 

(એમ.ઓ.આર.ટી.એચ/ જાન્યુઆરી-૨૦૧૩,સેકશન-૪૦૧,૪૦૪,૪૦૬ મુજબ) 
૧: ૬૩ થી ૪૫ એમ.એમ.સાઇઝના મશીનકટ મેટિ:- 

(૧)સેવાલીયા/ટીંબાવવસ્તારના બ્લેક ટરેપ પથ્થરમાુંથી ભાુંગેલા મશીનકટ મેટિ , ૬૩.મી.મી થી ૪૫ 
મી.મીસાઇઝમાું મશીનકટ મેટિવહન કરી મ્ય વનવસપલ કોપોરેશન ની હદમાું બતાવવામાું આવે ત્યાું 
એકઠા કરી સ્થળ પર લાવવાની રહેશે. આ મેટલ ખાણમાુંથી નીકળેલ મજબ ત, સખત, અને પોલાણ 
વગરના બ્લેક ટરેપ પથ્થરમાુંથી તોડેલીહોવીજોઇએ. 
(૨)માલસામાનઘનમીટરના ધોરણે કોઇ પણ જાતના વોઇડઝ (પોલાણ ) બાદ કયાડ વસવાયનો રહેશે. 
(૩)ગ્રેડીંગ તથા ભૌવતક જરૂરીયાત નીચે પ્રમાણે રહેશે:- 

(અ ) ગ્રેડીંગ :-  
(As per M.O.R.T.H./5th revision,Jan -2013 Table 400-9.) 

Grading 
No. 

Size Range IS Sieve 
Designation 

Per cent by 
weight 

passing. 

1. 63 mm to 45 mm 75  mm 100 

  63  mm 90-100 

  53  mm 25-75 

  45  mm 0-15 

  22.4 mm 0-5 

 (બ)ભૌવતક જરૂરીયાત :-  
 (As per M.O.R.T.H/5th revison, Jan -2013 Table 400-8) 

Test 
 

Test Method Requirements 

1. Los Angeles*** 
Abrasion Value 
or 

               Aggregate 
               Impact Value 

IS: 2386 (Part-4) 
 
 

IS: 2386  (Part-4) 
or 

IS : 5640 

40 Per cent (Max) 
 
 

30 Per cent (Max) 

2. Combined** 
Flakiness and 
Elongation  
Indices (Total) 

 
IS: 2386 
(Part-I) 

 

 
 

35 Per cent (Max) 

 * Aggregates which gets soften in 

presence of water shall be tested for impact value under wed condition 

accordance with IS 5640  

 ** The requirement of flakiness index 

and elongation index shall be enforced only in the case of crushed broken 

stone and crushed slag 

 *** In case water bound macadam is 

used for sub base, the requirement in respect of log angeles value and 
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aggregate impact value shall be relaxed to 50 % and 40 % maximum 

respectively. 

 

(૨)૫૩ થી ૨૨.૪૦ એમ.એમ.સાઇઝના મશીનકટ મેટિ:- 

(1) સેવાલીયા/ટીંબાવવસ્તારના બ્લેક ટરેપ પથ્થરમાુંથી ભાુંગેલા ૫૩.મી.મી થી ૨૨.૪ મી.મીસાઇઝના 
મશીનકટ મેટિ વહન કરી મ્ય વનવસપલ કોપોરેશન ની હદમાું બતાવવામાું આવે ત્યાું એકઠા કરી સ્થળ 
પર લાવવાના રહેશે.  
(૨)માલસામાનઘનમીટરના ધોરણે કોઇ પણ જાતના વોઇડઝ (પોલાણ ) બાદ કયાડ વસવાયનો રહેશે. 
(૩)ગ્રેડીંગ તથા ભૌવતક જરૂરીયાત નીચે પ્રમાણે રહેશે:-  

 

(અ ) ગ્રેડીંગ :-  
 (As per M.O.R.T.H/5th revision, Jan -2013 Table 400-9) 

IS Sieve 
Designation (mm) 

Cumulative  per cent by weight of total aggregate    
                                   Passing 

Coarse Aggregate 

63.0 
53.0 
45.0 
22.4 
11.2 

 

100 
95-100 
65-90 
0-10 
0-5 

 (બ)ભૌવતક જરૂરીયાત :-  
 (As per M.O.R.T.H/5th revision Jan -2013  Table 500-3) 

Test 
 

Test Method Requirements 

1. Los Angeles 
Abrasion Value 
or 

              Aggregate 
              Impact Value 

IS: 2386 
(Part-4) 

 
IS: 2386 

(Part-4) or 
IS : 5640 

40 Per cent (Max) 
 
 

    30 Per cent 
(Max) 

2.  Combined 
Flakiness and 
Elongation  
Indices (Total) 

 
IS: 2386 
(Part-I) 

 

 
35 Per cent (Max) 

 * Aggregates which gets soften in 

presence of water shall be tested for impact value under wed condition 

accordance with IS 5640  

 ** The requirement of flakiness index and 

elongation index shall be enforced only in the case of crushed broken stone and 

crushed slag 

 *** In case water bound macadam is used 

for sub base, the requirement in respect of log angeles value and aggregate 

impact value shall be relaxed to 50 % and 40 % maximum respectively. 

૩: ગ્રીટ  
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(1) ૧૦.૦ મી.મી સાઇઝની બ્લેક ટરેપ પથ્થરની  સેવાલીયા, ટીંબાવવસ્તારની ગ્રીટ વહન કરી  
મ્ય વનવસપલ કોપોરેશન ની હદમાું બતાવવામાું આવે તે સ્થળે ઉતારી આપવાનો રહેશે.  

 (2)  બ્લેક ટરેપ પથ્થરની ગ્રીટ સેવાલીયા, ટીંબાવવસ્તારની  સપ્લાય કરતા પહેલા માન્યકરેલી 
તથા મીકેનીકલ કક્ષાની સારા પથ્થરમાુંથી બનાવેલી હોવી જોઇએ તે  સખત મજબ ત 

નક્કર અમે ટકાઉ તથા મજબ ત ગ્રીટ બુંધારણવાળા બ્લેક ટરેપ પથ્થરમાુંથી બનાવેલી 
હોવી જોઇએ.પાયાવાળી હોવી જોઇએ. પરુંત  ગોળ લાુંબી કે પાતળી કક્ષાની હોવી જોઇએ 
નહી. ગ્રીટ સામાન્યત : ધ ળ સહીતની હશે. પરુંત  કોઇપણ વકસ્સામાું ૫ % થી વધ  
પ્રમાણમાું ડસ્ટ હોવી જોઇએ નહી.  

  (3)  õકવોરીના ઉપરના થરમાુંથી પ્રાપ્ત થયેલ નરમ હવામાનની અસરવાળી તથા ભાુંગેલી 
ત ટેલી પથ્થર જયાું સ ધી સારો થર મળે નહીં ત્યાું સ ધી જરૂરી ઉંડાઇ સ ધી ખોદાણ કરી 

દૂર કરાવવી  રહેશે. ઉપર જણાવેલ થરમાુંથી પ્રાપ્ત થયેલી હલકી કક્ષાનો માલસામાન કોઇ 
પણ સુંજોગોમાું સ્વીકારવામાું આવશે નહીં અને તે તત્કાલ રદ કરવામાું આવશે. 

  (4)    ગે્રડીંગ નીચે મ જબ રહેશે. 
(અ ) ગ્રેડીંગ :-  (As per I.S. 2386, I.S. 383) 

IS Sieve 
Designation 

Per cent by weight 
Passing. 

12.5  mm 100 

10 mm 85-100 

4.75  mm 0-20 

2.36   mm 0-5 

૪ : ફીિર મટીરીયિ : 
 ફીિર મટીરીયિ માાં સારી જાતની રેતીનો ઉપયોગ કરવાનો રહેશે. રેતી, ઓરસાંગ નદીની 
ઉપયોગમાાં િેવાની રહેશે. રેતી શુધ્ધ સારા ગે્રડવાળી મજબ ત, ટકાઉ અને અશ વધ્ધઓ જવેી કે 

ડસ્ટ માટી કાુંકરા, ક્ષાર, ઓગેનીક, માઇકા, ફલેકી પાટીકલ  કે અન્ય  અવનચ્છનીય તત્વોથી 
મ કત હોવી જોઇએ તથા એન્જી-ઇન-ચાજડ  પાસે મુંજ ર કરાવવાની રહેશે. ડફલ્ડ ટેસ્ટ દરમ્યાન 
રેતીમાું સીલ્ટન ું પ્રમાણ ૮% થી વધ  ન હોવ ું જોઇએ.  
 

રેતીનો ફાઇનેસ મોડય લસ ૨.૫ અને ૩.૦ ની વચ્ચે હોવો જોઇએ. રેતીન ું સીવ-
એલાવલસીસ  નીચે મ જબન ું રહેશે. Testing ની Frequency કામના ઇજનેર ઇન ચાજડની સ ચના 
મ જબ કરવાની રહેશે. 
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Gradation  
(As per M.O.R.T.H/5th revision Jan-13 page. No. 443  Table 1000-2) 

IS Sieve Size Per cent by Weight Passing the Sleve 

Zone II 

10 m.m. 100 

4.75 m.m. 90-100 

2.36 m.m. 75-100 

1.18 m.m. 55-90 

600 micron 35-59 

300 micron 8-30 

150 micron. 0-10 

૫: મેટિ નીચેના ટેબિમાાં દશાાવેિ સાઇઝ તથા જથ્થા મુજબ પ્રલત ૧૦ ચો.મી માટે વાપરવાનો 

રહેશે. 
(A) મેટિ: 

(અ) ૧૫ સે.મી .કોમ્પેકટેડ િેયર માટે. :-  

મેટિ સાઇઝ કોમ્પેકટેડજાડાઇ િુઝ જથ્થો  

૬૩મી.મી થી ૪૫ મી.મી  ૧૫૦ મી.મી  ૧.૮૧ થી ૨.૧૪ ઘ.મી. 

(બ) ૧૭.૫ સે.મી .કોમ્પેકટેડ િેયર માટે:- 

મેટિ સાઇઝ કોમ્પેકટેડજાડાઇ િુઝ જથ્થો  

૬૩મી.મી થી ૪૫ મી.મી  ૧૭૫ મી.મી ૨.૧૧ થી ૨.૫૦ ઘ.મી. 

(ક) ૧૧ સે.મી .કોમ્પેકટેડ િેયર માટે:- 

મેટિ સાઇઝ કોમ્પેકટેડજાડાઇ િુઝ જથ્થો  

૬૩મી.મી થી ૪૫ મી.મી  ૧૧૦ મી.મી ૧.૩૩ થી ૧.૫૬ ઘ.મી 

(ખ)૧૦ સે.મી .કોમ્પેકટેડ  જાડાઇમાાં મેટિ ગ્રાઉટીંગ માટે:- 

મેટિ સાઇઝ કોમ્પેકટેડજાડાઇ િુઝ જથ્થો  

૫૩મી.મી થી ૨૨.૪ મી.મી  ૧૦૦ મી.મી ૧.૨૧ થી ૧.૪૩ ઘ.મી 

(B)(ફીિર મટીરીયિ ): ૧૦ ચો.મી ના લવસ્તાર માટે 

અ.નાં મેટિની 
કોમ્પેકટેડજાડાઇ 

ફીિર મટીરીયિ નો િુઝ 
જથ્થો (ઘ.મી) (રેતી) 

૧. ૧૦૦ મી.મી ૦.૨૨ થી ૦.૨૪ 

૨. ૧૧૦ મી.મી ૦.૩૨ થી ૦.૩૫ 

૩. ૧૫૦ મી.મી ૦.૪૫ થી ૦.૩૮ 

૪. ૧૭૫ મી.મી ૦.૫૨ થી ૦.૫૬ 

                                                                         -સહી- 
કાયાપાિક ઇજનેર, 

રોડ પ્રોજકેટ  
વડોદરા મહાનગરપાલિકા 
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PART-A 

(b) રસ્તાનો કાચો ભાગ પાકો કરવાના મુંજૂરી કામના સ્પેશીડફકેશન  
 

આયટમ નાંબર : ૧ : માટી ખોદાણકામ  
1. ખોદાણ કામ કોઇપણ પ્રકારની માટી, રેતી નરમ મ રમમાું લાઇન, લેવલ , કેમ્બર મ જબ 

કરવાન ું રહેશે. ખોદેલી માટી, રબીશ વવગેરે અતે્રથી બતાવવામાું આવે તે મ જબ ૫૦ મીટર 
સ ધી લીડમાું ભેગી કરવાની સ ચના પ્રમાણે પાથરી આપવાની તથા લીડની મયાડદામાું પ ન: 
બતાવેલ ભરી આપવાની રહેશે. અને ૫૦ મીટરથી ઉપરાુંતની લીડ કાચો ભાગ પાકો કરવા 
માટેની આયટમ નું ૨ મ જબ ચ કવણ કરવામાું આવશે 

2. ખોદાણ બાદ સબગે્રડ અતે્રથી ચેક કરાવ્યા બાદ જ આગળની કામગીરી કરવાની રહેશે. 

ઉપરાુંત ખોદાણ કરતાું પહેલા સ્થળે ઉગી નીકળેલ ઘાસ ,છોડ , વવગેરે ઇજરદારે દ રકરી 
સાઇટ ચોખ્ખી કરવાની રહેશે. 

3. સ્થળે કામ ચાલ  કરતાું પહેલા વાહન વ્યવહારના વનયમન માટે ઇજારદારે ‘રસ્તો બુંધ 
છે.વવગેર દશાડવતા બોડડ  , લાલબત્તી, ચોકીદાર રાખવા વવગેરેની વ્યવસ્થા પોતાના ખચે તથા 
જોખમે  કરવાની રહેશે. ખોદાણ કામ માટે લાઇન લેવા માટેનો સામાન જવેો કે દોરી ચ નાની 
ફાુંક ખ ટી વવગેરે ઇજારદારે સ્વખચે લાવવાની રહેશે.  

4. રોડ વાઇડનીંગ કામ કરવાન ું  છે તે જગ્યાઓમાું કામગીરી કરતા પહેલાું ટર ાયલપીટ લઇ 

સવવડસ લાઇન અુંગેની ખાતરી કરી કામગીરી કરવાની રહેશે. ખોદાણમાું આવતા પાણીની 
લાઇન, ગટરની લાઇન તથા ગેસ લાઇન તથા જોડાણ, ઇલેકટર ીસીટી તથા ટેવલફોન વવગેરેની 
લાઇનો તથા કેબલોને કોઇ પણ જાતન ું ન કશાન થશે તો તેની સુંપ ણડ જવાબદારી 
ઇજારદારની રહેશે અને તે અુંગે જરૂરી દ રસ્તી અથવા નવીન કામગીરી ઇજારદારે પોતાના ખચ ે
વહેલીતકે સુંતોર્કારક રીતે કરી આપવાની રહેશે. જો તે પ્રમાણેન ું  દ રસ્તી અથવા નવીન 
કામગીરી તાત્કાવલક કરી આપવામાું આવશે નહીં તો તે કામ બીજી એજન્સી અથવા બીજા 
ખાતા મારફતે અતે્રથી કરાવી લેવામાું આવશે . અને તેની દ રસ્તીઅુંગેનો તમામ ખચડ 

ઇજારદારના બીલમાુંથી અથવા બીજી લ્હેણી રકમમાુંથી વસ લ કરવામાું આવશે. 
5. સદર કામન ું માપ ઘનમીટરના ધોરણે આપવામાું આવશે. 

 

 

 

આયટમનાંબર :૨: ખોદાણમાાંથી નીકળેિ વધારાની માટી ઉપાડવાનુાં કામ : 

 

1. ખોદાણ/કામ સ્થળ પરની વધારાની માટી, રોડા, રબીશ વવગેરે અતે્રની સ ચના મ જબ 
ઉપાડવાન ું રહેશે. 

2. ઉપાડેલ મટીરીયલ અતે્રની સ ચના મ જબ મ્ય વન. હદમાું બતાવ્યા મ જબ ના સ્થળેથી ખાલી 
કરી આપવાન ું / પાથરી આપવાન ું રહેશે.•  

3. સદર કામન ું માપ ઘ.મી ના ઘોરણે  આપવામાું આવશે. એમા કોઇ પણ પ્રકારનો બલ્કેજ 
આપવામાું આવશે નહીં. 
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આયટમ નાંબર :૩  : GSB મટીરીયિ સ્થળ પર િાવી િાઇન િેવિ  કેમ્બરમાાં પાથરી 
આપવાના  કામના સ્પેશીકફકેશન -: 
ગે્રન્ય અલ સબ બેઝમટીરીયલ નમડદા નદીની  બરકાલ લીઝ તેમજ આજ બાજ ના વવસ્તારમાુંથી 
લાવવાન ું રહેશે જનેા રોયલ્ટી પાસ રજ  કરવાના રહેશે. જનેી CBR Value ૩૦ થી ઓછી હોવી ન 
જોઇએ.GSB મટીરીયલ અતે્રની સ ચના મ જબ લાઇન લેવલ તથા કેમ્બરમાું પાથરી આપવાન ું 

રહેશે .જને ું ગે્રડીંગ સામાન્યત : નીચે મ જબ મળત  આવત  હોવ  જોઇએ. 
Grading for Granular Sub- Base Material ( As per Morth 5 th revision jan -
13  Table 400-1) 

IS Sieve Designation (M.M) Percent by weight Passing the IS 

Sieve (G-5) 

૭૫ ૧૦૦ 

૫૩ ૮૦-૧૦૦ 

૨૬.૫ ૫૫-૯૦ 

૯.૫ ૩૫-૬૫ 

૪.૭૫ ૨૫-૫૦ 

૨.૩૬ ૧૦-૨૦ 

૦.૮૫ ૨-૧૦ 

૦.૪૨૫ ૦-૫ 

૦.૦૭૫ - 

GSB મટીરીયલ અતે્રથી પાસ કરાવીને જ વાપરવાન ું રહેશે. 
GSB મટીરીયલન ું અતે્રથી સ ચવ્યા મ જબ ટેસ્ટીંગ કરાવી આપવાન ું રહેશે. 
 

GSB મટીરીયિ પર જરૂરી રોિીંગવોટરીંગ કરી આપવાના કામનુાં સ્પેશીકફકેશન:- 

GSB મટીરીયલ પર અતે્રથી સ ચવ્યા મ જબ વોટરીંગ કરી ૮-૧૦ ટન વજનના વાઇબ્રેટર 
રોલરથી રોલીંગ કરી  આપવાન ું રહેશે.વસુંગલ લેયરમાું ૨૦૦ મી.મી સ ધીની જાડાઇના GSB 
મટીરીયલ ઉપર રોલીંગ કરવાન ું રહેશે. જો GSB ની જાડાઇ (Thickness ) ૨૦૦ મીમી થી 

વધ  હશે તો બે લેયરમાું    ( ક લ બે વખત) રોલીંગ કરવાન ું રહેશે.  
સામાન્ય સુંજોગોમાું એક પાસમાું ૧૦૦ મીટરથી વધ  લુંબાઇ ન થાય તે રીતે રોલીંગ કરવાન ું રહેશે. 
સદર કામમાું ઇજારદારે પોતાના ખચે પાણી છુંટકાવ કરવાનો તથા રોલીંગ કરવાના કામનો 

સમાવેશ થાય છે. 
સદર કામન ું માપ ઘન મીટરના ધોરણે (કોમ્પેક્ટેડ થીકનેસ મ જબ ) આપવાન ું રહેશે 

આઇટમ નાંબર :૦૪ : સબગે્રડ પર રોિીંગ વોટરીંગ કરી મેટિ સોિીંગ કરવાન ાં કામ(૧૫. સે.મી 
િેયર કોમ્પેકટેડ): 
૧. મેટલ સોલીંગ કરતા પહલેા સબગે્રડ લાઇન લેવલ તથા કેમ્બરમા ંકરી આઇ.એસ.૨૭૨૦(પાટધ  -
૮) ના ર્ોરણો જળવાય તે મજુબ રોલીંગ/ વોટરીંગની કામગીરી કરી સબગે્રડ અતે્રથી ચેક 
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કરાવવાની રહિેે. ત્યારબાદ સ્થળ પર સપ્લાય મેટલ સ્પેિીહફકેિન પાટધ  – A ના આ.ન ં૫ (A) 
પ્રમાણે સલુચત જાડાઇ સાઇઝ તથા જથ્થામા ં પ્રથમ ૧૫.૦ સે.મી કોમ્પકટેડ જાડાઇમા ં મેટલ 
પાથરવાના રહિેે. 
૨. મેટલ ગોઠવ્યા બાદ જે પોલાણ રહ ેતે તોડેલો કપચી (ટુકડા) થી પરુી ફીટોફીટ કરવાનુ ંરહિેે. 
બાકી રહલેા નાના વછદ્રો (પોલાણ ) અતે્રથી  સચુવેલ મટીરીયલ (રેતી) થી ભરવાના રહિેે.  જેનો 
જથ્થો મટીરીયલ  સ્પેિીહફકેિન પાટધ  – A ના આ.ન ં૫ (B) મા ંદિાધવેલ જથ્થા મજુબ રહિેે.   
૩. ત્યારબાદ અગાઉ દિાધવેલ આ.ન ં૪ મા ંજણાવ્યા મજુબ આઇ.એસ ૨૭૨૦ (પાટધ  –૮) ના ર્ોરણો 
જળવાય તે પ્રમાણે  રોલીંગ/ વોટરીંગ સતંોષદલક્ષણ  ક કરી આપવાનુ ંરહિેે.  
૪. સદર કામનુ ં માપ ચોરસ મીટરમા ંઆપવામા ંઆવિે. 
  
આઇટમ નાંબર :૦૫: સબગે્રડ પર રોિીંગ વોટરીંગ કરી મેટિ સોિીંગ કરવાન ાં કામ.(૧૧. સે.મી 
િેયર કોમ્પેકટેડ): 
૧. મેટલ સોલીંગ કરતા પહલેા સબગે્રડ લાઇન લેવલ તથા કેમ્બરમા ંકરી આઇ.એસ.૨૭૨૦(પાટધ  -
૮) ના ર્ોરણો જળવાય તે મજુબ રોલીંગ/ વોટરીંગની કામગીરી કરી સબગે્રડ અતે્રથી ચેક 
કરાવવાની રહિેે. ત્યારબાદ સ્થળ પર સપ્લાય મેટલ સ્પેિીહફકેિન પાટધ  – A ના આ.ન ં૫ (A) 
પ્રમાણે સલુચત જાડાઇ સાઇઝ તથા જથ્થામા ં પ્રથમ ૧૧.૦ સે.મી કોમ્પકટેડ જાડાઇમા ં મેટલ 
પાથરવાના રહિેે. 
૨. મેટલ ગોઠવ્યા બાદ જે પોલાણ રહ ેતે તોડેલો કપચી (ટુકડા) થી પરુી ફીટોફીટ કરવાનુ ંરહિેે. 
બાકી રહલેા નાના વછદ્રો (પોલાણ ) અતે્રથી  સચુવેલ મટીરીયલ (રેતી) થી ભરવાના રહિેે.  જેનો 
જથ્થો મટીરીયલ  સ્પેિીહફકેિન પાટધ  – A ના આ.ન ં૫ (B) મા ંદિાધવેલ જથ્થા મજુબ રહિેે.   
૩. ત્યારબાદ અગાઉ દિાધવેલ આ.ન ં૪ મા ંજણાવ્યા મજુબ આઇ.એસ ૨૭૨૦ (પાટધ  –૮) ના ર્ોરણો 
જળવાય તે પ્રમાણે  રોલીંગ/ વોટરીંગ સતંોષદલક્ષણ  ક કરી આપવાનુ ંરહિેે.  
૪. સદર કામનુ ં માપ ચોરસ મીટરમા ંઆપવામા ંઆવિે. 
 

 

આયટમ નાંબર : 0૬:  

Providing and Laying Plain Cement Concrete  

Good  quality  of  cement,  sand,  gravel,  shall  be  supplied  for  the  work  of  plain  cement concrete  

1:2:4  / 1:3:6 / 1:4:8. The sand and the gravel shall be actually measured and mixed with cement in 

the mixture machine to make uniform consistent concrete and this concrete shall only be used.  

Whenever  concrete  is  required  to  be  mixed  manually  the  same  shall  be  mixed  on  the  

concrete  /  steel platform using 10% more cement, which shall not be paid extra.   When the  

concrete is to be manually mixed, it shall be thoroughly mixed twice before the water is added  

and twice after the water is added and when the concrete is of uniform color then only it can be  

used.  The concrete left unused for more than 20 minutes will not be allowed to be use. The form 

work for the cement concrete work shall be strong and of very good quality.   Oil shall be applied on 

it before the concreting.   The item shall include the rate of providing form work, centering nails, 

labour for removing form work, etc., and no separate charge shall be paid for it.   The concrete work 

shall be kept wet by watering at least 3 times a day and cured for 15 days.   The entire work shall be 

carried out using good quality material and form work and employing skilled masons. The rate shall 

be per cubic meter of concrete.  
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આયટમ નાંબર : ૦૭ : 

Specification for RCC Road with trimix .             
      This work shall consist of furnishing and placing cement concrete M- 400 for trimix road 

surface flooring of the shape and dimensions shown on the drawings and conforming to 
these Specifications or as approved by the Engineer in charge. 

 
      Prior to the start construction the contractor shall design the mix and submit to the Engineer 

in charge for approval the proportions of materials including admixtures to be used water 
reducing admixtures ( Including plasticizers or super plasticizers ) may be used at the 
contractors option subject to the approval of Engineer in charge Other types of admixtures 
shall be prohibited unless specifically permitted by the Engineer in charge 

 
      Weigh Batch Machine of appropriate capacity shall be used continuously during the 

entire process of execution of this item 
 
      In the designation of a concrete mix, letter "M" refers to the mix and the number the 

specified 28 days works cube compressive strength of that mix on 150 mm. cubes 
expressed in kg./cm2 

 
MATERIALS  

1.0  WATER 
 
1.1 Water shall not be salty brackish and shall be clean reasonably clear and free objectionable 

quantities of silt and traces of oil j\injurious alkalis salts organic matter and other 
deleterious material which will either weaken the mortar of concrete or cause 
efflorescence or attack the steel in R C C container for transport storage and huddling of 
water shall be clean, Water shall confirm to the standard specified in I S 455 -1978 

 
1.2 If required by the Engineer in charge it shall be tested by comparison with distilled water 

compression shall be made by means of standard cement tests for soundness time of 
setting and mortar strength as specified in I S 269-1976 Any indication of unsoundness 
charge in time of setting by 30 minutes or more or decrease of more than 10 percent 
strength of mortar prepared with distilled water sample when compared with the result 
obtained with mortar prepared with distilled water shall be sufficient cause for rejection of 
water under test. 

 
1.3   Water for curing mortar concrete or masonry should not be too acidic or too alkaline  
 
1.4  It shall be free of elements which significantly affect the hydration reaction or otherwise 

interface with the hardening of mortar or concrete during curing or those which produce 
objectionable stains or other unsightly deposits on concrete or mortar surfaces  

 
1.5  Hard and bitter water shall not be used for curing 
 
1.6  Potable water will generally found suitable for curing mortar or concrete 
 
2.0  CEMENT 

2.1 Cement shall be ordinary Portland  cement (OPC) confirming to IS: 12269(Latest edition) 
 
2.2 Cement shall be stored above the ground level in perfectly dry and water tight sheds. 

Wherever bulk storage containers are used, their capacity should be sufficient to cater to 
the requirements at site and should be cleaned at least once every 3 to 4 months. The 
aggregate shall be stored in such a way as to prevent admixture of foreign materials. 
Different size of fine or coarse aggregate shall be stored in separate stock-piles sufficiently 
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away from the each other to prevent intermixing the materials. Add  Polymer synthetic fibre 
or equivalent 1kg per cubic meter as per mix design  

 
3.0 SAND 

3.1  Sand shall be natural sand, clean well graded, hard strong durable and gritty particular free 

from immures amounts of dust, clay, kankar modules, soft: or flaky particles shall alkali 

salts, organic matter, learn mica or other deleterious substance and shall be got approved 

from the  Engineer-in-charge. The sand shall not contain more than 8 percent of slit as 

determined by field test. if necessary the sand. 

      Coarse Sand: The fineness modules of coarse sand shall not be less than 2.5 and shall 

not exceed 3.0. The sieve analysis of coarse sand be as under: 

 

I. S. Sieve Designation % by wt. passing 

4.75 mm 100 

2.36mm 90 to 100 

1.18 mm 70 to 100 

600 MC 30 to 100 

300 MC 85 to 70 

150 MC 00 to 50 

 

3.2 Fine Sand: The fineness module shall not exceed 1.0 the sieve analysis of fine sand be as 

under: 

IS. Sieve Designation % by wt. passing 

4.75 mm 100 

2.36mm . 100 

1.18 mm 75 to 100 

600 MC 40 to 85 

300 MC 05 to 50 

150 MC 00 to 10 

 
4.0 STONE COARSE AGGREGATE FOR MIX CONCRETE: 

4.1 Coarse aggregate shall be machine crushed stone of black trap and hard, strong, dense, 
durable, clean and free from disintegrated pieces, organic and other deleterious matter. 

 

1.2 The aggregate shall be generally be cubical in shape unless special stones of particular 

quarries are mentioned. Aggregate shall be machine crushed from the best black trap. 

Aggregate shall have no deleterious reaction with cement. The size of the coarse 

aggregate for plain cement concrete and ordinary reinforced cement shall generally as per 

the table given below 

 
 
 

IS Sieve % passing for single sized aggregate of nominal size 

Designation    

80mm    

63 mm 100 - - 

40mm 85-100 100 0 

20mm 0-20 85-100. 100 
16mm - - 85-100 

 

IS Sieve % passing for single sized aggregate of nominal size 

Designation    

12.5 mm    

10mm 0-5 0-20 0-30 
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4.75 mm - 0-5 0-5 

2.35 mm - - - 

 

Note: This percentage may be varied some what by the Engineer-in-charge when considered 

necessary containing better and strength of concrete. 

 

4.3 The grading test shall be taken in the beginning and at the change of source of material as 

indicated in I.S. 383-1970 and I.S. 456-1978. Aggregate shall be stored separately and 

handled in such a manner so as to prevent the intermixing diff aggregate if the aggregate 

are covered with dust, they shall be washed with water to make them clean. 

 

4.4 All materials shall be stored as to prevent their deterioration of their quality and fitness for 

the work. Any material which has deteriorated or has been damaged or is otherwise 

considered defective by the Engineer-in-charge shall not be used in the work. The 

aggregate shall be stored in such a way as to prevent admixture of foreign materials. 

Different size of fine or coarse aggregate shall be stored in separate stock-piles sufficiently 

away from the each other to prevent intermixing the materials. 

 
5.0 WORKMANSHIP  

General  

5.1 Prior to the start construction the contractor shall design the mix and submit to the Engineer 
in charge for approval the proportions of materials including admixtures to be used water 
reducing admixtures Before stating concrete the bed of foundation trenches shall be 
cleared of all loose materials leveled watered and rammed as directed. 

 

5.2 Mix shall be used including making c channel 75 mm x 75 mm required to level and slope 

and thickness of the concrete road leveling of placed concrete with surface vibrator and 

finishing with power floater shall be done Floater and trowel light booming the surface shall 

be done Expansions joints shall be cut as directed  
 
5.3   For sub base shall be leveled up prior to start the Trimix concrete.  
 
 The channel shall be placed on both side and shall be check by plumb & to spirit level 
in true level and longitudinal slope and gradient and camber.  
 
6.0 MIXING: 

FOR MASS CONCRETE WORK. :  
 
6.1 Dry coarse and fine aggregate and cement shall then be mixed thoroughly by turning over 

to get a mixture of uniform colour.  
 
6.2 Enough water shall then be added gradually and the mass turned over till a mix of required 

consistency is obtained. The quantity of water shall be just sufficient to produce a dense 
concrete of required workability for the purpose. 

 
6.3 The concrete shall be mixed in a mechanical mixer. Mixers which have been out of use for 

more than 30 minutes shall be thoroughly cleaned before putting in a new batch. Unless 
otherwise agreed to be the Engineer in-charge, the first batch of concrete from the mixer 
shall contain only two thirds of normal quantity of coarse aggregate. Mixing plant shall be 
thoroughly cleaned before changing from one type of cement to another. 

 

6.4 The method of transporting and placing concrete shall be approved by the Engineer-in 

charge. Concrete shall be so transported and placed so that no contamination, 

segregations or loss of its constituent material takes place. All form work and 

reinforcement contained in it shall be cleaned and made free from standing water, dust, 
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snow or ice immediately before placing of concrete. No concrete shall be placed in any 

part of the structure until the approval of the Engineer-in-charge has been obtained. 
 
6.5 Deleted. 
6.6 Deleted. 

 

6.7 Unless otherwise agreed to by the Engineer-in-charge, concrete shall not be dropped into 

place from a height exceeding 2 meters. When chutes are used they shall be kept clean 

and used in such a way as to avoid segregation. When concreting has to be resumed on a 

surface which has hardened, it shall be roughened, kept clean, thoroughly wetted, and 

covered with a 13 mm. thick layer of mortar composed of cement and sand in the same 

ratio as in the concrete mix itself. This 13 mm. layer of mortar shall be freshly mixed and 

placed immediately before placing of new concrete. Where concrete has not fully 

hardened, all laitance shall be removed by scrubbing the wet surface with wire or bristle 

brushes, care being taken to avoid dislodgement of any particles of coarse aggregate. The 

Surface shall then be thoroughly wetted, all free water removed, and the coated with neat 

cement grout. The first layer of concrete to be placed on this surface shall not exceed 150 

mm. in thickness, and shall be well rammed against old work particular attention being 

given to corners arid Close spots. 
 
6.8 If concreting is not started within 24 hours of the approval being given, it shall have to be 

obtained again from the Engineer-in-charge. Concreting being given, t shall proceed 
continuously over the Area between construction joints. Fresh concrete shall not be placed 
against concrete which has been in position for more than 30 minutes unless a proper 
construction joint is formed. Concrete shall be compacted in its final position within 30 
minutes of its discharge from the mixer unless carried in properly design agitators, 
operating continuously, when this time shall be within 2 hours of the addition of cement to 
the mix and within 30 minutes of its discharge from the agitator. Except where otherwise 
agreed to be the Engineer-in-charge, concrete shall be deposited in horizontal layers to a 
compacted depth of not more than 0.4-S-metre when internal vibrators are used and not 
exceeding 0.30 meter in all other cases 

 

6.9 In the case of reinforced concrete work workability shall be such that the concrete 

surrounds and properly grips all reinforcement. The slump for pavement is maximum 50 

MM and minimum 25 MM. 

7.0  Providing and laying 125 micron thick standerd polythene film over entire 

W.B.M.base . 
8.0 Segregation 

8.1 When concreting has to be resumed on a surface which has hardened, it shall be 

roughened, swept, clean, thoroughly wetted and covered with a 13 mm. thick layer of 

mortar shall be freshly mixed and placed immediately before placing of' new concrete. 

Where concrete has not fully hardened, allegiance shall be removed by scrubbing the well 

surface with wire or bristle brushes, care : being taken to avoid dislodgement of any 

particles of coarse aggregate. The surface shall then be thoroughly wetted, with neat 

cement grout. The first layer of concrete to be placed on the Is surface shall not exceed 

150mm.in thickness, and shall be well rammed against old work particular attention being 

given to corners and close spots. 

 
9.0 Transporting & Placing the Concrete:  
 
9.1 The concrete shall be handed from the place of mixing to the final position in not more than 

15 minutes by the method as directed and shall be placed into its final position compacted 
and finished within 30 minutes of mixing with water i.e. before the setting commences.  

 
9.2 The concrete shall be laid in required depth. 



89 

 

 

9.3 All concrete shall be compacted to produce a dense homogeneous mass with the 

assistance of vibrators, unless otherwise permitted by the Engineer-in-charge for 

exceptional cases, such as concreting under water, where vibrators can not be used 

sufficient vibrators in serviceable condition shall be kept at site so that spare equipment is 

always available in the event of break downs. 
 
 
9.4 After Placing 
 
 The mechanical vibrator shall be installed on channel and it shall be run in forwarded 
direction of concrete placing. The vibrator shall be start and shall be use as per instruction of 
Engineer-in-charge. 
 
 The water shall be suck by dewaterization equipment by spreading vaccum sheet on 
concrete after sufficient vibrator the floating water shall be sufficiently suck from concrete so 
that the sufficient strength of concrete shall be achieved. 
 
 The mechanical trowel shall be start after dewatering from concrete. The trowel shall be 
run in such a way that the required finish top surface of concrete shall be achieved mat finish or 
glossy finish. 
 
10.0 Curing :  
 
10.1 Immediately after compaction, concrete shall. be protected against harmful effects of 

weather, including rain, running water, shocks, vibration, traffic, rapid temperature 
charges, frost and driving out process shall be covered with wet jute bags or the similar 
absorbent material approved by the Engineer-in-charge soon after the initial set, and shall 
be kept continuously wet for a period of not less than 14 days from the date of placement. 
Masonry work over the foundation concrete may be started after 48 hours of its laying but 
the curing of concrete shall be continued for a minimum period of 14 days. 

 
10.2 After the final set, the concrete shall be kept continuously wet if required by pounding for a 

period of not less then 7 days form the date of placement. Hard and bitter water shall not 
be used for curing. If curing is not possible by water then curing compound shall be 
used as per necessity. 

 
11.0 Mode of Measurement & Payment :  
 
11.1 The payment will be made on Cum. basis of the finished work. 

 

11.2 In reinforced concrete the volume occupied by reinforcement shall not be deducted. The 

slab shall be measured as running continuously through and the beam as the portion 

below the slab. 

 

11.3 All necessary labour, materials Equipment, etc for sampling, preparing test cubes, curing 

etc. shall be provided by the Contractor. Testing of the materials and concrete may be 

arranged by the Engineer in charge in an approved laboratory at the cost of the 

contractor 

 

11.4 The unit rate concrete shall include the cost of all materials, tools and plant required for 

mixing, placing in position, compacting, and cost Water recuding concrete ad mixture at 

100 ml per bag of cement and making channel 75 mm x 75 mm required to level and 

slope and thickness of the concrete road leveling of placed concrete with surface vibrator 

and finishing with power floater and trowel light booming the surface and cutting 

Expansions joints by machine as directed by The Engineer in charge and finishing as per 

direction of the Engineer-in-charge, curing and all other incidental expenses for producing 
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concrete of specified strength to complete the structure or its components as shown on 

the drawings and according to these specifications. They shall also include the cost of 

making, fixing and removing of all centering and forms required for the work. 
 
11.5 The concrete shall be measured for its length breadth limiting dimensions to those 

specified on plan or as directed.  
 
11.6 The rate shall be for a unit of One Cum. 
 
12.0 The contractor must bring mix design for M25 grade concrete before commencing the 
work. 
 

Item No.: ૮  Bitumen Filler Material and Contraction Joint as per direction : 

 

The bitumen shall be paving bitumen of viscocity grade  complying with Indian Standard specifications 

for ‘paving bitumen’ I.S.: 73:2006.Guidance on the selection of an appropriate grade of bitumen is given 

in the manual for construction and supervision of bituminous works.  

Providing & Fixing Bitumen filler of 25mm thick as Expansion Joint.& Contraction Joint as per direction 

by Engineer In Charge. 

 

…Û¿Û¤ø¾Û ¶Û×.૦૯ ¤øà.… é¾Û.¤øà.¼ÛÛÁõ (FE-500D) ÅÛÛÈÛà,ÈÛÛÇà •કõÛ¸Ûà, ¼ÛÛ×µÛà …Û¸ÛÈÛÛ¶Ûä× •કõÛ¾Û. 
High Yield Strength Steel Deformed Bars. 
 

8.1.   High yield strength steel deformed bars shall be either cold twisted or rolled and shall conform to 
I.S. 1786-1966 and I.S. 1139-1966 respectively. And ISI Mark  is compulsory . 

 

9.2 

 The, Tmt. steel reinforcement to be used in the structures shall be tested  according to the 

standard specifications and test results shall have to be submitted. The diameters and the 

length of the bars shall be according to the design and shall be free from any rust or color on 

it. The item includes cutting , bending, binding and tying using binding wires after arranging 

as shown in the drawing. The reinforcement shall be got approved from the Engineer in 

charge. 

       The rate shall be per Kilogram weight of reinforcement. 

The mild steel, Tor steel reinforcement to be used in the structures shall be tested according to the 

standard specifications. The diameters and the length of the bars shall be according to the design 

and shall be free from any rust or colour on it. The bars shall be cut to sizes, and tied using binding 

wires after arranging as shown in the drawing. The reinforcement shall be got approved from the 

Engineer in charge. 

2 Specification for TMT bars reinforcement  
Scope of work : 
 

The scope of work consists of providing and laying mild steel reinforcement and TMT FE-500D 

reinforcement for RCC works of  various  components  of  the   structure.  This  may be approved 

manufacturer branch and confirming to IS – 1786 approved by the Engineer-in-charge.  This 

includes cuttings, bending, binding, placing, with all equipments and labour required for the work as 

directed by the Engineer-in-charge and all operations covered within the intent and purpose of the 

specification. 

Bending of Reinforcement :  

 

Reinforcing steel shall conform accurately to the dimensions shown on relevant drawings and 

conforming to the relevant IS codes (latest revision)  
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Bars shall be bent cold to the specified shape and dimensions or as directed by the Engineer-in-

charge using a proper bar bender, operated by hand or power to attain proper radii of bends. 

 

Bars shall not be bent or strainghened in a manner that will cause injury to the material.  

 

Bars bent during transport or handling shall be straightened before being used on work; they shall not be 

heated to facilitate bending. 

 

         The bending of the TMT FE-500D bars shall be carried out as per the following : 

 

 

Sr. No. Operation Size TMT FE-500D 

1 Bend Upto 22 mm dia. 3d 

  Over 22 mm dia. 4d 

2 Rebend  Upto 10 mm dia. 4d 

  Over 10 mm dia. 5d 

 

 Placing of Reinforcement : 
 

             All reinforcing bars shall be accurately placed in the exact position shown on the  drawings, and shall be 

securely held in position during placing of concrete by annealed binding wire not less than 1 mm. in size and 

conforming to IS : 280 and by using stays blocks or metal  chairs, spacer, metal hangers, supporting wires or other 

approved devices at sufficiently close intervals. Bars will not be allowed to sag between supports nor displaced 

during concreting or any other operation over the work. All devices used for positioning shall be of noncorrodible 

material. Wooden and metal supports will not extend to the surface of concrete, except where shown on the 

drawings, Placing bars on layers of freshly laid concrete as the work progresses for adjusting bar spacing will not 

be allowed. Pieces of broken stone, brick or wooden blocks shall  not be used. Layers of bars shall be separated by 

spacer bars, precast mortar blocks or other approved devices. 

 

Reinforcement after being placed in position shall be maintained in a clean condition untill completely embedded 

in concrete. Special care shall be exercised to prevent any displacement of reinforcement in concrete already 

placed. 

 

To protect reinforcement from corrosion, concrete cover shall be provided as indicated on the drawings. All bars 

protruding from concrete to which other bars are to be spliced and which are likely to be exposed for an indefinite 

period shall be protected by a thick coat of neat cement grout. 

 

In the case of columns and walls, vertical bars shall be kept in normal position with timber templates having slots 

accurately cut in for bar position. Such  templates shall be removed after the concreting has progressed upto a level 

just below them. 

 

Bars crossing each other, where required, shall be secured by binding wire (annealed) of size not less than 1 mm 

and conforming to IS : 280 in such a manner that they do not slip over each other at the time of fixing and 

concreting. As far as possible, bars of full length shall be used. In case this is not possible, overlapping of bars shall 

be done as directed by the Engineer-in-charge. When practicable, overlapping bars shall not touch each other, but 

be kept apart by 25 mm or 1 1/4 times the maximum size of the coarse aggregates whichever is greater, by concrete 

between them. Where this is not feasible, overlapping bars shall be bound with annealed steel wire, not less than 

1mm thickness  twisted tight in eight shape around the lapped bars. The overlaps shall be staggered for different 

bars and located at fixed locations only along the span where neither shear nor bending moment is maximum. 

 

Welding of Bars 
 

             Welding of TMT bars can be permitted if specified on the drawings, joints of reinforcement bars shall be 

butt welded so as to transmit their full strength. Welded joints shall preferably be located at points where steel will 

not be subject to more than 75 percent of the maximum permissible stresses and welds so staggered that at any one 

section, not more than 33 per cent of the rods are welded. No pre-warming or post heat treatment is necessary.  

Interpass temperature should be limited to 200oC with low heat input and equivalent strength low hydrogen type 

electrode.  Suitable means shall be provided for holding the bars securely in position during welding. It must be 

ensured that no voids are left in welding and when welding is done in 2 or 3 stages, previous surface shall be 

cleaned property. Ends of the bars shall be cleaned of all loose   scale, rust. grease, paint and other foreign matter 

before welding. Only competent welders shall be employed on the work. Welded pieces of reinforcement shall be 

tested. Specimens shall be taken from the actual site and their number and frequency of tests shall be as directed by 

the VADODARA MAHANAGARPALIKA Engineer in charge. 
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The TMT FE-500D bars shall be tested for any or all of the following tests as directed by the 

Engineer-in-charge. 

 

(i) Alternate immersion test  

(ii) Salt spray test 

(iii) Atmospheric exposure test 

(iv) Sulphur dioxide test 

(v) Potentio dynamic test 
 

Measurements for payment 

 Reinforcement shall be measured in lengths separately for different diameters as actually used in the work 

including overlaps/ From the length so measured the weight of reinforcements shall be calculated in tonnes as per 

IS : 1732 lengths shall include hooks at ends, wastage, avoidable overlaps, couplis and welded joints, spaced bars 

and annealed steel wire for binding shall not be measured and cost of these items shall be deemed to be included in 

the rates for reinforcement 

Reinforcement shall be measured in lengths separately for different diameters as actually used in the work 

including overlaps/ From the length so measured the weight of reinforcements shall be calculated in tonnes as per 

IS : 1732 lengths shall include hooks at ends, wastage, avoidable overlaps, couplis and welded joints, spaced bars 

and annealed steel wire for binding shall not be measured and cost of these items shall be deemed to be included in 

the rates for reinforcement 

 

3 Rate 

 
            Rate for reinforcement shall include cost of all steel including procurement, cost of bending, placing, 

binding and fixing in position as shown on the drawings and as directed by the Engineer in charge. It shall also 

include cost of all devices for keeping reinforcement in approved position, cost of jointing as per approved method, 

and all wastage, overlaps and spacer bars. 

 

Note: Mild steel/tor steel reinforcement to be tested in compression (chemical and physical test) 

which shall not be paid extra and has to be included in the tender by the contractor. 

     The rates shall be in Kilogram weight of reinforcement. 

આઇટમ-૧૦. ડ્રેનેજ મેનહોિ કવર તેમજ ફે્રમ ખરીદી  
ડ્રેનેજ઼ના મેનહોલ ક્ વર (હવેી ડયટુી ૩૫ મે.ટન કેપેસીટી) ખરીદી ક્ રી ફીટ ક્ રવાના કામના  
સ્પેિીહફકેિન: 
1. હવેી ડયટુી (૩૫ મે.ટન કેપેસીટી)) ના ડ્રેનેજ઼ના મેનહોલ ક્ વરના ઢાક્ ણા ફે્રમ સાથે એપ્રવુ્ ડ 

ક્ વોલીટી ના ર્ારા  ર્ોરણ મજુ઼બના લાવવાના રહિેે. 
2. હવેી ડયટુી ((૩૫ મે.ટન કેપેસીટી) ના ડ્રેનેજ઼ના મેનહોલ ક્ વરના ઢાક્ ણા ફે્રમ સાથે) ફીક્ સ ક્ રતા ં

પહલેા ંએન્ જીી઼નીયર ઇન્ચાર્જ પાસે એપ્રવુ ક્ રાવવાના રહ ેછે. 
3. હવેી ડયટુી ((૩૫ મે.ટન કેપેસીટી)) ના ઢાક્ ણાનુ ંલોડ ટેસ્ટીંગ સટીફીકેટ લાવવાના રહિેે. 
    સદર આઇટમનુ ંચકુ્ વણુ ંનગં પ્રમાણે આપવામા ંઆવિે. 
    કોંરાક્ટર દ્વારા સ્ થળે પરથી નીક્ ળેલ MANHOLE COVER AND FRAME  વડોદરા 
મહાનગરપાલલક ના  સેન્ રલ સ્ ટોર હડપાટધ મેન્ ટમા જ઼મા ક્ રાવવાના રહિેે. 
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Part B:- સેન્ટ્િ ડીવાઇડર કરવાની આયટમના સ્પેલશકફકેશન . 
 

 

આઇટમ નાંબર:૦૧ Providing and laying cement conctrete 1:2:4.  

Providing and Laying Plain Cement Concrete  

Good  quality  of  cement,  sand,  gravel,  shall  be  supplied  for  the  work  of  plain  cement concrete  

1:2:4  / 1:3:6 / 1:4:8. The sand and the gravel shall be actually measured and mixed with cement in 

the mixture machine to make uniform consistent concrete and this concrete shall only be used.  

Whenever  concrete  is  required  to  be  mixed  manually  the  same  shall  be  mixed  on  the  

concrete  /  steel platform using 10% more cement, which shall not be paid extra.   When the  

concrete is to be manually mixed, it shall be thoroughly mixed twice before the water is added  

and twice after the water is added and when the concrete is of uniform color then only it can be  

used.  The concrete left unused for more than 20 minutes will not be allowed to be use. The form 

work for the cement concrete work shall be strong and of very good quality.   Oil shall be applied on 

it before the concreting.   The item shall include the rate of providing form work, centering nails, 

labour for removing form work, etc., and no separate charge shall be paid for it.   The concrete work 

shall be kept wet by watering at least 3 times a day and cured for 15 days.   The entire work shall be 

carried out using good quality material and form work and employing skilled masons. The rate shall 

be per cubic meter of concrete.  

Cube testing shall be done as per IS specifications and one copy of the testing certificate shall be submitted 

to VMC, PMC, TPI each. 

આયટમ નાંબર 2 અને ૩: વસુંગલકોટ,પ્રાઇમ કોટ અને ટ  કોટ ઓઇલ પેઇન્ટ કલર કરવાના 

કામના સ્પેશીડફકેશન  
૧. હયાત સરફેસ ઉપરની ધ ળ, માટી વગેરે પ રેપ રી સ્કે્રપીંગ કરી સાફ કરવી.  
૨. હયાત સરફેસ ઉપર લગાડેલો ચૂનો કલર બરાબર સ્કે્રપીંગ કરી , પાણીથી ધોઇ અતે્ર જાણ 

કરવાની રહેશે.   

૩. અતે્રની સ ચના મ જબ માન્ય ક ું . જવેી કે બજડર/એશીયન/જહોસન તથા નેરોલેક પૈકીની ( 
સ્ટાન્ડડડ  કુંપની) નો પેઇન્ટર બતાવવામાું આવે તે શેડમાું  લાવી પેઇન્ટ  કરવાનો રહેશે.    

૪.  વ્હાઇટ વોશની કામગીરી દરમ્યાન ચ નામાું ગળી, લાઇમ સોલ્ટ ફેવીકોલ (ડીડીએલ) તેમજ 
અન્ય      

    મટીરીયલ બરાબર મીકસ કયાડ બાદ જ કામગીરી ચાલ  કરવાની રહેશે.   
૫. õકલર કામ ચાલ  કરતાું પહેલાું  અતે્ર જાણ કરવાની રહેશે.   

૬.  સરફેસ ઉપર અત્રથી મુંજ ર કરેલ પેઇન્ટનો એક હાથ લગાડયા બાદ ઇજારદારશ્રીને અતે્રથી 

સ ચના    મળ્યા બાદ જ કલરનો બીજો હાથ મારવાનો રહેશે 

૭. ઇજારદારશ્રીએ કલરમાું વધારાન ું કોઇ પણ મટીરીયલ ઉમેરવાન ું રહેશે નહી. 
૮. •કલરકામ કરતી વખતે રોડ ઉપર ટર ાફીકને અડચણરૂપ ન થાય તે મ જબના ચેતવણી બોડડ  

લાવી મ કવાની જવાબદારી ઇજારદારશ્રીની  રહેશે. તેમ છતાું ઉઅવસ્થત થતી તમામ 
જવાબદારી ઇજારદારશ્રીની રહેશે.õõ કલરકામ કરતી વખતે કલરના બે હાથ લગાડયા બાદ 
જો લગાડેલ કલર જો યોગ્ય જણાય નહીં તો સ્વખચે ફરીથી કામગીરી કરી આપવાની રહેશે. 
તેના માટે અલાયદ  ચ કવણ કરવામાું આવશે નહીં. 
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આયટમ નાં  ૪ : Casting in situ cement concrete curbing M-20 grade 

Scope:-  
This work shall consists of constructing cement concrete curb on the road in conformity 
with the lines,levels and dimensions as specified in the drawings. 
 
Materials :- 
Kerb shall be provided in cement concrete of Grade M-200. these shall be cast in situ 
construction with suitable kerb casting machine in all situations except at locations 
where contionous casting with equipment is not practicable. In those situations, precast 
concrete blocks shall be used. 
Construction operations:- 
Kerb shall be laid on firm foundations of minimum 150mm thk of cement concrete of 
M200 grade cast in situ or on extended width of pavement. 
The foundatiom shall have a projection of 50 mm beyond the kerb stone.before laying 
the foundation of lean concrete the base shall be leveled and slihhtely watered to make 
it damp. In the medium portions in the straight reaches the kerb shall be cast in 
continous lengths. In the portions where foothpath is provided and or the slope of he 
carriageway is towards median (as in case of super elevated portions) there shall be 
sufficient gap/recess left in the kerb to facilites drainge openings. 
After laying the kerb and just prior to hardening of the concrete, saw cut grooves shall 
be provided at 5 m intervals or as specified by the Engineer. Kerb on the drainge ends 
such as along the foothpath or the median in super elevated portions, shall be cast with 
monolithic concrete as indicated in drawings. Th eslope of the chanel towards drainge 
pipe shall be ensured for sufficient driange of the road surface. Vertical and hz to learn 
with respect to true line and level shall be 1:6 mm. 
Measurment for payment 
Cement concrete kerb shall be measured in cubic meter for the complete item of work. 
Foundation of central verge, where separately provided shall be measured in cubic 
meter for completion  of work. 
Rates 
The contract unit rates for cement concrete kerb and foundations for kerb shall be 
payment in full compensation for furnishing all materials labour, tools,equipments for 
construction and other incidental cost necessary to complete the work. 
Aggregates used for concrete shall consist of naturally occurring stones (crushed or 
uncrushed) and sand. 
 
 

આયટમ નાં 05: સારી જાતીના કવોિીટીના થમો પ્િાસ્સ્ટક પેઇન્ટ િાવી મારી આપવાન ાં કામ. 
૧. આ કામગીરી M.O.R.T.H. ના સ્પેિીહફકેિનની ૫ મી આવવૃતના પ્રકરણ ૮૦૩.૪ મજુબ કરવાની 
રહિેે.  
૨. Glass Beads ૨૫૦ ગ્રામ/ ચો.મીના પ્રમાણમા ંકરવાન ુરહિેે.. 
૩. સદર કામગીરી ૨.૫ મી.મી ની જાડાઇમા ંકરવાની રહિેે.  
૪. સદર કામનુ ંમાપ ચો.મી ના પ્રમાણે ચકુવવાનુ ંરહિેે. (gaps બાદ કરતા ં) 

૫. હયાત સરફેસ ઉપરની ધ ળ, માટી વગેરે પ રેપ રી સ્કે્રપીંગ કરી સાફ કરવી .તેમજ આ સરફેસ ન ે      
AIR COMPRESSOR થી ક્રિીનીંગ કરવાની રહેશે. 
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આયટમ નાં 06: કેટ્સ આય ખરીદ કરી િગાડવાન ાં કામ. 
 

Supplying and fixing  Cat Eye / Road Stud / RPM: Supplying of Molded  Twin Shanks 
Raised Pavement Markers made of polycarbonate and ABS moulded body and 
reflective panels with Micro prismatic lens (No Glass bead lens) capable of providing 
total internal reflection of the light entering the lens face and shall support a load of 
13635 kgs. tested in accordance to ASTM D 4280 Type H and complying to 
Specifications of Category A of MORTH Circular No RW/NH/33023/10-97 – DO III  Dt 
.11.06. 1997. The height, width and length shall not exceed 20 mm, 130 mm and 130 
mm and with minimum reflective area of 13 Sqcm on each side and the slope to the 
base shall be 35 +/- 5 degree. The strength of detachment of the integrated cylindrical 
shanks, (of diameter not less than 19 +/- 2 mm and height not less than 30+/- 2 mm) 
from the body is to be a minimum value of 500 Kgf. Fixing will be by drilling holes on 
the road for the shanks to go inside, without nails and using epoxy resin based 
adhesive as per manufacturer’s recommendation and The color of the marker should 
be as per the IRC 35-2015 and as directed by Engineer-in-charge 
. 

 

આયટમ નાં 07: મીડીયન માકકર ખરીદ કરી િગાડવાન ાં કામ 

 

Median Marker :Providing and Fixing of Flexible Median Marker that are made of 
tough, high impact resistant, injection-molded, thermoplastic body with property of 
flexibility to provide high durability. The dimension of Flexible Median Marker should 
not exceed 18.4 cm in height (including shank height), 12.5 Cm in width. ,0.65 cm in 
thickness and shank depth shall be 3.4 cm The body structure shall be rounded at all 
its corners and edges. The plastic used for molding the Flexible Median Marker should 
survive impact load of 5kg continuously for 750 times at room temperature. The logo of 
the manufacturer shall be embossed on either side of the body in the injection molding 
process. The Median Marker shall have flame like shaped body with, fluorescent yellow 
color retro-reflective sheeting of size not less than 90 Cm square, with fully reflective 
micro prismatic cube corners as its retro-reflective elements as per IRC 67 2012 and  
ASTM D4956-09 type XI specifications reflectivity values. The retro-reflective sheeting 
shall be one or both sides of the Flexible Median Marker and shall be edge protected 
with no exposed edges which will prevent edge lifting, vandalism, sheeting damage, 
etc. The Flexible Median Marker shall be fixed by a combination of epoxy adhesive and 
grouting as recommended by manufacturer and Engineer in charge. 
 

આયટમ નાં  08: સોિર સ્ટડ (બ્િીકસક) ખરીદી કરી િગાડવાન ાં કામ. 
   
Solar Stud: Supplying of Solar Raised Pavement Markers made of polycarbonate molded body 

with circular shape, solar powered, LED self illumination in active mode, 360 degree 

illumination and reflective panels with micro prismatic lens capable of providing total internal 

reflection of the light entering the lens face in passive mode. The marker shall support a load of 

20000 kg tested in accordance to ASTM D 4280. The marker should be resistant to dust and 

water ingress according to IP 65 standards and should withstand temperatures in the range of 0 

C to 70 C.  Color of lighting could be provided in red or yellow (amber) as per requirement and 

typical frequency of blinking is 1 Hz. There should be current losses of less than 20 micro 
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amperes at 2.4 V in sleep-charging mode to enhance the life of the marker and a full charge 

should provide for a minimum autonomy of 50 hours. The height, width and length of the 

marker shall not be less than 10 mm x 100 mm x 100 mm. Also, the surface diameter of the 

marker shall not be less than 100 mm respectively. The weight of the marker shall not exceed 

0.5 Kilograms.  Fixing will be by drilling holes on the road for the shanks to go inside, without 

nails and using epoxy resin based adhesive as per manufacturers recommendation and complete 

as directed by the engineer. 
 

Item  No 09. S TOP S ign :- 

      Providing and fixing sign boards made out of 2mm aluminium sheet / 4mm ACP 

(Aluminum composite Panel); size 90 cms Octagone as per design of IRC -67-2012. 

Pre treated with phospheting process & acid etching; coated with one coat of epoxy 

primer and two coats of best quality epoxy paint ;reflectorised with Micro Prismatic 

Grade retro refiectivesheeting of Type- 11 as per AS TM D-4956 and latest 

M.O.S .T.S pecifications; 3.6mtr long stand post of 75 x 75 x 6mm / 65NB C ircular 

MS  Pipe as required and frame fabricated from suitable size iron angle of 35 x 35 

x 3mm; painted with bestquality epoxy coatings in  black and white bends. The 

details of symbol foreach board shall be as per theinstruction of engineer in 

charge. The fixing at site shall be in 1:2:4 CC  blockof  size 45 x 45 x 60 Cms. for 

each leg.including excavation, curing etc.complete under the supervision of 

engineer in charge. A warranty for 10 years for the Retro reflective sheeting from 

original manufacturer & a certified copy of 3 year outdoor exposure test report from 

third party test lab for the product offered shall be submitted by contractor. (A) 

C lass-C  Type-11 Retro Reflective sheeting. 

 

Item  No 10.   Cautionary Warning S ign :- 

     Providing and fixing sign boards made out of 2mm aluminium sheet / 4mm ACP 

(Aluminum composite Panel); size 90 x 90 x 90 cms. equilateral triangle as per 

design of IRC -67-2012. Pre treated with phospheting process & acid etching; 

coated with one coat of epoxy primer and two coats of best quality epoxy paint 
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;reflectorised with Micro Prismatic Grade retro refiectivesheeting of Type-11 as per 

AS TM D-4956 and latest M.O.S .T.S pecifications; 3.6mtr long stand post of 75 x 75 

x 6mm / 65NB C ircular MS  Pipe as required and frame fabricated from suitable 

size iron angle of 35 x 35 x 3mm; painted with bestquality epoxy coatings in black 

and white bends. 

    The details of symbol foreach board shall be as per theinstruction of engineer in 

charge. The fixing at site shall be in 1:2:4 CC  blockof size 45 x 45 x 60 Cms. for 

each leg.including excavation, curing etc.complete under the supervision of 

engineer in charge. A warranty for 10 years for the Retro reflective sheeting from 

original manufacturer & a certified copy of 3 year outdoor exposure test report from 

third party test lab for the product offered shall be submitted by contractor. (A) 

C lass-C  Type-11 Retro Reflective sheeting. 

Item  No 11.  Regulatory / Mandatory S ign :- 

     Providing and fixing sign boards made out of 2mm aluminium sheet / 4mm ACP 

(Aluminum composite Panel); size 60 cms Dia C ircle as per design of IRC -67-

2012. Pre treated with phospheting process & acid etching; coated with one coat of 

epoxy primer and two coats of best quality epoxy paint ;reflectorised with Micro 

Prismatic Grade retro refiectivesheeting of Type-11 as per AS TM D-4956 and latest 

M.O.S .T.S pecifications; 3.6mtr long stand post of 75 x 75 x 6mm / 65NB C ircular 

MS  Pipe as required and frame fabricated from suitable size iron angle of 35 x 35 

x 3mm; painted with bestquality epoxy coatings in black and white bends. The 

details of symbol foreach board shall be as per theinstruction of engineer in 

charge. The fixing at site shall be in 1:2:4 CC  blockof size 45 x 45 x 60 Cms. for 

each leg.including excavation, curing etc.complete under the supervision of 

engineer in charge. A warranty for 10 years for the Retro reflective sheeting from 

original manufacturer & a certified copy of 3 year outdoor exposure test report from 

third party test lab for the product offered shall be submitted by contractor. (A) 

C lass-C  Type-11 Retro Reflective sheeting. 
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Item  No 12.  .Parking S ign :-Providing and fixing sign boards made  out of 2mm aluminium 

sheet / 4mm ACP (Aluminum composite Panel); size size 60 x 60cms . square plus 60 x 

20cms rectangular additional plate as as per the design of IRC -67-2012. Pre treated with 

phospheting process & acid etching; coated with one coat of epoxy primer and two coats of 

best quality epoxy paint ;reflectorised with Micro Prismatic Grade retro refiectivesheeting of 

Type- 11 as per AS TM D-4956 and latest M.O.S .T.Specifications ; 3.6mtr long stand post of 75 

x 75 x 6mm / 65NB C ircular MS  Pipe as required and frame fabricated from suitable size iron 

angle of 35 x 35 x 3mm; painted with bestquality epoxy coatings in  black and white bends. 

The details of symbol foreach board shall be as per theinstruction of engineer in charge. The 

fixing at site shall be in 1:2:4 CC  blockof  size 45 x 45 x 60 Cms. for each leg.including 

excavation, curing etc.complete under the supervision of engineer in charge. A warranty for 10 

years for the Retro reflective sheeting from original manufacturer & a certified copy of 3 year 

outdoor exposure test report from third party test lab for the product offered shall be submitted 

by contractor. (A) C lass-C  Type-11 Retro Reflective sheeting. 

Item No : 13 Place Identification S ign :-Providing and fixing sign boards made out of 2mm 

aluminium sheet / 4mm ACP (Aluminum composite Panel); size 150x90 cms. rectangular as 

per design of IRC -67-2012. Pre treated with phospheting process & acid etching; coated with 

one coat of epoxy primer and two coats of best quality epoxy paint ;reflectorised with Micro 

Prismatic Grade retro refiectivesheeting of Type-11 as per AS TM D-4956 and latest 

M.O.S .T.S pecifications ; 4.0mtr long (2 Nos.) stand post of 75 x 75 x 6mm / 65NB C ircular MS  

Pipe as required and frame fabricated from suitable size iron angle of 35 x 35 x 3mm; painted 

with bestquality epoxy coatings in black and white bends. The details of symbol foreach board 

shall be as per theinstruction of engineer in charge. The fixing at site shall be in 1:2:4 CC  

blockof size 45 x 45 x 60 Cms. for each leg.including excavation, curing etc.complete under 

the supervision of engineer in charge. A warranty for 10 years for the Retro reflective sheeting 

from original manufacturer & a certified copy of 3 year outdoor exposure test report from third 

party test lab for the product offered shall be submitted by contractor. (A) C lass-C  Type-11 

Retro Reflective sheeting. 
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Item No :  14 Hazard Marker S ign :-Providing and fixing sign boards made out of 2.0 mm 

aluminium sheet / 4 mm ACP (Aluminum composite Panel); size 90x30 cms . rectangular as 

per design of IRC -67-2012. Pre treated with phospheting process & acid etching; coated with 

one coat of epoxy primer and two coats of best quality epoxy paint ;reflectorised with Micro 

Prismatic Grade retro refiectivesheeting of Type-11 as per AS TM D-4956 and latest 

M.O.S .T.S pecifications ; 1.8mtr long  stand post of 75 x 75 x 6mm / 65NB C ircular MS  Pipe as 

required and frame fabricated from suitable size iron angle of 35 x 35 x 3mm; painted with 

bestquality epoxy coatings in black and white bends. The details of symbol foreach board shall 

be as per theinstruction of engineer in charge. The fixing at site shall be in 1:2:4 CC  blockof 

size 45 x 45 x 60 Cms. for each leg.including excavation, curing etc.complete under the 

supervision of engineer in charge. A warranty for 10 years for the Retro reflective sheeting 

from original manufacturer & a certified copy of 3 year outdoor exposure test report from third 

party test lab for the product offered shall be submitted by contractor. (A) C lass-C  Type-11 

Retro Reflective sheeting. 

ITEM NO 15. અતે્રથી બતાવવામા ંઆવે તે જગ્યાએ સારી જાતની પીળી માટી (ગાડધન માટે 

વપરાય છે તે માટી ડીવાઇડરમા ંનાખવા સહીત) સપ્લાય કરી પાથરી આપવાની રહિેે. આ 

માટીમા ં કાકંરા ન હોવા જોઇએ. આ માટી પરુાણ ઉપર જરૂરી વોટરીંગ કરી કોમ્પેકિન કરી 

આપવાનુ ંરહિેે.  
"Item No :-16  

 Providing  and Fixing 4 mm Aluminium Composite Materials (ACM) Sheet  As Per 

IRC 67/2022 ( Approved rate R.A.No. 03/24-25/date:-20.08.2024 )" 

"Item No :-17  

 Providing  and Fixing Any Colour Class -B Type -4 Retro Reflective Sheeting  As Per 

IRC 67/2022 ( Approved rate R.A.No. 04/24-25/date:-20.08.2024 )" 

"Item No :-18  

  Providing  and Fixing Any Colour Class -C Type -11 Retro Reflective Sheeting  As 

Per IRC 67/2022 ( Approved rate R.A.No. 05/24-25/date:-20.08.2024 )" 

 Detail Specification of Item no. 1૬, 1૭ and 1૮ is given below:- 
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                કાયાપાિક ઇજનરે  
રોડ પ્રોજકેટ શાખા  

   વડોદરા મહાનગરપાલિકા                                                              
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વડોદરા મહાનગરપાલિકા  
રોડ પ્રોજકેટ શાખા   

કામની સામાન્ય શરતો::- 

 (1)ઇજારદારે વવવાદ બાબતે તેની કોઇ પણ શરત અુંગે ભવવષ્યમાું કઇ વવવાદ ઉપવસ્થત થશે તો 
તે પ્રસુંગે ઇન્ડીયન આરબીટરેશન એકટ -૧૯૪૦ ની જોગવાઇઓ તેમજ વખતો વખત તેમાું 
થયેલા સ ધારા હેઠળની જોગવાઇઓ મ જબ કોપોરેશન સોલ આરબીટરે ટર વનમશે અને તેવા 
વવવાદના જ ેકોઇ વનણડય આવશે તે આખરી ગણાશે. અને બુંને્ન પક્ષકારોને બુંધનકતાડ રહેશે.  
(2)  સદર કામના કરાર કે તેની કોઇ પણ શતો અુંગે કોઇ વવવાદ ઉપવસ્થત થશે તો તે ફકત 
નામદાર વડોદરાના કોટડની હક મતને આધીન રહેશે.  

(3) કોઇપણ અથવા બધાજ ભાવપત્રો કોઇ પણ કારણ જણાવ્યા વગર મુંજ ર/નામુંજ ર કરવાની 
અબાધીત સત્તા મ્ય વન.કવમશનરશ્રીને રહેશે. • 

(4) વડોદરા બહારથી લાવવામાું આવતા સામાનની રોયલ્ટી/ઓકટર ોયની પાવતી રજ  કરવાની 
રહેશે.  
(5) સરકાર/ વી.એમ.સી માન્ય સુંસ્થા અથવા RITES/DGS&D/CEIL/TCS/ GERI 

વવગરેેમાુંથી કોઇ પણ સુંસ્થા દ્રારા ઇજારદારે કરેલ કામ સ્પેશીડફકેશન મ જબ કરેલ છે. તે માટે 
કરેલ કામન ું થડડ  પાટી ઇન્સ્પેકશન વડોદરા મહાનગરપાલિકા કરાવીશકશેજનેો રીપોટડ  આવ્યા 
બાદ જ જ ેતે કામના જથ્થાના બીલન ું ચ કવણું  કરવામાું આવશે. 
(6) માલસામાનની ચકાસણી ઇજારદારના ખચે કરવાની રહેશે. ચકાસણીના પરીણામો 

માલસામાનના સ્પેશીડફકેશનમાું જણાવ્યા મ જબના હોવા જોઇએ..માલસામાનની ચકાસણી 
નીચે દશાડવેલ ટેબલમાું  જણાવ્યા મ જબ કરાવવાની રહેશે  
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 (8) તમામ મટીરીયલ સેવાલીયા-ટીંબા વવસ્તારની કવોરીમાુંથી બ્લેક ટરેપ પ્રકારન ું લાવવાન ું 

અ .નં.  મટીરીયલની 

વિગત 

ટેસ્ટની વિગત ટેસ્ટની માત્રની વિગત 

૧. ૬૩ થી ૪૫ 
મી .મી .મેટલ  
૫૩ થી ૨૨ . ૪
મી. મી . મેટલ  

ગ્રીટ 

(1)Aggregate Impact Value 

(2)Grading of aggregate 

(3)Combined Flakiness 

andElongationindices. 

4)Atterberg limits of binding  

Material. 

(5)Atterberg limits of screenings. 

One test per 1000 cu.m.of 

aggregate. 

One test per 250 cu.m. 

One test per 500 cu.m.of aggregate. 

One test per 50 cu.m.of binding 

material. 

One test per 100 cu.m.of aggregate. 

૨. આસ્ફાલ્ટ (૧ )એબ્સોલ્યુટ વિસ્કોવસટી  
(૨ ) કાઇનેમેટીક વિસ્કોસીટી 

(૩ )ફલેશ પોઇન્ટ  

(૪ ) સોલ્યબુીલીટી ઇન  
ટર ાય ક્લોરોઇથીલીન  

(૫ ) પેનટેરેશન 

(૬ ) સોફનીંગ પોઇન્ટ  
(૭ ) ટેસ્ટ ઓન રેસીડયુä ફ્રોમ રોલીંગ થીન 

ફફલ્મ ઓિન ટેસ્ટ  
a.િીસ્કોસીટી રેસીઓ એટ ૬૦ડીગ્રી 
સેન્ટીગ્રેડ .મેક્ષીમમ  

b. ડકટીલીટી એટ ૨૫ ડીગ્રી સેન્ટીગ્રેડ   
As per IS :૭૩ :૨૦૦૬  

IS:73:2006 મુજબ બાજુનાાં કોલમમાાં 
જણાવ્યા મુજબના ટેસ્ટ કરિાનાાં  રહેશે . 
નીચ ે જણાવ્યા પ્રમાણેના જથ્થામાાં પફરક્ષણ 
કરિાનુાં રહેશે . 

 No. of Tanker No. of Test 

 1 tankar 1 

5-10 tanker 1 

11-20 tanker 2 

21-50 tanker 3 

51-500tanker 
 

above 501  4+1 test for every 
50 tanker  

 

૩. Wet Mix 

Macadam   

1.Aggregateimpact value. 
2.  Grading of aggregate. 
3. Combined Flakiness and 
elongation indices. 
4. Atteberg limits of portion of 
aggregate passing 425 
micronsieve. 
5. Density of compacted layer. 

One test per 1000m3 of aggregate. 
One test per 200m3 of aggregate. 
One test per 500m3 of aggregate. 
One test per 200m3 of aggregate. 
One set of three tests per 1000 
sq.m. 
 

4. Granular Sub-

Base 

ö(G.S.B.) 

1. Gradation One test per 400 m3 
2.Atterberg limit One test per 400 m3 
3. Moisture content prior to 

mpaction. 
One test per 400 m3 

4. Densisty of     compacted layer. One test per 1000 m2 
5. Deleterious constituents. As required 
6. C.B.R. As required 

૫. Prime Coat 1. Quality of binder Number of samples per lot and tests as 
per IS:73,IS:217 and IS:8887 as 
applicable.  

  2. Binder temperature for  
application. 

At regular close intervals. 

  3. Rate of spread of Binder Three tests per day. 
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રહેશે. જ ેમાટે વબલ/ ચલણ/ કવોરીપાસ વવગેરે અતે્ર રજ  કરી સાવબતી આપવાની રહેશે. 
.કાચા પાકાની કામગીરી શરૂ કરતા પહેલાું જ ેકવોરીમાુંથી માલસામાન લાવવાનો હોય તેની 
તેના સેમ્પલ આપી/ મેળવી અતે્રથી સ ચવેલ TPI એજુંસી ની સાક્ષીમાુંટેસ્ટીંગ કયાડ બાદ 
વપરાશમાું લેવાનો રહેશે. અથવા માલસામાન ટેસ્ટીંગમાું આપ્યા બાદ ઇજારદારે  માલસામાન 

વપરાશમાું લેવાનો હશે તો તેવા વકસ્સામાું માલસામાનન ું ટેસ્ટીંગ , ગ ણવત્તાના વનયત 
ધોરણોમાું ન હોય તો વપરાશ કરેલો સુંપ ણડ માલસામાન ,બોક્ષ કટીંગમાુંથી બહાર કાઢી 
સ્થળ ઉપરથી દૂર કરવાનો રહેશે. અને તેન ું ચ કવણ કરવામાું આવશે નહીં ત્યારબાદ જ 
નવીન માલસામાન સ્થળ ઉપર ઉતારવાનો રહેશે.ટેસ્ટીંગ માટે જ ેકોઇ લાગત ભરવાની થશે 
તે ઇજારદારે ભરવાની  રહેશે . માલસામાન ખરીદી માટે સરકારી લાગત જવેી કે સેલટેક્ષ, 
રોયલ્ટી, વવગેરે ઇજારદારે ભરવાની રહેશે .  અને તેમાું થતી વઘધટ ઇજારદારે ભરવાની રહેશે  

(9) ઇજારદારે પૂણડ કરેલ કામની ગ ણવત્તા માટે ફાઇનલ બીલના રકમના ૫% રકમની રાષ્ટર ીયકૃત 
બેંકની પરફોમડન્સ  બેંક ગેરું ટીનમ ના મ જબ આપવાની રહેશે. જમેા તમામ કામગીરી માટેની 

મ દત ૫ વર્ડ માટેની રહેશે (૫ વર્ડ માટેની મ દ્દત મા એક સાથે પાુંચ વર્ડ ની આપવાની 
રહેશે.), 

(10) લેબર લાઈસન્સ ઇજારદારે કામનો હ કમ મળ્યા બાદ વધ માું વધ  એક માસમાું રજ  કરવાન ું 
રહેશે તેમજ લેબર એકટના ધોરણો/વનયમો ધ્યાનમાું લઇ કામ ચાલ થી કામ પ રૂ કયાડના 
સમયગાળા દરમ્યાન ઇજારદારે જ ેફોમડ લેબર ઓડફસમાું × ભરવાના છે. તે સમયસર ભરવાના 
રહેશે અને તેની એક નકલ ખાતામાું આપવાની રહેશે. જો લેબર લાઈસન્સ ઇજારદારે લીધેલ 
ન હોય તો ઇજારદારન  વબલ આપવામાું આવશે નહીં. લેબર એકટની જોગવાઇઓ નો અમલ 

કરવાની જવાબદારી ઇજારદારની રહેશે. અને આબાબતે મહાનગરપાવલકા ને કોઇ પણ 
પ્રત્યક્ષ પરોક્ષ રીતે જવાબદારી ગણી શકાશે નહીં. 

(11)  આ કામના ભાવપત્ર મુંજ ર થયેલ ભાવમાું મ દત દરમ્યાન કોઇ પણ સુંજોગોમાું કોઇ પણ 
જાતનો માલ સામાન ,મજ રી કે કાટીંગ માું ભાવ વધારો  આપવામાું આવશે નહીં. 

 

 

 

ઇજારદારની સહી. 
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ITEM WISE SPECIFICATIONS 

 

ITEM :     Dismantling and demolition of RCC / PCC / Brick Work  

The contractor shall have to dismantle existing RCC/ PCC/ Brick work according to requirement and 

instruction  of  engineer- in-charge.  The  removed  stuff  shall  be  transported and placed  without 

affecting the work and general peoples according to instruction ofengineer-in-charge.  

ITEM  ::Excavation for laying of Ductile Iron Pipe / RCC Pipe / Construction of Channel / 

Manholes &Chambers 

Excavation in all types of soils, soft and hard up to 1.5 m. depth and from 1.5 m. to 9.0 m. depth 

(keeping the clear cover of soil on the top of the pipe 1.2 m ). Line out along the alignment of the 

pipe or channel using lime or suitable colour, getting it approved from the deputy engineer, breaking 

the surface and excavating up to the required depth.  The contractor shall provide at his own cost, 

red light and a watchman during the night hours, and provide fencing using ropes on both the edges 

of the trench before starting of work.  The contractor shall keep a sign board with "Road closed - 

Work in Progress" written on it. Along the alignment of pipe, breaking of the road surface, 

removing stone paving carefully and also removing the rubbles, metal, bricks and stones and 

dumping the excavated materialsviz; metal, brickbats, etc. 1.0 m. away from the trench and 

protecting the excavated material till the work is complete. Excavation will be allowed to be carried 

out up to maximum 100 m. length. Further excavation shall be permitted after laying of the pipe line 

is complete in the excavated trench.  

The  work  shall  be  executed  in  such  a  way  that  the  water  connections,  drainage connection, 

telephone, electric cables, etc., met during excavation are not damaged.  If required these cables and  

poles  shall  be  supported  properly,  even  then  these  lines  and  cables  are damaged,  the 

contractor shall be held responsible.  In case of damage to the water and drainage lines, electric 

poles etc., during excavation the contractor shall repair the same at his own cost immediately.  In 

case such repair work is not attended immediately, it will be executed through other agency or  

department  and  the  entire  repair  expenditure  shall  be  deducted  from  his bill  or  from  the 

amount payable to him.  

Any diversion required in existing service lines/House connections coming in the line of work shall 

have to be diverted by the contractor at his cost & risk, as per the instructions & directions of 

Engineer-in-charge. Excavation shall be carried out in all types of soil, dry, moist or water logged.  

If  required  the  contractor  shall  procure  his  own  pump  and  carry  out  the  de-watering. The  

places  where  the  soil  is  soft  or  made-up  (refilled),  the  contractor  shall provide  wooden 

planks and supporting structure to the trench, to avoid any mishap or accident.  

The excavated stuff shall be dumped at about 2 m. away from the trench (within 90 meter lead), 

properly in the line and approach shall be provided across the trench at a suitable interval for the 

public to cross over. The contractor's rate shall include excavation in all types of roads including 

breaking brickwork, concrete, etc.  No extra rate shall be payable for this work.  

The rate shall be per cubic meter.  

ITEM : Refilling : 

After the pipes are laid and jointed / Storm Water Drains are constructed, the trenches shall be refilled 

keeping the joints on both the sides open, in layers of 15 cm., watering, compacting / ramming and 

refilling the balance trench  after successful testing of pipe.  The top 23 cm. layer in the trench shall 

berefillewithmetal, brickbats  and the broken pieces of asphalt road surface and compacting the 

same using rammer. 

The  excess  excavated  material  shall  be  carried  and  disposed  off  properly  by  the contractor 

within VMC limits at the place shown by the department.   In case extra earth is required for 

refilling  of  the  trench  the  contractor  shall  bring  the  earth   at  his  own  cost  and satisfactorily 

complete the refilling.  

Rate shall be per cubic meter.  

  

ITEM :Brickwork 

Brickwork shall be done in bond as per design and with frog upwards necessary to make the bond. The 

bricks shall be well burnt, free from crack, flows, stone, efflorescence, regular in shape and size and 

shall have sharp and square sides and parallel faces to ensure uniformity of thickness of the course of 
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brickwork.  Any  random  brick  chosen  as  sample  shall  have  a  clear  ringing sound  when  struck  

with might hammer. Bricks shall not break when thrown over a height of 75cm. The work of 

brickwork shall  proceed  in  horizontal  layers  preferably  for  the  complete length.  All  courses  

shall  be  truly horizontal. This thickness of the mortar joint shall not exceed 12mm. There shall be 

only 7 courses in a height of 60 cm.  

Soaking  

Before being used in the work all bricks must be thoroughly soaked in water for atlas 4 hours. The water 

absorption shall not be more than 18% of its own weight.  

Racking of joints   

In ordinary work and in all work to be covered up, the mortar in each joint shall be struck as the work 

proceeds. When the brickwork is to be pointed or plastered the joints shall be racked clear of mortar 

to a sufficient depth not less than 20mm while the mortar is still soft.  

 Watering the work  

The work is to be kept well watered complete work is to be kept wetted for a period of 15 days.  

Mortar 

The  mortar  shall  be  of  Cement  mortar  proportions  1:6/  1:3  as  specified  shall  conform the 

specifications of the mortar. The proportion shall be by volume All joints horizontal and vertical shall 

be thoroughly and firmly filled in with mortar. The prepared mortar shall be used within 30 minutes 

of adding water. So only such quantity of mortar shall be prepared which can be used within 30 

minutes. The rate shall be per cum. Half brick wall masonry shall be paid on square meter basis.  

ITEM : Laying Cement Concrete in Foundations under Floors:  

Before laying the concrete, the bottom and sides of the trench up to the proposed height of the concrete 

shall be moistened. The concrete shall be laid and not thrown, in layers not exceeding 150mm in 

depth and shall be tamped immediately after laying.  

ITEM :Weep holes, Chases, Holes, Recesses and Inserts:  

The contractor shall provide110 mm dia PVC pipes (pressure capacity: 4 kg/sq.cm) for weep holes and 

fix  the  same  according  to  requirement  during  masonry  work  as  per  the instruction  of  

engineer-in- charge. Make shall be FINOLEX, SUPREME, POLYSIN,PRINCE only. The rate shall 

be per Running  Meter.  All  chases,  holes  and  recessesforfoundations bolts,  various  services  and  

other requirements must be formed as shown on the drawings or as directed by the Executive 

Engineer during the  execution  of  the  work,  without  extra  charge.  

The  contractor  shall  fix  all  necessary  inserts  in  the concrete for support of hangers for pipes and 

cables, ceiling clamps for lights and fans or for ducts, etc.  If  any  of  the  inserts  are  to  be supplied  

by  other  agencies,  no  extra  payment  will  be  made  to  the Contractor for placing the inserts in 

positions.  

Load Testing of the Structures:  

Load Tests shall be carried out in accordance with IS: 456, if required by the City Engineer/ Engineer.  

ITEM :Mild Steel / TMT Steel reinforcement  

The  mild  steel,  Tor  steel  reinforcement  to  be  used  in  the  structures  shall  be  tested according  to  

the standard specifications. The diameters and the length of the bars shall be according to the design 

and shall be free from any rust or color on it. The bars shall be cut to sizes, and tied using binding 

wires after arranging as shown in the drawing. The reinforcement shall be got approved from the 

Engineer in charge.  

Note:Mild  steel/TMT  Steel  reinforcement  to  be  tested  in  compression  (chemical  and  physical  

test) which shall not be paid extra and has to be included in the tender by the contractor.  

The rates shall be in MT weight of reinforcement.  

ITEM :Providing and Laying Plain Cement Concrete  

Good  quality  of  cement,  sand,  gravel,  shall  be  supplied  for  the  work  of  plain  cement concrete  

1:2:4  / 1:3:6 / 1:4:8. The sand and the gravel shall be actually measured and mixed with cement in 

the mixture machine to make uniform consistent concrete and this concrete shall only be used.  

Whenever  concrete  is  required  to  be  mixed  manually  the  same  shall  be  mixed  on  the  

concrete  /  steel platform using 10% more cement, which shall not be paid extra.   When the  

concrete is to be manually mixed, it shall be thoroughly mixed twice before the water is added  

and twice after the water is added and when the concrete is of uniform color then only it can be  

used.  The concrete left unused for more than 20 minutes will not be allowed to be use. The form 

work for the cement concrete work shall be strong and of very good quality.   Oil shall be applied on 
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it before the concreting.   The item shall include the rate of providing form work, centering nails, 

labour for removing form work, etc., and no separate charge shall be paid for it.   The concrete work 

shall be kept wet by watering at least 3 times a day and cured for 15 days.   The entire work shall be 

carried out using good quality material and form work and employing skilled masons. The rate shall 

be per cubic meter of concrete.  

ITEM :RCC work in proportion M-250 / M-200 / M-150  

     All major RCC work shall be carried out in RMC  as per the latest amendment of IS-456. No  

water proofing chemical/compound  shall be used for any kind of RCC works. The details of  

cement, sand, gravel for casting column  footing,  column,  beam,  slab,  lintel,  coping,  wall,  

etc.,  as  specified  earlier.   The  cement,  sand  and gravel shall be actually measured and mixed in 

the mixer machine to make uniform consistent concrete and this concrete shall only be used.  

     Curing shall be compulsorily done for 28days otherwise the contractor shall be penalized. Whenever 

concrete is required to be mixed manually the same shall be mixed on the concrete /  

steel platform using 10% more cement, which shall not be paid extra.  When the concrete is to be 

manually mixed, it shall be thoroughly mixed twice before the water is added and twice after the 

water is added and when the concrete is of uniform color then only it can be used.   The concrete 

shall be shifted and poured within 20 minutes after addition of water and the concrete left at the end 

of the day shall not be allowed to be used in the next day. The form work for the cement concrete 

work shall be strong and of very good quality.  Oil shall be applied on it before the concreting.   The 

item shall include the rate of providing form work, centering nails, labour for removing form work, 

etc., and no separate charge shall be paid for it.The form work once used shall be properly cleaned 

using wire brush and grease or oil shall be applied on it. The centering and form work shall have to 

be got approved from the executive engineer and the centering shall be supported on double tier.  

The form work shall be kept in position for 4 days for column, 4 days for slab and 22 days for beam 

and lintel bottom. In case of exposed concrete form work as recommended by the architect or form 

work from good quality plywood shall be used.  Loft of any thickness shall be provided as shown in 

the RCC design and drawing. Reinforcement steel shall be provided as shown in the design and 

drawing and the same shall  be  got  approved  from  the  executive  engineer.  Care  shall  be  taken  

during concreting so  that  the concrete can be placed all around the reinforcement and proper 

compaction shall be carried out using vibrator.  

The concrete thus cast shall be watered at least 3 times a day to keep it wet all throughout the day and 

shall be cured for 28 days otherwise the contractor shall be penalized.   The surface continuously 

exposed to the sun shall be provided with cement plaster and white wash or color wash in 3 coats. 

Cube testing shall be done as per IS specifications and one copy of the testing certificate shall be 

submitted to VMC, PMC, TPI each.  

 

 

General  

Applicable provisions of Conditions of Contract shall govern work under this section. All concrete work, 

plain or reinforced shall be carried out strictly with this specification and any working drawing or 

instructions given from time to time to the Contractor. The Contractor's rates shall allow for wastage 

in all materials as well as for all tests of materials and for concrete.No concrete shall be cast in the 

absence of the Executive Engineer's representative or any other person duly authorized by him. The 

Contractor's Engineer shall personally check that both the formwork and  reinforcement have been 

correctly placed and fixed, and shall satisfy himself that all working preparatory to the casting is 

completely ready, before calling the Executive Engineer's representative for final inspection and 

approval for which purpose at least  24 hours notice shall be given by the Contractor. 

The Indian Standards wherever referred to herein shall be the latest edition of such standards. 

Cement 

Cement  shall  confirm to  IS  :  269  Cement  Tests  shall  have  to  be  carried  out  at  Contractor's  

expense as  and when directed. 

Aggregate: 

The fine and coarse aggregates shall confirm IS : 383 and shall meet prior approval of the Executive 

Engineer [SWD ]. 

Reinforcement:  

The Tor steel reinforcement shall conform to relevant IS . 

The reinforcement shall be bend to the shapes shown on the drawings prior to placing and all bars must 

be bend bold. The steel shall be placed in such a way that, it is rigidly held in position while concrete 
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is being cast.  The  correct  clearance  from  the  form  shall  be  maintained  by  either  precast  

mortar blocks  or  by  metal supporting chairs to be supplied by the contractor free of cost. The 

intersections of rods crossing each another shall bound together with soft pliable wire No. 16 S.W.G. 

at frequent intervals so that reinforcement will not be displaced in the process of depositing concrete. 

The loops of binding  

wire should be tightened by pliers. 

Concrete Proportioning: 

The concrete proportion shall be as indicated on the approved drawings and shall confirm to IS : 456.The 

minimum cover to main reinforcement shall be 25mm or the diameter of the bar whichever is greater, 

or as specified in the drawings. In case of surfaces exposed to corrosive action of sewage as in sumps, 

the cover shall be increased up to 55mm as directed. Type of joints, spacing of joints, use of all 

jointing materials and other  features  pertaining  to  the  provision  of  movement  joints  in  liquid 

retaining  structures  shall  be  got approved prior to the commencement of construction. All 

reinforced concrete work shall be thoroughly and efficiently vibrated during laying by use of 

vibrators. For liquid retaining structures, whose external surfaces are exposed, the same shall be 

deemed to be satisfactorily watertight if the external faces show no signs of leakage and remain 

apparently dry over the period of observation of 7 days. After allowing a period of 7 days, for 

absorption after filling, Covered tank where all faces are not accessible for inspection, shall be kept 

filled with water for 7 days and thereafter, the drop of water over the next 7 days shall not exceed 

totally a depth of 12.5mm.  Approved  corrective measures,  if  necessary,  shall  be  undertaken  by  

the  Contractor  at  his  own expense. 

Workmanship  

All concreting work shall be carried out according to the IS:456, Indian Standard Code of Practice for 

Plain and Reinforced Concrete for General Building construction. It should, however, be noted that 

for over 20 cum of concrete placed or for every one day's work a minimum of 6[Six] cubes shall be 

cast for test purposes and tested at the contractor's expense in an approved laboratory.  

Form Work  

The form work shall conform to IS:456.  

Curing  

The Concrete shall be cured according to IS:456 or as directed.  

Concrete Finish  

The Concrete surface on removal of form work shall be such that no finishing is necessary, if however, 

the surface is not satisfactory, the contractor shall, if so instructed, remove unwanted projecting parts 

by chipping and smoothen the surface with cement rendering at his own expense.  

Construction Joints  

These shall be in accordance with IS:456 or as shown on the approved drawings. The centering for 

forming, the  construction  joint  shall  be  firmly  fixed  and  adequately  slotted  for  reinforcement  

extending beyond  the  joint. If any concrete flows past this stop, it shall be backed off as soon as the 

concrete has set. Care shall be taken not to disturb the reinforcing steel in casting the second half of a 

member with a construction joint and thereby crack the concrete previously placed.  

The joint shall be of the 'rebated' or 'keyed' type, inclined 'feather' or 'straight joint' shall not be 

permitted. The joints/ Water Stops shall be got approved by the Engineer-in-charge before their 

placement in to the structure. Water stop as per  requirement shall be provided. Supply of 180mm size 

Dum Belled type PVC water shall be separate item and shall be paid running meter length basis.  

Expansion Joints  

Expansion joints shall be provided at positions shown in the approved drawing or as directed and shall 

comply strictly with the details shown on construction drawings. Reinforcement shall not extend across 

any expansion joint and the break between the two sections MUST be complete. Unlessotherwise 

specified, the gap shall be filled with an elastic joint consisting of the following ingredients ( by weight 

), pre heated to a temperature of 190ºC ( 375ºF ).  

a) Very fine sand - 60% 

b) Hot Bitumen Emulsion - 33% 

c) Cement - 7.5% 

d) Fine Chipped Hemp - 2% 

Contractor's Supervision  
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The contractor shall provide constant and strict supervision of all the items of construction during progress 

of work,  including  the  proportioning  and  mixing  of  the  concrete  and  bending  and  placing of  

reinforcement. Before any important operation such as concrete or striping of form work has begun, 

adequate notice shall be given.  

ITEM:     Cement Plaster  

Materials  :  Cement  aggregates  and  water  provided  by  the  contractor  for  the  item  

shall confirm  to  the specifications of the materials in this tender and IS : 456 of 1967.  

Smooth surface of concrete shall be suitably roughened to provide necessary bond, while in 

masonry work, joints shall be racked out when mortar is green, all dirt, soot, oil or any other 

material that might interfere with satisfactory bond shall be removed. The surface shall be 

screened and scrubbed with fresh water and kept wet for six hours prior to plastering, it shall be 

kept damp during the progress of work.  

Patches of plaster 150mm x 150mm shall be put on about 3 meters apart as gauges to ensure 

even plastering in one plane. In all plaster work, the mortar shall be applied with some what 

more than the required thickness and well  pressed  into  the  joints,  and  the  surface  scrubber  

and  leveled with  a  flat  wooden  rule  to  give  required thickness. Long straight edges shall be 

freely used to ensure perfectly plane and even surface. All corners shall be finished to their true 

angles or rounded as directed by the Engineer-in-charge. Plastering shall be done from top to 

downwards. All exposed angles and junctions shall be carefully finished. The finished thickness 

shall not be less than in any place. Finishing coat shall be provided to the plaster as specified. A 

coat of cement and fine sand mortar or neeru (about 12mm thick) shall be applied to the surface 

with a trovel to provide uniform texture while the base coat is still plastic. All plaster work shall 

be kept damp continuously for 7 days. The rate shall be per square meter.  

ITEM :   Providing and Laying I.P.S. Flooring:  

The flooring shall be provided with ordinary cement concrete. The thickness of the work 

shall be as specified in the item of work. The concrete of required mix shall be laid 

immediately after mixing. The  flooring shall be laid in alternate bays not exceeding 6 sqm. 

Each. The edge of each panel into which the floor is divided shall be vigorously sliced and 

spaced with suitable tools to prevent formation of voids or honey comb pockets. The 

concrete shall be brought to the specified levels by means of heavy straight edges, while 

concreting, care shall be taken to ensure that the edges of previously laid bays are not 

damaged by careless or bad tamping. The casting  shall be done in level and grade as per 

instructions.  The  concrete  shall  be  thoroughly  temped  till cement slurry creams up on 

the surface. The top shall be brought to a smooth by adding dry neat cement on it. The 

finished shall be brought to a  

smooth and even surface free from defects and blemishes and tested with straight edge. 

When the cement mortar rendering is sufficiently stuff, lines may be marked on it as 

directed with string or any other devices to give the appearance of tiles or any other size not 

larger than 0.45sqm. The junctions of floor with wall shall be rounded off, if so directed. 

After the concrete bays are set, joints of the panels shall be filled with cement cream or as 

specified. Curing shall start on the next day after finishing and shall be continued for 

fourteen days. The rate shall be per square meter.  

ITEM :   MS grating  

MS grating shall be provided as shown in the drawing using structural steel under the 

provision of IS : 800. The grating shall be fully welded and no tack welding shall be 

permitted. The rate shall be per Kg.  

ITEM :   Pre & Post Alignment Survey  

The contractor shall be responsible for pre alignment survey before commencing the 

construction work  and post alignment survey after completion of construction work. For that 

he will be given the place and the value of TBM or PBM and alignment of work, according to 

which the survey work shall be carried out. The survey work shall include detailed survey of 

RL of existing ground, RL of centre line of proposed / completed work, top/invert  level  of  

storm  water  drain/catch  pit/manhole/anyother important  relevant  data  according  to 

instruction   of   engineer -   in   charge.   The   contractor   shall submit   the   Pre   and   post   

survey drawings/maps/details  (which  include  longitudinal  section  and cross  section  of  

SWD  according  to instruction of engineer-in-charge) in form of one soft copy and three hard 

copies. The pre survey shall be submitted to the VMC and PMC while Post survey (as built) 

drawings shall be sent to VMC, PMC and TPI. The contractor shall be responsible for adding 
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or altering any information mentioned in the drawing according to instruction of engineer-in-

charge.  

The rate shall be per KM length.  

ITEM :   Removal of Pipes  

The contractor shall remove the existing RCC pipes of different diameters according to 

instruction. He shall take care to prevent damage to RCC pipes during the work. The 

contractor shall carryout the necessary safety work. He shall have to stack the removed pipes 

according to requirement. The rate shall be per running meter.  

ITEM :   Transportation of extra stuff/debris  

 The contractor shall remove the extra-excavated stuff/debris and transport the same shall be 

measure in cubic meter and unload/place/spread the same at the place within VMC territory 

according to instruction of Engineer-in-Charge.  No bulkage shall be paid.  The rate shall be 

per cubic meter. 

ITEM : Service  Lines  (Stone Ware Pipes / G.I. Pipes / C.I. Pipes for Water  supply,  sewerage,  

storm  water  drain)  shifting  /  replacement  in  case  of breakage  

The  contractor  shall  have  to  shift  all  service  lines  like  water  supply,  sewerage,  storm  

water  etc that  is obstructing  during  construction  at  proper  location  shown  by  engineer-

in-charge.If line damages  /  breaks during construction/shifting process, contractor shall have 

to lay  new lines and appurtenances to make it in working condition again. Contractor will be 

paid for replacement of lines on running meter basis and specials on Kg basis.  

ITEM :   Breaking of Asphalt road surface:  

For laying of pipes or construction of channel, the contractor shall break the asphalt road 

surface of any thickness wherever shown by the corporation after diverting the traffic and 

keeping the sign board of “Road closed - work in progress”. The contractor shall carry out the 

work after providing proper lighting during the night hours, providing fencing wherever 

required and publishing a public notice for the closure of road. The rubbish excavated shall be 

stacked nearby and shall be used during refilling.  

The rate shall be in sq. meters.  

ITEM : Purchasing & providing NP2/NP3/NP4 class RCC pipes of various sizes:  

The pipes shall confirm to IS 458:1988 Indian Standard for Precast Concrete pipes (with or 

without reinforcement) as amended from time to time. Bidder shall quote for pipes with socket 

and spigot ends as specified in the Bill of Quantities and with rubber ring joints or as suggested 

by VMC. Bids offering Plain ended pipes with flush joints shall be outright rejected. It is an 

intention of VMC to have leak proof joints. The pipe manufacturer shall therefore ensure that 

the socket and spigot ends of pipes, the profiles are true and accurate and tolerance is within the 

specified limits. Pipes not confirming to the profiles and tolerances would be rejected.  

Bidders can offer pipes manufactured either by spinning process or by vertical casting 

process. As both this manufacturing methods are permitted by IS: 458 however, the bidder 

shall clearly and mention in their bids, the method of manufacture, the process to use and 

furnish a detail note thereon. Details shall be furnished on all aspects of concrete 

manufacturing like gradation of aggregates coarse and fine, control of water cement ratio, 

weigh batching, mode of transport of concrete, etc. along with laboratory set-up proposed by 

them for quality control and testing of concrete and pipes.  

Bidders offering pipes manufactured by spinning method shall furnish a note describing in 

details, the measures they would undertake to ensure compliance to specification regarding 

profile and tolerance of socket and spigots.  

Bidders offering pipes manufactured by vertical casting process shall submit along with 

bids, all relevant of pies parameters like wall thickness, reinforcement details (increase their 

offer is for reinforced pipes grade of concrete join details and strength test requirement for 

3-edge bearing tests, to enable VMC to scrutinize the same.  

The rate shall be inclusive of supply of required size and as per relative IS specification & 

mark rubber ring for RCC pipe joint. i.e. one rubber ring for each single length of pipe 

piece.  The material procured for the work The rate shall be inclusive of supply of required 

size and as per relative IS specification & mark rubber ring for RCC pipe joint. i.e. one 

rubber ring for each single length of pipe piece.  The material procured for the work shall be 

supplied at the site of works at his own cost. The contractor shall be responsible for any 

delay in supply. Theft or damage to the material. The pipe after received at site shall be got 
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approved from the Engineer-in-charge.The rate shall be inclusive of loading,unloading, 

freight, transportation, octroi, taxes etc. complete.  

The rate shall be per running meter of pipe length.  

ITEM :  Laying RCC pipes of various sizes:  

The pipes, spigot socket and required jointing material brought to the site of work shall be 

got approved before laying, by the executive engineer or the supervisory staff appointed by 

him. The bottom level of the excavated trench shall be got checked and approved from the 

authorized engineer from the corporation, before lowering of the pipes. After his permission 

only the pies shall be joined with approved jointing material (relative IS specification and 

marks). The joint shall be covered with vata (for 600 mm and above diameter pipes inside-

outside both, end or lower diameter pipes outside only) in cement mortar prepared in 

proportion 1:1. After the vata are completed, curing shall be carried out at least for three days 

refilling shall be permitted so that the contractor can keep the joints in wet soil at least for 20 

days. If required, the pipeline shall be connected to the working manhole; contractor shall 

supply at his site all the required material for the entire work at his own cost. The refilling 

shall be carried out as per the specification after the approval from the corporation’s 

authorized supervisor.  The rate shall be per running meter of pipe length.  

ITEM :  Dewatering:  

Dewatering from excavated trench includes providing pumping labour, equipment 

machineries, fuel, temporary platform and proper disposal of the muddy water as per the 

instruction and requirement and to the satisfaction of the engineering-in-charge. All safety 

measures shall be taken by the contractor to keep the trench in position.  

The rate shall be per Hp/Hr. of excavation.  

ITEM :  Polypropylene steps:  

Purchasing & providing at site steps having 12 mm dia M.S. Reinforcement as 

per IS specification and fixing the same with CM (1:6) during execution of 

the work as per direction of Engineering-in-charge.  

The rate shall be per No. of Steps.  

ITEM :  Strengthening of banks at disposal end:  

The contractor has to carry out bank protection works and strengthening at the point where 

kaans is connected to the River so as to prevent washing away of the banks. The work shall be 

carried out according to the instructions of the Engineer-in -charge.  

 

ITEM : Shoring & Strutting : 

Refer Chapter 9/2 (1.0 to 3.The rate shall be per Sq.m. 

 

ITEM : Excavation in wet conditions. 

Refer Chapter 9/2 (1.0 to 8.0) 

The rate shall be per Cu.m. 

ITEM : Sand Filling : 

 Refer Chapter 9/10 (10.6) Quantity of sand penetrated in to voids of rubble filling / soling 

shall not be considered in case of  sand filling work over rubble filling.  For penetrated 

quantity no extra payment shall be done.The rate shall be per Cu.m. 

 

ITEM : Rubble Filling : 

 Rubble filling shall be done using black trap stone rubbles of average size of 230 mm. The 

interstices shall have to be filled with  quarry spalls as directed by Engineer-in-Charge.  The 

item includes Loading, Transportation, Un-loading, Spreading, Laying, etc. comp. 

 Rubbles fulfilling the qualities as per provision in MORTH like water absorption, impact 

value, uniform size/shape, etc. shall be used.The rate shall be per Cu.m. 

 

ITEM :       SFRC storm water grate with frame : 
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Manufacture and supply SFRC storm water grate with frame square in shape shall be made 

from  M-30 grade concrete as per our drawing and specifications .( IS: 12592/2002 with load 

capacity of 35.00 MT).  

 Frame over all opening :- 600 mm x 600 mm 

 Frame over all size        :- 900 mm x 900 mm  

 Frame thickness            :- 165 mm  

 Greeting over all size    :- 730 mm x 730 mm at bottom level 

740  x 740 mm at top level 

 Holes                            :- it has 16 numbers (4x4) of holes with size of 75 mm x 75 mm 

 M.S. flat of size 90 x 2 mm is welded to all side of grating and all four sides of frame shall be 

welded by flat of 25 x 3 mm size. 

The supplier has to given a testing report of DGS & D / RITES / CEIL for 3% of ordered quantity. 
Charges of inspection must be bared by the supplier. 

 

 ડે્નેજ મેનહોિ કવર તેમજ ફ્રેમ ખરીદી  
- ડરે નેજન઼ા મેનહોલ ક્ વર (હેવી ડય ટી ૩૫ મે.ટન કેપેસીટી) ખરીદી ક્ રી ફીટ ક્ રવાના કામના  

સ્પેશીડફકેશન: 

- હેવી ડય ટી (૩૫ મે.ટન કેપેસીટી)) ના ડરે નેજન઼ા મેનહોલ ક્ વરના ઢાક્ ણા ફ્રેમ સાથે એપ્ર વ્ ડ 
ક્ વોલીટી ના ધારા  ધોરણ મ જબ઼ના લાવવાના રહેશે. 

- હેવી ડય ટી ((૩૫ મે.ટન કેપેસીટી) ના ડરે નેજન઼ા મેનહોલ ક્ વરના ઢાક્ ણા ફ્રેમ સાથે) ફીક્ સ 
ક્ રતાું પહેલાું એન્ જી઼નીયર ઇન્ચાજડ પાસે એપ્ર વ ક્ રાવવાના રહે છે. 

- હેવી ડય ટી ((૩૫ મે.ટન કેપેસીટી)) ના ઢાક્ ણાન ું લોડ ટેસ્ટીંગ સટીફીકેટ લાવવાના રહેશે. 
- સદર આઇટમન ું ચ ક્ વણું નુંગ પ્રમાણે આપવામાું આવશે. 
- કોંટર ાક્ટર દ્વારા સ્ થળે પરથી નીક્ ળેલMANHOLE COVER AND FRAME  વડો-

દરા મહાનગરપાવલક ના  સેન્ ટરલ સ્ ટોર ડડપાટડમેન્ ટમા જમ઼ાક્ રાવવાના રહેશે. 
 
Item:- Providing and Fixing Cast Iron Steps Of Size 500mm x 150mm x 
22.5mm and painting with two coats of Anti-corrosive paint etc.complete. 
   

નોંર્ – સદર કામ પેટે કરવામા ંઆવનાર વવવવર્ કામગીરીઓ માટે સ્પેવસહફકેિન તેમજ  માલસામાનના 
ટેસ્ટીંગ અંગે ઉલ્લેખ કરવામા ંઆવેલ છે. જે આયટમ માટે સદર અંગે સ્પટટતા ન હોય તેના સ્પેવસહફકેિન 
તેમજ ટેસ્ટીંગ માટે M.O.R.T.H.. 5th REVISION, સબંવર્ત I.R.C. CODE, IS CODE  મજુબનુ ંર્ોરણ 
અનસુરવાનુ ંરહિેે.  

 

 

 

                                                                                    Sd/ 
                                                                                  Executive Engineer 
                                                                     Vadodara municipal Corporation                                                                             
Signature of the Contractor     
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ANNEXURE- A 
:: કરારનો નમુનો:: 

:: કરારõ :: 
 

અમો પક્ષકારો:; ૧. વડોદરા મહાનગરપાવલકા ઠે. ખુંડેરાવ માકેટ વતી મ્ય વનવસપલ કવમશનરશ્રી 

વડોદરા જનેો હવે પછી  ‘મહાનગરપાવલકા’તરીકે ઉલ્લેખકરાશે. (અને તેમના 

સકસેસડ એડમીનીસ્ટરે ટરશ્રીનો સમાવેશ થાય છે.) તથા બીજાપક્ષના 

........................ 

2................................એ નામે ધુંધો કરતી માવલકી પેઢી જને ું મ ખ્ય મથક 

......................................... ના માવલક શ્રી 

............................................................જનેો હવે પછી ઇજારદાર તરીકે ઉલ્લેખ 

કરાશે તેમાું તેમના કાયદેસરના વારસો ટર ાન્સફરીઝ એસાઇનીઝ કે એકઝીકય ટસડ 

તમામનો સમાવેશ થાય છે. મહાનગરપાવલકા અને ઇજારદાર વચ્ચે નીચેની 

વવગતો અને શતો અુંગે/કરાર કરવામાું આવે છે. 

વડોદરા મહાનગરપાવલકા ના રોડ પ્રોજકેટ શાખા દ્રારા 

................................................. ના કામે આઇટમ રેટ ભાવપત્રો મુંગાવતા કૂલ 

રૂ.............................ન ું જ ે અુંદાજ ભાવથી ...................%વધ /ઓછાન ું ભાવપત્ર 

સ્થા.સ.ઠ અું................તા/..................ની ઇજારદારના નામે મુંજ ર થયેલ છે. ઉપરોકત 

ઇજારદાર સાથે ભાવપત્ર,સ્પેશીડફકેશન , વકડ  ઓડડ ર વવગેરે શરતો ઉપરાુંત નીચે જણાવેલ શરતો 

અુંગે કરાર કરવામાું આવે છે. 

૧. ઇજારદારે ભરેલ ભાવપત્ર, સ્પેશીડફકેશન તથા શરતો તથા સદર ઇજારા સુંબવધત આન સાુંવગક 

તમામ પત્રો કરારના  

   ભાગરૂપે જ ગણાશે.  

૨. આ કામે ઇજારદાર તા...../....../....... થી શરૂ કરી ડદન......... માું પ રૂ કરવાન ું છે. 

ભાવપત્રમાું કામ પ રૂ કરવાની દશાડવેલ મ દતમાું ઇજારદારે ચોકકસપણે કામ પ રૂ કરવ  જોઇએ. 

અને ઠરેલી મ દતમાું કામ પ રૂ કરવાની ઠરેલી તારીખ પછી જટેલો સમય વધ  થાય તેટલા 

સમયના પ્રવત ડદન ૦.૦૫ % પરુંત  વધ માું વધ  ભાવપત્રનીરકમ ના ૧૦% સ ધીનો દુંડ 

(લીકવીડીટી ડમેજ) ઇજારદારે કોપોરેશનને     ચ કવવાનો રહેશે.  

૩.કામગીરીના વકડ  ઓડડ રમાું જણાવ્યા બાદ કામ શરૂ કયાડ અુંગે ઇજારદારે ડદન-૭ માું લેવખત 

મહાનગરપાવલકાને  
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   જણાવવ  પડશે. તે પ્રમાણે નહીં  થયે જણાયેથી •ત્યારબાદ  કામ બુંધ/ શરૂ કરવા અુંગેનો 
લેખીત રીપોટડ  નહીં કરવામાું આવે તો નીચે મ જબનો દુંડ લેવામાું આવશે. ( તા ૧-૪-૧૪ 
થી અમલમાું મુંજ ર થયેલા દરો નીચે મ જબ  

   છે.)  

૧ થી ૭-ડદવસ – રૂ. ૧૦૦૦/-  

૮ થી  ૧૫ ડદવસ- રૂ  ૧૫૦૦/-   
૧૬ થી  ૩૦ ડદવસ- રૂ  ૨૦૦૦/-   
૩૦ડદવસથી વધ  માટે ૫૦૦૦/- 

આ મ જબનો દુંડ રનીંગ બીલમાુંથી લેવામાું આવશે.   

૪.   સદર કામે ઇજારદારે ભરેલા ભાવપત્ર તેમજ સદર કામના સુંદભે કરેલ બુંને્ન પક્ષોએ કરેલ પત્ર 

વ્યવહાર/ તેમજ તમામ દસ્તાવેજી પત્રો આ કરારનો ભાગ ગણવામાું આવશે.  

૫.  ભરેલ ભાવપત્રની જણાવેલ શરતો અને સ્પેશીડફકેશન મ જબ કામગીરી કરવાની સુંપ ણડ 

જવાબદારી ઇજારદારની રહેશે.  

 ૬.  સદર ઇજારદારે આ ઇજારા લગતી તેમને સોંપવામાું આવેલી કામગીરી સ્વતુંત્ર ઇજારદાર 

તરીકે (ઇન્ડીપેન્ડન્ટ કોન્ટર ાકટર)  કરવાની છે.  અને  સદર કામગીરીના  સમય દરમ્યાન 

કામગીરી કરતી વખતે કોઇ પણ પ્રકારના અકસ્માત કે •નૈસગીક (અકસ્માત) ના કારણે 

મહાનગર કે અન્ય સરકારી/અધડસરકારી કેખાનગી જાનમાલન ેન કશાન થાય તો એ અુંગે 

ન કશાન/વળતર કે અન્ય જવાબદારીઓ/ખચડ બાબતમાું કોઇ પણ દાવો ઉપવસ્થત થશે તો  

તે  અુંગેની  સુંપ ણડ  જવાબદારી ઇજારદારની રહેશે. આ  અુંગે  મહાનગર  સેવા સદનની  કોઇ  

પણ  જાતની  જવાબદારી રહેશે નહીં.  

 ૭.  આ કરાર કે તેની કોઇ પણ શરત અુંગે ભવવષ્યમાું કોઇ વવવાદ ઉપવસ્થત થશે તો તેવા 

વવવાદના ઉકેલ મ્ય વનવસપલ કવમશનર લવાદ તરીકે કરશે. ત્યારબાદ જ ઇન્ડીયન 

આબીટરેશન એકટ ૧૯૪૦ ની જોગવાઇઓ તેમજ વખતો વખત તેમાું  થયેલા  સ ધારા  

હેઠળની  જોગવાઇઓ  મ જબ મહાનગરપાવલકા સોલ આબીટરે ટર તરીકે નીમશે અને તેવા 

વવવાદનો જ ેકઇ વનણડય આપશે તે આખરી ગણાશે અને બુંન્ને પક્ષકારોને બુંધનકતાડ રહેશે. 

  ૮.  ટેન્ડરની જોગવાઇ પ્રમાણે મટીરીયલન ું ટેસ્ટીંગ કરી રીપોટડ  રજ  કરવાની જવાબદારી 

ઇજારદારની પોતાની રહેશે. 

  ૯.  ઇજારદારે કોન્ટર ાકટ લેબર (રેલ્ય એશન અને એબોલેશન) એકટ , પ્રોવવડન્ડ ફુંડ એકટની 

જોગવાઇઓન ું પાલન કરવાન ું રહેશે. Minimum Wages Act, સેફટી એકટ કે વખતોવખત 

મહાનગરપાવલકા કે સરકાર દ્રારા લાગ  કરવામાું આવે તેવા કાયદાઓન ું પાલન કરવાની 

જવાબદારી ઇજારદારની રહેશે. 

૧૦. આ કરાર કે તેની કોઇ પણ શરતો અુંગે કોઇ વવવાદ ઉપવસ્થત થશે તો મૂદ્દા નું ૭ માું 

જણાવ્યા બાદ નામદાર વડોદરા કોટડની હક મતને આધીન રહેશે. •  
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૧૧.  ઇજારદારે સદર કામ લગતી કોન્ટર ાકટર ઓલ રીકસ પોલીસી લેવાની રહેશે.અને તેમાું ચ ક કે 

વવલુંબ થાય તો તે અુંગેની જવાબદારી ઇજારદારની રહેશે 

12.  ઈજારદારે કામગીરીનો વકડ  ઓડડ ર આપ્યા બાદ કે કરાર કયાડ બાદ સ્થળે કામગીરી શરૂ કયાડ 

બાદ ) •આ ત્રણે પૈકી જ ેપ્રથમ થાય( ભરેલ ભાવપત્રની શરતો કે કરારની શરતો કે પત્રો 

દ્રારા આપેલ સુંમતીઓનો ભુંગ થાય તો સક્ષમ અવધકારી કે તેના પ્રવતનીધી દ્રારા પ્રાથવમક 

એક અને વધારેમાું વધારે  ત્રણ સ ચના આપ્યા બાદ , સ ચનાનો અમલ ન થાય તે સુંજોગોમાું 

ઈજારદારને કરેલા કામન ું યોગ્ય જણાય તેટલ  ઓછ  ચ કવણ કે કોઇ પણ  ચ કવણૂ ન કરવાન  

કે ઇજારદારે ભરેલ તમામ અનામતો જપ્ત કરવાન ું  કે મહાનગરપાવલકાના કોઇ પણ કામોમાુંથી 

આવી વસ લાત ઇજારદાર પાસેથી કરી શકશે અને આ ઉપરાુંત ઇજારદારને કાળી યાદીમાું મ કી 

શકશે./ Terminate કરી શકશે. •કાળી યાદીમાું મ કીન ેસરકારશ્રી અધડ સરકારી સુંસ્થામાું 
તેમજ કેન્દ્ર સરકારની કચેરીમાું જાણ કરવામાું આવશે  .કાયદાકીય પગલાઓમાું ફોજદારી 

કાયડવાહીનો × પણ સમાવેશ થાય છે. 

13. સદર કામ ઇજારદાર કોઇ કારણસર પ રૂ કરવામાું વનષ્ફળ નીવડે તેવા પ્રસુંગે ,કોપોરેશન 

સદર કામગીરી અન્ય ઇજારદાર અથવા સુંસ્થા પાસે સદર કામના ઇજારદારના ખચે અને 

જોખમે કરાવી લેશે. તે અુંગે જો કોઇ ખચડ થાય તે સદર ઉજારદાર પાસેથી વસ લ કરવા 

મહાનગર સેવા સદનને તમામ અવધકાર રહેશે, તથા મહાનગર સેવા સદનને યોગ્ય જણાયે તો 

ઇજારદાર દ્રારા ભરેલ તમામ અનામતો જપ્ત કરી શકશે. 

૧૪.ઇજારદારે ભાવપત્રકમાું દશાડવેલ કામગીરી સ્પેસીફીકેશન મ જબ કરવાની રહેશે તેમાું સ્પષ્ટતા 
ન હોય તો  આઇ  .એસ .સ્પેસીફીકેશન તથા P.W.D. MANNUALs મ જબ કરવાની રહેશે . 

   

૧૫. કામગીરીની પ્રગવત સમય મયાડદાને ધ્યાને રાખી કરવાની રહેશે. તથા કામગીરી સમય 

મયાડદામાું પૂણડ કરવાની રહેશે. 
 

  ૧૬. ઇજારદારે કામના સ્થળે Moving ટર ાફીક તમેજ રાહદારીઓની સલામતી માટે જરૂરી તમામ 

સુંબુંવધત પગલા લેવાના રહેશે.  રસ્તા,ફૂટપાથ, ડીવાઇડર તથા વરસાદી ગટરના કામ માટે 
રોડની ધારે/જુંકશન પર પતરાું/પ્રીકાસ્ટ પેનલ/એમ.એસ. બેરીકેડસ લગાવવાના રહેશે.  
તથા ડદવસે તેમજરાત્રીના સમયે દેખાય તેવા સાઇનેજીસ / સૂચક બોડડ/ રીફ્લેક્ટર/ 
રેડીયમ લગાવવાના રહેશે.  આ માટે કોઇ ઇલાયદા ચૂકવણૂું કરવામાું આવશે નહી.  સ્થળ 
પરના પ્રગવતમાું હોઇ તેવા કામો માટે સ રક્ષા અને સલામતી અન્વયે ચૂક થયેથી અથવા 
અવનવાયડ સુંજોગોમાું કોઇ અકસ્માત સજાડવાની પડરવસ્થતીએ થતી તમામ વહીવટી તથા 
કાયદાકીય બાબત અન્વયે ઇજારદારની સુંપૂણડ જવાબદારી રહેશે.  

  
આ કરાર અમો બુંને ૫ક્ષકારોએ વાુંચી ,સમજી સભાનતામાું કરી આપી તે અમોને કબ લ મુંજ ર છે.  
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તા.:-    /    /૨૦૨૬ 

સ્થળ :- વડોદરા  
ઇજારદારની સહી..  
              

ઇજારદારની  સુંસ્ થાન  નામ અને સરનામ   
 

૧  નામ                                                     સાક્ષી 
 

 

   સરનામ                                                   સહી  
 

 

 

 

૨. નામ                                                     સાક્ષી  
 

   સરનામ                                                   સહી  
 

 

 

 

કાયડપાલક ઇજનેર )રોડ પ્રોજકે્ટ શાખા (  

વડોદરા મ્ય વનવસપલ કોપોરેશન વતી 
 

ઉ૫રન  સીલ અમારી રુબરુ લગાડવામાું આવ્ ય  છે . 
વડોદરા મ્ય વનવસપલ કોપોરેશન 

યી સવમવતના સભાસદોસ્ થા .  

૧  નામ                                                     સાક્ષી 
 

   સરનામ                                                   સહી  
 

 

૨. નામ                                                     સાક્ષી  
 

   સરનામ                                                   સહી  
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ANNEXURE-B 

(Ref. Clause of general condition of contract) 

કરેિ કામગીરીનુાં ચુકવણાં કરવા માટે ઇજારદારે રજુ કરવાની લવગત. 
 

મળુ 
ટેન્ડર 
મજુબ 

આઇટમ 
ન ં 

આઇટમની 
વવગત  

નબંર લબંાઇ પહોળાઇ ઉંડાઇ જથ્થો માગંણી કરેલ 
ટેન્ડર મજુબ 

ભાવ  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

ઉપર મ જબની વવગતો પ્રમાણેની કામગીરી ટેન્ડરની જોગવાઇઓ/સ્પેશીડફકેશન મ જબ અમોએ પૂણડ કરેલ છે. 
અને તેન ું ચ કવણું રનીંગબીલ/ફાઇનલ વબલ તરીકે આપવા વવનુંતી છે.  

 

તા.    /    /૨૦૨૬.                                         ઇજારદારની સહી                                           

 

- ઉપરોકતન ું પત્ર/વબલ મ જબ ઇજારદારની  વબલ ચ કવણું કરવાની માુંગણી આવ્યા બાદ બીલની 
ચ કવણીની કાયડવાહી કરવામાું આવશે. 
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ANNEXURE-D 
PERFORMANCE GUARANTEE BOND 

(For WMM&WBM ) 
 

Where as M/s. _________________ have been awarded a contract dated __________ for 

the execution of the Metal Grouting work/WMM, Drainage Work as specified in the tender by 

Vadodara  Mahanagarpalika and 

 

Where as the said M/S. _______________________________has appointed us, 

__________Bank to provide a PERFORMANCE GUARANTEE bond to the Vadodara  

Mahanagar palika for the work undertaken by MIS. _______________________ and 

 

Where as we, the _____________________Bank have agreed to provide such a 

PERFORMANCE GUARANTEE bond. 

 

Now THEREFORE we the _____________________________Bank provide the 

following Performance Bank Guarantee by way of this bond to the VADODARA MUNICIPAL 

CORPORATION 

 

1. The contract value of the contract prbvided M/S.____________________ 

by the VADODARA MUNICIPAL CORPORATION is Rs.___________________This 

guarantee in the nature of 

PERFORMANCE GUARANTEE is provided so as be ensure and indemnify the VADODARA 

MUNICIPAL CORPORATION for the full and proper performance of the contract by 

M/S._____________ the __________________bank hereby indemnify the VADODARA 

MUNICIPAL CORPORATION for all losses and/or damages to the Road surface which would 

be laid or resurfaced by M/S.___________________ and such PERFORMANCE 

GUARANTEE would include any damage to WBM Work which may be suffered by the 

Vadodara  Mahanagarpalika, as a result of defective production of Mixes, of poor 

workmanship, or at all. By way of this bond. 

 

 We the ________________________bank agree and promises that in the 

 eventuality of the contractors M/S. _____________________not repairing 

or reminding the problem, loss or damage to the Road, surface, we shall indentify and pay the 

Vadodara  Mahanagar palika such expenses, losses and damages that may be incurred by 

the Vadodara  Mahanagar palika, as a result of the VADODARA MUNICIPAL 

CORPORATION getting the work done itself or from other source. 

 

2. WE ____________________Bank agree and undrestand that the decision  

as to whether any losses or damages to the road surfaces have taken place or not and or 

whether the work suffers from poor workmanship or not will be taken by the commissioner of 

Vadodara  Mahanagarpalika and on the Commissioner's decision regarding such losses or 

damage or defect whatsoever being so notified by the Vadodara  Mahanagarpalika to us. We 

shall immediately take steps and ensure that M/S __________________________ faithfully 
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and diligently carry out the necessary remedial steps to the full satisfaction of the 

commissioner of Vadodara  Mahanagar palika. The opinion of the Commissioner as to 

whether full and complete remedial steps, to the full satisfaction of the Commissioner of 

Vadodara  Mahanagar palika has been taken or not will be that the Commissioner of 

Vadodara  Mahanagar palika. For the purpose of arriving at such decision as aforesaid, it will 

be open to the Commissioner of Vadodara  Mahanagar palika to - take assistance of such 

technical people as may be available and it will be also open to the Commissioner of 

Vadodara  Mahanagarpalika in case he so desires, to delegate this power to a subordinate, 

like the City Engineer, to take appropriate decisions and the decisions referred to above will 

be deemed to be properly taken and as if taken by the Commissioner of Vadodara  

Mahanagar palika. In the eventuality of M/S. ______________ not taking remedial action to 

the atmost satisfaction of the Commissioner of Vadodara  Mahanagar palika the Vadodara  

Mahanagar palika, will be entitled to get the work done itself or from other sources. On the 

Commissioner of Vadodara  Mahanagarpalika notifying to us the total expenses incurred for 

the purpose we hereby expressly undertake the pay to Vadodara  Mahanagarpalika the- said 

amount forthewith and in any case not later tha 7 days from such itimation. We shall accept 

as final and binding the amount indicated by the Commissioner of Vadodara  Mahanagar 

palika and our obligation to pay such amount will be a continuing obligation irrespective of any 

dispute or difference that may arise between us and M/S. _________________________of 

between Vadodara  Mahanagar palika and M/S.____________________________ 
 

3. The contract value is Rs. ___________________This PERFORMANCE GUARANTEE is 

limited to 5% of the said contract value and accordingly it comes to Rs. ______________

 our liability will in all cases be limited to  Rs. _________________. 
 

4. We agree and undertake that this PERFORMANCE GUARANTEE will be valid for a period 

of 5 years from the date issuance of completion certificate to M/S. 

_____________________or The commissioner of Vadodara  Mahanagar palika will 

notify such completion date to us. In case no such completion date is notified, this 

PERFORMANCE GUARANTEE will be valid for 5 years from the date of execution of this 

document. This PERFORMANCE GUARANTEE will come into effect from such completion 

date. In case however, the contract consist of several parts it will be open to the 

Commissioner to indicate separate completion dates for separate parts, and to simultaneously 

indicate a break up of the contract value equivalent to the separate parts in, which case the 

PERFORMANCE GUARANTEE to the extent of the different contract values will come into 

operation on such different completions date. It is expressly understood on that in considering 

this period of 5years, the date by which the Corporation intimates the Bank about the losses, 

damages or problem as the case may be, shall be considered and as long as such intimation 

is within a period of 5 years from the completion date, we the _______________Bank will be 

liable irrespective of whether the remedial actions or lack there of has taken place after the 

period of 5 years. 

 

 5. We ______________Bank agree that the PERFORMANCE GUARANTEE 
Which is a continuing guarantee, will be binding and enforeceable against us irrespective of any 

difference or dispute between Vadodara  Mahanagarpalika and M/S. _________________ or 

~ 
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between us and M/S.__________________________________and irrespective of any change or 

variation or extension of 

time or any for bearance or waiver made or granted by Vadodara  Mahanagar palika to M/S. 

___________________________. 

 

6. In case any disputes arises as to the interpretation or implementation of this PERFORMANCE 

GUARANTEE THE MATTER shall be referred to the sole arbitration of the commissioner of 

Vadodara  Mahanagarpalika, whose decision in the matter will be final. In case any recourse 

to any court .of law is necessitated. the appropriate Civil Court at Vadodara alone will have 

jurisdiction. 

 

Vadodara. 

 

 

Date:                                                                                      Sign of Contractor, 

 

 

 

 

NOTE : 

 

 

This performance Guarantee shall be from Nationalised bank only. 
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ANNEXURE – E 
Format for the 

Performance Guarantee Bond 

(for  R.C.C.Road ,) 

Where as M/s. _________________ have been awarded a contract dated __________ for the 

execution of the paver block as specified in the tender by Vadodara  Mahanagarpalikaand.  

here as the said M/s. ____________________ has appointed us, ___________ Bank to provide a 

PERFORMANCE GUARANTEE bond to the Vadodara  Mahanagarpalikafor the work undertaken by 

M/s. _______________ and 

Where as we, the ________________ Bank have agreed to provide the following PERFORMANCE 

GUARANTEE bond. 

Now THEREFORE we the ________________ Bank provide the following Performance Bank 

Guarantee by way of this bond to the VADODARA MUNICIPAL CORPORATION. 

1. The contract value of the contract provided that to M/s. ______________by the VADODARA 

MUNICIPAL CORPORATION is __________. This guarantee in the nature of PERFORMANCE 

GUARANTEE is provided so as to ensure and indemnity the Vadodara  Mahanagarpalikafor the 

full and proper performance of the contract by M/s. ___________ the _________ bank hereby 

indemnify the Vadodara  Mahanagarpalika for all looses and/or damages to RCC Road which 

would be executed by M/s. ___________________ and such PERFORMANCE GUARANTEE 

would include any damage to the executed work or its components which may be suffered by the 

Vadodara  Mahanagarpalika, as a result of defective supply and workmanship, or at all by way of 

this bond.    

We the ______________ bank agree and promise that in the eventuality of the contractor M/S. 

_______ not repairing or remeding the problem, loss or damage to the executed work. We shall 

indemnify and pay the Vadodara  Mahanagarpalika, such expenses, losses and damaged that may 

be incurred by the Vadodara  Mahanagarpalika, as a result of the VADODARA MUNICIPAL 

CORPORATION getting the work done itself or from other source. 

2. We ____________ bank agree and understand that the decision as to whether any losses or 

damages to the executed work have taken place or not and/or whether the work suffer from poor 

workmanship or not will be taken by the Commissioner of Vadodara  Mahanagarpalikaand on the 

commissioner's decision regarding such losses or damage or defect whatsoever being so notified 

by the VADODARA MUNICIPAL CORPORATION to us. We shall immediately take steps and 

ensure that M/S. ------------------faithfully and diligently carry out the necessary remedial steps to the 
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full satisfaction of the commissioner of VADODARA MUNICIPAL CORPORATION. The opinion of 

the commissioner as to whether full and complete remedial steps, to the full satisfaction of the 

commissioner of Vadodara  Mahanagarpalika has been taken or not will be that of the 

Commissioner of Vadodara  Mahanagarpalika. For the purpose of arriving at such decision as 

aforesaid, it will be open to the commissioner of  Vadodara  Mahanagarpalika to take assistance of 

such technical people as may be available and it will be also open to the commissioner of 

Vadodara  Mahanagarpalika in case he desires, to delegate this power to a subordinate, like City 

Engineer, to take appropriate decisions and the decisions referred to above will be deemed to be 

properly taken by the Commissioner of VADODARA MUNICIPAL CORPORATION. In the 

eventuality of M/s. _____________ not taking remedial action to the at most satisfaction of the 

commissioner of VADODARA MUNICIPAL CORPORATION the Vadodara  Mahanagarpalika will 

be entitled to get the work done itself or from other sources. On the Commissioner of Vadodara  

Mahanagarpalika notifying to us the total expenses incurred for the purpose we hereby expressly 

undertake to pay to Vadodara  Mahanagarpalika the said amount forthwith and in any case not 

later than 7 days from such intimation. We shall accept as final and binding the amount indicated 

by the Commissioner of Vadodara  Mahanagarpalika and our obligation to pay such amount will be 

a continuing obligation irrespective of any dispute or difference that may arise between us and M/s. 

_____________ of between VADODARA MUNICIPAL CORPORATION and M/s. 

__________________. 

3. The Contract value is Rs. ______________. This PERFORMANCE AND GUARANTEE is limited 

to 5% of the said contract value and accordingly it comes to Rs.______________. Our liability, in 

all cases be limited to Rs. __________. 

4. We agree and undertake that this PERFORMANCE GUARANTEE will be valid for a period of 

5 years from the date issuance of completion certificate to M/S. _____________________or 

The commissioner of Vadodara  Mahanagar palika will notify such completion date to us In 

case no such completion date if notified, this PERFORMANCE GUARANTEE will come in to effect 

from such completion date. In case however, the contract consist of several parts, and to 

simultaneously indicate a break up of the contract value equivalent to the separate parts in which 

case the PERFORMANCE GUARANTEE to the extent of the different contract value will come into 

operation on such different completion dates. It is expressly understood that in considering this 

period of 5  years, the date by which the Corporation intimate the Bank about the losses, damages 

or problem as the case may be, shall be considered and as long as such intimation is within a 

period of 5 years, from the completion date, we the ____________ Bank will be liable irrespective 

of whether the remedial actions or lack there of has taken place after the period of 5 years. 

5. We ______________ Bank agree that the PERFORMANCE GUARANTEE which is a continuing 

guarantee, will be binding and enforceable against us irrespective of any difference or dispute 

between Vadodara  Mahanagarpalika and M/s. ____________ or between us and M/s. 
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_____________ and irrespective of any change or variation or extension of time or any 

forbearance or waiver made or granted by Vadodara  Mahanagarpalika to M/s. _________. 

6. In case any disputes arises as to the interpretation or implementation of this PERFORMANCE 

GUARANTEE THE MATTER shall be referred to the sole arbitration of the commissioner of 

Vadodara  Mahanagarpalika, whose decision in the matter will be final. In case any recourse to 

any court of law is necessitated, the appropriate Civil Court at Vadodara Alone will have 

jurisdiction.  

 

Vadodara. 

 

 

  

This performance Guarantee shall be from Nationalised Bank only. 
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ANNEXURE-G 
:  Format for the 

Performance Guarantee Bond(SWD) 

Where as M/s. _________________ have been awarded a contract dated __________ for the execution of the 

Drainage Work as specified in the tender by Vadodara  Mahanagarpalikaand.  

 

Where as the said M/s. ____________________ has appointed us, ___________ Bank to provide a 

PERFORMANCE GUARANTEE bond to the Vadodara  Mahanagarpalikafor the work undertaken by M/s. 

_______________ and 

 

Where as we, the ________________ Bank have agreed to provide the following PERFORMANCE 

GUARANTEE bond. 

 

Now THEREFORE we the ________________ Bank provide the following Performance Bank Guarantee by way 

of this bond to the VADODARA MUNICIPAL CORPORATION. 

 

1. The contract value of the contract provided that to M/s. ______________by the VADODARA MUNICIPAL 

CORPORATION is __________. This guarantee in the nature of PERFORMANCE GUARANTEE is provided so 

as to ensure and indemnity the Vadodara  Mahanagarpalikafor the full and proper performance of the contract by 

M/s. ___________ the _________ bank hereby indemnify the Vadodara  Mahanagarpalika for all looses and/or 

damages to drainage work civil / mechanical / electrical which would be executed by M/s. 

___________________ and such PERFORMANCE GUARANTEE would include any damage to the executed 

work or its components which may be suffered by the Vadodara  Mahanagarpalika, as a result of defective 

supply and workmanship, or at all by way of this bond.    

2.We the ______________ bank agree and promise that in the eventuality of the contractor M/S. _______ not 

repairing or remeding the problem, loss or damage to the executed work. We shall indemnify and pay the 

Vadodara  Mahanagarpalika, such expenses, losses and damaged that may be incurred by the Vadodara  

Mahanagarpalika, as a result of the VADODARA MUNICIPAL CORPORATION getting the work done itself or 

from other source. 

3.We ____________ bank agree and understand that the decision as to whether any losses or damages to the 

executed work have taken place or not and/or whether the work suffer from poor workmanship or not will be 

taken by the Commissioner of Vadodara  Mahanagarpalikaand on the commissioner's decision regarding such 

losses or damage or defect whatsoever being so notified by the VADODARA MUNICIPAL CORPORATION to 

us. We shall immediately take steps and ensure that M/S. ------------------faithfully and diligently carry out the 

necessary remedial steps to the full satisfaction of the commissioner of VADODARA MUNICIPAL 

CORPORATION. The opinion of the commissioner as to whether full and complete remedial steps, to the full 

satisfaction of the commissioner of Vadodara  Mahanagarpalika has been taken or not will be that of the 

Commissioner of Vadodara  Mahanagarpalika. For the purpose of arriving at such decision as aforesaid, it will be 

open to the commissioner of  Vadodara  Mahanagarpalika to take assistance of such technical people as may be 

available and it will be also open to the commissioner of Vadodara  Mahanagarpalika in case he desires, to 

delegate this power to a subordinate, like City Engineer, to take appropriate decisions and the decisions referred 

to above will be deemed to be properly taken by the Commissioner of VADODARA MUNICIPAL 

CORPORATION. In the eventuality of M/s. _____________ not taking remedial action to the at most satisfaction 
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of the commissioner of VADODARA MUNICIPAL CORPORATION the Vadodara  Mahanagarpalika will be 

entitled to get the work done itself or from other sources. On the Commissioner of Vadodara  Mahanagarpalika 

notifying to us the total expenses incurred for the purpose we hereby expressly undertake to pay to Vadodara  

Mahanagarpalika the said amount forthwith and in any case not later than 7 days from such intimation. We shall 

accept as final and binding the amount indicated by the Commissioner of Vadodara  Mahanagarpalika and our 

obligation to pay such amount will be a continuing obligation irrespective of any dispute or difference that may 

arise between us and M/s. _____________ of between VADODARA MUNICIPAL CORPORATION and M/s. 

__________________. 

4. The Contract value is Rs. ______________. This PERFORMANCE AND GUARANTEE is limited to 5% of the 

said contract value and accordingly it comes to Rs.______________. Our liability, in all cases be limited to Rs. 

__________. 

1. We agree and undertake that this PERFORMANCE GUARANTEE will be valid for a period of 

5 years from the date issuance of completion certificate to M/S. _____________________or 

The commissioner of Vadodara  Mahanagar palika will notify such completion date to us In 

case no such completion date if notified, this PERFORMANCE GUARANTEE will come in to effect 

from such completion date. In case however, the contract consist of several parts, and to 

simultaneously indicate a break up of the contract value equivalent to the separate parts in which 

case the PERFORMANCE GUARANTEE to the extent of the different contract value will come into 

operation on such different completion dates. It is expressly understood that in considering this 

period of 5 years, the date by which the Corporation intimate the Bank about the losses, damages 

or problem as the case may be, shall be considered and as long as such intimation is within a 

period of 5 years, from the completion date, we the ____________ Bank will be liable irrespective 

of whether the remedial actions or lack there of has taken place after the period of 5 years. 

2. We ______________ Bank agree that the PERFORMANCE GUARANTEE which is a continuing 

guarantee, will be binding and enforceable against us irrespective of any difference or dispute 

between Vadodara  Mahanagarpalika and M/s. ____________ or between us and M/s. 

_____________ and irrespective of any change or variation or extension of time or any 

forbearance or waiver made or granted by Vadodara  Mahanagarpalika to M/s. _________. 

3. In case any disputes arises as to the interpretation or implementation of this PERFORMANCE 

GUARANTEE THE MATTER shall be referred to the sole arbitration of the commissioner of 

Vadodara  Mahanagarpalika, whose decision in the matter will be final. In case any recourse to 

any court of law is necessitated, the appropriate Civil Court at Vadodara Alone will have 

jurisdiction.  

Vadodara.Date:    
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ANNEXURE-H 

 

 

:: પી.એફ. રજીસ્ટે્શન અાંગેનુાં બાહેધરી પત્ર::  
 

ઇજારદારનુ નામ :  

 

સરનામુ:  

રજીસ્ટે્શન વગા :  

ખાતાનુાં નામ   :  

કામનુાં નામ     : 

ટેન્ડરની રકમ : 

 

આથી હુાં  ઇજારદારશ્રી ............................................. બાહેધરી આપુાં છુાં  કે વડોદરા મહાનગરપાલિકા હુાં  

ઇજારદાર તરીકે કામ કરૂ છુાં./ કરવા માાંગુ છુાં. હાિ મને પી.એફ.એકટની જોગવાઇઓ અનસુાર પી.એફ. રજીસ્ટે્શનની 

જરૂર જ હોઇ હાિ મને િાગુ પડતુ નથી.  

 

મહાનગરપાલિકા સાથનેા મારા રજીસ્ટે્શનના સમયગાળા દરમ્યાન અગર તે રજીસ્ટે્શન હેઠળ મેળવેિ ટેન્ડરની 

કામગીરી પણૂા થવાના સમયગાળા દરમ્યાન ઇ.પી.એફ એકટમાાં નમુ કરેિા રજીસ્ટે્શનની લનલિ સાંખ્યા કરતાાં ઓછુ 

માનવબળ રાખવાના છે. અને તેની નકિ વડોદરા મહાનગરપાલિકા ન ેઆપવામાાં આવશે તેમ છતાાં ઇ.પી.એફ.એકટ 

અન્વયેની કોઇ પણ જવાબદારી ઉભી થશે તો તનેીં સાંપુણા અમારી રહેશે. તનેી અમે બાાંહેધરી આપીએ છીએ.  

 

ઇજારદારનીસહી................................................... 



 

 
138 

 

ANNEXURE-J 

 

AGREEMENT FOR MACHINERY 
This agreement made and entered in to at vadodara on this 

First party m/s ________________________________________________________ 

a registered  Company concern carrying on Business of construction and other civil allied work  

from (address)_________________________here in after for brevity called “CLIENT”(which 

expression shall unless it be repugnant to context of meaning thereof mean and include the 

partners for the time being , their  successors and respective legal heirs, executors, 

administrators and assignees) of the ONE PART. 

AND 
Second party m/s ______________________________________________________ a 

registered Proprietorship concern( proprietor shri_____________) carrying on business of 

machinery from its registered office at___________________( here in after for brevity called 

“Machinery Service Provider”),(which expression shall unless it be repugnant to context of 

meaning thereof mean and include the partners for the time being , their  successors and 

respective legal heirs, executors, administrators and assignees) of the OTHER PART. 

WHERE AS THE CLIENT IS Registered Company and is also a Registered Government 

Contractor, is submitting Tenders to Various Governments, Semi Governments Authorities and 

to other Private Parties for the contract work involving the use of various Machinery. 

AND WHERE AS OTHER PART M/S ______________________(Proprietor 

shri______) is registered proprietorship concern carrying on business of Renting machinery and 

particularly it is owning and having following Machinery.  

Sr No. MACHINERY No. of UNITS 

1. Machinery Required for RCC road and 

W.B.M road  

 

 

THEREFORE the for the sake of convenience, optimum utilization of available resources 

and also maintaining the time schedules of the Client, who was in search Machinery, (Other 

Part) M/S_________________(Proprietor shri________)hereby agrees to provide its afore said 

machinery to the Client on Annual Rent Contract Basis with effect from    -/ --/ 2025 on 

mutually agreed rental terms and conditions. 

 

NOW THIS AGGREMENT WITNESSED AND IT IS HEREBY AGREED BY 

AND IN BETWEEN PARTIES HERE AS UNDER 
1. This agreement shall be commence from --/--/2026 

2. The agreement shall be operative on mutually accepted terms and conditions for rental 

aforesaid Machinery Service Provider.  

3. UNDER THIS AGREEMENT THE AFORESAID machinery shall be available for being 

operated for the road work which awarded by VMC on continuous basis on annual 

rental basis till various Works of the VMC for all Work contracts accepted by the client 

are completed as per the specified terms and conditions of the Works. 

4.  The aforesaid Machinery shall be utilized for the work which awarded by VMC on full 

time basis and/or as may be necessary for carrying out the aforesaid Work Orders 

subject to the ultimate over-all control and supervision of the VMC.  
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All disputes and differences between the parties here to arising out of this agreement or in 

relation to the interpretation of effect of any of the terms and conditions contained in this 

agreement  or in relation to the rights and obligations of the parties here to shall be referred to 

arbitration to be held at Vadodara in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996, or any statutory modification or re-enactment there of for the time 

being in force.   

 

SIGENED SEALED AND DELIVEREDon this --/--/2026 

 

……………………………… 

By the name within named Client (ONE PART) 

M/S_____________________________ 

SIGNED SEALED AND DELIVERED  

……………………………… 

By the name within named Machinery Owner (OTHER PART) 

M/S_____________________________ 

Place:- 

Date:-  
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ANNEXURE-K 

 

AGRREMENT FOR QUARRY MATERIALS  
This agreement made and entered in to at vadodara on this 

First party m/s ________________________________________________________ 

a registered  Company concern carrying on Business of construction and other civil allied work  

from (address)_________________________here in after for brevity called “CLIENT”(which 

expression shall unless it be repugnant to context of meaning thereof mean and include the 

partners for the time being , their  successors and respective legal heirs, executors, 

administrators and assignees) of the ONE PART. 

AND 
Second party m/s ______________________________________________________ a 

registered Proprietorship concern( proprietor shri_____________) carrying on business of 

Black trap crushed stone Quarry Owner from its registered office at___________________( 

here in after for brevity called “Black trap crushed stone aggregate, wetmix ”),(which 

expression shall unless it be repugnant to context of meaning thereof mean and include the 

partners for the time being , their  successors and respective legal heirs, executors, 

administrators and assignees) of the OTHER PART. 

WHERE AS THE CLIENT IS registered Company and is also a Registered Government 

Contractor, is submitting Tenders to Various Governments , Semi Governments Authorities and 

to other Private Parties for the contract work involving the use of QUARRY MATERIAL. 

THEREFORE the for the sake of convenience, optimum utilization of available resources 

and also maintaining the time schedules of the Client, who was in search Black trap crushed 

stone aggregate, (Other Part) M/S_________________(Proprietor shri________)hereby agrees 

to provide its afore said Black trap crushed stone aggregate to the Client on Basis with effect 

from    -/ --/ 2025 on mutually agreed terms and conditions. 

NOW THIS AGGREMENT WITNESSED AND IT IS HEREBY AGREED BY 

AND IN BETWEEN PARTIES HERE AS UNDER 
1. This agreement shall be commence from --/--/2026 

2. The agreement shall be operative on mutually accepted terms and conditions.  

3. UNDER THIS AGREEMENT THE AFORESAID Black trap crushed stone aggregate shall be 

available for being supplied for the road work which awarded by Client VMC on 

continuous basis on various Works of the VMC for all Work contracts accepted by the 

client are completed as per the specified terms and conditions of the Works. 

4.  The aforesaid Black trap crushed stone aggregate shall be utilized for the work which 

awarded by VMC on full time basis and/or as may be necessary for carrying out the 

aforesaid Work Orders subject to the ultimate over-all control and supervision of the 

vmc.  

All disputes and differences between the parties here to arising out of this agreement or in 

relation to the interpretation of effect of any of the terms and conditions contained in this 

agreement or in relation to the rights and obligations of the parties here to shall be referred to 

arbitration to be held at Vadodara in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996, or any statutory modification or re-enactment there of for the time 

being in force.   
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SIGNED SEALED AND DELIVERED on this --/--/2026 

 

……………………………… 

By the name within named Client (ONE PART) 

M/S_____________________________ 

SIGNED SEALED AND DELIVERED  

……………………………… 

By the name within named Quarry Owner (OTHER PART) 

M/S_____________________________ 

Place:- 

Date:-  
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ANNEXURE-L 

 

AFFIDAVIT RELATING NOT BEING BLACK LISTED 

 

The  undersigned , Director/ partner of M/S______________________ do  hereby 

solemnly affirm and state and declare as under. 

1.  That M/s__________________________  have not been black listed in VMC  Or 

Any Government or Semi Government organization. 

2. That the contents of this affidavit are true and correct to the best of our 

knowledge. No part of it is false and nothing has be concealed there form.  

 
SIGNED SEALED AND DELIVERED on this   --/  --/2026 

 

……………………………… 

By the name  

M/S_____________________________ 
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VOLUME II 

 

 

 

 

 

 

PRICE-BID 

 
 
 

 

 

 

 

NAME OF WORK :-       Construction of road work from chaani ravi 
shikhar to sokhada garanala via chaayapuri 
Railway station.(ward no-1) (Re-invite) 
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SUMMERY OF THE WORK 

 

NAME OF WORK :-  

 

PART NAME OF WORK 

 

AMOUNT 

 Construction of road work from 
chaani ravi shikhar to sokhada 
garanala via chaayapuri 
Railway station.(ward no-
1)(Re-invite)  

Rs. 2,39,63,582/- 

 TOTAL AMOUNT 

 

Rs. 2,39,63,582/- 

AMOUNT IN WORDS 

Two crore thirty nine lakhs sixty three Thousand five 

Hundred Eighty Two Only  

 

Declaration : 1. I/We have visited the site of work and I/we fully 

conversent with nature of work to be executed on the site. 

1. I/We have studied all the detail specifications and I am bound to do 

the work as per specification. 

Contractor’s Sign. 

 

(Name & Authority). 
 

 

 

 

 

 

 
 

 

 

 

 

 


