Name of work :-
Engagement of Consultant for all Land Acquisition Activities for Bypass of
Bhuj City Connecting Bhuj Nakhtrana, Bhuj Mandvi, Bhuj Mundra and Bhuj
Bhachau Road Tentative Chainage 0/000 to 21/000 Ta. Bhuj Dist. Kutch

SCHEDULE -B

Memorandum showing items of works to be carried out.

Schedule - B

It. Qty. Item of work Estimated Rates Unit | Total amount
No. :;t;n:;ese In Figures In Words ac;::;::lgéo
more or less Quantities
1 2 3 4 5 6 7
1 45.00 |Engagement of Consultant for all Land Acquisition |254748.89| Rupees Two |Hecta| 1,14,63,700.05
Activities for Bypass of Bhuj City Connecting Bhuj Lakh(s) Fifty res
Nakhtrana, Bhuj Mandvi, Bhuj Mundra and Bhuj Four Thousand
Bhachau Road Tentative Chainage 0/000 to 21/000 Ta. Seven Hundred
Bhuj Dist. Kutch Forty Eight And
Paise Eighty
Nine Only
Total Rs.[1,14,63,700.05

(Including GST)

*Estimated amount

Put to tender Rs..

Deduct : ......... % below

Signature of Contractor
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*Estimated amount

Put to tender Rs

Add:......... % above

Executive Engineer
R&B Division, Bhuj




