Name of work :-

BOQ1

Demolition Of Old Hostel Building of ITI Pandhro at Varmanagar, Lakhpat, Dist.
Bhuj - Kachchh

Bill of Quantity

Memorandum showing items of works to be carried out.

It. Qty. Item of work Estimated Rates Unit Total amount
Estimated - according to
No. but may be In Figures In Words estimated Quantities
1 2 3 4 5 6 7
1 542.00 [Demolition including stacking of| 1082.35 Rupees One Cu.m 5,86,633.70
serviceable materilas and disposal of] Thousand
unserviceable materials with all lead Eighty Two And
and lift. (i) R.C.C. work Paise Thirty
Five Only
2 750.00 [Demolition of Brick work and stone| 562.89 Rupees Five Cu.m 4,22,167.50
masonry including stacking of] Hundred Sixty
serviceable materilas and disposal of] Two And Paise
unserviceable materials with all lead Eighty Nine
and lift.(ii) In Cement Mortar. Only
Total Rs. 10,08,801.20

Rupees Ten Lakh(s) Eight Thousand Eight Hundred One And Paise Twenty Only

*Estimated amount

*Estimated amount

Puttotender RS..........cccccvvvvnnnn... Puttotender RS..........cccccovvvnnnn...
Deduct : ......... % below Add:......... % above
RS RS,
NetRS....cccocvvvvvviiiiinnnnn, NetRS....coovveiiiiiann.

INWOrds ....ccoovvveiiiiiiiiiiinn, INWords .....ccoovveviiiiiiiiiiiin.

*(please strike out whichever is not applicable)

Note-1
Note-2

Note-3
Note-4

Note-5

Signature of Contractor

The Contractor shall exhibit a board with detailed specification and details of work as directed
by the Engineer-In-Charge for which no extra payment shall be made.

Labour Cess shall be recovered as per SBD

GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Gout.
G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R.
therefore in R.C.C. items where there is a change as per actual mix design the cost of difference
of cement consumption have been deducted from the rate of original item at the rate of input rate
mentioned in all the tender.

Credit of dismantled materials of amount of Rs.2,91,846.57 shall be recovered from Contractor's 1st
R.A. bills.

Executive Engineer
R&B Division, Bhuj
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