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Existing Provisions | Revised Provisions
Section 1: Instructions to Bidders
34. Performance Security 34. Performance Security

34.1(B) The Performance Security shall be |34.1 (B) The Performance Security shall be
valid beyond 60(sixty) days of the Defects |valid beyond 60 (Sixty) days from the
Liability Period and the Additional Performance | stipulated date of completion of the
Security shall be valid beyond 28 (twenty-eight) | projectand the Additional Performance
days of Project Completion Date. Security shall be valid beyond 28 (twenty-eight)
days of Project Completion Date.

Performance Security shall become
refundable/releasable within 15 days after
certified project completion date subject to
Fulfillment of contractual obligation and
settlement of all dues and claims.

Section 3: CONDITIONS OF CONTRACT
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52. Securities

52.1 The performance Security (including
additional security for unbalanced bids) shall be
provided to the Employer no later than the date
specified in the Letter of Acceptance and shall
be issued in an amount and form and by a bank
or surety acceptable to the Employer, and
denominated in Indian Rupees. The
performance Security shall be valid until a date
60 days from the certified date of completion of
the project and the additional security

52. Securities

52.1 The performance Security (including
additional security for unbalanced bids) shall be
provided to the Employer no later than the date
specified in the Letter of Acceptance and shall
be issued in an amount and form and by a bank
or surety acceptable to the Employer, and
denominated in Indian Rupees. The
performance Security shall be valid until a date
60 days from the certified date of completion of
the project and the additional security

for unbalanced bids shall be valid until a date
28 days from the date of issue of the certificate
of completion of the work.

Performance and Additional Performance
Security shall become refundable/releasable
within 15 days after project -certified
completion date subject to fulfillment of
contractual obligation and settlement of all
dues and claims.

Section 4: Contract Data

24(iv): Adjustment of bitumen component

Bi = The official retail price of bitumen of 10C

depot at the nearest center for the 15" day of
the month under consideration.

24(iv): Adjustment of bitumen component

B; : The official price of bitumen of IOC depot at
the nearest center:

. For the first 15 days of the month under
consideration, the price declared on the 1st
day of that month.

« For the remaining days of the month under
consideration, the rate declared on the 16th
day of that month.

Standard Bidding Document (SBD) ofl 121 1gfA141 Bsd YRl RAdIRIofl 2o dHIH 2] A1

282,

AUctoll AR ol gsHell 2Aal daoll of13],

2B N

AH2A A

File No: RBD/OAS/e-file/16/2022/0002/Section C
Approved By: Officer on Special Duty,Section C,RBD
Open the document in Adobe Acrobat DC to verify the E-sign

(1 Ad YaUR)
UiIRA §2% Uall A4(€1s13] ([3.01.)
H191 Aal HSlal [deq12]

Hiot. HuAaix1flatl 212 AR, 2l Agd, ARG, 2litaloR.

(85 Y ARG, ol1e1l ([Aet121, ARIUIE, AAiadIR.

(€15 Hu ARG, G2l el uiil [Aeqidl, AR, 2liloldIR.

(815 Yu ARG, ARIY AHal URUR scuIRI [Aei11, AR IE, dlieloloR.

(s Yu ARG, Rie1el [Getol ARG, H191 2al dslal [Aetial, ARYIAY, Ao,
4], Gie Aal digotAUsIR A2, ARIUIEY, dAiLfotalR.




Letter No: RBD/1176/04/2026 Approved Date: 04-05-2026

7.

8.

9.
10.
11.
12.
13.
14.
15.
16.

17.
18.
19.
20.
21.
22.

Signature Not Verified

Signed b}/ﬂu'[ar\lviem nt Kumar L

Officer on Special Dy File No: RBD/OAS/e-file/16/2022/0002/Section C
Date:2026.05.04

11:18:07 +5:3

2121 ARIYH, 318 [Aetiar, AR, dlitllotoR.

12 AR, &3] [Asi &2 96 (a1l ([Aeial, AR, AAitllodIR.

AR, otafel, ¥ Aqul, Uil Yus1 Aal scuA [Aei121, ARYIE, dlitoloR.

viid AR, H19f Aal HsIal [Ae1a1, ARIUIE, 21 o1o1R.

Ut AR, odfel ¥ AUl ULLY. Al SEURR ([Aeiial, ARIYIE, dAidlodRR.

As1Bozae WA, (AN AesS g) 481, A%sle.

AsIBoeoe ¥old, AISle-], AHEIUIE.

AR, dR1d dBelR] 24RA21, 2litflatorR.

Ad Yo fagalel], H13l 2Hal Hslal ([Aei1d1, ARIAUIE, AilodIR.

Ad Ax(821s gryall, Hi.H. ada/ugRId (H1.4.) dda/ D41 (HI.H.) dda/R1L.HIL.AYal dda/ Ul
qda/A.9. ada/fAgya ada/A1Auie dda 4lEd dHIH d2g diloll &2dsell (el s3I0 uRUA
sd1df] ([Jaid] Ae.

Ad BuARIYL, 3197 Aa HsIal [Aeia1, ARIYIAE, dliLdaloIR.

(G135, A7), gsierl.

allelfsa AdiesRH, d1.A. ([Qetol, AR, 2lidlololR.

Ad Mie AR, H19l AAal HsIal [Qerial, ARIUIE, 2l aloNR.

Asual A6, vilataf1s01 AU A8 [Aetidlef] Aoi-211g2 U 81dal AUE]S sd 1] [daid] 6.
Rdse s1gd-20R5S.

Approved By: Officer on Special Duty,Section C,RBD
l:l Open the document in Adobe Acrobat DC to verify the E-sign




