PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE FY 2025-26

(The Labour rates are excluding of GST.)

DETAILS OF WORKS

No. |

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

1

‘HT TAPPING FROM THE EXISTING POLE INCLUDING FIXING OF CROSS ARMS, CLAMPS ANTI-
|CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED
‘MATERIALS AND NUMBERING COMPLETE WITHCOST OF PAINTS AS PER STANDARD SPECIFICATION
BUT EXCLUDING ERECTION OF GUY SET AND EARTHING.

NO.

409.80

ERECTION OF PSC POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS
ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND
NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION
OF GUY SET AND EARTHING.

NO.

992.02

|[ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING EXCAVATION OF PIT AND REFILLING

OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER
BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, FABRICATED MATERIALS
USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION
BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING.

NO.

1661.76

ERECTION OF STEEL POLE OF 13 METERS FOR RAILWAY CROSSING ON BG/MG/NG LINE FOR
0.400/11/22KV OVERHEAD LINES I.E INCLUDING EXCAVATION OF PIT & REFILLING OFEARTH,
FIXING CROSS ARMS, TOP FITTING CLAMPS,ANTI-CLIMBING DEVICES DANGER BOARD, INSULATORS
ETC. COMPLETE AND PAINTING OF STEEL POLES, FABRICATED MATERIALS USED ON THE POLES
AND NUMBERING WITH COSTOF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SETS AND EARTHING.

NO.

1904.46

ERECTION OF DOUBLE POLE STRUCTURE OF 8 METERS 200 KG PSC POLES INCLUDING
EXCAVATION OF PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING
ANGLES,CLAMPS, ANTI-CLIMBING DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF
PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND
EARTHING. (WITHOUT AB SWITCH)

NO.

2254.59

ERECTION OF DOUBLE POLE STRUCTURE OF 9 TO 11 METERS.STEEL POLE INCLUDING
EXCAVATION OF PITS & REFILLING OF EARTH, FIXING OF CHANNELS, SUPPORTING ANGLES,
CLAMPS,ANTI-CLIMBING DEVICES DANGER BOARDS, INSULATORS ETC.COMPLETE & PAINTING OF
POLES,FABRICATED MATERIAL SUSED ON THE POLES AND NUMBERING WITH COST OF PAINTS AS
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. (WITHOUT
AB SWITCH)

NO.

3257.22

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, HG FUSES OF 8 MTRS
200 KG PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH,FIXING OF
CHANNELS SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES, DANGER BOARDS,
INSULATORS,DOFUSES ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE
POLES AND NUMBERING WITH COSTOF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
OF ERECTION OF GUY SET AND EARTHING. (WITH AB SWITCH) )

NO.

2709.48

'|ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH,DO FUSES, 9 TO 11

METERS STEEL POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, FIXING OF
CHANNEL, SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES , DANGER BOARDS,
INSULATORS, ETC. COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ONTHE
POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SET AND EARTHING. (WITH AB SWITCH)

NO.

3555.62

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, DO FUSES,
TRANSFORMERS, LIGHTENING ARRESTORS, DISTRIBUTION BOX.  OF 8 METERS 200 KG AND PSC
POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS
FROMSTORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS
CLAMPS, ANTICLIMBING DEVICES ,DANGER BOARDS, CONDUCTOR AND CABLE WIRING
ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USE ON THE POLES AND NUMBERING
WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY
SETS AND EARTHING.

NO.

7734.56
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE FY 2025-26

(The Labour rates are excluding of GST.)

Sr.
No.

DETAILS OF WORKS

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

10

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES
TRANSFORMERS, LIGHTENINGARRESTORS, DISTRIBUTION BOX 9 TO 11 METERS STEEL
POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF TRANSFORMERS
FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS
ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC.
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND
NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND
EARTHING.

NO.

9043.55

11

ERECTION OF GUY SET INCLUDING EXCAVATION OF PITS &REFILLING OF EARTH AS PER
STANDARD SPECIFICATION WITH STAY CLAMPS, STAY WIRE, ANCHOR ROD, TURN BUCKLE, EYE
BOLT, GUY INSULATOR, CEMENT CONCRETE BLOCK ETC. BUT EXCLUDING CONCRETING.

NO.

477.44

12

CONCRETING OF POLES, GUYS, ETC. INCLUDING COST OF CEMENT SAND METAL (1:2:4) AND
WATER ETC. AS PER STANDARD SPECIFICATION. CEMENT SHOULD BE OPC (53 GRADE ) USED FOR
CONCRETING

CMT

7349.21

13

ERECTION OF COIL TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST OF
Gl WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL)

NO.

663.11

14

ERECTION OF PLATE TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST
OF Gl WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL)

NO.

665.77

15

ERECTION OF STREET LIGHT FIXTURE COMPLETE WITH CLAMPS, BRASS NIPPLE, BRASS HOLDER
TECK WOOD BUSH,REFLECTORS FUSE, WIRING ETC. AS PER STANDARD SPECIFICATION BUT
EXCLUDING COST OF MATERIALS.

NO.

306.36

16

STRINGING OF 30MM2 ACSR/34MM2,55MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES
INCLUDING FIXING OF INSULATORS, BINDING JUMPERING ETC.

ONE COND
PER KM

1799.69

17

STRINGING OF Gl WIRE 8 SWG INCLUDING BINDING JUMPERING ETC.

DO

1007.93

18

PROVIDING SINGLE PHASE SERVICE CONNECTION WITH PVC 2.5/4.0 MM2 TWIN CORE CABLE
FROM TERMINAL POLE TO METERING POINT WITH METR EARTHING INCLUDING FIXING OF METER
& COMPLETE WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING COST OF MATERIALS BUT
INCLUDING COST OF JUSTI KHILA.

NO.

338.19

19

PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTION WITHPVC 4MM2/10MM2 FOUR CORE
CABLE FROM TERMINAL POLETO METERING POINT INCLUDING FIXING OF METER & COMPLETE
WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING COST OF MATERIALS BUT INCLUDING
COST OF JUSTI KHILLAS, NUTS & BOLTS.

NO.

465.51

20

ADDITIONAL COST FOR EXCAVATION OF PIT IN HARD ROCK AREA FOR ERECTION OF POLE/ GUY
ETC. AS PER STANDARD SPECIFICATION OVER & ABOVE NORMAL COST COVERED AGAINST
EXCAVATION OF PIT UNDER NORMAL SOIL FOR ERECTION OF POLE,GUY, DOUBLE POLE
STRUCTURE EARTHING WITH THE APPROVAL OF SUPDT.ENGINEER.

NO.

306.36

21

PROVIDING GUARDING TO HT LINE ON ROAD/ RAIL CROSSING.

MTR

59.68

22

PROVIDING GUARDING OF LT LINES ON ROAD/RAIL CROSSING.

MTR

59.68

23

LT LINE TAPPING- SINGLE PHASE

NO.

43.77

24

LT LINE TAPPING- THREE PHASE

NO.

79.57
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE FY 2025-26

(The Labour rates are excluding of GST.)

DETAILS OF WORKS

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

STRINGING/LAYING OF OVERHEAD LT CABLE FOR ROAD CROSSING,HT LINE CROSSING AND
TELEPHONE LINE CROSSING ETC. (PER SPAN)

Per Span

224.13

26

ERECTION OF SINGLE POLE STRUCTURES WITH DO FUSES, TRANSFORMERS, LIGHTENING
ARRESTOR, DISTRIBUTION BOX. ON 8 METERS 200 KG PSC POLE INCLUDING EXCAVATION OF
PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF
CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES
DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF
EABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

NO.

3865.95

27

ERECTION OF SINGLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH ,DO FUSES,
TRANSFORMERS, LIGHTENING ARRESTOR, DISTRIBUTION BOX. ON 9 TO 11 METERS RSJ POLE
INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM
STORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS,
ANTICLIMBING DEVICES DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLE AND NUMBERING AS PER STANDARD
SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

4522.44

28

ERECTION OF SINGLE POLE STRUCTURES WITH, HG FUSES, TRANSFORMERS, LIGHTENING
ARRESTOR, DISTRIBUTION BOX ON EXISTING 8 METERS 200 KG PSC POLE INCLUDING
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO
SITE, FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING
DEVICES DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF
FABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

NO.

2516.52

| 29

ERECTION OF SINGLE POLE STRUCTURES WITH , HG FUSES, TRANSFORMERS, LIGHTENING
ARRESTOR, DISTRIBUTION BOX ON EXISTING 9 TO 11 METERS RSJ POLE INCLUDING EXCAVATION
OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING
OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES
DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF
FABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

NO.

2698.87

| 30

ERECTION OF PSC POLES OF 10 MT./270 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS, ANTI-CLIMBING DEVICES, INSULATORS
ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND
NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION
OF GUY SET AND EARTHING.

NO.

2320.90

31

ERECTION OF DOUBLE POLE STRUCTURE OF 10 METERS 270 KG PSC POLES INCLUDING
EXCAVATION OF PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING
ANGLES,CLAMPS, ANTI-CLIMBING DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF
PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND
EARTHING.

NO.

4832.77

32

STRINGING OF 100MM2 ACSR/100MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES INCLUDING
FIXING OF INSULATORS, BINDING JUMPERING ETC.

ONE COND
PER KM

4144.46

33

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. SPECIAL
DESIGN SUSPENSIION/TENSION CLAMP, FIXING OF CROSS ARM, LT SHACKLE INSULATOR, &
DIRECTED BY ENGINEER-IN-CHARGE.

(1) 3X50MM2+16MM2+1X35MM2

(1)3X35MM2+16MM2+1X25MM2

MTR

29.87
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE FY 2025-26

(The Labour rates are excluding of GST.)

Sr.

No.

DETAILS OF WORKS

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

34

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. SPECIAL
DESIGN SUSPENSIION/TENSION CLAMP. FIXING OF CROSS ARM, LT SHACKLE INSULATOR,ETC. FOR
FIXING OF MESSENGER WIRE COMPLETE, AS REQUIRED & DIRECTED BY ENGINEER-IN-CHARGE.

(1) 1X35MM2 + 1X25MM2 '

MTR

14.94

35

STRINGING OF 11KV ABC OF FOLLOWING SIZES IN RURAL/URBAN AREA INCLUDING FIXING OF
CROSS ARM, SPECIAL DESIGN SUSPENSION/TENSION CLAMP, BINDING TO PIN INSULATOR,
PREPARING SHACKLE POINT JUMPERS ETC. AS REQUIRED AND DIRECTED BY ENGINEER-IN-
CHARGE.

(1) 3X95MM2+1X80MM2

(I)3X70MM2 + 1X70MM2

MTR

40.62

36

STRINGING OF ABC OF FOLLOWING SIZE INCLUDING FITTING OF ALL ACCESSORIES
(1) 2C X 50 + 1C X 25 + 35 SQ. MM

Mtr

8.60

37

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, HG FUSES,
TRANSFORMERS, LIGHTENING ARRESTORS, DISTRIBUTION BOX OF 10 METERS 270 KG AND PSC
POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS
FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES, BRACINGS CROSS ARMS
CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.
COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING
WITH COST OF PAINT AS PER  STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY
SETS AND EARTHING.

NO.

8844.61

38

ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( PSC POLE )

(ERECTION OF DOUBLE POLE STRUCTURES WITH CTPT, LIGHTENING ARRESTORS, OF 8 METERS
200 KG AND PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF
CTPT FROMSTORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS
CLAMPS, ANTICLIMBING DEVICES ,DANGER BOARDS, CONDUCTOR AND CABLE WIRING
ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USE ON THE POLES AND NUMBERING
WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY
SETS AND EARTHING.)

NO.

5469.79

39

ERECTION OF SINGLE POLE SHACKLE POINT ON PSC POLE 8 MT./200 KG.(ERECTION OF PSC
POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, FIXING OF
CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF
PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING)

NO.

1072.93

40

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE (9 TO 11 MTR))

(ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING EXCAVATION OF PIT AND
REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES,
DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, FABRICATED
MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD
SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING).

NO.

1743.21

41

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE (13 MTR)

(ERECTION OF STEEL POLES,OF 13 METERS INCLUDING EXCAVATION OF PIT AND REFILLING OF
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD,
INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, FABRICATED MATERIALS USED ON
THE POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT
EXCLUDING ERECTION OF GUY SET ANDEARTHING)

NO.

1985.76
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE FY 2025-26

(The Labour rates are excluding of GST.)

Sr.
No.

DETAILS OF WORKS

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

42

ERECTION OF DOUBLE POLE STRUCTURE OF 13 MTR STEEL POLE
(ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES
TRANSFORMERS, LIGHTENINGARRESTORS, DISTRIBUTION BOX 13 METERS STEEL POLESINCLUDING

|[EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF TRANSFORMERS FROM STORE TO SITE,

FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS ARMS,CLAMPS, ANTICLIMBING
DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF
POLES FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD
SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.)

NO.

4051.57

43

ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( GIRDER POLE )

(ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OF CTPT, LIGHTENINGARRESTORS, 9
TO 11 METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING
OF CTPT FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS
ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC.
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND
NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND
EARTHING.)

NO.

6778.10

44

PROVIDING SINGLE PHASE SERVICE CONNECTION (FOR SOLAR GENERATION METER, HIGH RISE
BUILDING, COMPLEX ETC.)WITH PVC 2.5/4.0 MM2 TWIN CORE CABLE FROM COMMON BUS BAR
TO METERING POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD
SPECIFICATION BUT EXCLUDING COST OF MATERIALS.

NO.

119.48

45

PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTIONS (FOR SOLAR GENERATION METER, HIGH
RISE BUILDING, COMPLEX ETC.) WITH PVC 4MM2/10MM2 FOUR CORE CABLE FROM BUS BAR TO
METERING POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD
SPECIFICATION BUT EXCLUDING COST OF MATERIALS.

NO.

156.52

NOTE: 75% LABOUR CHARGE WILL BE DEDUCTED IF PAINTING IS NOT DONE.
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-2

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

HT -LINE MAINTENANCE WORK.

PGVCL Rate for the

Sr. ;
No DETAILS OF WORKS Unit FY 2025-26
) (April-25 to Sep-25)
1 Replacement of V-X-Arm with transportation,etc (+) Painting. Set 208.22
2 |Straightning of tilted V-X -Arm & Top fiting / LT X-Arm/ Tapping Angle No. 74.27
3 |Dismentaling of Old V-X-Arm with Top fiting / LT X-Arm/ Tapping Angle from existing pole. Set 107.42
4 |Fixing of V-X-Arm with Top / LT - X- Arm/ Tapping Angle on existing nacked polé with colour Set 163.39
5 |Refixing & Changing hight of V-X-Arm / LT-X-Arm / Tapping Angle Projection Brackets. No. 182.36
Dismentaling of Old deteriorated/Broken PSC Pole with all Fabrication - with crediting fabrication
6 . ; 5 No. 616.52
at field store and staking of pole safely on road side.
Dismentaling of existing re-usable PSC Pole with all Fabrication - with crediting fabrication at
6-A |field store and staking of pole safely on road side. No. 616.52
7 Dismentaling Of Old Deteriorated/Broken/ Rail Pole / Tubular Pole With All Fabrication - With No 904.22
Crediting Fabrication At Field Store And Staking Of Pole Safely On Road Side. y i
7-A Dismentaling Of existing M.S.Girder Pole with entire length , intact and Re-Usable With All No 904.22
Fabrication - With Crediting Fabrication At Field Store And Staking Of Pole Safely On Road Side. ' v
8 |Dismentaling of Old deteriorated/Broken D.P. Structure set of PSC Poles Set 1368.40
9 |Dismentaling of Old re-usable D.P. Structure set of PSC Poles (if intact and re-usable) Set 1823.56
10 |Dismentaling Of Old Deteriorated/Broken D.P. Structure Set Of M.S.Girder Poles Set 2005.92
10-A |Dismentaling Of intact and Re-Usable D.P. Structure Set Of M.S.Girder Poles Set 2005.92
11 Replacement Of 11 Kv Pin Insulator With Providing New Double Pin Bindings. (old pin rod should No 53.89
be credited to field store) ' ’ N
12 Replacement Of Old 11 Kv Pin Insulator By New 22 Kv Pin Insulator With Rod And Providing No 72.29
Double Pin Bindings And Check Nuts Etc. ’ ’
13 |Re-Pin Binding With Cleaning Of 11 Kv / 22 Kv Pin Insulator. No. 18.40
14 |Replacement of old 11 KV Disc Insulator by New one with binding etc. No. 144.56
15 |Providing 11 KV double disc insulator with binding etc. No. 140.99
16 Replaf:ement of old jumpers and providing new D - type jumper on both side with 8" binding and Per Jumper 81.70
pvc pipe etc. )
Replacement of existing ACSR./all alu. Conductor up to 55 mm2 by new one/ coated conductor Per cond.
17 - o < < - 2917.70
with double pin binding including transportation and crediting to store etc. Per Km
18 Replacement of existing 11 KV conductor by 0.1 A.C.S.R./ AAAC DOG conductor with new double | Per cond. 3811.41
pin binding. Per Km ’
Re-stringing of 11 KV A.C.S.R./AAAC Conductor & L.T. Line conductor/ Coated conductor (All 1 Wire per
19 : § i Anae o x 94.16
size) with new double pin binding between two location. Span
20 |Re-stringing of 11 KV Aerial Bunch Cable (All size) between two location. Per Span 282.49
21 |Removal / Dismentaling Of Ex. Ht / Lt Line Conductor (All Size) P:;:?(?:' 1068.51
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-2

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

HT -LINE MAINTENANCE WORK.

Sr ‘ PGVCL Rate for the
No.. DETAILS OF WORKS Unit FY 2025-26
(April-25 to Sep-25)
22 |Straightning of tilted PSC Poles / Gurder Poles. No. 250.91
23 |Dismentaling of guy set comp. with rod (If possible) etc. Set 137.13
7274 Re-tightning in all respect of loose guy set. Set 156.49
25 |Providing new guy insulator and tightning of guy set / Repairing etc Set 182.36
26 |Trimming / Cutting of tree branches of obstructing HT/LT Line on one tree. Ptfr ra::‘r;e 51.38
27 |Cutting of bigger size of tree branches/ whole tree obstructing HT/LT Line. Pe[ad;:uter 407.43
28 |Providing 11 KV projection brackets in place of old V-X- Arm Set 456.62
29 |Providing H.T. / L.T. proj. brackets (Combined) in place of ex. Old V-X Arm / L.T. X-Arm etc. Set 638.98
30 |Providing LT projection brackets in place of old L.T. X-Arm etc. Set 456.62
31 |Dismentaling of exist. HT / LT proj. brackets. Set 218.83
32 |Providing bracing angle set in ex. D.P. ( 4-Angles) Set 274.26
33 |Straghtning of tilted D.P. Set ( PSC/ Gurder pole) étc with refilling of stones, morum etc. Set 714.49

Laying of 11 KV power cable from 70mm2 to 225mm2 with excation of 3 Feet depth cable trench
34 |and refilling the same with providing bricks layers and refilling the same with sand / marrum Mtr 547.07
upto ground level as per specification.

35 |-do-, additional cable in same tranche with additional bricks for seperating both cables Mtr 182.36

36 |Re-activation of earthings of poles No. 456.62

Repairing And Providing Ht / Lt Guarding With Straghtning Of G.|. Wire & Providing Lacings At 1

Mtr Dist. As Per Specification With Using | - Rod Etc. . 2437

37

Providing name of 11 KV fdr in "Gujarati" only on PSC / Girder Poles with providing back ground
38 |colour on poles with two coats of colour and size of letters to be 2 to 3" in approved ISI colour No. 36.47
(Asian Apeolite, Three Mengo including all materials.

Providing Pole No with S/S code No, S/Dn Code No. / Fdrs Code No. / T.C. Code No. etc. with
39 |back ground colour and hight of letters to be 2 to 3" 1.S.1. approved colour (A.A. 3 Mengo ) No. 36.47
including all materials.

Providing New 11 KV A.B./ G.O. Switch with fabrications and insulated colour code jumpers /

bindings lug etc. Set 994.67

40

Providing New 11 KV D.O. Fuse With Fabrication And Insulated Colour Code Jumpers / Binding /

Lugs Etc. Set 985.71

41
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-2

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

HT -LINE MAINTENANCE WORK.

PGVCL Rate for the

Sr. ’
No DETAILS OF WORKS Unit FY 2025-26
: (April-25 to Sep-25)

42 R_epl.acement of old 11 KV A.B. / G.O. Switch with providing new insulated colour code jumpers / Set 1452.88
bindings / lugs etc.

43 |Replacement of old 11 KV D.O. Fuse unit comp. No. 182.36
Providing C.C. ex. HT /LT Line Poles, Guy Sets etc as per sp. with all materials by contractors

44 |including cement in 1:2:4 ratio as per sp it also includes excavation & relavent works and Cmt 7349.21
muffing. (Cement Should Be Opc (53 Grade ) Used For Concreting)
Providing Muffing in stone masonry in cement mortar 1:5 for X'mers as per sp. with all materials

45 |by contractors including cement without excavation work. (Cement Should Be Opc (53 Grade ) Cmt 4011.84

Used For Concreting)

46 Only colour work on ex. Items. ( 2 coats ) of red oxide colour and two coats of silver colours I.S.I. Asian Apcolite

3 mengo colour to be

gkiidie: oo oo L SEEEEE

used.
46.1 |V-X-Arm / Tapping Chennal or Angle with all fiting. No. 100.66
46.2 |L.T. -X-ARM + '-do- No. 77.66
46.3 |H.T./L.T. Proj. brackets complete Set 265.51
46.4 |H.T. Proj brackets Set 145.89
46.5 |L.T. Proj. brackets Set 145.89
46.6 |C Clamp No. 18.97
46.7 M.S.G1.rders 100x116 / Rail & Angle & Tubular Poles (9 to 13 Mtrs Long) Excluding Fabricated No. 968.98
Materials
46.8 |M.S. Girders poles (150x150x11 to 13 Mtrs.) No. 1203.55
46.9 |D.P. Structure + All fabrications. (PSC Poles)-without Bracing No. 310.74
46.10 |D.P. Structure + All fabrications. (PSC Poles)-with bracing No. 583.54
46.11 |do- Transformer Structure set - PSC/Girder Pole. Set 729.43
47  |Providing of XLPE hard coating on 34 mm2 AAAC conductor with 3 mm coating. Km 7294.25
48 |Providing of XLPE hard coating on 55 mm2 AAAC conductor with 3 mm coating. Km 11853.16
49 |Cost of drum in which party will return the Hard Core XLPE coated conductor. No. 501.84
50 [Straightening of Transformer Centre No. 714.49
HT ABC Dismantling
51 |(1)3x95mm2+1x80mm2 Mtr 17.92

(2)3x70mm2+1x70mm2
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-2

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

HT -LINE MAINTENANCE WORK.

Sr. PGVCL Rate for the
No: DETAILS OF WORKS Unit FY 2025-26
(April-25 to Sep-25)

52 |Erection of Naked PSC Poles of 8 Mt./200 KG No. 628.46

53 |Erection of Naked Steel Poles of 9 to 11 Mtr No. 628.46

54 |Erection of Naked Steel Poles of 13 Mtr No. 628.46

55 |Fixing of Pin Insulator with Pin rod with binding No. 26.94

56 |Fixing of Disc Insulator with H/W with Binding No. 65.18

57 |Dismantling of Pin Insulator With Rod No. 26.94

58 |Dismantling of Disc Insulator With H/W No. 72.29

59 D}'sman?li.n:g of DP Angle/Channel with all fabraction, insulating materials etc. and crediting in No. 224.62
Field/Divisional Store.

60 |Fixing of L Top No. 41.82

61 |Re-Fixing of Top fitting in Proper position No. 35.84

62 |Replacement of Top Fitting No. 44.21

63 |Refitting of LA No. 27.48

64 |Converting pin point to Shackle Point including Dismentaling & restringing etc. Location 1953.50

65 |Plumbing of PSC pole with straightening at tension point No. 326.18

66 |Carting of PSC Pole at Destination morethan 5 Kms with prior approval of EE of bivision No. 387.12

67 |Petrolling of LT/HT Line & Submission of Summary Report Per Pole 3.58

68 |Untie the kintting of the old AB Cable Mtr 17.92

69 |D Type Jumper Per Jumper 81.25

70 |Replacement of D.O.Fuse Set 1099.22

71  |Burning of Thread of LT/HT line including cost of oil bamboo etc. Span 62.13

Note:- Dismentaled items should be credited in divisional store/RSO.
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-3

Labour Rates For Maintenance Work Of LT Line and Service Connection(Excluding Of GST)

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK.

Sr PGVCL Rate for the
No. DETAILS OF WORKS Unit FY 2025-26
: (April-25 to Sep-25)
1 Replacement Of LT X-Arm Comp. & Crediting In Store. Set 94.39
2 |Replacement of LT Pin or shackle insulator by new one with double binding and climing etc. No. 31.06
3 |Replacement of old deteriorated C - clamp No. 18.97
4  |Re-Binding Of L.T. Pin / Shackle Insulator. No. 11.95
5 |Providing spacer between L.T. Line condutor with binding etc. No. 31.06
6 |Providing Cage Type Loop Guard In Vertical L.T. Line With Using Pvc Real Insulator Etc. No. 48.63
7 Re.placemerft of old Jum?e.rs b){' new th.lck.lnsulator co-lour code jumpers for bare conductor with per Jumper 53.98
using PVC Pipe and providing 8" long binding on each jumpers.
8 Providing SMC junction box or M.S. Box with wooden plate inside on pole with clamp etc. including fixing of Kit kat Fuses up to 63 Amp
& Neutral link with giving cable connections on poles and in fuses.
8.a |3 Fuse No. 137.13
8.b (5 Fuse No. 210.07
8.c |More Than 5 Fuse with respect to item No. 8.b N Per fuse 27.72
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing with
9  |using G.l. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. up to 70 One Span 246.55
sq.mm
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing with
10 |using G.l. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. for 95 One Span 364.71
sq.mm & above.
11 |Replacement of service lines with MMB & meters with all acceseries as under:
1 Phase Conn.
11.a Replacement of service lines with Meter Box & meters by using G.1. Wire No. 8/10, Real insulator No 447.87
% |at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC Service pipe ’ i
etc. at equal vertical distance with giving connections of service.
11.aa |-do-without meter box and meter No. 328.24
3 Phse Conn.
11.b Replacement of service lines with Meter Box & meters by using G.I. Wire No. 8/10, Real insulator No 529.56
" |at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC Service pipe ! ’
etc. at equal vertical distance with giving connections of service.
11.bb |--do-- without meter box and meter No. 374.92
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-3

Labour Rates For Maintenance Work Of LT Line and Service Connection(Excluding Of GST)

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplied by PGVCL / Paints & Colour to be purchased by the contractors.

L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK.

PGVCL Rate for the

:ro.' DETAILS OF WORKS Unit FY 2025-26
(April-25 to Sep-25)
12 |Labour charge for replacement of Meter Box without meter.
12.a |1 Phase Conn. No. 83.15
12.b |3 Phse Conn. No. 109.41
13 |Labour charge for replacement / providing of meter and Meter Box
13.a |1 Phase Conn. No. 119.63
13.b |3 Phse Conn. No. 156.10
14 |Replacement of meter / providing only
14.a |1 Phase Conn. No. 46.68
14.b |3 Phse Conn. ' No. 72.94
» 15 Labour Chargg For Installation Of 3 Phase Meter.Box & 3 Phase Meter On T.C. Complete In All Respect Including Carting Of Materials
From Respective Store As Per Instruction Of Engineer Incharge.
15.a |In City Area Set 492.86
15.b |In Rural Area Set 657.14
16 Providing leads of service wires on L._T. Line with 8 to 10 turns with insulation and 8 to 10 turns of bare wire with L.T. Line conductor
and providing insulated PVC tape on it.
16.a |Per 1 Phase S/C. No. 13.13
16.b |Per 3 Phase S/C. No. 23.34
17 |Stringing of Twin wire No. 41.82
18 |Single Phase Meter, SMC & Service Shifting Work NO. 448.05
19 Providing Pole SMC BUS-BAR Ro. 13.14
(Providing leads of service wires on on BUS BAR per service)
20 |Providing Dropper ( 4mm/6mm Cable ) NO. 29.87
LT ABC Dismantling
21 |(1)3x50mm2+16mm2+1x35mm2 Mtr 5.38
(2)3x50mm2+16mm2+1x25mm2
m [T
23 |LT ABC Re-Stringing Per Span 95.58

Note:- Dismentaled items should be credited in divisional store/RSO.
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-4

Labour Rates For Maintenance Work Of Transformer Centre (Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will be
supplled by PGVCL / Paints & Colour to be purchased by the contractors.

TRANSFORMER MAINTANANCE WORK

Sr.

PGVCL Rate for the

No . DETAILS OF WORKS Unit FY 2025-26
’ (April-25 to Sep-25)

1 Replacement of old jumpers by new insulated cover cable jumper/biding/lugs etc. etc from L.A. No 51.72
to D.O. fuse or D.O. fuse to T/C. ’
Replacement of old 200 KVA & above distribution Box complete with making all connections

2 . L . No 1879.27
with crimping of lugs,tapping,neutral
Replacement of old up to 100 KVA distribution box complete with making all connections

3 |, No 1042.42
(i.e.25,63,100)

Dismentling of existing distribution transformer center up to 100 KVA with all fabrication and crediting the old material in sub-
Division/Division store (With Transformer)

4 PSC Pole Set 3374.32
Girder Pole Set 3921.39
Dismentling of existing distribution transformer center above 100 KVA with all fabrication and crediting the old material
including Distribution Transformer in sub-Division/Division store.

5 PSC Pole Set 4011.84
Girder Pole Set 4558.91

6 Dismantling of Transformer Centre (8 Mtr PSC Pole) (without Transformer) with crediting of No. 2364.51

fabrication at store & stacking of pole safely on road side or Crediting to Departmental Store

Note:- Dismentaled items should be credited in divisional store/RSO.
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-5

Labour Rates For Dis-Connection and Re-connection (Excluding Of GST)

All Rates Are With Transportation Charges / All Material Including - M.S. Nut-Bolts Of All Size Will Be
Supplied By PGVCL / Paints & Colour To Be Purchased By The Contractors.

DISCONNECTION AND RECONNECTION WORK

PGVCL Rate for the

Sr. ;
No DETAILS OF WORKS Unit FY 2025-26
’ (April-25 to Sep-25)
Disconnection & Reconnection from LT Pole Single Phase S/C
City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC Charges) No 53.98
City Area(Only Disconnection ) No. 27.72
Rural Area(Disconnection & Reconnection)(Payment will be made after receipt of RC Charges) No. 90.45
Rural Area(Only Disconnection ) No. 40.74
Disconnection & Reconnection from LT Pole Three Phase S/C
1
City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC Charges) No 90.45
City Area(Only Disconnection ) No. 45.22
Rural Area - Other than Ag. (Disconnection&Reconnection)(Payment will be made after receipt
No. 126.92
of RC Charges)
Rural Area - Other than Ag. (Only Disconnection) No. 57.35
Rural Area - Ag. Connection (Disconnection & Reconnection)(Payment will be made after
; No. 182.36
receipt of RC Charges)
Rural Area - Ag. Connection (Only Disconnection) No. 90.45
Dismantlling and removal of service line from pole and crediting in store Single Phase
City Area No 72.94
Rural Area No. 98.57
2 |Dismantlling and removal of service line from pole and crediting in store Three Phase
City Area No 145.89
Rural Area - Other than Ag. No. 179.22
No. 274.26

Rural Area - Ag. Connection

Note:- Dismentaled items should be credited in divisional store/RSO.
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-6

Labour Rates For Laying Of 11 KV Underground Cable

(The Labour rates are excluding of GST.)

Sr.
No.

DETAILS OF WORKS

UNIT

PGVCL Rate for the
FY 2025-26
(April-25 to Sep-25)

Excavation of trench 0.5 metre wide and 1 metre deep for laying of HT/LT underground cable
of size up to 300mm2 PILC or XLPE. (The cable should be laid on bed of sand and to cover cable
with half round RCC pipe 6" internal dia. And length of 1 metre along with each bottom and
top.) The entire trench thereafter should be refilled with earth duly rammed up to ground level
as per drawing No. PGVCL/Tech/UG Cable/01/2014-15.

(Pro-rata charges may be given for extra digging.)

Meter

123.34

Excavation of trench 0.75 metre wide and 1 metre deep for laying of double HT/LT
underground cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on bed of sand
and to cover cable with half round RCC pipe 6" internal dia. And length of 1 metre along with
each bottom and top.) The entire trench thereafter should be refilled with earth duly rammed
up to ground level as per drawing No. PGVCL/Tech/UG Cable/02/2014-15.

(Pro-rata charges may be given for extra digging.)

Meter

183.02

Laying / re-laying of cable in cable trench and from ground level to Pole structure for providing
outdoor cable joints.

Meter

50.40

Laying / re-laying XLPE/PILC cable by digging of pits, removal of old cable and laying of new
cable on sand bed as per item No.1 above.

Meter

152.52

Widening & refilling with earth duly rammed the trench for laying additional No. of cable. For
Item No.1 above.

Meter

50.40

Add : Charges for digging of Tar road for laying of cables over and above digging of pit in normal
soil as per Sr.No.1.

Meter

41.11

Laying of underground 11 KV XLPE Cable by push and pool method (Manual) through with HDPE
Pipe 140mm diametre, 6mm thickness or 6" or 4" diametre Gl Pipe without damaging surface of
the rod by Horizontal boring / drilling method (excluding cost of HDPE Pipe or 6" or 4" Gl Pipe)
as per drawing and specification. (Videography of work should be submitted with bill)

Meter

437.66

Laying of underground 11 KV XLPE Cable by push and pool method (by Horizontal directional
machine) through with HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4" diametre Gl Pipe
without damaging surface of the rod by Horizontal boring / drilling method (excluding cost of
HDPE Pipe or 6" or 4" Gl Pipe) as per drawing and specification.

Meter

1094.14

Moulding of cable joints (straight joints, indoor and outdoor) for PILC Cable - labour charges.

Nos.

1015.94

10

Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour charges,
for Urban area.

Nos.

2787.47

11

Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour charges,
for Rural area.

Nos.

3384.87
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PASCHIM GUJARAT VIJ COMPANY LIMITED
Annexure-6
g Labour Rates For Laying Of 11 KV Underground Cable
(The Labour rates are excluding of GST.)
Sr PGVCL Rate for the
No' DETAILS OF WORKS UNIT FY 2025-26
’ (April-25 to Sep-25)
12 |Moulding of cable joints (straight joints, indoor and outdoor) for LT PVC Cable Nos. 896.10
13 31;3;:ly of HDPE pipe for laying 11 KV XLPE Cable 140mm diametre and 6mm thickness as per IS: R-Meter 803.69
14 33§3ly of HDPE pipe for laying 11 KV XLPE Cable 100mm diametre and émm thickness as per IS: Fe— 650.57
15 |Supply of half round RCC Hume pipe 6" internal diametre and length of 1 metre No. 138.60
16 |Supply of mediam grade Gl Pipe of size 6" diametre (including clamping the cable with Pole) R-Meter 1848.36
17 |Supply of mediam grade Gl Pipe of size 4" diametre (including clamping the cable with Pole) R-Meter 1323.84
18 Suppl.y of RCC Hume Pipe of 6" internal diametre for laying cable for double circuit and road R-Meter 324.93
crossing.
19 Supply of sand 0.300 X 0.500 X 1.00 metre (layer at bottom of cable trench approx. 0.15 CMT) R- A;\eter 57.03
as per Drg.No.PGVCL/Tech/UG Cable/01/2014-15 5
| 20 Supply of sand 0.300 X 0.750 X 1.00 metre (layer at bottom of cable trench approx. 0.225 CMT) R-Meter 84.88
as per Drg.No.PGVCL/Tech/UG Cable/02/2014-15 i
Rate of Route Marker
Providing, supplying & fixing route marker of C.C. 1:2:4, 150mm X 150mm X 750mm concrete
21 stone (PGVCL marked with approved yellow colour) embeded in earth atleast 300mm below the No 185.19
f ground level and 450mm above ground level at distance approximately 100 metre or as i :
directed by Engineer-In-Charge (this includes material and labour charges for excavation and
refilling.)
Dismantling of Under Ground Cable (Excavation and Refilling Earth and credited to store
22 | . Mtr 76.47
without cutting/damage the cable.)
I
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PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-7

Labour Rates For Fabrication Work

(The Labour rates are excluding of GST.)

PGVCL Rate for the

:g NAME OF FABRICATED ITEM Unit I_=Y 2025-26
(April-25 to Sep-25)
1 |11 KV V-CROSS ARM NO 46.42
2 |HT TOP CLAMP (FOR PSC POLE) NO 14.59
3 |HT TOP CLAMP (FOR GIRDER POLE) NO 14.59
4 |D CLAMP (FOR PSC POLE) NO 7.17
5 |TAPPING ANGLE NO 17.92
6 |ANGLE BARA NO 6.63
7 |GUARDING ANGLE NO 17.92
8 |EARTHING COIL NO 11.95
9 [C CLAMP NO 5.97
10 |GUY ROD NO 19.12
11 |TURN BUCKLE NO 15.53
12 [I-ROD NO 29.18
13 |GUY CLAMP PAIR 13.26
14 [S.S.SET 11 PIECE FOR 10 KVA & 16 KVA T/C SET 238.96
15 |S-S-SET 29 PIECE FROM MS CHANNEL & ANGLE FOR 25,63,100 & 200 KVA T/C FOR CITY( FOR SET 418.18
PSC & GIRDER POLE) )
16 |S-S-SET 21 PIECE FROM MS ANGLE FOR 25,63 & 100 KVA T/C FOR RURAL( FOR PSC & GIRDER 67 35844
POLE)
17 |5 KVA T/C S.S.SET( FOR PSC & GIRDER POLE) SET 412.21
18 |3 HOLE PATTI NO 3.98
19 |HT PROJECTION SET SET 218.83
20 |LT PROJECTION SET SET 197.14
21 |HT-LT COMBINE PROJECTION SET SET 251.98 i
22 |LT CROSS ARM 2.5 FEET NO 23.90
23 |LT CROSS ARM 3.5 FEET NO 23.90
24 |LT CROSS ARM 4 FEET NO 23.90
25 |LT CROSS ARM 4.5 FEET NO 23.90
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