Name of Work :- Construction of Box Turf For Multiple Sports at EMRS School Vagalkhod
Tal.Valia . Dist. Bharuch

BILL OF QUANTITIES

Memorandum showing item of works to be carried out.

It.

No.

Description of Iltem

Qty.

Unit

Rate in
figures

Total
Amount

2

1

2

3

Excavation for foundation up to 1.50 Mt depth including sorting out and
stacking of usefull materials and disposing of the excavated stuff upto 50
Mt lead (B) Loose or soft soil .

38.90

Cum

117.08

4554.41

Filling available excavated earth (excluding rock in trenches plinth,slides
of foundations etc. in layers not exceeding 20 cm in depthconsolidating
each deposited layer by ramming and watering)

25.60

Cum

130.39

3337.98

Providing and laying cement concrete work 1:2:4 (M-150) (1-Cement : 2-
Coarse sand : 4- graded stone aggregates 20 mmnominal size) and
curing complete excluding cost of formwork andreinforcement for
reinforced concrete work in (A) Foundations,footings, Base or columns
and Mass concrete.

3.90

Cum

3746.12

14609.87

Providing and laying cement concrete 1:1:2 (M-250) and curingcomplete
including the cost of form work but excluding cost ofreinforcement for
reinforced concrete work in Foundations,footings bases of columns and
the like and Mass concrete forFooting

7.00

Cum

4730.84

33115.88

Providing and laying cement concrete 1:1:2 (M-250) and curingcomplete
including the cost of form work but excluding cost ofreinforcement for
reinforced concrete work in Foundations,footings bases of columns and
the like and Mass concrete forbelow plinth columns.

2.60

Nos

8324.42

21643.49

6 Construction of granular sub-base Grading-I by providing coarsegraded
B.T. machine crushed material satisfying MOSTspecification of grading |
including spreading in uniform layers withmotor grader on prepared
surface, mixing by mix in place methodwith rotavator at OMC, and
compacting with vibratory roller to achieve the desired density, etc
complete.

558.20

Nos

615.09

343343.24

Providing and laying Cement Concrete 1:1.5:3 (M 200) and
curingcomplete Including the cost of formwork But Excluding the cost
ofreinforcement for reinforced concrete work in R.C.C. Plinth Slab.

56.50

Cum

4262.20

240814.30

Providng TMT bars renforcement of FE 500 / 500D for R.C.C.work
including bending binding and placing in position complete for all floor.

3255.00

Kg.

76.21

248063.55

Steel work, riveted in built up sections framed work includingcutting,
hoisting, fixing in position and applying a priming coat ofred lead paint. (A)
In beams and joists, channels angles Tees,flats, with connecting plates or
angle cleats as in main and crossbeams. Hip and jack rafters, purlins
conneted to common rafters

10.09

Qt

5818.65

58710.18

10

Polypropylene UV resistant PE straight and PP curlymonofilament yarn
Avrtificial Turf

6005.700

Sq.ft

71.38

428686.87

1"

Providing Green Polyethylene Net29.00

29.000

1812.95

52575.55

TOTAL Rs.

1449455.320

i.e. Rs. Fourteen lacs Fourty Nine thousand Four hundred Fifty Five and therty two paisa only.
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It. _ . | Ratein Total
No. Description of Item Qty. Unit figures Amount
1 2 1 2 3

I/We am/are willing to carry out the work @
in figures and words) of the estimated rate mentioned above. Amount of my /our tender works out as under.

% above/below percent (Should be written

Estimated amount put to tender

Estimated amount put to tender

Deduct......... % below Add....... % Above
Net Rs. Total Rs.

In words In words

Note :-

1.

Above all items of "Schedule-B" with Item Description, Unit, Rate & Amount have verified by me and found

The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-
Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills.

In all R.C.C. ltems in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017
Cement Consumption/16/C, Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where there is a change as
per actual mix design the cost of difference of cement consumption have been deducted from the rate of original item

at the rate of input rate mentioned in all the tender.

Deputy Executive Engineer
Panchayat (R & B) Sub Division,

Valiya

order.
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Bharuch

Sr. Divisional Account Officer
Panchayat (R & B) Division,

Executive Engineer
Panchayat (R & B) Division,

Bharuch




