
1 2 3 4 5 6
1 Clearing and grubbing of road length including up

rooting wild vegetation, grass, bush shurbs, saplings
and trees of girth up to 300 mm removal of stumps, of 
such trees cut earlier and disposal of unserviceable
material and stacking of serviceable material ,Clause-
2 C1.1 (area of light density) by mechanical means in
area of light jungle

0.03 Hect 28393.04 851.79

2 Box cutting the road surface to proper slope and
camber for making a base of road work including
removing the excavated stuff and depositing on the
road side slopeas directed up to 50 mts. Lead.

65.63 Cum 104.20 6838.65

3 Providing and laying compacted layer of WBM of
Grading-I MCBT metal of size 63 mm to 45 mm in
required layers including using 16% stone screening,
13.2mm size and 8% stone dust as filler including
spreading watering & consolidation by vibratory roller
etc. comp.

45.00 Cum 1534.19 69038.55

4 Earthwork for embakment including breaking clod, 42.00 Cum 183.70 7715.40

Rate in
Figures

Total 
Amount

Name of Work : Constructing C.C. Road Work at Connecting the Gram Panchayat with the 
main road from the lake side of Dabhali, Tal. BHARUCH, Dist. Bharuch.

BILL OF QUANTITIES

Memorandum showing item of works to be carried out.
It. 

No.
Item of Work Qty. Unit

dressing with all lead and lift ( including watering and
consolidation ) (A) From Borrow pits within land
width.

5 Providing and laying quarry spall of approved quality
including spreading, watering consolidation with
vibratory roller including loading and unloading etc.
complete.

25.20 Cum 1017.07 25630.16

6 Construction of dry lean cement concrete Sub- base
over a prepared sub-grade with coarse and fine
aggregate conforming to IS: 383, the size of coarse
aggregate not exceeding 25 mm, aggregate cement
ratio not to exceed 15:1, aggregate gradation after
blending to be as per table 600-1, cement content not
to be less than 220 kg/ cum, optimum moisture
content to be determined during trial length
construction, concrete strength not to be less than 10
Mpa at 7 days, mixed in a batching plant, transported
to site, laid with a fixed form paver or conventional
method, compacting with 8-10 tonnes vibratory roller,
finishing and curing etc. complete.

81.00 Cum 3407.74 276026.94



1 2 3 4 5 6

Rate in
Figures

Total 
Amount

It. 
No.

Item of Work Qty. Unit

7 Construction of un-reinforced, dowel jointed, plain
cement concrete pavement over a prepared sub base 
with concrete grade M 30, coarse and fine aggregate
conforming to IS 383, maximum size of coarse
aggregate not exceeding 25 mm, mixed in a batching
and mixing plant as per approved mix design,
transported to site, laid with a fixed form or slip form
paver, spread, compacted and finished in a
continuous operation including provision of
contraction, expansion, construction and longitudinal
joints, joint filler, separation membrane, sealant
primer, joint sealant, debonding strip, dowel bar, tie
rod, admixtures as approved, curing compound,
finishing to lines and grades as per drawing 

161.00 Cum 6850.83 1102983.63

8 Providing TMT Fe500D reinforcement for R.C.C
Work including bending and placing in position
complete upto floor two level.

2499.00 Kg. 76.52 191223.48

1680308.60
i.e.Rs. Sixteen lakh eighty thousand three hundred eight and paise sixty only.

  I/We am/are willing to carry out the work @ ______________ % above/below percent 
(Should be written in figures and words) of the estimated rate mentioned above. Amount of 
my /our tender works out as under.

Estimated amount put to tender Estimated amount put to tender

TOTAL Rs.

Deduct………% below Add………% Above

Net Rs.  ___________________________ Total Rs.  ____________________

In words   ____________________ In words   ____________________

Note :-
1.

2.
3.
4.

The Contractor shall exhibit a board with detailed specification and details of work as directed 
by the Engineer-In-Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills.
In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C, Date:11/05/2017 as stated in S.O.R.
therefore in R.C.C. items where there is a change as per actual mix design the cost of
difference of cement consumption have been deducted from the rate of original item at the rate
of input rate mentioned in all the tender.

Above all items of "Schedule-B" with Item Description, Unit, Rate & Amount have 
verified by me and found order.

Deputy Executive Engineer 
Panchayat (R & B) Sub Division

Bharuch

Sr. Divisional Account Officer
Panchayat (R & B) Division

Bharuch

Executive Engineer 
Panchayat (R & B) Division

Bharuch


