GUJARAT WATER SUPPLY & SEWAREGE BOARD

Name Of Work: Demolition of Existing RCC ESR of 0.60 Lac. Liter capacity & 20 mt. Height @ Deta SHW

Name of Programme: M & R to Charangam RWSS

TALUKA:- LUNAWADA DIST:- MAHISAGAR
Estimated Cost : Rs. -22,250.00
Duration of 0 & M : 03 months

SCHEDULE:-A.

Schedule showing the materials to be supplied to the contractor by GWSSB from store specified below for
the work to be executed at the rate at which they are to be charged.

Rate at which the materials
charged to the contractor

Sr.No | Particulars | Quantity Place of delivery

Rate Unit

NIL

NOTE: -

(1) The contractor submitting the terms shall see that rate in schedule .A are filled in by the Engineer in charge at
the time of issue of tender.

(2) Contractor shall have to buy and bring ordinary Portland cement as per IS 812-1989 and IS 12269-1987 or its
latest revision with ISI mark and steel from open market and produce the bill of purchase along with necessary
test certificate at the time of claming the bill.

(3) All the materials required for the itms other than labour items mentioned in Schedule. B and materials not
included in Schedule. A not available with the Deptt. Will be issued on requested to the contractor ( for use in this
contract only) prevailing market rate or department issue rates which ever is higher.

(4) All the surplus mateials supplied by the Deptt. as mentioned in schedule. A should be handed over by the
contractor at the Govt. store as directd failing which materials shall be charged at penal rate i.e. double the issue
rate.

(5) The materials mentioned in schedule. A shall have to be chacked for their correctness and soundness by the
contractor before taking the delivery of the materials from the Government store.

Date and Signature of contractor.

Deputy Executive Engineer Executive Engineer
Public Health Sanitary Sub Division Public Health Work Division
Lunawada Lunawada




M & R to Charangam Regional Water Supply Scheme

Taluka - Lunawada Districit - Mahisagar

SCHEDULE-B

Estimate for Demolition of Existing RCC ESR of 0.60 Lac. Liter capacity & 20 mt. Height @ Deta SHW

Quantity Unit

Particulars

Rate Per

Amount

1 2

3

6

Item No.1 :-

Demolition and dismantling of the existing RCC Elevated Storage Reservoir (ESR) with a
capacity of 0.60 lakh liters and a height of 20.0 meters, located at Jufrali under

Charangam Regional Water Supply Scheme . The scope includes the complete

dismantling of the RCC structure, including walls, slabs, beams, columns, foundation
and other related components. All serviceable materials such as steel reinforcement
bars, stairs, C.I. pipes, C.I. specials (tees, bends, sluice valves), G.I. pipe railings, and C.1.
manhole frames and covers must be taken away by the contractor at no extra cost for
the conveyance of the demolished scrap (inclu. crushed concrete). The demolition has
to be done mechanically (with machineries) & in the order from top towards bottom of
the ESR safely, using machineries such as Jaw Crushers, Concrete Crushers, etc.

After demolition, the contractor must ensure that the site is cleaned, all debris removed
and the gound is levelled, leaving the site in a clean and safe condition as per the
Engineer-in-charge's instructions.

The rates for this work shall include the cost of all serviceable materials and scrap
value of reusable items. The contractor must comply with all relevant permits, safety
measures, and local regulations. The entire work, from demolition to site cleanup, must
be completed with due diligence, ensuring no debris is left and the site is left in an
acceptable condition, as specified by the Engineer-in-charge.

1.00 Job

1) 0.60 Lac. Liter capacity & 20 mt. Height @ Deta SHW

-22250.00| Job

-22,250.00

Total| Rs.

-22,250.00

Note:

The bidder shall be required to pay GST directly to the GST Department as per applicable government norms.

Special Condition:

All bidders shall compulsorily submit a “Bahendari” (Affidavit) on 300 non-judicial stamp paper as per the prescribed format attached with the tender.
Failure to submit this affidavit along with the bid shall result in the bid being excluded from the evaluation process.

Note: Approximate quantities and amount for the work shown in the Schedule - B.

1 /We am/are willing to carry out the work at % above/below

percent ( should be written in figures and words ) above / below the tendered. The rate

mentioned above, amount of my/our tender work as under.

*Estimated amount put

to tender Rs.-22250.00

*Estimated amount put

tender Rs.-22250.00

Deduct % below Add % above
Rs. Rs.

Net Rs. Total Rs.

In words: In words:

(Please strike out which is not applicable)

Signature of Contractor

Deputy Executive Engineer
Public Health Sani. Sub Division
Gujarat. W. S. & S. Board

Lunawada

Executive Engineer

Public Health Work Division
Gujarat. W. S. & S. Board

lunawada
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