MEMORANDUM OF WORKS IN BRIEF

1. | Name of the Work : | Demolition of 01 Nos. of Existing RCC ESRs: 0.60 lakh
liter capacity & 20 mt. height at Deta SHW site under M
& R to CHARANGAM Regional Water Supply Scheme
Ta.: Lunawada Dist.: Mahisagar

Estimated Cost : | Rs. 22250.00(negative)
Earnest Money (1% of : | Rs. 250/-
Estimated Cost)
4. | Validity period of tender : | 90 days from the last date of receiving tender.
offered

5. | Security Deposit

i. | Cash or by FDR : | 10.00% | Rs.2250.00

ii. | To be deducted from : 1 0.00% Rs. 0.00
current Bill

Total | : | 10.00% | Rs. 2250.00

6. | Time allowed for completion of | : | 03 Month
the work from the date of

written order to commence

7. | Other details

i. | Last date of Issue of : | Dt.
tender
ii. | Date on or before which Dt.
the tender must reach the
Office
iii. | Mode of sending the : | a. In sealed cover by Registered Post or Speed Post
tender only.
b. Tenders sent by ordinary post will be outright
rejected.
iv. | Description essential to be | : | a. Name of work
made on sealed cover b. Last date of Receiving the tender
v. | Tender invited in Form : | “B- 1” Form (Successful contractor shall have to be
entered in to “B - 1” Form Agreement).
vi. | Mode of quoting rate in : | In Figures as well as in Words
Schedule-B

Signature of Contractor

Deputy Executive Engineer Executive Engineer
Public Health Sanitary Sub-Division Public Health Work Division
Gujarat W/S. & S. Board Gujarat W/S. & S. Board

Lunawada Lunawada




10.

INSTRUCTION FOR FILLING THE TENDER
The contractor should quote rates both in words and figures. The amount should be also
worked out and total given. No Additions & alternations in the shape of special stipulated
will be permitted
The contractor should particularly note the units on which the rates are based No changes in
unit in scheduled-B of the tender will be permitted. In case the amount shown in column as
work out by the tendered differs from the quantity and the rates, the amount based on the
rates will be taken as correct. In case the rates in words differ from that in figures the former
will be taken as correct. Alternatively, Contractor can quote the rate on lump basis on his
own design.
All corrections and additions of posted slips should be initialed by the tender.
Acceptance of tender will rest with the Competent Authority, who does not bind himself to
accept the lowest and reserves the rights to reject any or all tendered and no reasons will be
given for acceptance or rejection thereof.
The amount shown against each item in tender multiple with the rate and quantity on the
basis of unit as given and that in case or any error. The tender will be bound by the figures
and the basis or rate of the amount whichever is less on the basis of such units. Also, that
tendered must be given the correct total in words after adding all the items. The difference
between the total and various items will be recorded as overall percentages rebate, if the
total is not correct. All rates are without GST. The rates quoted shall be exclusive of GST but
inclusive of all other taxes duties which shall not be paid extra. while GST will be paid for
advisal part of actual work done at the approval tender rates and tender condition of the
price variation. GST shall be paid as per prevailing rates at the time of payments. the TDS
shall be deducted at source as per provision of IT rules and GWSSB Policy. As per encl. Board
office, Gandhinagar circular No. Tech Cell / GST / Circular / 351 Dated 18/04/2022 of Chief
Engineer, GWSSB, Gandhinagar
GR. No. : FD/MSM/e -file/4/2024/2859/D. M. 0./Date: 01/05/2025 (Enclosed) mentioning
the list of banks from which the SD/EMD shall be accepted.
The tendered which do not fulfill any of the above condition and those tenders which are
incomplete shall be rejected and no reasons will be given for the rejection thereof.
Attention is invited to the additions made in Schedule “B” of the tender which compulsorily
are to be filled in and if however, the same is kept blank and is not filled in the same will be
filled as Nil by the officer opening the tender.
Contractor shall have to bear the cost of Stamp Duty as per Government Rules at the time of
signing Contractor documents.
The tenderer shall first visit the site to access the actual site conditions and only then shall
quote the bid accordingly. Further the tender is intended only for the tendered items, the
tenderer during the site visit shall take the same into account and access the requirement of
all the machineries required so as to safely demolish the tendered structures without any

harm to the adjoining buildings, structures and any other assets.



11.

12.

13.

14.

The Bidder shall enter into the bidding procedure for this tender only after making a visit to
the site of work.

All bidders are required to submit a “Banhedhari” (Affidavit) on X300 non-judicial stamp
paper along with their bid. In this affidavit, the bidder must clearly state that, if their bid is
accepted, they will have to submit Scrap Value amount quoted in tender 10 days before from
collecting the scrap material from site. The contractor will be allow to take away the scrap
only after the deposition of scrap value amount to the department.

If the bidder does not submit the security deposit within this time frame, the department
will be free to take appropriate action as per rules. This may include cancellation of the bid
acceptance and other measures as deemed necessary by the competent authority.

The successful contractor/bidder whose tender/bid is accepted shall deposit full
quoted amount and its applicable GST within 7 days from the award of the work, in the
form of Demand draft of any Nationalized / Scheduled Bank drawn in favour of the
Executive engineer, Public health Work division, LUNAWDA. The amount of Security
deposit shall be released only after clearance of scrap materials to the satisfaction of

the Engineer in-Charge.

Signature of Contractor

Deputy Executive Engineer Executive Engineer
Public Health Sanitary Sub-Division Public Health Work Division
Gujarat W/S. & S. Board Gujarat W/S. & S. Board

LUNAWADA LUNAWADA



GUJARAT WATER SUPPLY & SEWAREGE BOARD

Name Of Work: Demolition of 01 Nos. RCC ESRs: (0.60LL * 20 Mtr Ht) at Deta subHead Work under
Charangam RWSS, Ta.lunawada, Dist.: Mahisagar

Name of Program: M & R to Charangam Regional water supply scheme

TALUKA :-LUNAWADA DIST:- MAHISAGAR

SCHEDULE:-A.

Schedule showing the materials to be supplied to the contractor by GWSSB from store specified below for the
work to be executed at the rate at which they are to be charged.

Rate at which the materials
Sr.No Particulars Quantity charged to the contractor Place of delivery
Rate | Unit
NIL
NOTE: -

(1) The contractor submitting the terms shall see that rate in schedule A are filled in by the Engineer in charge at the time
of issue of tender.

(2) Contractor shall have to buy and bring ordinary Portland cement as per IS 812-1989 and IS 12269-1987 or its latest
revision with ISI mark and steel from open market and produce the bill of purchase along with necessary test certificate
at the time of calming the bill.

(3) All the materials required for the items other than labor items mentioned in Schedule. B and materials not included in
Schedule. A not available with the Dept. Will be issued on requested to the contractor (for use in this contract only)
prevailing market rate or department issue rates whichever is higher.

(4) All the surplus materials supplied by the Dept. as mentioned in schedule. A should be handed over by the contractor
at the Govt. store as directed failing which materials shall be charged at penal rate i.e., double the issue rate.

(5) The materials mentioned in schedule. A shall have to be Checked for their correctness and soundness by the
contractor before taking the delivery of the materials from the Government store.

Date and Signature of contractor.

Deputy Executive Engineer Executive Engineer
Public Health Sanitary Sub Division Public Health Work Division
Lunawada Lunawada




M & R to Charangam Regional Water Supply Scheme

Taluka -Lunawada Districit - Mahisagar
Estimate for Demolition of Existing RCC ESR of 0.60Lac. Liter capacity & 20 mt. Height @ Deta SHW

SCHEDULE-B

Quant

ity

Unit Particulars Rate Per Amount

1 2 3 4 5 6

Item No.1 :-

Demolition and dismantling of the existing RCC Elevated
Storage Reservoir (ESR) with a capacity of 0.60 lakh
liters and a height of 20.0 meters, located at Jufrali under
Charangam Regional Water Supply Scheme . The scope
includes the complete dismantling of the RCC structure,
including walls, slabs, beams, columns, foundation and
other related components. All serviceable materials such
as steel reinforcement bars, stairs, C.I. pipes, C.I. specials
(tees, bends, sluice valves), G.I. pipe railings, and C.L
manhole frames and covers must be taken away by the
contractor at no extra cost for the conveyance of the
demolished scrap (inclu. crushed concrete). The
demolition has to be done mechanically (with
machineries) & in the order from top towards bottom of
the ESR safely, using machineries such as JawCrushers,
Concrete Crushers, etc.
After demolition, the contractor must ensure that the
site is cleaned, all debris removed and the gound is
levelled, leaving the site in a clean and safe condition as
per the Engineer-in-charge's instructions.
The rates for this work shall include the cost of all
serviceable materials and scrap value of reusable items.
The contractor must comply with all relevant permits,
safety measures, and local regulations. The entire work,
from demolition to site cleanup, must be completed with
due diligence, ensuring no debris is left and the site is
left in an acceptable condition, as specified by the
Engineer-in-charge.

1.00 Job | 1) 1.50 Lac lit capacity & 25 mt height ESR at Zer HW -22235.86 Job -22235.86

Total Rs. -22235.86

Note:

The bidder shall be required to pay GST directly to the GST Department as per applicable government norms.

Special Condition:

All bidders shall compulsorily submit a “Bahendari” (Affidavit) on X300 non-judicial stamp paper as per the
prescribed format attached with the tender.

Failure to submit this affidavit along with the bid shall result in the bid being excluded from the evaluation
process.

Note: Approximate quantities and amount for the work shown in the Schedule - B.

[ /We am/are willing to carry out the work at %
above/below
percent ( should be written in figures and words ) above / below
the tendered. The rate




mentioned above, amount of my/our tender work as under.

*Estimated amount put *Estimated amount put

to tender Rs. -22235.86 to tender Rs. -22235.86

Deduct % below Add % above
Rs.
Rs.
Net Rs. Total
Rs.
In words: In words:

(Please strike out which is not applicable)

Signature of Contractor

Deputy Executive Engineer
Public Health Sani. Sub Division
Lunawada

Executive Engineer
Public Health Work Division
Lunawada




M & R to Charangam Regional Water Supply Scheme
Taluka: Lunawada District: Mahisagar

Demolition of RCC ESR (0.60 LL * 20 Mtr Ht) at Deta SubHead Work

Item wise Specification

Item No. 1

Demolition and dismantling of the existing 1 Nos. RCC Elevated Storage Reservoir (ESR) with a 0.60LL
capacities & 20mheight jufarali ESR, located at Deta SHW of Charangam Regional Water Supply Scheme .
The scope includes the complete dismantling of the RCC structure, including walls, slabs, beams,
columns, foundation and other related components. All serviceable materials such as steel reinforcement
bars, stairs, C.I. pipes, C.I. specials (tees, bends, sluice valves), G.I. pipe railings, and C.I. manhole frames
and covers must be taken away by the contractor at no extra cost for the conveyance of the demolished
scrap (inclu. crushed concrete). The demolition has to be done mechanically (with machineries) & in the
order from top towards bottom of the ESR safely, using machineries such as Jaw Crushers, Concrete
Crushers, etc.

After demolition, the contractor must ensure that the site is cleaned, all debris removed and the
gound is levelled, leaving the site in a clean and safe condition as per the Engineer-in-charge's
instructions.

The rates for this work shall include the cost of all serviceable materials and scrap value of
reusable items. The contractor must comply with all relevant permits, safety measures, and local
regulations. The entire work, from demolition to site cleanup, must be completed with due diligence,
ensuring no debris is left and the site is left in an acceptable condition, as specified by the Engineer-in-
charge.

PART 1

GENERAL 1.1 SCOPE

A. Provide all labor, equipment, Machineries, materials, and professional services required to demolish
and make proper disposal in accordance with applicable regulatory requirements of scrap metal
associated with the removal of the existing RCC ESRs.

B. Secure a demolition permit from the County prior to initiating demolition of the elevated tanks.
Contractor will pay all fees associated with said permit.

C. The contractor is responsible to carry out and pay for any test of material deemed necessary in order
to do the work and dispose of waste or salvage material.

D. The Bidder will have to have the third party insurance and the insurance for the labours to be engaged at the
demolition site.

1.2 SUBMITTALS

A. Comply with pertinent provisions of Section 01 33 01. B. Submit the following for Owner and Engineer
review: 1. Demolition Plan 2. Regulatory and Environmental Compliance Plan 3. Health and Site Safety

Plan



1.3 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the
necessary crafts and who are completely familiar with the specified requirements and the methods

needed for proper performance of the work of this Section.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.1 GENERAL A.

The Contractor shall make his own inspection and assessment of the condition of the tank prior to
demolition, as well as carry out any testing or sampling necessary. The Contractor will then prepare all
required submittals as specified and obtain the required permits. The site will be prepared in accordance
with the plans and demolition work commenced. The material shall be removed from the site and the site
restored.

3.2 DEMOLITION PLAN.

The Contractor after careful examination of the site shall submit a demolition plan that details all
procedures for demolition of the elevated storage tanks.

Adopted demolition plan shall be approved priorly by the Engineer-In-Charge before its execution. The
demolition plan shall confirm that the tank has been structurally assessed and such plan should cover the
sequence of demolition of RCC components of ESR so that such demolition will not result in a premature
tank structural failure. Plan should provide the most expeditious dismantling of the structure safely
feasible to minimize the duration of time for the standing structures. It is required to confirm that during
the dismantling / demolition of the ESRs along with its associated components, the sequence of removal
/ dismantling shall be almost in the reverse sequence to that during the construction / erection phase to
avoid uncontrolled collapse. Also, the sequence of work should eliminate the risk of instability.
Demolition should be done in a way that nearby structures are not damaged in any way preferably by
hydraulic sheer demolition concrete crusher or other which ensures no damage to the nearby structures.
Demolition method should be selected in such a way that it is appropriate to the ESRs’ construction &
condition, proximity to other structures and available space.

During the demolition phase, Contractor shall continue to make inspections and notify the Owner and
Engineer of any defects or structural weaknesses of items as they are partially demolished, cut or

removed. The demolition plan should include procedures for handling such conditions.

3.3 PREPARATION

A. Protect existing structures, appurtenances, and landscaping which are not to be demolished and/or
which are to be salvaged.

B. Verify the location of existing above and below ground utilities prior to the start of any demolition.
This includes, but is not limited to, electric, phone and water lines. Coordinate with utility personnel

when disconnecting, removing, capping or relocating a utility within the demolition area. During



execution, if any damage made to these U/G utilities will be the sole responsibility of the contractor, who
in turn has to fix the damage within the permissible time of the concerned department.

C. Upon mobilization, the Contractor shall secure the site and shall provide barricades, fencing, signs,
lights, etc. to restrict access and to warn the public of possible dangers associated with the demolition.
Additionally, a Sign board/ Warning board shall be placed at the approach ways to the site.

D. The Owner will be responsible for draining the tank of water and valving the tank off and isolating it

from the distribution system.

3.4 DEMOLITION REQUIREMENTS A.

A. Erect and maintain temporary barricading and other means as required to safeguard the structural
integrity of the existing portions of the tank as demolition is taking place.

B. Cordon off the demolition site area for the safety of the residents residing nearby and the existing
structures nearby. An utmost care to be taken with all possible efforts to avoid loss of life and property,
whether the work is executed manually or mechanically.

C. Conduct demolition to minimize interference with adjacent roadways, structures or utilities.

D. Cease operations immediately if structures, the public or roadways appear to be in danger and notify
the Owner immediately.

E. Jaw Crushers, Concrete crushers shall have to be used for demolition. Also, the demolition of the
elevated tank structure has to be done in an orderly and careful manner.

F. Demolish the existing concrete foundation as per instruction of engineer in-charge, after all the
demolishing of the ESR/components/structures etc and its disposal as per the instruction of EIC, the
said site shall be levelled with proper soil with compaction etc.

G. Contractor shall take all precautions during the demolition and removal of the tank from the site to
minimize chipping or flaking of paint and deposit of paint particles on Owner’s property and
surrounding residents.

H. Blasting, scraping or other similar procedures which may cause paint to remove from the tank
surfaces shall not be permitted as part of the demolition operations.

I. Contractor shall plug with concrete all open ends of pipelines exposed during demolition operations.
The open ends of abandoned piping shall be tightly sealed with at least 12-inch-thick cast-in-place
concrete plugs. Piping shall be disconnected, dismantled and removed as required and in such a manner
as to RCC ESR minimize disturbing or damaging adjacent facilities.

J. Clean & Level up the site, perform all testing required by regulatory and environmental compliance
plans.

3.5 DISPOSAL

A. All removed materials, debris and rubbish resulting from the demolition operations shall be removed
from the site and disposed of by and at the expense of the Contractor.

B. Contractor shall provide thorough and complete written documentation of the removal and snapping
of the elevated tank. The documentation shall include a description of the material, date of removal, date
of delivery to the receiving facility, and date of “destruction” of the material in the processing facility’s

waste stream. The documentation shall include the written verification of the receiving facility.



C. All cost of handling of debries / scrap / malba etc. Including and transpotation costs are the
responsibility of the Contractor. The Contractor shall bear full responsibility for any and all fines against
the project resulting from improper handling and disposal of the waste materials.

D. All Structures nearby demolition site should not get damaged during demolition work. Agency has to
repair/ restore those structure to original state in case of damage done to them during demolition.

3.6 RESTORATION

A. After the completion of the demolition work, the entire site shall be cleaned of all debris and rubbish.
Restoration shall be made as required to return the site to equivalent of better condition than existed
prior to the work. This shall include redressing of disturbed areas, repairs to any paved surfaces, sodding
of disturbed areas, and restoration of any fencing temporarily taken down or damaged. During
Demolition do proper care not to harm any nearby Structures otherwise the repairing cost will be borne
by Agency.

During Demolish work of elevated service reservoir structure whichever reinforcement steel
will be retrieve from Civil structure like stairs, Column, beam, slab, walls of E.S.R will be taken away by
the Contractor, for safely disposal from site of demolition only after the payment to the Department, as
per the terms and conditions of the tender and clearance from the E.I.C.

Mode of Measurement and Payment

Measurement shall be paid on job basis as per relevant of the item in payment of job basis as per tender.

Special conditions

1. All dismantling /demolition works shall carried out as per C.P.W.D specifications 2019 Vol I & II with
up to date correction slips.

2. The Contractor shall deploy adequate manpower and machinery for the work as per direction of
Engineer-in-charge. so as complete the work within stipulated time

3. The Contractor shall ensure that no accident / mis-happening occur during the work In case any
accident occurs/may take place or any claim/claims is lodged during the work by any
injured/aggrieved person(s) before any courts or authority, the same shall be the sole liability and
responsibility of the Contractor to pay compensation or face the criminal prosecution, if any.

4. The agency shall display informatory/cautionary signage boards at site

5. The existing structure shall be handed over to the contractor for dismantling and demolishing on “As
is where is basis” and no claim what so ever will be entertained and nothing extra shall be paid on
account of the cost involved in dismantling of existing structures and disposal of serviceable and
unserviceable material / malba etc. from the premises, for all leads and lifts etc. complete as per
direction of Engineer in Charge.

6. All the dismantled material / malba shall be the property of the contractor and shall be removed from
the premises immediately. The building rubbish will be properly cleaned up to the ground level. Land
and external services are not included in the bid and are not to be disturbed.

7. The contractor shall take proper care during dismantling operations to ensure that there is no

danger/damage to any adjoining/existing structures and in case of any damage the contractor shall



re-do the work/do the necessary repairs as per direction of the Engineer-in- Charge for which no
claim would be entertained by the department.

8. The Contractor shall be responsible for the watch and ward / guard of the buildings safety, dismantled
materials/articles by him against pilferage and breakage and nothing extra shall be paid on this
accounts.

9. The contract shall be considered as complete subject to following conditions
i) Clearing the premises on which work shall be executed all serviceable and unserviceable
materials, malba/ rubbish, T&P, barricades, scaffolding, other materials and cleaning the site and
disposal of unserviceable material to municipal dumping ground.

10. The work shall be carried out as per the terms and condition of the contract work shall be monitored
by the Engineer-in-charge and his authorized representatives at site.

11. Agency shall dismantle /demolish the structure auctioned & remove all serviceable/unserviceable
materials, articles and malba from site at his own cost.

12. Agency shall adopt all the safety measures for the workmen, staff & users /occupants/visitors in
building during the work.

13. Agency shall take all precautions so as not to damage any services like water lines, sewers/drains,
roads, paths, any part of building electric cable /poles etc during the work.

14. Agency shall provide helmets, gumboots, safety belts, goggles, gloves for the safety of workmen &
staff at his own cost.

15. Agency shall not create any inconvenience to the users/occupants during the work.

16. The Contractor shall be responsible for the watch and ward / guard of the buildings safety,
dismantled materials/articles by him against pilferage and breakage and nothing extra shall be paid

on this accounts.

Signature of contractor

Deputy Executive Engineer Executive Engineer
Public Health Sanitary Sub-Division Public Health Work Division
Gujarat W/S. & S. Board Gujarat W/S. & S. Board

Lunawada Lunawada
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