Department name

Engineering Department

Circle/Division

South west Zone

IFB No/Short Tender Notice No.

05/2026-27 (44)

Name of Work

Providing and Supplying Menpower &
Machinary for water logging removing work
at diff locations during monsoon season in
Sarkhej Ward Of South West Zone.(Re-invite)

Estimate contract value(INR) Rs.25,00,000.00

Period of Completion 12 Months

Bidding Type Open/Limited
Bid Call(Nos) 1
Tender Currency Type | e

Tender Currency Settings

Joint venture

Applicable/Not Applicable

Rebate

Applicable/Not Applicable

Amount Details:

Bid Document Fee:

Rs.900.00

Bid Document Fee Payable to:

Municipal Commissioner, Ahmedabad

Bid Security/ EMD (INR)

Rs.25,000.00

Bid Security/ EMD In Favor of

Municipal Commissioner, Ahmedabad

Tender Dates

Bid Document Downloading Start Dates

Automatic System Generated

Bid Document Downloading Start Dates

Pre Bid Meeting

Last Date & Time for Receipt of Bids

Up to D.29.06.2026 Time 18.00 Hrs

Bid Validity Period
120 Days

Remaks Submission of EMD.Tender fee and Other
Documents during office hours : On date
30.06.2026 & 16.00 hrs in the Office of Assistant
Manager (South West Zone Office, Late Shree
Tushar Deshmukh Bhavan, Nr. Shalby hospital,
Opp. karnavati Club, S.G. highway, Jodhpur,

Bid Opening Date 30/06/2026 ; 17;00 hrs

Other Details

Officer Inviting Bids: Assistant Manager(South West Zone)

Bid Opening Authority: Assistant Manager(South West Zone)

Address: Late Shree Tushar Deshmukh Bhavan, Nr. Shelby

hospital, Opp. karnavati Club, S.G. highway,

Contact details:
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Sr. Department | Category Problem SLA Penalty per
No. one
Problem
per day in
Rs.
1 Engineering Water>>Engineering Inadequate water or low inflow 240 500
pressure - Eng Hours
2 Engineering Water>>Engineering Leakage In Pipe Line - Eng 48 500
Hours
3 Engineering Water>>Engineering Water quality-Polluted water - 24 500
Eng Hours
4 Engineering Water>>Engineering No Water - Eng 240 500
Hours
5 Engineering Drainage>>Engineering Drain Blockage or Chokingon TP | 48 500
road - Eng Hours
6 Engineering Drainage>>Engineering Overflowing of main line and 48 1000
distribution line on road - Eng Hours




7 Engineering Drainage>>Engineering No Drainage Manhole cover - 24 1000
Eng Hours
8 Engineering Drainage>>Engineering Frequent Breakdown & Blockage | 96 500
of Drain - Eng Hours
9 Engineering Road Pot holes on the Road 24 500
Hours
10 Engineering Road Patch work Relaying of a portion | 72 500
of road Hours
11 Engineering Road Deep Pit - Large settlement of 48 1000
road Hours
12 Engineering Road Removal of waste-Dust Lying on 72 500
both side of the road after re Hours
surfacing
13 Engineering Footpath Footpath Repairing Required 168 500
Hours
14 Engineering Public Building No Water Supply In A Public 24 500
Building Hours
15 Engineering Public Building Public Toilets and Urinals - 360 1000
Repairing of Doors, Windows, Hours
Tiles or Sheets
16 Engineering Public Building Other Maintenance 168 500
Hours
17 Engineering Drainage>>Engineering Contractor Had not disposed off | 48 500
the Manhole Silt Properly - Eng Hours
18 Engineering Drainage>>Engineering Raising the Manhole Cover & 168 500
Catch Pit Up To the Road Level - Hours
Eng
19 Engineering Drainage>>Engineering Lowering the Manhole cover & 168 500
Catch pit - Eng Hours
20 Engineering Drainage>>Engineering Public Toilets and Urinals - 72 500
Drainage Line Blockage or Hours
Choking
21 Engineering Drainage>>Engineering Public Toilets and Urinals - 168 500
Drainage Line Breakage Hours




22 Engineering

Water>>Engineering

Public Toilets and Urinals - Non- 168 500
Availability of Water/Cleaning of | Hours
Water Tank/Broken Tank Cover

Contractor's Signature

& Stamp

Mobile No

Addl. City Engineer

(South West Zone)



AHMEDABAD MUNICLPAL CORPORATION
MAHANAGAR SEVA SADAN
SOUTH WEST ZONE

Clause : 1 Contractor shall not employ any child having age 5 to 15 years as it is prohibited by Child Labour
Prohibition and Regulation Act 1986. Hon'ble Supreme Court has given certain guide lines and as per the guide
lines. If child labour is employed on the site work, the contractor shall have to deposit Rs. 20,000.00 (Rupees Tw
enty thousand only) in the child labour welfare fund. If the employer refuses to deposit then action will be taken
for contempt of Supreme Court Judgement and also will be prosecuted by concerned authority. Because of the
breach of any provision of child labour prohibition and regulation Act 1986 by the Contractor & Municipal
Corporation becomes liable to pay any amount then the Municipal Corporation shall recover the said amount from
the contractor.

Clause : 2 The Standing Committee has decided to deduct 1/2% amount from each running bill as per its Reso. No.
1783 Date 06--02-97, but the Municipal Corporation Board has recently decided that the actual testing charge is
taken and the remaining amount is refundable at the time of final bill (As per Muni. Board Reso. No. 123 dated 25-
02-97)

Clause : 3 Contractor has to follow prevailing Labour act and has to maintain labour register acordingly,and has to
follow other govt.rules.

Clause : 4 Quantity taken in tender are tentative and may differ as per execution of work. No claim shall be
entertain regarding QUANTITIES.

Clause : 5 Time Limit is tobe Considered as per given LOI of Different Approved Estimates of Work.in Failure of
Completion of Work in Specified Timelimitiquidated Damages for Delay Clause Will be Applicable.

* _MODIFICATION OF DOCUMENTS

Modification of specifications and correction/corrigendum in respect of the work if required will be made by
A.M.C. The same shall be placed on A.M.C website which may be downloaded by the tendrers enclosed along with
the tender duly signed. These shall form a part of tender. The tenderer shall not add or amend the text of any of
the documents except in so far as may be necessary to comply with any addendum.

* ADDENDAUM/CORRIGENDUM .

Addendum or corrigendum conveying any change or correction in respect of the work shall form the part of the
contract documents. The full consideration shall be given to such addendum or corrigendum or correction before
submission tender duly filled in by the contractor. Therefore, the contractor shall have to watch such addendum or
corrigendum or correction published by A.M.C through its website www.egovamc.com. Tenderes shall verify the
number of addendum issued and enclose the same with the tender documents,failing which the tender shall be
liable for rejection and no any complaint in respect to this shall be entertained under any circumstances.

CONTRACTOR'S SIGNATURE ADDL.CITY ENGINEER
& STAMP (South West Zone)
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ANNEXTRE_I

A. Guarantees issmed by following banks will be accepted as SIVEMD on
permanent basis.

%+ All nationalized Banks



Guarantees issued by following banks will be accepted as SIVEMD for the
period up to March- 31, 2023, The validity cut-off date in the GR is with
respect to the date of issme of Bank Guarantee irrespective of the date of
termination of Bank Guarantee.

1 Commercial Banks :-

1 A T Small Finance Banlk

2 Axiz Bank

3 City Union Bank

4.  DBS Bank India Limited

5. DCB Bank

6 Equitas Small Finance Bank
7 Federal Bank

8 HDFC Bank

0.  ICICI Bank

10. IndusInd Bank

11. Eotak Mahindra Banl

12.  RBL Bank

13.  Standard Chartered Banl
14, Tamilnadu Mercantile Bank
15. Ujjivan Small Finance Bank

(]

Co-operative and Rural Banks Of Gujarat :-

The Ahmedabad Mercantile Co-operative Bank I imited
Ealupur Commerical Co-operative Bank Limited
Nutan nagrik Sahakari Bank Limited
Rajkot Naganik Sahakari Bank [ imited
Saraswat Co-operative Bank
Sanrashtra Gramin Bank
The Gujarat State Co-Operative Bank
The Mehsana Urban Co-operative Bank Limited
The Surat District Co-operative Bank
The Surat Peoples Co-operative Bank

et
=

udl: s 2imG-e-2
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AHMEDABADMUNICIPALCORPORATIONAMENDMENT

NameofWork: - Providing and Supplying Menpower & Machinary for water logging
removing work at diff locations during monsoon season in Sarkhej Ward Of South West
Zone.(Re-invite)

% Special condition of contract for Item_(Providing and laying of interlocking grey paver blocks
unishape of high density 60 mm thick...)mentioned in Technical volume.

e Successful bidder of this tender shall have to purchase 50% of total quantity of paver block
from Amdavad Enviro Projects Pvt. Ltd. The paver blocks shall be as per tender BOQ & tender
specifications. Payment of such 50% Quantity shall be made to Amdabad Enviro Projects
Pvt.Ltd. directly by the successful bidder on mutual agreement of rate between successful
bidder & Amdabad Enviro Projects Pvt. Ltd. AMC shall not be responsible for any kind of dispute
between Amdabad Enviro Projects Pvt. Ltd. & successful bidder or this tender. The successful
bidder will be paid by AMC as per tender BOQ item rate + premium.

e The quality, size, shape, compressive strength & other technical parameter of paver Block
shall be as per IS standards & tender specification and shall be completely successful bidder's
responsibility.

e If in case of failure of paver Block or if Paver Block are not as per the standards, the same shall
be rejected. Successful bidder shall remove such failed paver blocks immediately form site and
fix new paver blocks as per standards.

e The successful bidder shall produce a certificate /bill from Amdabad Enviro Projects Pvt. Ltd.
showing quantity of Paver Block which should be minimum 50% of total quantity.

NOTE :-

1. All the relevant causes mentioned in the Tender which are related to above clauses shall be
read as mentioned in above AMENDMENT.

2. The above Amendment shall be Part of Tender document & shall be bound to Contractor and
shall be submitted along with other tender documents with duly signed and stamped.

Seal and signature of the bidder Additional City Engineer
Date :- AHMEDABAD MUNICIPAL CORPORTION



Tender No.:-44

Tender Fee :Rs 900.00
Earnest Money : .Rs.25,000.00

Contractor’s Name &Address :

TENDER FORM

Date of submission : 29.06.2026 up to 18:00 hrs
Date of Opening :30.06.2026; 17;00 hrs

AHMEDABAD MUNICIPAL CORPORATION

MAHANAGAR SEVA SADAN - SOUTH WEST ZONE

Abstract Sheet

Name of work:- Providing and Supplying Menpower & Machinary for water logging removing
work at diff locations during monsoon season in Sarkhej Ward Of South West Zone.(Re-invite)

Sr.
No.

Qry

Item Description

Rate
(w/o
GST) in
Rs.

Per

Amount

Providing Labour for Mice. Work for
Breakdown work releted job including
required tools etc.comp.(As per GWSSB SOR
2022-23, Basic Rate + PF + ESIC + Insurance+
GST+ tools+ Transpotation+ others
Allowance)

1857.00

Unskilled Labour for 8 Hrs Shift

640.00

No

1188480.00

500.00

Skilled Labour for 8 Hrs Shift

656.00

No

328000.00

Machinery

40.00

Providing and operation dewatering Pump
including fuel charges & operator Charges
etc. as directed etc. comp. (Shift for Eight
Hour) (For Each Pump Set, No payment
should be allowed for non working
condition of machinery)

600.00

Shift

24000.00

4981.00

Hiring and operating Mud Pumps incl. Cost
of fuel and operator including the cost of to
and fro transportation, laying of the delivery
hoses as required, lowering and lifting the
pumps as and when required etc. complete.
Set Do As Directed. (No payment should be
allowed for non working condition of
machinery)

16.00

H.P/Hr.

79696.00




Hiring and operating the 20 KV 3 Phase
Electric Generator for operating desilting
machinery, and lighting and other
requirements with Arranging diesel to run
the D.G. Set Do As Directed. 8 Hrs Shift. (No
payment should be allowed for non

working condition of machinery )

4 100.00 2800.00 | Shift

280000.00

Hiring Charges For J.C.B.Machine Inclduing
5 125.00 | Cost Of Fuel, Operator, Dirver Etc.. 535.71 Hour

66963.75

Barricading the entire break down or
excavated area on rental basis using wooden
ballies / M.S.angles at max. 2.00 meter
centre to centre, C.G.l. Sheet, reflective paint
/ Board out side to avoid accident & for
smooth traffic diversion & movement
including cautionary board etc. Item also
includes for making temporary sufficient nos
of lighting arrangement through out the
work with necessary required arrangement.
The same shall be removed after completion
of work. (Only for break down work from

start to complete)
6 465.64 79.99 Rmt.

37246.75

Hiring of Tractor with trolley considering 8 Hrs.
As working Day hours inclu. Driver (GWSSB
SOR-2022-23 Section-2E-Miscellenous Item

7 150.00 | No.7) 2104.09 | Shift

315613.50

To provide chota hathi with all tools like
bucket drum, showels, trikam, pavadas,
8 120 etc,,to carryout different Work shall be
carried out as per the instrucitons of
Engineer In-Charge. 1500.00 | Shift

180000.00

Total Rs.

2500000.00

% ABOVE
or
% BELOW
(in words also)

CONTRACTOR'S SIGNATURE ADDL.CITY ENGINEER
& STAMP (South West Zone)
Mobile No.:-




AHMEDABAD MUNICIPAL CORPORATION
"South West Zone, Zonal Office", Opp.karnavati club, Jodhpur Ahmedabad.

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors .

1 Name of work Providing and Supplying Menpower & Machinary for water logging removing
work at diff locations during monsoon season in Sarkhej Ward Of South West
Zone.(Re-invite)

2 Time Limit 12 Months

3 Eligibility Criteria Register “E1” class in PWD in Govt. R&B/CPWD/AMC or equivalent registration
with any other state Govt. or institutions.

4 Estimated Cost put to tender Rs.25,00,000.00

5 Earnest Money Deposit Rs.25,000/-(Demand Draft, Pay order, Bank Guarantee (As per finanance circular

No 56) or Cheque in favour of Municipal Commissioner, Ahmedabad) To be
submitted as prescribed in 7.0 below. Demand Draft or Bank Guarantee shall be
from Nationalized Bank and valid for 120 days.

6 (A) Security Deposit: 5% of Tender Amount
(B) Retention 1. @ 2% of the value of work done will be deducted from each RA bill. It will be
released along with release of payment of Final Bill.
7 Tender fees Rs.900/-Demand Draft / Pay order infavour of Municipal Commissioner,
(Non refundable) Ahmedabad)
8 Submission of EMD and In separate sealed cover each for EMD and Tender Fees along with Tender as
Tender Fees described in the invitation of tender and submitted to Assistant Manager(

South West zone) , Ahmedabad Municipal Corporation, Late Shree Tushar
Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway,
Jodhpur, Ahmedabad-380015

9 Tenders issue date Tenders from the website http://amc.nprocure.com and http://nprocure.com. shall
be down loaded from
10 Last date of receiving Dt. 29.06.2026 up to 18:00 Hrs The tenders received after this date
Tenders. and time will not be entertained under any circumstances.
11 Date of Opening Dt.30.06.2026 at 17.00 Hrsto Assistant Manager "South west Zone Shree

Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway,
Jodhpur, Ahmedabad-380015

12 Mode of sending the Tender Document shall be submitted in sealed envelope systems By RPAD/ Speed post/
Documents Hand Delivery/ Courier in sealed covers as described in submission of the tender.
13 Terms, Condition, & All general condition of contract of Form B1 condition of contract shall be
Specification applicable.
14 | GST gliviguilusi-onr - 39, wHeldle MR SURAAMDIAGGMISI [ was. [ Use [QedgRIRL
dl.09-09-2099 Yot [Bredlo/eSe oflos VULALALGIRIGLEIRYLSAUHIPA AR F FuAH 2 dL. 01 -09-2099
yedlsralduiy o, ddldHIM2AMIdAL
SAUgSlotIRULIAUHIPUAARBUASA[AM L LALLM HL (Aue +

AcRAWUAD)  GSTALZSBUAYSOGST  uicdusdleldcdl, usgsiu-IBidder
AGST AlZlsl3ay ol solledldauuizivlazes-del doisaidresl.

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the
tenders without assigning any reasons thereof.

Seal and Signature of the Bidder Addl. City Engineer
(SouthWest Zone)




AHMEDABAD MUNICIPAL CORPORATION
Invitation for Bid (IFB)

1. The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called “the Employer”)
invites sealed Tender document from reputed and qualified bidders for the construction
of Works detailed in the Table below:-

Sr. Name of Works Approximate value | Bid Security Completion

No. of works (Rs.) (Rs.) Period

1 Providing and Supplying Menpower & Rs.25,000/- 12 months
Machinary for water logging removing
work at diff locations during monsoon
season in Sarkhej Ward Of South West
Zone.(Re-invite) Rs.25,00,000.00

2. Tender (a complete set of bidding document) fee shall be Rs.900/- in the form of
Demand Draft / Pay Order from any Nationalized Bank in favor of MUNICIPAL
COMMISSIONER, Ahmedabad, payable at Ahmedabad, which shall be non refundable.
The fees shall be paid at the time of submitting the tender.

3. Interested bidders shall download the tender documents from website
http://amc.nprocure.com and http://nprocure.com. up to Dt.29.06.2026 at 18:00hrs
tender fee as mentioned in clause 2 above shall be paid by the bidder at the time of bid
submission.

4, All bids must be accompanied by Bid Security of the amount specified for the Works in

the above Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL
CORPORATION, Ahmedabad. Bid Security will have to be in any one of the forms as
specified in Clause of ITB (Instructions to Bidders).

All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shree
Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway, Jodhpur,
Ahmedabad-380015.

Seal and Signature of the Bidder Addl. City Engineer
(SouthWest Zone)




AHMEDABAD MUNICLPAL CORPORATION
MAHANAGAR SEVA SADAN
SOUTH WEST ZONE

DETAILS OF BANK ACCOUT

1 | Contractor's name

2 | Address

3 | Telephone/ mobile no.

4 | Permanent account no. (PAN
no.)

5 | Name of the bank

6 | Branch name and address

7 | Account type

8 | Account no.

9 | MICR no.

10 | IFS CODE

11 | Contractor/ supplier's

signature and stamp
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AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central
Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority
Contractor should have sufficient skilled and unskilled laborers so that he shall start work at
different sites simultaneously. Contractor's having labour force available during festivals
shall only apply. Contractor can not stop the work due to on availably of labour force. In
case progress is delayed, contractor shall be penalized 0.1% of Tender amount per day for
work done after time limit, maximum up to 10% for remaining work.
Bitumen rate difference will be paid as per tender conditions, if applicable.
Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes. Exluding GST
as perAs per circular no 38 Date 21.11.20220f finance department of Ahmedabad Municipal
Corporation.
If the work is not completed within time limit the penalty will be recovered from immediate
bills of contractors.
If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then
contractor shall not claim for any extra rate for non execution of such item, partly/fully.
In the specifications, "as directed"/"Approved" shall be taken to mean, "as
directed"/approved" by the Engineer-in-charge.
Wherever a reference to any Indian Standard appears in the specifications, it shall be taken
to mean as a reference to the latest edition of the same in force on the date of agreement.
In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of
specific mention of a particular point or aspect, the provisions on these particular points, or
aspects in the relevant Indian Standards shall be referred to.
All measurements and computations, unless otherwise specified, shall be carried out
nearest to the following limits:
Length, width and depth (height)------- 0.01 Meter.
Areas ----- 0.01 Sq. Mt.

Cubic Contents ------ 0.01 Cu.Mt.
The distance, which constitutes lead, shall be determined along the shortest practical route
and not necessarily the route actually taken. The decision of the Engineer-in-charge in this
regard shall be taken as final.
Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.
Definite particulars covered in the items of work, through not mentioned or elucidated in it,
specifications shall be deemed to be included there in.



19. Reference to specifications of materials as made in the detailed specification of the items of
work is in the form of a designation containing the number of the specification of the material
and prefix 'M' e.g. 'M-5".

20. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve
the contractor from the responsibility of replacing defective material brought on site or
materials used in the work found defective at a later date.

21. The contract rate of the item of work shall be for the work completed in all respects.
22. No collection of materials shall be made before it is got approved from the Engineer-in-charge.
23. Collection of approved materials shall be done at site of work in a systematic manner. Materials

shall be stone at site of work in a systematic manner. Materials shall be stored in such a manner
as to prevent damage, deterioration or intrusion of foreign matter and to-ensure the
preservation of their quality and fitness for the work.

24, Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from
the site of work within 24 hours.

25. No materials shall be stored prior to, during and after execution shall be kept in sufficient
numbers and in good working condition on the site of the work.

26. All works shall be carried out in workmanlike manners per the best techniques for the particular
item.

27. All tools, templates, machinery and equipment for correct execution of the work as well as for

checking lines, levels, alignment of the works during execution shall be kept in sufficient
numbers and in good working condition on the site of the work.

28. The mode, procedure and manner of execution shall be such that it does not cause damage or
over loading of the various components of the structure during execution or after completion of
the structure.

29. All necessary safety measures and precaution (including those laid down in the various relevant
Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the
works as also of the work itself.

30. The testing charges of all materials shall be borne by the Contractor unless recovery at one
percent towards testing charges is separately made.
31. Time limit is to be considered as per given LOI of different approved estimate of workln failure

complete of work in Specify time limit liquideddamages fordealy close will be applicable .

INSTRUCTION TO TENDERERS
TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days
(120) from opening of price bids.
SECURITY DEPOSIT

Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish
to the Corporation Security Deposit of 5% (five percent) of the contract price cheque or Bank
Guarantee, pay order, or demand draft of Nationalized Banks and Schedule Banks only.

CONTRACTOR'S SIGNATURE ADDL.CITY ENGINEER
& STAMP (South West Zone)
Mobile No



AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL SPECIFICATION

Time limit for the work shall be 12Month(excludingmonsoon )after the order to start the works. Progress of work
should be in proportion to time limit.

The contractor shall be remain responsible for Workmen’s compensation if any accident. The contractor
shall arrange for barricading at night and arrangement of Pagi at night to direct the traffic. He shall be responsible
for any damage to public. If any incident happen, during the execution of work. In case of dispute for unseen or
overlooked items the decision of the Dy. City Engineer shall be final. The contractor shall have to give site clean of
all rubbish during the work and at the time of completion of work and hand over the site with final finishing of the
work as directed. All the rejected materials shall be removed from site within 24 hours by contractor at this risk
and cost. Debris shall have to cart daily from site.

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he shall
be paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not available in SOR
than based on current market rates. In case of extra item decision of Add. City Engg. shall remain final regarding
rate.

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work the
contractor shall carry out the same at his quoted rates without charges any extra and the contractor will have to
carry out the works and he will be paid at the rate quoted by him. No claim for extra rate for subsequent changes
in site and design is entertained.
Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully
responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to under.
The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for this
work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the period. If
any tenderer withdraw or makes any modifications or addition in the terms and conditions of his tender not
acceptable to the Municipal Corporation the Municipal Corporation shall without prejudice to any right or remedy
be at liberty to forfeit in full the said earnest money and black list the contractor.
If the work is not carried out within the specified time limit. from the date of order to start the work the penalty of
Rs.-( As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the contractor.
Contractor has to make his own arrangement for procurement of steel and cement.
Contractors should note the following conditions carefully:-
i) Conditional tender shall not be accepted.
ii)  All tenders are to be submitted in duplicate without which the tenders are liable to be rejected.
iii)  In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand draft
orin cash.
iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1 can
be is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets of Building
Works & and Road Works Specifications published by Gujarat Book Depot, Sector-21. Gandhinagar.

CONTRACTOR'S SIGNATURE ADDL.CITY ENGINEER
& STAMP (South West Zone)
Mobile No.:-



SPECIFICATIONS OF MATERIALS - CIVIL

This section gives detail specifications for mainly used materials, for other materials refer Building Specifications.
For materials relevant specification of Building Specification shall apply.

TECHNICAL SPECIFICATIONS

NAME OF THE WORK:- Providing and Supplying Menpower & Machinary for
water logging removing work at diff locations during monsoon season in
Sarkhej Ward Of South West Zone.(Re-invite)

Iteam nol Providing Labour for Mice. Work for Breakdown work releted job including
required tools etc.comp.(As per GWSSB SOR 2022-23, Basic Rate + PF +
ESIC + Insurance+ GST+ tools+ Transpotation+ others Allowance)

a UnsKkilled Labour for 8 Hrs Shift
b Skilled Labour for 8 Hrs Shift
Machinery

Iteam no2  Providing and operation dewatering Pump including fuel charges & operator
Charges etc. as directed etc. comp. (Shift for Eight Hour) (For Each Pump
Set, No payment should be allowed for non working condition of machinery )

Iteam no3 Hiring and operating Mud Pumps incl. Cost of fuel and operator including
the cost of to and fro transportation, laying of the delivery hoses as required,
lowering and lifting the pumps as and when required etc. complete. Set Do
As Directed. (No payment should be allowed fornon working condition of
machinery )

Iteam no4  Hiring and operating the 20 KV 3 Phase Electric Generator for operating
desilting machinery, and lighting and other requirements with Arranging
diesel to run the D.G. Set Do As Directed. 8 Hrs Shift. (No payment should be
allowed for non working condition of machinery )

Iteam no5  Hiring Charges For J.C.B.Machinelnclduing Cost Of Fuel, Operator,
DirverEtc..

Iteam no6  Barricading the entire break down or excavated area on rental basis using
wooden ballies / M.S.angles at max. 2.00 meter centre to centre, C.G.1. Sheet,
reflective paint / Board out side to avoid accident & for smooth traffic
diversion & movement including cautionary board etc. Item also includes for
making temporary sufficient nos of lighting arrangement through out the
work with necessary required arrangement. The same shall be removed after
completion of work. (Only for break down work from start to complete)

Iteam no7  Hiring of Tractor with trolley considering 8 Hrs. As working Day hours
inclu. Driver



Iteam no8 To provide chota hathi with all tools like bucket drum, showels, trikam,
pavadas, etc,,to carryout different Work shall be carried out as per the
instrucitons of Engineer In-Charge.

I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS
PER STANDARD P.W.D. TECHNICAL SPECIFICATION FOR THE ITEMS AND ALSO I
HAVE THE BOOK OF THE SAME) AND AGREE TO ABIDE BY THEM.

IN CASE OF WHERE IS NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS
AVAILABLE, SPECIFICATION GIVEN BY THE ENGINEER-IN-CHARGE SHALL BE
FOLLOWED AND FOR THE SAME I AGREE TO ABIDE BY THEM.

CONTRACTOR'S SIGNATURE ADDL.CITY ENGINEER
& STAMP (South West Zone)
Mobile No

AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

As per City Engineer’s circular no.-6/2011-12 Dt.24.6.2011 all terms &
conditions will be applied.

Seal and Signature of the Bidder Addl. City Engineer
Date: (South West Zone)



