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PGUCL

Laxminagar, Rajkot-360004

PASCHIM GUJARAT VIJ COMPANY LIMITED

Regd. & Corp. Office: “Paschim Gujarat Vij Seva Sadan” Off. Nana Mava Main Road,

CIN : U40102GJ2003SGC042908 Website : www.pgvcl.com

DIVISION OFFICE, NAKHATRANA

Power House Compound, Opp.Court, Nakhatrana (Kutch) - 370615
Phone No.(02835) 221107, Fax.(02835) 221105, E-mail - eenaliya.pgvcl@gebmail.com

TENDER NO.732/09

PR No.863270

Sub: Tender for Erection & Maint. of HT-LT Line work under various scheme under
Nakhatrana Sub Division.

ExecutiveEngineer, Nakhatrana Division invites “{OWMIGEMENGEE" for Erection & Maint. of

HT-LT Line work under various scheme under Nakhatrana Sub Division.

Tender Details: Table No.1

Sr. Description
1 Tender No.: No.732/09
2 Estimated cost in Rs. 29,96,018.36
3 Tender Fee in Rs. (non-refundable) with 18 % GST 1,475.00
(Payment of Tender Fee must be accepted through on line only by RTGS /
NEFT in PGVCL Bank Account No. 00000031000722038, Name of Bank :
State Bank of India, IFSC Code No. SBIN0011005, Account holder :
PASCHIM GUJARAT VIJ COMPANY LIMITED) (This is mandatory)
4 Earnest Money Deposit amount in Rs. (1 % of Tender Amount) 30,000.00
(Payment of Tender Fee must be accepted through on line only by RTGS /
NEFT in PGVCL Bank Account No. 00000031000722038, Name of Bank :
State Bank of India, IFSC Code No. SBIN0011005, Account holder :
PASCHIM GUJARAT VIJ COMPANY LIMITED) (This is mandatory)
5 On line (e-tendering) Tender offer download last Date 02/07/2026
up to 17:00 hours only. (This is mandatory)
6 On line (e-tendering) Tender offer submission last Date 02/07/2026
up to 18:00 hours only. (This is mandatory)
7 Date & Time for pre bid meeting (If Required) No
8 Only online submission of all the relevant Documents is allowed.
No Offline / Physical submission is require. Offers in physical
form will not be accepted in any case. (This is mandatory)
9 Date of opening of On Line Technical Bid at Date 03/07/2026 @
11:00 hours (if possible)
10 Date of opening of On Line Price bid, Date 03/07/2026 @ 12:00
hours (if possible)
11 Validity of Bid 120 Days

CHAU DHARl Digitally signed by

CHAUDHARI RAMESHKUMAR

RAMESHKUMA  cAnEsHgHAI

Date: 2026.06.23 14:36:16

R GANESHBHAI o530

Executive Engineer

Division Office, PGVCL, Nakhatrana.
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1.1
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1.13

1.14
1.15
1.16

1.17
1.18

1.19

SECTION - 1

GENERAL INFORMATIOS FOR BIDDERS

DEFINITION

The "PGVCL" shall mean the Executive Engineer, Nakhatrana Division, PASCHIM GUJARAT VIJ
COMPANY LTD., having its corporate office at Nanamava Main Road, Laxminagar, Rajkot.
With expression shall unless repugnhant to the context include its permitted assigns or
successor / authorized representatives.

The "Contractor” / Successful Bidders shall mean the Bidders, whose tender has been
accepted by the PGVCL for award of the contract and shall include his authorized
representatives.

The "Engineer-in-Charge” shall mean the authorized officer of the PGVCL to act as Engineer-
in-Charge to supervise the work - for the purpose of the contract.

The "Specification” shall mean the tender forming a part of the contract along with
Performa, schedules and drawings.

The "Order” shall mean the official letter issued by the PGVCL, informing the bidder that his
tender has been accepted.

The "Contract” shall mean the agreement to be entered into by the PGVCL with the
contractor and shall include the commercial technical and general conditions, schedules,
drawings and any other conditions specifically agreed between the parties forming a part of
the contract.

The "EMD" shall mean Earnest Money Deposit.

The "Contract Value” shall mean the total amount indicated in the contract agreement as per
order placed by the PGVCL and calculated from the quantities indicated in the tender.

The "Completion Period" shall mean the period starting from the date of issue of "Order” and
required to complete the work in all respect.

The "Work" shall mean activities to carry out for the entire scope of this Tender.

“Inspector” shall mean the any person nominated by PGVCL from time to time to inspect the
works under the contract and/or duly authorized representative of the PGVCL “Letter of
Award” shall mean the official notice issued by the PGVCL notifying the contractor that his
bid has been accepted.

“Date of Contract” Shall mean the date on which Letter of award has been issued.

“Month” shall mean the calendar month day or days unless herein otherwise expressly
defined shall mean calendar day or days of 24 hours each.

“A Week” shall men the continuous period of seven days.

HT means High Tension, LT means Low Tension & UG means Under Ground.

Electricity Rules: - All the works shall be carried out in accordance with latest rules under
Electricity Act- 2003

Testing: - After completion of work execution required Tests are to be taken in presence of
Engineer in Charge whenever required.

Definition of “Similar work” for overhead network: Erection of overhead electric Network
up to voltage level 22 KV

Definition of “Similar work” for underground network: Laying of HT / LT Underground
Power cable network for Distribution system.

2 PRE QUALIFICATION CRITERIA / ELIGIBLE CRITERIA FOR BIDDERS

2.1.1 Only registered vendor in PGVCL shall be entitled for participating in tender
process. Bidders also fulfilling eligibility criteria as mentioned in section 1 Sr. no. 2.2.
and having experience of erection & maintenance of overhead HT/LT lines,
Transformers, underground cable work, along with satisfactory work completion
certificate regarding execution of work, including work order outward number along
with its value, from order issuing authority, for last 3 (three Years) _ ending last day
of month previous to the one in which tenders are invited., of any DISCOM of GUVNL
or any Govt. / Private DISCOM of any state of India. The work executed through open
/ advertised tender shall only be considered for experience of work. The work done
through limited tender shall not be considered for experience. These bidders will
be considered as an experience bidder.

Date:
Sign & Stamp of the Bidder
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2.1.2 Bidders fulfilling eligibility criteria as mentioned in section 1 Clause No.2 and sub
clause No. 2.2 and not possessing any experience of erection & maintenance of
overhead HT/LT lines, Transformers, underground cable work can also participate in
tender for erection & maintenance of overhead HT/LT lines, Transformers,
underground cable work. These bidders will be considered as an NEW bidder.

2.2 Following documents are mandatory for the Bidders.
e Work Completion certificate (by Order Issuing Authority only) with copies of Work
Orders for the similar works executed.

¢ Memorandum of Association or partnership deed.

e Document showing P.F. Number obtained by the bidder.

e Power of attorney if any for signing the bid documents.

e Latest solvency certificate issued by Nationalized or scheduled bank for a sum of

Minimum 20% of Tender cost

e Registration Number under Shop and Estt. Act (If as case may be applicable)

e PF Code Number allotted by concerned PF Authority

e Labour License (If as case may be applicable)

e Registration under ESIC (If as case may be applicable)

e Type test certificates for Cable Box, Straight through Joints(In Case of UG Work

Involved).

e E. P. F. Registration in the name of bidder.

e  GST Registration Certificate in the name of bidder

e PAN card in the name of bidder

¢ Valid Labour Insurance Policy in the name of bidder

e Latest bank solvency certificate from any Nationalized/Scheduled bank

e Adhar Card (Optional) (In case of Bidding is done on Individual name)

e Valid Electrical License of the Contractor

e The vendor registration certificate issued form Circle office is to be attached.

e Latest Income Tax Return.

Bidder has to upload scanned copies of original (Notarized / self-attested copies
of original - as specified in this tender) with bid. It shall be sole responsibility of the
bidder that the uploaded scanned documents (in PDF form) remain legible and
should not be password protected.

2.3 Conflict of Interest among Bidders/ Agents:-

A bidder shall not have conflict of interest with other bidders for Particular quoted item.
Such conflict of interest can lead to anti-competitive. Practices to the detriment of
procuring Entity’s interests. The bidder found to have a conflict of interest shall
bedisqualified. A bidder may be considered to have a conflict of interest with one or more
parties in this bidding process for particular quoted item, if:

a) they have proprietor/partner(s) / Director(s) incommon; or

b) they receive or have received any direct or indirect subsidy / financial stake from any of
them; or

c) they have the same legal representative / agent for purposes of this bid; or

d) they have relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the bid of
another bidder; or

e) Bidder participates in more than one bid in this bidding process. Participation by a bidder
in more than one Bid will result in the disqualification of all bids in which the parties are
involved. However, this doesnot limit the inclusion of the components / sub-assembly /
Assemblies from one bidding manufacturer in more than one bid.

f) in cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in
a particular tender enquiry. One manufacturer can also authorize only one agent/dealer.
There can be only one bid from the following:

Date:
Sign & Stamp of the Bidder
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1. The principal manufacturer directly or through one Indian agent on his behalf; and
2. Indian/ foreign agent on behalf of only one Principal.

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the contract that is the subject of the Bid;

h) In case of a holding company having more than one independently manufacturing units, or
more than one unit having common business ownership/ management, only one unit
should quote. Similar restrictions would apply to closely related sister companies. Bidders
must proactively declare such sister / common business / management units in same /
similar line of business.

i) Bidder shall not act in contravention / violation to the provisions of competition act, as
amended from time to time.

Every bidder should, at the time of submission of bid; give a declaration, that bidder shall
not have conflict of interest with other bidders, as above.

3 INSTRUCTIONS FOR e TENDERING (ON LINE TENDERING) TO BIDDERS

3.1 Bidders willing to participate in tender will have to get themselves registered on
website https://tender.nprocure.com

3.2 Bidders willing to participate in tender should have valid digital certificate / Digital
Signature as per Information technology Act 2000 using which they can sign their
electronic bids. Bidders can also procure the same from (n) code solutions, a division of
GNFC Ltd., who are licensed certifying authority by Govt. of India.

Download tender Documents from PGVCL web site up to date shown in the tender
document.

3.3 For details regarding digital certificate and related training the below mentioned
address may be contacted
(n) Code Solution A division of GNFC, 403, GNFC Info Tower, Bodakdev, Ahmedabad
380054.

Tel: +91 26857316/17/18; Fax: +91 79 26857321;40007533
Toll Free No: 1-800-233-1010 Mob: 9327084190; 9898589652, E-mail: nprocure@ncode.in

3.4 Bidders who already possess valid Digital certificate need not procure a new digital
certificate.

3.5 Bidders can prepare and edit their offers number of times before tender submission
date and time as mentioned in this tender details table no1. After tender submission
date and time, bidder cannot edit their offer submitted in any case. No written or
online request in this regard shall be granted.

3.6 Bidder shall submit their offer, i.e. Technical Bid as well as price bid in Electronic
format on website https://tender.nprocure.com before the validity period mentioned in
tender details Table no1.

3.7 Offers submitted without digitally signed will not be accepted.

3.8 Only online submission of all the relevant Documents is allowed. No Offline / Physical
submission is require. Offers in physical form will not be accepted in any case.

4 UNDERSTANDING AND CLEARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS

4.1 All interested parties are requested to understand this Tender Document in detail in
order to comply with PGVCL’s requirements including but not limited to the Tender
fees, EMD and deadlines, selection criteria, selection methodology, scope of work,
and minimum technical standards.

4.2 The Bidder is required to carefully examine the specifications and documents and
fully inform himself as to all the conditions and matters which may in any way affect
the Work or the cost thereof. If any Bidder finds discrepancies or omissions in the
specifications and documents or is in doubt as to the true meaning of any part, he
shall at once request in writing in advance before filling in the tender, within the
time limit as per Table no 1, for an interpretation / clarification by the PGVCL
Nakhatrana Division office. Then The PGVCL Nakhatrana Division office will issue
interpretation and clarifications as he may think fit of such interpretations and
clarifications, the Bidder may submit his bid but within the time and date as
specified in the Table no1. All such interpretations and clarifications shall form a
part of the specifications and documents, and accompany the bidder's proposal.

Date:
Sign & Stamp of the Bidder
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4.3

4.4

4.5

In case of difference of opinion about interpretation of specification etc. the
decision of Executive Engineer, Nakhatrana Division will be final and shall be binding
to the contractor.

Verbal clarifications and information given by the PGVCL or his employee(s) or his
representative(s) shall not in any way be binding on the PGVCL.

All interested parties requested to strictly abide by all terms prescribed in this RFP
Document and provide accurate information to the best of their knowledge without
misleading PGVCL to be considered for participation in this Project.

Bidders should be in touch with websites https://tender.nprocure.com &
www.pgvcl.com for information regarding revision / corrigendum / Amendment in
the Tender Document till due date of online submission and thereafter. No
separate information shall be sent in this regards and also not publish in
newspaper.

5 TENDER FEES (Non Refundable & Non-transferable)

Existing rate of GST will be levied on following tender fees as per GST Rules in force

during this Tender Period.

5.1 The Tender fees is payable, as per following Table, between the dates & time
mentioned in Table no 1, by online RTGS / NEFT only. The bank detail is as under...
Name of Bank : State Bank of India
Bank Account No. 00000031000722038
IFSC Code No. SBIN0011005
Account holder :  PASCHIM GUJARAT VIJ COMPANY LIMITED
Sr. No. Tender Amount Tender Fees in | Present rate of | Total Tender

Rs. GST Fee

1 Up to Rs 5,00,000/- 500.00 18% 590.00
Above Rs 5,00,000/- up .

2 to Rs 10.00.000/- 750.00 18% 885.00
Above Rs 10,00,000/- up .

3 to Rs 25.00.000/- 1000.00 18% 1180.00
Above Rs 25,00,000/- up .

4 to Rs 50.00.000/- 1250.00 18% 1475.00

5.2 The tender fees once paid for tender document will not be refunded under any
circumstances or not transferred to other bidder.

5.3 The Tender Fees is Non-refundable under Normal Circumstances. However, if
purchaser Company decides to scrap/cancel the Tender, by one or another reason, in
which Bidders are not responsible for cancellation/scarp of Tender fee without GST
amount may be refunded to bidder(s), at sole discretion of the Purchaser Company.

5.4 RTGS / NEFT original transaction slip for tender fees should be uploaded with the bid
online.

6 EARNEST MONEY DEPOSIT (EMD)

6.1 The EMD payable, between the dates & time mentioned in Table no 1, by online RTGS /
NEFT only. The bank detail is as under (The EMD Amount is 1 % of the Tender Estimated
Cost.)

6.2
6.3

Name of Bank :
Bank Account No.
IFSC Code No.
Account holder :

State Bank of India

00000031000722038

SBIN0011005

PASCHIM GUJARAT VIJ COMPANY LIMITED

RTGS / NEFT transaction slip for EMD should be uploaded with the bid online.
The EMD of all unsuccessful bidders except that of the successful bidder will be returned

after the award of the contract.

6.4

EMD of the successful bidder to whom a contract is awarded will be returned after the said

bidder pays the security deposit and signsthe contract agreement.

6.5

If the successful bidder fails to submit a Security Deposit within 15 days from the date of

LOA of the contract or fails to sign the contract agreement then the EMD amount will be
forfeited in favour of PGVCL without any notice or and action for “Stop deal” will be

Date:

Sign & Stamp of the Bidder
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initiated as decided by tender inviting authority

6.6 No interest will be payable by the PGVCL on the above Deposit.

6.7 Tenders submitted without Earnest Money Deposit by the firms will be rejected without
entering in to further correspondence in this regard and no reference will also be made.

7 On line Tenders

7.1 Technical & Commercial Bid :

7.1.1 Following documents are mandatory and to be in submitted through online only along
with the stamp & Sign of bidder. No Offline / Physical submission is require. Offers in
physical form will not be accepted in any case. Bidder has to upload scanned copies of
original (Notarized / self-attested copies of original - as specified in this tender) with
bid. It shall be sole responsibility of the bidder that the uploaded scanned documents
(in PDF form) remain legible and should not be password protected.

1

U AN W N

o

15

16
17
18
19
20

7.2
7.2.1

7.2.2

7.2.3

7.2.4

Date:

Attested Copy of successful work Completion certificate, as mentioned on page no 5
point no 2.11 of this document.

Attested copy of Memorandum of Association or partnership deed.

Attested copy of document showing P.F. Number obtained by the bidder.

Attested copy of power of attorney if any for signing the bid documents.

Attested copy of latest solvency certificate issued by Nationalized or scheduled
bank.

Attested Copy of registration Number under Shop and Estt. Act (If as case may be
applicable)

Copy of PF Code Number allotted by concerned PF Authority

Copy of Labour License (If as case may be applicable)

Copy of Registration under ESIC (If as case may be applicable)

All Annexure of this tender documents, duly signed by the bidder, in chronological
order only.

Certificate - A

Copy of Tender Document duly signed and stamped on each page.

Type test certificates for Cable Box, Straight through Joints(In Case of UG Work
Involved).

The contractor shall have a separate provident fund code of RPFC and the
Contractor who do not possess separate P.F. Code shall not be considered for
acceptance of tender.

Contractor has to submit such certificate showing separate P.F. Code along with
tender.

List of available safety gadgets, as per annexure XI, with the bidder.

Attested copy of Valid Electrical License of the Contractor

Attested copy of vendor registration certificate issued form Circle office.

Attested copy of Latest Income Tax Return.

Copy of documents mentioned in Section 1, Clause No. no 2.2 of this tender.

Commercial / Price Bid:

The bidder must clearly quote their rates in Schedule - B of this tender, in
percentage above than, below than or equal to, the tender rate in figure as well as
in words. The bidder should specify whether the quoted rates are with or without
prevailing taxes, if applicable, in force at that time, The bidder must work out the
total price of their tender offered accordingly and the total amount should be
clearly written in words & figure, in case of any discrepancy whatever written in
words shall prevail. Company shall at liberty to decide the matter as it deem fit.

In case of non SOR rate, Item wise rate should be mentioned and item wise rate
will be consider for the lowest party.
Further bidders, for “On line tenders”, are requested to submit price - bid on-

line only and not to submit the price bid in physical form. This is mandatory. If
price bid is submitted in physical form, same will not be opened and only on-line
submitted price bid will be considered for evaluation. In On Line price Bid, GST is
to be mentioned in separate raw/Column.

PGVCL reserves the right to reject any OR all tenders without assigning any
reasons thereof.

Sign & Stamp of the Bidder
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7.2.5 No deviation in terms & condition in Schedule-B and Technical Specification will be

10.

11.

entertained. All the documents related to this Tender shall be final and binding to
all the bidders. Any ignorance for this shall not relieve the contractor from their
contractual liability arising as per Tender documents.
The works referred herein shall cover the entire scope of the Tender.
The issuance of bid document would not mean that the bidder has qualified for the
bidding. Hence bidders should ensure themselves of their credentials before submitting
their offer.
Executive Engineer, PGVCL, Nakhatrana Division reserves the right to spread the order if
required.
Does not anticipate change in the PGVCL ownership during the proposed period of work.

13. AMENDMENT TENDER

13.1

13.2

13.3

At any time prior to the deadline for submission of bids, as mentioned in Table1, PGVCL
may, for any reason, whether at its own initiative or in response to a clarification
requested by a respective bidder, modify the bidding documents by amendments.

The amendment will be notified, only on PGVCL Website & n-procure website in case of on
line tender, PGVCL will bear no responsibility or liability arising out of noncompliance of
the same in time or otherwise.

Such amendments, clarification etc. shall be binding on the bidders and will be given due
consideration by the bidders while they submit their bids and invariably enclose such
documents as a part of the bid.

14. SUBMISSION OF TENDERS
14.1 Follow all the instructions narrated this tender document for submission and no any

further communication in the matter will be entertained. The Bidders must ensure that
all the Annexures are completely filled in their tenders and the information called for is
given in totality. A set of complete tender documents is required to be submitted duly
signed and stamped by authority competent to sign on behalf of bidder on each page as
a token of unconditional acceptance to the conditions of various clauses of tender
documents. The bidder's bid and the documents attached there to shall be considered
for forming part of the contract documents.

14.2For “On Line Tenders”

14.2.1 Tender Papers & Specifications may be down-loaded from Web site

https://tender.nprocure.com (For view, download and on line submission) and
PGVCL web site www.pgvcl.com (For view & down load only).

14.2.2 The bidder has to follow instruction given in this section point no 4 to 7. Only

online submission of all the relevant Documents is allowed. No

Offline / Physical submission is require. Offers in physical form will

not be accepted in any case. Bidder has to upload scanned copies of
original (Notarized / self-attested copies of original - as specified in this
tender) with bid. It shall be sole responsibility of the bidder that the uploaded
scanned documents (in PDF form) remain legible and should not be password
protected.

e Price bids to be submitted ON LINE only before time limit specified in “Tender

Details” Table no1 of this document.

15. REJECTION OF TENDER:

Date:

15.1 The Bidders is expected to examine all instructions, terms, conditions, schedules and

other details called for in this specification and keep himself fully informed about all
which may, in any way, affect the work, or cost thereof. The bidder should sign on
each page of tender documents, as mentioned in Section 1 point no.17, failure to
furnish the required information or submission of tender not as per the specification
will be at the Bidders risk may result in rejection.

15.2 The offer is liable summarily rejected if it contains.

a) Deviation/Addition/Alternations/Omissions in bidding schedules.
b) Deviation and contradictions to the terms and conditions specified in this tender.

Sign & Stamp of the Bidder
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16.

17.

18.

19.

20.

21.

15.3

15.4

15.5

15.6

If any bidders firm or/and partner or proprietary firm anywhere in companies
(PGVCL, UGVCL, MGVCL, GETCO, DGVCL, GSEC) under GUVNL are under criminal
investigation for any kind of fraud for public and theft of material or/and with
handlings the material and any civil and/or criminal case pending at any stage than
offer of such bidder /firm will be out rightly rejected.

Bids submitted after the time and date fixed for the receipt of bids online as set out
in the Table no1, shall be rejected.

Any deviation found in Data/Details/Documents in online offer (e-tendering)
submitted documents of bidder, offer of the same shall be liable for rejection at the
discretion of PGVCL.

The Bidders shall specifically note that any over writing or corrections or manuscript
in the bid shall be ignored and will not be considered authentic unless same are
signed with Bidder's Stamp/Seal as mentioned in Section 1 point no. 17

15.7 Conditional bids shall not be accepted.

15.8

DELAYED AND LATE TENDERS:
No tender shall be accepted / opened, as mentioned in the Table no 1, in any
case which are received after due date and time of the receipt of tender
online. Any correspondence in the matter will not be entertained.

LANGUAGE OF THE TENDER

All information in the bid shall be in English. Information in any other language shall be
accompanied by its translation in English. Failure to comply with this may disqualify a bid. In
the event of any discrepancy in meaning, the English language copy of all documents shall
govern.

SIGNATURE OF BIDDER

17.1

17.2

17.3

17.4

The bid must contain the name, residence, address and place of business of the
person or persons making the bid and must be signed and sealed by the bidder with
his usual signature. The name of all persons signing should also be typed or printed
below the signature.

Bids by corporation/ company must be signed with the legal name of the
corporation/ company by the President, Managing Director or by the Secretary or
other person or persons authorized to bid on behalf of such corporation/ company in
the matter.

A bid by a person who affixes to his signature the word 'President’, 'Managing
Director' 'Secretary’, 'or other designation without disclosing his principal will be
rejected.

Satisfactory evidence of authority of the person signing on behalf of the Bidder shall
be furnished with the bid.

The Bidder's name stated on the tender shall be exact legal nhame of the firm.
Erasures or other changes in the bid documents shall be over the initials of the
person signing the bid.

17.7 The bidder should sign, as described above, on each page of tender documents &

then they have to upload scanned copies of this tender documents online only.

PRICE BASIS CURRENCY AND PAYMENTS

Bidder shall indicate bid prices in Indian Rupees only.

EFFECT AND VALIDITY OF TENDER

The bid should be kept valid for a period of 120 DAYS from the date set for opening of the

technical bid.

EVALUATION AND COMPARISION OF TENDERS

Generally the qualifying price bids, Bid price shall mean the bid price quoted by each

bidder in his bid for the complete scope of works including all duties and Taxes, will be

evaluated by the PGVCL to ascertain the best and lowest evaluated bid in the interest of

the PGVCL, for the complete works covered under these specifications and documents.

ARITHMETICAL ERRORS

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between words and figures, the amount in words will prevail. If

there is discrepancy between the unit price and the total price which is obtained by

multiplying the unit price and quantity, or between sub-total and the total price, the unit
Date:

Sign & Stamp of the Bidder
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22.

23.

24,

or sub-total price shall prevail, and the total price shall be corrected. In case of
discrepancy between sub-total price obtained by adding various prices in the schedule and
the sub-total price indicated for that particular schedule, the sub-total obtained by
addition of various arithmetically corrected prices would be considered for evaluation.
However, the PGVCL shall be entitled to award the contract at the lowest of the prices
arrived at from various schedules, identified for that purposes, in the bid proposal sheets.
If the bidder does not accept the correction of the errors as above, his bid will be
rejected.

AWARD OF CONTRACT

22.1 Notification of award of contract will be made in writing to the successful bidder
by the PGVCL.

22.2 The contract will be awarded to the best qualified and responsive bidder offering
the lowest evaluated bid in conformity with requirements of these specifications
and documents and PGVCL shall be the sole judge in this regard and subject to
the provisions of these instructions to bidders and other terms and conditions
detailed out in these documents and specifications. A responsive bid is one which
accepts all terms and conditions of these specifications and documents without
any modifications.

22.3 PGVCL Reserves the right to award separate contract to two or more parties in
line with the terms and conditions specified in the specification.

ADDITIONAL DOCUMENTS:

At the time of evaluation of tender PGVCL Nakhatrana Division office may ask bidder to

submit required documents other than mentioned in section | Point no 2.2, if required.

COMPLETION PERIOD

The contractual period for execution of the work stated in Schedule - B of this Tender

consist 365 Days. The commencement date of Order shall be Date of issue of the Order.

Date:
Sign & Stamp of the Bidder
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Table-2
GENERAL INFORMATION ABOUT THE BIDDER

(To be completely filled by the bidder)

Name of the Bidder

2 Postal Address
Telephone nos.
3 Fax no.
Mobile no:
4 e-mail address & URL
Type of Company
Attach Proof of Company Registration . . . .
5 along with a copy of the Partnership E:;?{;t/osﬁgﬂé Limil:g(rjtnersmp/ Private
Deed/ Article of Association and
Memorandum of Understanding
Name and designation of the
6 representative of the Bidder to whom all
reference shall be made to expedite
technical co-ordination.
7 Office Address
8 Stores Address where materials issued by ;;
PGVCL will be stored 3)
9 Store Documents to be submitted
(Rental/PGVCL)
10 Office Telephone/Fax no.
11 Office e-mail address
12 Permanent Account Number(PAN),
13 GST Number
14 PF No.
15 Labour License No.
Insurance Policy No. and for nos. of Policy No.
16 Labours in the name of bidder
Nos. of Labours Insured in this
policy
17 Material Insurance Policy No. and Amount | Policy No.
of Sum Insured in the name of bidder Amount of Sum Insured in this policy
18 Solvency Certificate No.
19 Vendor Registration Number
20 Adhar Card No.(Optional)

Date:
Sign & Stamp of the Bidder

It is certified that the information provided above is true to the best of my knowledge and belief.
If any information found to be concealed, suppressed or incorrect at later date, our tender shall be
liable to rejected and our company debarred from executing any business with PGVCL.
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SECTION II

Schedule A:
1.0 For Underground Cable

1.

10.

11.

12.

13.

14.

Bidder has to maintain the records of allotted Cable Drum with actual Cable/Conductor
length. Cable length must be measured before laying. Cable joints are to be done as per
requirement only and length of cable must be utilized accordingly.

Cable is to be laid in Trench as per instructions of Engineer-in-Charge.

The trench excavation and filling-in shall be so executed that all walls, roads, sewers, drains,
pipes, cables, structures, places and things shall be reasonably secured against risk of injury
and shall be carried out to the satisfaction of the authorities concerned. However, if any,
damages to existing services made, Contractor shall arrange and pay for any necessary repair,
to make good the damages.

When the excavation of the trenches has been accurately executed, the contractor shall
inform engineer in-charge for approval. Lying of cables shall not be started until engineer in-
charge approves the trench.

All the related material for laying the cable in trench i.e. Half round RCC Pipes having _both
sides smooth surfaces, 25.4 mm thick, 152.4 mm inner diameter, 1000 mm long and well
cured and good quality; Sand from river bed, HDPE Pipes, Gl Pipes and sundries material if any
(As per Schedule B) are to be supplied by Bidder at his own Cost. All such material must be
approved from concerned Engineer-in-charge before utilization and it must be ISI marked
where ever applicable.

Cable laying work must be executed as per prescribed in Schedule B. sand filling in Trench
must be done as mentioned in Schedule B. Megger test of Cable must be taken in presence of
Engineer-in-charge before laying and Bidder has to maintain separate Records duly signed by
Engineer-in-Charge for each results. After laying the Cable in trench it is to be covered with
half round pipe of RCC as prescribed in Schedule B and approved sample. Each Half round Pipe
must be marked with “PGVCL” with solid Red Colour on Top.

Proper methodology of laying is to be adopted by the Bidder. Bidder has to lay Cable in the
stretch on small pulleys kept in the Trench so that it can be prevented from any scratches on
Cable. Drum must be fixed on Drum Machine while stretching and to be kept on one end of
Trench for smooth laying.

After completion of laying as above, remaining trench must be filled with sand. Leveling with
Road is to be done after complete sand filling. No any stones or any other debris are to be
utilized in filling of Trench. The contractor shall dispose of surplus material at his own cost.

A pre-warning PVC yellow tape 8-Inch wide and 300 microns thick (LDPE) shall also be laid.
The warning tape shall be printed in RED letter (IN ENGLISH AS WELL AS GUJARATI) as
“CAUTION: 11000 VOLTS PGVCL CABLE” and to be placed at about 300 mm To 450 mm
depth from ground level along the route of cable.

Trench route is to be made as per instructions of concerned Engineer-in-Charge and then
laying of cable in this trench accordingly.

Cable Laying with Mechanical Boring across the Road without disturbing the asphalt is to be
done instructions of concerned Engineer-in-Charge with prior approval and work is to be
executed as per Specifications in Schedule B only.

For Cable kit Make (Brand) Bidder has to submit any NABL accredited Lab Type test certificate
not older than Seven years and as per relevant IS 13573:2011 with latest amendment if any
along with sample before installation of cable kit at concern Division office. GTP is to be
submitted with Technical Bid.

If any Hard Rock area is encountered during the digging of Trench, Bidder must have all the
modernized equipment i.e. Erath Cracker JCB etc. to execute the required Trench. Such area
must be certified by a formation of Committee at Division Level headed by Executive Engineer
and to be executed in presence of Engineer-in Charge.

IS 1255-1983 is to be followed for the depth of trench in such area.

Route Markers are to be installed at every 100 Meters length as per specifications in Schedule
B The marker should incorporate the following relevant information:
1) The name of the Company - PGVCL.

Date:
Sign & Stamp of the Bidder
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15.

16.

17.

18.
19.
20.

21.
22.

23.
24.

25.
26.

27.
28.

29.

2.0
1.

6.

7.

8.
Date
Sign

2) Voltage - 11 KV Cable

3) Distance of cable from the marker
The interval should be maximum 50/100 meters (As per EIC instructions and requirements)
between two markers. It shall also be put at bends, curves, road crossing, Cable Joints etc. of
cable route as per requirement over and above specified distance.
Empty Drums are to be credited at PGVCL respective stores at Bidders cost and Risk after
successful completion and Execution of work. Otherwise Recovery will be proposed as per
Section V Clause No. 20.
After Laying of Cable in Trench and filling of all type Cable Box and Joints, testing must be
carried out with help of Voltage Surge Testing Kit as per IE Act by applying 22 KV for
continuous Five Minutes and Cable must hold the satisfactory Results. Bidder must have such
testing facility. Following Pre commissioned Tests are also to be carried out.
a) Insulation Resistance of each cable drum length after laying and before jointing.
b) Before laying of cable, tests for detection of damage to outer sheath, if any.
c) After laying each cable with end termination shall withstand a voltage of 10 KV DC for one

minute between each phase to phase & phase to cable earth.

d) Test for 5 min. with system voltage applied between the conductor and the screen.
e) Continuity & Phase confirmation
During the Execution if any deficit found in allotted material OR in case of any theft of PGVCL
allotted material, then PGVCL will recover the cost of such material from Bidder as per the
prevailing Market Rates.
No any Advance Payment will be made after issuing of Order.
PGVCL will be not responsible and liable for the material supplied by the Bidder.
During Execution of work for Trench and Cable Laying authorized representative of Bidder who
is in knowledge of Engineer-in-Charge must remain present.
Bidder must have to submit the List of all related Equipment and Testing facility necessary for
the Tendered work while quoting the Bid.
PGVCL reserves the right to change/modify/alter/addition in condition in case of any dispute
and holds the power to decide the final verdict.
GST and cess as applicable as per prevailing rates are applicable to Bidder for this work.
In case of any Disputes, Superintending Engineer of Concerned area is the final Authority to
take any Decision.
Work may be required to be executed in any 66/132/220KV Sub-Stations also.
Necessary shutdown for connection/jumper of UG cable with existing network will be provided
as per availability or convenience of the PGVCL which shall be acceptable to the contractor &
contractor shall try to complete the work in minimum time.
All the sundries material like Clamps, Screws, nuts, bolts, nails etc. is at Contractor’s cost.
Work is to be performed as per Drawing No. PGVCL/Tech/UG cable/01/14-15 and
PGVCL/Tech/UG cable/02/14-15 are attached in Section XI.
Before initiating any type of digging activity, prior intimation through “Call Before u Dig”
(CBuD) App is mandatory.

For Overhead Line
Bidder has to maintain the records of allotted Conductor Drum with actual Conductor length.
Conductor length must be measured before Stringing.
E/o Poles must be according to RE Standards. Pole Pit, stringing installation of Fabrication
must be done as per standards and esthetically.
Earthing of Poles and Transformers must be as per Drawings and RE Standards. The Coal and
Salt composition must be followed as per rules. The Earth Pit must be kept at a distance
mentioned in Standard form the Pole. Earth Pit must be as per Drawing.

. Concreting of Poles/Guys are to be carried out as per site situation and as per instructions of

Engineer -In-Charge.

. Construction of Transformer Structure must be as per standard with all required accessories

like LA, Box and Fuse etc.
Delta Type Three Earthing are compulsory for each Transformer Centre.
All the jumpers at Shackle Points/DP Structures must be of “D” Type only.
Wherever required, Guarding as per standard must be done.
& Stamp of the Bidder
14 | 68



9. Pole Concreting: Whenever concreting of poles (PSC/RSJ) required, subdivision officers has to
submit the proposal to the division office with all justification before commencement of work.
Committee of Executive Engineer, DE Tech of Division office has to verify the submitted
proposal and decide whether concreting is required or not. After the approval of committee
work of concreting should be process as per specification attached herewith.

10. Bidder must have records of each work carried out with every material inventory and account

thereof issued to him.

11. Bidder must have the well-drawn sketch of each work and to be submitted with Inventory

sheet within 15 Days of work completion.

12. All the fabricated material and Girder Poles must be painted with Coats of Silver Oxide and

without this work, work completion will not be accepted.

13. Pole Numbering must be completed within week time as per Engineer-in-Charge
Instructions.

14.  Bidder must have proper pole accounting for the work carried out by him. He must have the
location details from where the poles are lifted and where these poles are utilized for each
work. A separate Register is to be maintained by him and details are required to be
submitted with Inventory and Sketch submission.

15. Necessary shutdown for connection/jumper of newly erected line with existing network will
be provided as per availability or convenience of the PGVCL which shall be acceptable to the
contractor & contractor shall try to complete the work in minimum time.

16.  Successful Bidder must have ensured for that the safety Gadgets are issued to his Labour, by
him, and required regulations of Safety will be followed while carrying out the line erection
work.

17. The Work for the erection of of Poles, Guys, Earthing, Transformer and Concreting, Stringing
and Guarding must be done as per attached Specifications and Drawings.

18. The material which is dismantled from site during the execution of work must be credited to
respective Divisional stores immediately after completion of work with complete inventory
and measurement details and length to weigh conversion calculations.

19.  Any violation of Electricity Act 2003 Section No. 136 & 137, necessary action will be
initiated against the Contractor

20. In case of any Disputes, Superintending Engineer of Concerned area is the final Authority to
take any Decision.

21. For erecting poles the pits should be digging by using Pole Erection Devise (PED Machine).
Where ever it is not possible to use the PED machine in the area lick hard rock, small streets
etc. the permission of the engineer in charge shall be obtained for digging of pits as per the
conventional method.

22. Before initiating any type of digging activity, prior intimation through “Call Before u Dig”
(CBuD) App is mandatory.

Date:

Sign & Stamp of the Bidder
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SECTION 1lI

General Instructions to the successful bidders

Letter of Intent (LOI) / Letter of Acceptance (LOA) shall be issued to the successful Bidders
indicating the quantity allocated to them and the security deposit amount to be deposited by
them with PGVCL. Short listed Bidders will be required to deposit the requisite security deposit
within 15 days from issuance of LOI/LOA.

Security Deposit:

2.1 Security deposit will be accepted in Cash if the amount is less than Rs. 10000.00 and, if
the amount is more than Rs. 10000.00 then will be payable by RTGS / NEFT OR Bank
Guarantee (BG) from Nationalized / Scheduled Banks as per Govt. GR No. EMD / 10 /
2014 / 570 / DMO dated 01.04.15 will be acceptable. Bank guarantee should be drawn
from any Nationalized /Scheduled bank decided by Government of Gujarat time to time
only. Cheque will not be acceptable.

2.2  The successful Bidders will be required to deposit the requisite security deposit within 15
days from the date of issuance of LOA of an amount equivalent to 5 % of the value of the
work to be allotted to him and as mentioned in LOA.

2.3 In case, if the Bank Guarantee is furnished / submitted, it should have a clear one time
validity till the completion of awarded work of this work order. Bank Guarantee for
interim period will not be allowed. Security Deposit shall be suitably extended time to
time as per requirement.

2.4 If by any reasons the completion period of this work order is extended, then supplier
should undertake to renew the Bank Guarantee at least one month before the expiry of
the validity failing which PGVCL will be at liberty to encase the same. CORPORATE
GUARANTEES NOT ALLOWED.

2.5 No interest will be paid on the Security Deposit.

2.6 In the event of awarding the order of additional quantity, the successful Bidders will be
required to deposit additional Security Deposit on prorate basis within two weeks of the
issuance of LOA for the additional order quantity.

2.7 In the event of failure to carry out work offered by successful Bidders and as accepted by
them while receiving the order within given time period, will lead to forfeiture of the
Security Deposit up to 100% and will lead to disqualification of the bidder to transaction
business with PGVCL for at least TWO years or the time duration as may be decided by
the Managing Director, PGVCL.

2.8 Security deposit will be returned on after completion of guarantee period of work.

2.9 If the successful Bidders fails to pay security deposit within given time limit then the
letter of intent will stand cancelled. EMD amount will be forfeited in favour of PGVCL
without any notice or and action for “Stop deal” will be initiated as decided by tender
inviting authority.

SIGNING AGREEMENT

The successful Bidders will have to sign an agreement, within 15 days from the receipt of
LOI/LOA, on Stamp Paper of Rs 300/-as per Company’s rules in the prescribed form of the
P.G.V.C.L. attached with this Tender. The cost Rs.300.00 of the Stamp Paper will have to be
borne by the successful Bidders.

For the Tendered work, other than turnkey work,entire material will be issued by PGVCL. Any
other related material required to carry out work mentioned in Schedule A is to be brought by
Bidder. No any extra cost will be paid towards such material.

Successful Bidder has to follow all the rules and Regulations of Work Safety. Required tools
and Tackles for Safety are to be arranged by Bidder only.

Bidder is responsible to any type theft/damages of Company’s material and also responsible
to any type damages to any property and any kind fatal/non-fatal accidents to anybody during
the execution of work. Insurance of all workers is compulsory, who are involved in Execution
of Tendered work. There will be no any financial liabilities of PGVCL for damage charges paid
such way. Copy of valid Labour Insurance Policy in the name of bidder is to be submitted with
Tender Documents.

Rules and Regulations of PGVCL Works and Contracts Book are abided to Bidder.

Date:
Sign & Stamp of the Bidder
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10.

11.

12.

13.

14.

15.

16.
17.

Work must be completed in in specified Schedule narrated in the Tender. If concerned
Engineer not satisfied with quality of work, no any Time limit extension will be granted and
Penalty with applicable GST with cess as applicableand other taxes in force at that time will
be levied on delayed portion of work.

Agreement must be executed within 15 (Fifteen) Days from the date of issue of LOA. Security
Deposit (In form of DD/BG) and Insurance Policy is also to be submitted with Agreement
within this time limit i.e. 15 (Fifteen) Days.

Remaining material is to be credited at Respective Stores of PGVCL within a month after
completion of work.

Agreement and Indemnity Bond is to be executed on Rs. 300/- Stamp Paper and cost of stamp
paper is to be borne by Bidder. Solvency Certificate is to be submitted as per PGVCL rules and
Tender Condition.

Bidder is solely responsible for the material supplied by PGVCL.

Coal and Salt are to be brought by Bidder at his own expenses, for earthing work, and work to
be done as per PGVCL rules and RE specification for this work.

Work is to be carried out in presence of PGVCL authorized representative and to be duly
certified also.

No idle Labour charges will be paid by the PGVCL in case such occasion of idle Labour arises,
due to want of any materials or any other situations.

PGVCL have full rights to accept or reject the offer received against the Tender.

Bidder has to submit the Performance Certificates under whom the similar kind of Tender
work has been executed. Such Certificates must not older than 3 Years from Date of
submission of the Bid. Such Certificate must be duly sighed by Cadre Executive Engineers
and above only.

Date:
Sign & Stamp of the Bidder
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SECTION IV

TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS:

1. COMPLIANCES WITH LAW:

The Contract shall in all respects be interpreted in accordance with the laws in force in India,
including any such laws passed or made or coming into force during the period of the

Contract.

2. Wages to be paid at the time of payment etc. by the contractor
2.1 The successful bidder shall pay minimum prevailing rates per day, as may be specified here

2.2

after, or rates fixed under the Minimum Wages Act, whichever is higher. The wages of every
contract labour employed by him under this contract shall be paid by him before the expiry of
7th day of the month irrespective of which the wages are payable i.e. wages of a last month
have to be paid by him in the first week of the next month). The contractor shall have to
make wages to his workers through bank only. The agency shall have to submit the copy of a
letter given to the Bank advising for crediting wages in individual account of the workmen
along with photocopy of the cheque showing total payment to be made to all such workmen
whose accounts are operated in that branch. (If there is more than one Branch, the agency
will have to submit separately for each branch.)

The successful bidder shall give his telephone number and address to the company so that in
case of labour trouble etc. the contractor can be contacted. The contractor shall arrange to
have his office outside the factory premises and the contractor shall keep himself present
through the work hours.

Persons below the age of 18 years shall not be deployed for the said work.
No female worker shall be employed in the night shift between 07.00 p.m. to 6.00 am.

uAW

Identity cards as prescribed under the factories Act/Shops and establishment Act (As the case
may be applicable) with Photo affixed thereto, for identification.

The successful bidder shall maintain a valid Labour license under the contract labour
(regulation and abolition) Act for employing necessary manpower required by them. In
absence of such license, the contract shall be liable to be terminated without assigning any
reason thereof.

The successful bidder shall at his own expenses comply with all labour laws and keep the
PGVCL indemnified in respect thereof. Some of the major liabilities under various labour and
industrial laws which the Contractor shall comply with below conditions.

7.1 Payment of contribution by way of employer's contribution towards provident fund,

administrative charges etc. at the rates made applicable from time to time by the
Government of India / Government of Gujarat or other statutory authority.

2 Payment of deposit in respect of each contract labour at the prevailing rate with the
office of the commissioner of labour as per the Contract Labour (Regulation and
abolition) Act.

3 License fee as prescribed under the contract labour (Regulation and abolition) Act rules
framed there under depending upon the number of workmen.

7.4 Paid leave facility and wages as per the provision of the Factories Act at the rate of one

6.

7.
7.
7.
7.
7
7.
7.
7.

Date:

day for every 20 days of working.

5 Payment of retrenchment compensation, Notice pay and other liabilities as per
industrial Dispute Act. Any payment to the Contractor's employee arising out of any
claim of disputes under the Industrial Dispute Act 1947 or any other labour Laws.

.6 Payment of compensation in case of accidental death or injury as per Employee’s

compensation Act.

Maternity leave as per the provisions of the Maternity Benefit Act.

In case, PGVCL becomes liable to pay any wages or dues to any manpower deployed or

any government Contractor under any of the provisions of the Minimum wages act,

Payments of wages Act, Employee's compensation Act, Contract Labour regulation

abolition Act, Employee provident fund or any other law due to act of omission of the

Contractor, the PGVCL may make such payment and shall recover the same from the

successful bidder's Bill.

9 If the PGVCL is caused to pay under any law as a principal employer such amount as
may be necessary to cause of observe, or for non-observance of the provisions
stipulated in the notifications/byelaws/Acts/Rules/ Regulations/including amendments.
If any, on the part of the Contractor, the PGVCL shall have the right to deduct any
money due to the successful bidder under this contract or any other contract with the
PGVCL including his amount of security deposit for adjusting the payment. The PGVCL
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the PGVCL.

0 N

Sign & Stamp of the Bidder
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8. Employee's compensation fund and employer’s liability insurance: -
The successful bidder shall cover all his employees under employee's compensation fund and
under the liabilities insurance. The Contractor will arrange insurance policies for arranging
payment to his staff injured / met with accident (Fatal / nonfatal) on duty of sufficient
amount as per Labour laws. In case of any such happening Contractor will be liable for any
other payment to workers / staff engaged as per existing rules. Contractor will not make any
such payment to the Contractor's staff or any compensation etc. during the pendency of the
contract.

9. Following Salient features of some major laws are applicable to establishments engaged.

10.

11.

12.

13.

14.

15.

Date:

9.1 Employee PF and Misc. Provision Act 1952
Payment of Gratuity Act 1972
Maternity Benefit Act 1951
Equal Remuneration Act 1979
Payment of Bonus Act 1965
Industrial Dispute Act 1947
Industrial Employment (Standing orders) Act 1946
Trade Union Act 1926
Employees compensation Act 1923
Contract Labour (Regulation and abolition) Act 1970
Child Labour (Prohibition and regulation) Act 1986

Inter-state migrant workmen's (Regulation of Employment and conditions of

service ) Act 1979
Minimum wages Act 1948
Payment of Wages Act 1936
Factories Act 1948
Shops and Est. Act 1948
The Employees’ State Insurance Act and the scheme , 1948
The above are some of the major liabilities of the Contractor in addition to other
liabilities prescribed under the various labour laws, in force from time to time,
from statutory authorities like GOI-GOG, which the Contractor shall have to comply
with.
It should be ensured that before commencing the said work, the successful bidder should
submit the details of their labourer such as a full nhame, address and age with proof and
subsequently changes of workers details are submitted accordingly.
The successful bidder shall employ adequate number of an experienced staff at site for
daily supervision and for maintenance of various register and records required under the
law and contract. No payment for supervision shall be admissible.
PGVCL does not accept any responsibility as Factory Act, Minimum Wages Act, Workmen’s
Compensation Act, Insurance Rules etc. or any other act, rules or regulations that have to
be observed by the contractor for carrying out the work.
The contract will be governed by the company as per works terms & conditions of the
company.

0 000000000
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EMPLOYMENT OF LABOUR:

14.1 Persons below the age of 18 years shall not be employed for the work. No female
worker shall be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day.

14.2 Contractor shall maintain a valid labour license under the Contract Labour (Regulation
and abolition) Act for employing necessary manpower required by him. In the absence of
such a license, the contract shall be liable to be terminated without assigning any reason
thereof. Contractor should also employ qualified and experiences persons as per
requirement of Electricity Act and rules for carrying out supply and erection work under
this contract.

14.3 In case PGVCL becomes liable to pay any wages or dues to labour or any Government
agency under any of the provisions of the Minimum Wages Act, Payment of Wages Act,
Employee Compensation Act, Contract Labour Regulation Abolition Act, Employee
Provident Fund or any other law due to act of omission of the Contractor, PGVCL may make
such payment and shall recover the same from the Contractor’s bills.

PROVIDENT FUND AND FAMILY PENSION SCHEME

The Contractor shall submit along with his bills (month wise) a Statement regarding
deduction against employees Provident Fund and Family Pension Scheme in respect of each
concerned employee The contractor's contribution and the workers’ contribution towards
Provident Fund and Family Pension Scheme shall be done at the rate made applicable by

Sign & Stamp of the Bidder
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16.

17.

18.

19.

20.
20.1

20.2

20.3

20.4

20.5

21.

22.

Date:

the Government from time to time and deposited by the contractor with Regional
Provident Fund Commissioner, Rajkot.

DEPOSIT LINKED INSURANCE SCHEME

The contractor shall have to deposit 1.2% of the wages in respect of employees who are
members of the Provident Fund as the contribution to the Deposit Linked Insurance Scheme
with Regional Provident Fund Commissioner, Rajkot.

ADMINISTRATIVE CHARGES

Administrative charges for maintaining Provident Fund Account shall be deposited by the
Contractor with Regional Provident Fund Commissioner, Rajkot at the rates applicable.

PAID LEAVE FACILITY

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract
Labour shall be provided by the Contractor to his, workers. He shall maintain Leave
Records, Leave Cards for individual labourer which shall be duly verified, approved and
certified by the Authorized Officer of PGVCL. Remuneration for such leave period shall be
fully borne by the Contractor.

Workmen’s Compensation and Employer’s Liability Insurance

Insurance shall be affected for all the Contractor's employees engaged in the performance
of this contract.

Wages to be Paid & Time of Payment etc. by the Contractor

The Contractor shall pay minimum wages per day to his Labours/ Workers as per rates fixed
under the Minimum Wages Act. The wages of every Contract Labour employed by him
under this contract shall also be paid by him before the expiry of 7th day from the last day
of the month in respect of which the wages are payable (i.e. wages of a month have to be
paid by him in the first week of the next month).

Any default will result in cancellation of contact forthwith or else the Contractor shall be
punishable to the extent of Rs. 100/- for each day of default.

The Contractor shall give his Addresses, Telephone Number and etc. to PGVCL, so that, in
case of labour trouble etc. the Contractor can be contacted. The Contractor shall arrange
to have his office within working area and the contractor keep himself present throughout
the working hours.

The separate P.F. code issued from RPFC is required to be taken by the contractor and if it
is not taken, offer of the firm will not be considered. The attested documentary evidence
to be upload scanned copy along with the offer online only.

The contractors who are having separate P.F. Code No. from RPFC, it should be ensured
that all the contract labourers are covered under the provident fund scheme and
employees’ pension scheme and their contributions are remitted regularly to the
concerned RPFC. The photo copies of the Chelan in this regard should be collected from
the concerned contractor and kept in the file of the concern contractor.

INSURANCE:

The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in Clauses
titled Insurance Bidder’s attention is specifically invited to these clauses. Bid price shall
include all the costs in fulfilling all the insurance liabilities under the Contract.

20.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be
pertinent to the Works and obligatory in terms of law to protect his interest and interests of
the PGVCL against all perils detailed herein. The form and the limit of such insurance as
defined herein together with the under-writer in each case shall be acceptable to the
PGVCL. However, irrespective of such acceptance, the responsibility to maintain adequate
insurance coverage at all time during the period of Contract shall be of Contractor alone.
The Contractor’s failure in this regard shall not relieve him of any of his contractual
responsibilities and obligations. The insurance covers to be taken by the Contractor shall be
in the name of the Contractor. The Contractor shall, however, be authorized to deal directly
with Insurance Company or Companies and shall be responsible in regard to maintenance of
all insurance covers. Further the insurance should be in freely convertible currency.

Any loss or damage to the equipment during handling, transportation, storage, erection,
putting in to satisfactory operation and all activities to be performed till the successful
completion of commissioning of the equipment shall be to the account of the Contractor.
The Contractor shall be responsible for preference of all claims and make good the
damages or loss by way of repairs and/or replacement of the equipment, damaged or
lost. The transfer of title shall not in any way relieve the Contractor of the above
responsibilities during the period of Contract. The Contractor shall provide the PGVCL
with copy of all insurance policies and documents taken out by him in pursuance of the
Contract. Such copies of documents shall be submitted to the PGVCL immediately after
such insurance coverage.

Sign & Stamp of the Bidder
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23.

24.

25.

26.

27.

28.

29.

30.

31.

Date:

The Contractor shall also inform the PGVCL in writing at least sixty (60) days in advance
regarding the expiry/cancellation and/or change in any of such documents and ensure
revalidation, renewal etc., as may be necessary well in time.

The perils required to be covered under the insurance shall include, but not be limited to
fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks,
loss or damage in transit, theft, pilferage, earth quake, riot and strikes and malicious
damages, civil commotion, weather conditions, accidents of all kinds, etc. The scope of
such insurance shall be adequate to cover the replacement/reinstatement cost of the
equipment for all risks up to and including delivery of goods and other costs till the
equipment is delivered at Site. The insurance policies to be taken should be on replacement
value basis and/or incorporating escalation clause. Not with standing the extent of
insurance cover and the amount of claim available from the underwriters, the Contractor
shall be liable to make good the full replacement/rectification value of all
equipment/materials and to ensure their availability as per project requirements.

All costs on account of insurance liabilities covered under the Contract will be on
Contractor’s account and will be included in Contract Price, However, the PGVCL may from
time to time, during the pendency of the Contract, ask the Contractor in writing to limit the
insurance coverage, risks and in such a case, the parties to the Contract will agree for a
mutual settlement, for reduction in Contract price to the extent of reduced premium
amount. The Contractor, while arranging the insurance shall ensure to obtain all discounts
on premium which may be available for higher volume or for reason of financing
arrangement of the project.

The clause entitled ‘Insurance’ covers the additional insurance requirements for the portion
of the works to be performed at the Site.

The successful bidder will not be allowed to work after working hours except in special case,
if any.

The successful bidder has to engage required strength of skilled persons for execution of
work and proper supervisor to avoid complication and unnecessary delay to complete work
timely. The successful bidder will be solely responsible for labour claims arising out of the
labour employed for this job.

The successful bidder should furnish details of past experience of such job of similar nature
completed by him satisfactorily within the time limit in PGVCL will be preferable.

The successful bidder will be abide by and fulfil all the terms and provisions of the “Tender
and contract” for works as applicable and in case of any default there to the PGVCL Company
shall forfeit the S.D. or any other action as may be decided by Executive Engineer,
Nakhatrana Division.

The successful bidder will certify that he has complied with the provisions of Industrial &
Labour Laws including PF Act, ESI Act etc. as may be applicable. Copy of challans of PF
related to be submitted along with bill.

The successful bidder will governed by the PGVCL general conditions of works contract. The
Booklet will be available in the concerned office in any working days. In the event of placing
order, the successful bidder will be bound to the terms & conditions of the booklet. All the
usual terms and conditions of the Company though the same might have not been mentioned
in this specification or contractor booklet will applicable to this contract, and the decision of
the Executive Engineer, Nakhatrana Division shall be binding on the Contractor.
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11.

SECTION V

TAXES and Duties: GST

The prices are excluding GST and Cess as applicable which will be paid extra on a given taxable
goods and/or services. The amount and % of GST and Cess as applicable should clearly be indicated
separately. (GST/Cess means all applicable Tax/Cess under GST Laws.
GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act,
UTGST Act and SGSCT Act, 2017 and all related ancillary legislations).
The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act,
which should be clearly indicated in the price bid. COMPANY may at its discretion consider such
offer with presumption of highest applicable rate of VAT/GST/Cess prevailing when the price
quoted is inclusive of GST and Cess.
If the Contractor has opted for the Composition scheme of GST, the same must be clearly specified
with valid Declaration & Certificate from Department. In the event of withdrawal/cessation of the
Supplier from Composition scheme during the tenure of the contract, the rate mentioned in the
price bid shall be final and any additional GST will have to be borne by the tenderer. In no case
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor.
Further Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted
for Composition Scheme under GST.
Contractor should charge GST in Invoice at the rate as agreed to/mentioned in acceptance of
tender only and any deviation in the same shall not be accepted. Further, any additional liability of
GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over
and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any
refund received by the supplier / contractor on account of GST charged from the company; such
refund shall have to be passed on to the company, along with interest if any. Such refund along
with interest needs to be passed on suo-moto by the contractor.
Further, the Company has a right to recover the amount of GST along with penal interest at the
rate of 15% per annum if GST charged is not paid/short paid to the government or fail to upload
the details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within
the stipulated time limit. In case,
Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of
GUVNL’s statutory variation clause shall apply.
INPUT TAX CREDIT BENEFIT

In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of
any other additional item of their inputs / input services under the ambit of the Input Tax Credit
provisions under the GST Act, subsequent to the date of submission of the offer, the same should
be passed on to COMPANY and you should inform such changes to COMPANY from time to
time.PGVCL’s GST Registration No.is 24AADCP1453C1ZZ.
TAXES, PERMITS & LICENCES :
The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully assessed against the
PGVCL or the Contractor in pursuance of the Contract. In addition the Contractor shall be
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the
Contractor for his personal income & property only.
Income Tax -TDS
“Income-tax at source at the prevailing rate will be deducted from bills in accordance with the
provision of Income-Tax Laws and to that effect a certificate will be issued to the contractor,
however added as contractor has to submit separate invoice for supply parts item as well as works
part item separately, otherwise TDS will be deducted on entire invoice value.”
Applicable welfare cess will be deducted from contractors each bill by PGVCL to pay the same to
the respective Govt. Department. Tax will be deducted as per applicable statutory rules.
Statutory Deduction
Statutory deduction will be made as per applicable rules & rates for TDS, GST TDS, welfare cess or
any other taxes applicable time to time etc. All other statutory liabilities towards this contract will
be on your part.

Date:
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12. STATUTORY VARIATION
Any statutory increase in the taxes subsequent to your offer if it takes place within the contract
period will not be considered except GST. No statutory variation will be given for this work except
GST. However, if any decrease takes place within/after the contractual delivery date, the
advantage will have to be passed on to PGVCL.

13. The Contractor shall be fully responsible for deducting the P.F. of the employees/labour Working
under him as per statutory regulations and depositing the same with the concerned authorities.

14. The Contractor shall comply with the relevant laws of India.

15. ACCIDENTS:
The Contractor shall be liable for and shall indemnify the Employer against all losses,
expenses or claims arising in connection with the death of or injury to any person employed of
the Contractor or his subcontractors for the purposes of the Works.

Date:
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SECTION VI

GENERAL TERMS AND CONDITIONS for successful bidders

GENERAL

The successful bidder shall be deemed to have carefully examined all the papers, drawings,
etc. attached & if has any doubt as to the meaning of any portion of any condition /
specification, etc. he shall before signing the contract submit the particulars thereof to
PGVCL in order that such doubts are removed.

The successful bidder shall not, without the consent in writing of PGVCL, transfer, assign or
sublet the work under this contract or any substantial part thereof to any other party.

The execution of work should be commenced as per the instruction of the Engineer In
Charge as per actual requirement and should be completed within the time limit
thereafter.

PGVCL may at any time by notice in writing to the successful bidder either stop the work
altogether or reduce or cut it down. If the work is stopped altogether, the Bidder shall only
be paid for work done. If the work is cut down the Bidder shall not be paid for the work as
so cut down, but in neither case shall be paid any compensation what so ever for the loss or
profit which he might have made if he had been allowed to complete all the work included
in the contract.

Notices, Statements and other communications sent by PGVCL through registered post or
telegram or telex or any other way of communication to the successful bidder at his
specified address shall be deemed to have been delivered to the successful Bidder. The
work shall be carried out by the successful bidder with prior approval of PGVCL. Work
carried out without PGVCL’s approval shall not be accepted and the PGVCL shall have right
to reject it and to recover the cost from the successful bidder. He will be liable against all
losses, expenses or claims arising in connection with the death of or injury to any person
employed by the successful bidder or his subcontractors for the purposes of the Works.

The successful bidder shall be responsible for any damage to the equipment during transit
due to improper or inadequate packing, handling, loading and unloading. The cases
containing easily damageable material shall be very carefully handled. Adequate protection
must be provided for outdoor storage at site in tropical humid climate, wherever necessary.
The successful bidder without any extra cost shall supply any material found short inside
intact store area.

If the successful bidder neglects to execute the work with due diligence and expedition or
refuses or neglect to comply with any reasonable orders within two days’ notice given in
writing to the successful bidder and if he fails to comply with the notice, then in such a
case PGVCL shall be at liberty to get the work or any part of it, executed through any other
agency/Bidder in the manner and on the terms it thinks proper. If the cost of executing the
work as aforesaid shall exceed the balance due to the Bidder, and the Bidder fails to make
good the deficiency, PGVCL may recover it from the Bidder in any lawful manner.

PGVCL shall have at all reasonable time access to the works being carried out by the Bidder
under this contract and stores where material issued by PGVCL is stored. All the works shall
be carried out by the Bidder to the satisfaction of PGVCL.

The quantities mentioned in the accompanying schedule B are only approximate same may
decrease or increase. The PGVCL reserves the right for revising or omitting any of the
quantities. The actual work executed by the successful bidder will be calculated at the rate
given in the contract schedule of the rates binding to the successful bidder.

No higher rate or revised rate will be application for the work, if work is held-up/closed
due to whatever so reasons.

Price shall not be changed subject to any upward/downward revision on any account
whatsoever through the period of contract.

All other general terms and conditions as prevailing in the PGVCL shall be applicable to this
work contract.

The successful bidder has to co-ordinate and co-operate fully with Engineer In Charge and
for execution of the works.

Either successful bidder or successful bidder’s authorized person should contact our
Engineer In Charge as well as Division Office, Nakhatrana daily for the availability of
materials required for this work, failing to which this work order shall be terminated
without giving any notice.
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The successful bidder has to maintain site register covering all aspects of material
received/utilized/dismantled for day to day work and has to obtain signature of Engineer in
Charge.

In case of any dispute doubt, the decision of Executive Engineer Nakhatrana Division shall
be unchallengeable and final, which will be binding to the contractor.

Security Deposit (without any Interest) will be refunded after completion of guaranteed
period if any.

All legal complication of disputes is subject to Nakhatrana jurisdiction only.

A fresh and valid solvency certificate to the extent of 20% of the ordered value will have to
be produced by the contractor and party has to submit attested copy of solvency certificate
to the company before commencing of work.

The successful bidder will be solely responsible for any accident/damage either to
equipment or any human being during the time of execution of work.

Prior institution in writing for starting the job will be given by PGVCL for the work.

The successful bidder will have to make his own arrangement for required all kinds of tools,
tackles, required for the execution of work.

The cost of damages, if any will be recovered from the successful bidder’s bill. The
assessment of which will be done by Engineer In Charge in consultation with division office,
and his sole discretion and his decision shall be binding to the successful bidder and shall be
considered as final and unchallengeable.

The successful bidder will have to give indemnity bond to PGVCL against any possible claim
of compensation for damage to Contractor’s equipment or staff or any of third parties
during the execution of work as per attached format.

The successful bidder will have to complete entire work, as mentioned in Schedule-B of
contract awarded to him, as per directive and instruction of Engineer In Charge. If he fails
to do so entire work will be carried out at the risk and cost of Contractor.

The contractor must engage sufficient knowledgeable person round the clock, exclusively
for execution of work.

Specification in any items mentioned in tender are subject to change without any prior
notice and binding to the contractor.

The PGVCL shall deduct the Income-Tax and other taxes as per prevailing rules of all
relevant Govt. Authorities from the bill.

If the work is required to be carried out during fix outage then the successful bidder has to
deploy adequate man power, material, tools etc. well in advance and has to complete the
entire work during this specific outage period only, failing to which Company shall be at
liable to deduct the amount of revenue loss due to prolong outage.

The tender include all minor accessories and items of work which may not have been
specifically mentioned in the specification / Schedule etc. but are essential for completion
of work. The contractor will not be eligible for any extra payment in respect of such
minor accessories and item of work.

The successful bidder shall not refuse to execute the work order at any time and it will be
his sole responsibility to execute and complete this work as per the instruction of Engineer
In Charge.

For shortage of any materials issued by the PGVCL for the work, recovery shall be made
from you, on the basis of prices of the materials (prevailing on the date of settlement of
materials account) plus 15% supervision charges.

The successful bidder has to carry out all the works in accordance with revised and latest
provision under |.E. Rule Act made there under and as per instruction of Engineer In
Charge.

All the materials issued by PGVCL shall be transported to the work site on same day and to
be preserved in safe custody failing to which PGVCL shall initiate Police action. Similarly as
per instruction of Engineer In Charge, you have to credit the material at PGVCL store
without any loss of time failing to which PGVCL shall initiate Police action.

Any delay causing extension of outages shall be successful bidder’s responsibility and
appropriate amount (in term of Rupees) as decided by Executive Engineer, Nakhatrana
Division shall be recovered from successful bidder’s bill as a penalty with applicable GST.
No tools, tackles, manpower, crane facilities etc. will be provided by the PGVCL.

The contractor has to follow all labour laws, safety rules and regulations. The PGVCL does
not take any responsibility in case of accident or injury to the workers. The safety, security
of men, materials and equipment shall be sole responsibility of the contractor.
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1.38  The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and that
of local body is a must condition for the successful bidder.

1.39  The successful bidder shall specifically note that PGVCL will not pay any extra amount
towards any type of claim except for the description indicated in Schedule -A. The party
has to carry out all other additional required activities / work as directed by Engineer In
Charge which is not mentioned in Schedule but required to be completed as per the site
condition and for this work no extra payment shall be made by PGVCL.

1.40 The contractor should employ as a Supervisor with sufficient qualification and experience
who could supervise the execution of work throughout. He should always be present on
the site.

1.41  The contractor shall be responsible for breakages, losses and a theft of material during
transit or erection after the materials issued from the stores till the completion of work
and is taken over by the PGVCL.

1.42 As regard damages to the materials, equipment, successful bidder himself will be
responsible. If there is any compensation to be paid in respect of “WORKMAN”
Compensation Act or any other statutory provisions, the same will be paid by contractor
directly. If he thinks fit, he may take necessary insurance covering at his cost.

1.43  The successful bidder shall co-operate with the PGVCL for taking measurement etc. as
early as possible and he shall fulfil the entire requirement which is necessary to finalize
the accounts.

1.44  The competent authority can delete any item in schedule of the tender if he feels that the
rate quoted by the contractor for the item is abnormally high when compared to the
estimated rates.

1.45 The successful bidder shall not refuse to execute this work order at any time and it will be
his sole responsibility to execute and complete this work as per the instruction of Engineer
In Charge.

1.46 The erection work should be carried out according to the specification as per
instructions and programmed laid out by the Engineer in charge. Contractor has to
ensure safe shifting and erection of all accessories/equipment as per standard norms.

1.47  The Bidder shall not display the photograph of the work and shall not take advantage
through publicity of the work without written permission of PGVCL.

1.48 The inspection as mentioned in above clause No. 6 of this section by PGVCL’s
representative shall not relieve the successful bidder from full responsibility of completing
the work confirming to the requirement of this contract.

1.49  Under the Contract, the Contractor shall be responsible for loss or damage to the line and
Electrical Equipment until the successful completion as defined elsewhere in the Bid
document.

1.50 All demurrage, wharf age and other expenses incurred due to delayed clearance of the
material or any other reason shall be to the account of the Contractor.

1.51  The law applicable to the contract shall be the laws in force in India. The courts of Rajkot
shall have exclusive jurisdiction in all matters arising under the contract.

1.52  The Contractor bound for carryout work under jurisdiction of PGVCL, Circle Office, Bhuj, as
per requirement and instruction of Executive Engineer, Division Office, Nakhatrana. In case
abnormal situation like Cyclone / Heavy rain or any Natural disaster, then as per directive
of PGVCL contractor shall work anywhere under the jurisdiction of GUVNL.

PRICE EVALUATION:

No price preference shall be given on any account. All tenders must be submitted firm price basis

(Inclusive of all Taxes) and lowest evaluated bid in the interest of the PGVCL, for the complete

works covered under these specifications and documents.

If more than one party is to be considered for placement of order, they will have to match their

end cost with end cost of L-1 technically acceptable bidder. PGVCL (tender Inviting Authority)

may go to the L-2, L-3 and so on depending upon the requirement. If PGVCL (tender Inviting

Authority) feels that there is lack of serious competition or any other reasons, PGVCL (tender

Inviting Authority) may negotiate with the L-1 party. PGVCL’s (tender Inviting Authority) decision

shall be final and binding on all the parties.

QUANTITY DISTRIBUTION

3.1 For Erection & Maintenance work of HT/LT/TC: The Contractors whether non-
experienced / New or experienced / Regular who have confirmed /fulfilled pre eligibility
criteria, as mentioned in Section 1 Sr. No. 2 , will only be considered for price evaluation.
PGVCL will not consider the, price bid of any contractor who does not confirm / fulfil the
eligibility criteria as mentioned in Section 1 Sr. No 2.

Date:
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3.1.1 While placing the order, the quantity distribution to each new contractors / new
firms shall be restricted up to 30 % of the tender amount/Qty. for all such new
bidders provided the price of New contractor is lower than the
regular/experienced contractor. New contractor / new firm will be considered as
a regular contractor only after full filing experience criteria as mentioned in
Bidders qualifying criteria as per point no. 2 in Section I.

3.1.2 The new contractor will be asked to match the L-1 prices of the new contractor
only and the Regular contractor has to match the L-1 price of the
Regular/experienced contractor only.

But if there are no Regular contractor OR if the rate of Regular contractor is very
high, the above condition no. 2.11 shall be suitably relaxed by PGVCL. L-1 regular
contractor however will get heavy weight age in order placement.

3.2 For laying of Under Ground Cable work:

3.2.1 While placing the order, the quantity distribution to each new contractors / new
firms, Section 1 Sr. No. 2, shall be restricted up to 10 % of the tender
amount/Qty. for all such new bidders provided the price of new contractor is
lower than the regular/experienced contractor. New contractor / new firm will
be considered as a regular contractor only after full filing experience criteria as
mentioned in Bidders qualifying criteria as per point no. 2 in Section I.

3.2.2 The new contractor will be asked to match the L-1 prices of the new contractor
only and the Regular contractor has to match the L-1 price of the
Regular/experienced contractor only. But if there are no Regular contractor OR if
the rate of Regular contractor is very high, the above condition no. 2.21 shall be
suitably relaxed by PGVCL. L-1 regular contractor however will get heavy weight
age in order placement. The Contractors who have confirmed /fulfilled pre
eligibility criteria will only be considered for price evaluation. PGVCL will not
consider the price bid of any contractor who does not confirm / fulfil the
eligibility criteria. L-1 regular contractor however will get heavy weight age in
order placement.

4 IDENTIFICATION OF SITE:

Details of each location shall be made available through Executive Engineer of each concerned
Divisions under above locations. The planning for each location has to be prepared in consultation of
the Deputy Engineer of the concerned Sub Division under whose control the work is allocated. The
work must be carried out under Supervision of concerned S/dn Head or Authorized Staff appointed
by SDO.

5.ALLOTMENT OF MATERIAL AND ITS STORAGE
Required material for the work as per Schedule shall be allotted from any store Centres of
PGVCL jurisdiction and successful bidder has to take delivery from these stores at his own only.
(Except colour work and meter replacement related material or specify in tender if any)

6. Contractor will be issued only 3 (Three) Sub work orders at a time. He will be issued Fourth Sub
Work Order only after the submission of Inventory sheet with sketch and material account
statement for any of the three previously issued Sub Work Orders.

7. TAKING DELIVERY AND INSURANCE:

7.1 The contractor has to keep all materials in safe custody and transport to the respective sites
and will be fully responsible for any damage to or loss of all materials at any stage during
transportation or erection till taking over by PGVCL

7.2 The Contractor has to open site store/s (Maximum Two Nos.) and ensure for safe custody of all
the stored materials at his own cost. Material which is to be allotted by PGVCL is to be carted,
loaded and unloaded at Bidder’s cost and risk from PGVCL’s respective Stores. PGVCL must have
access to such Store/s at any time of Day thought the contractual period and Contractor will
cooperate for verification of such store/s and Inventory accounting. Failing to which actions
may be initiated after issuance of required Notice to the Contractor. Store address/s is to be
mentioned in the “General information about the Bidder” under Section | of this Tender.

7.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi
assembled and/or erected by him at site in his custody. The Contractor shall make suitable
security arrangements at his own cost to ensure the protection of all materials, equipment and
works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of
the contractor to arrange for security till the works are finally taken over by the PGVCL

Date:
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7.4 STORAGE-CUM-INSURANCE:-

The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of

100 % cost of materials, which are required to complete the work. Contractor shall have to take

comprehensive insurance policy equivalent to the Order Value against any loss, damage, theft,

pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of
taking over by PGVCL. The Contractor shall deal directly and pursue the claim with the Insurance

Company and shall be responsible in regard to maintenance of all insurance coverage as well as for

settlement of claim. The proof of insurance policy taken by the successful Contractor shall be

furnished to Engineer-In-Charge. In absence of the above insurance policy, R.A. Bill payment will be
withheld.

In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge,

pursue and settle all the claims with the Insurance Company for all items, materials and the PGVCL

shall be kept informed about it. Contractor shall replace the lost / damaged materials / items
promptly irrespective of the settlement of the claims by underwriter and ensure that the work
progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the

Contractor and PGVCL will not entertain any claim / representation in this regard. However it will be

contractor's responsibility to insure the entire project is taken over by the PGVCL.

Account of material issued:

8.1 The successful bidder shall have to maintain accurate day to day item wise account of use
of issued materials which shall be got checked from time to time by the Engineer In Charge
of the Company. The contractor will be responsible for custody and preserving the issued
materials till the work is hand over by the contractor after completion.

8.2 The successful bidder has to maintain site register, covering all the daily details of
material receipt and utilization, progress of work etc. This register shall be checked and
signed by Engineer In Charge/Deputy /Executive Engineer, Nakhatrana/Nakhatrana
Sdn/Division during the site visit as per requirement and exigency of work if deem fit.

8.3 After completion of the work against each Sub Work Order, all the surplus materials issued
by the PGVCL shall be returned by you to the respective divisional /Regional stores only at
contractor’s cost.Such Material Shall not be credited in S/Dn store.

Work Completion Period:

9.1 In the event of placement of order, successful bidder shall have to complete the
ordered work within 365 Days from the Date of issue of Work Order.

9.2 Time limit of each sub work order should not be maximum up to 60 Days.

9.3 WORKING DAYS: -

In case, it is not possible for the successful bidder to continue the work either due to
heavy rains or other reasonable causes, such facts should be immediately brought to
notice of the Engineer In Charge. If the reasons for stopping the work are genuine the
Engineer In Charge may ask the successful bidder to start the work again as per condition.
The period of such stoppage will not be considered as a part of working days moreover the
successful bidder cannot claim compensation for such stoppage.

9.4 PROGRESS OF WORK
You will have to submit fortnightly progress report regularly in duplicate to Engineer In

Charge and Executive Engineer Nakhatrana. If found that the work is unsatisfactory or not
progressing as per schedule then any action would be taken by the PGVCL as may deemed
fit to see that work is completed at the risk and cost of contractor. The completion time
allowed for each Sub work Order shall be strictly observed.

Time limit extension will be given, as per Clause No. 12 of this section, if material is not
supplied in time and in any case of objection not cleared in time. But if materials given in
time and there is no any objection, then no time limit extension will be granted and
penalty with applicable GST with Cess will be imposed as per rules.

CHANGE OF QUANTITY:

During the execution of the Contract, the PGVCL reserves the right to increase or decrease
the quantities of items under the Contract but without any change in unit price or other terms
& conditions. Such variations unless otherwise specified in the accompanying GCC and/or
Technical Specifications, shall not be subjected to any limitation for the individual items but
the total variations in all such items under the Contract shall be limited to the extent of 30%
(Thirty Percent) of the contract price by way of suitable amendment to the contract.

The Contract price shall accordingly be adjusted based on the unit rates available in the
Contract for the change in quantities as above.

te:
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The base unit rates, as identified in the Contract shall however remain constant during the
currency of the Contract, In case the unit rates are not available for the change in quantity,
the same shall be subjected to mutual agreement.

As this is an EPC contract, engineering work will be done by the Contractor. Responsibility of
material will be that of the contractor.

12. Penalty with GST:

13.

14.

12.1 Penalty with GST is levied on the time limit of Sub Work Orders. If the work is not
completed within the scheduled period as prescribed in Sub Work Order, penalty with
GST and cess as applicable at the rate of 0.5 % per week or part thereof on delayed
portion subject to maximum up to 10 % of the sub work order Value with GST and cess
as per applicable rate. This will be deducted from the bills payable either against this
contract or any bank guarantee or any other amount payable under any other contract
with the PGVCL. For Penalty calculations or Time limit Extension, following points are to
be observed.

12.2 Start Date of Sub Work Order for Penalty Calculation will be the Day/Date on which the
first material is issued against the Sub Work Order.

12.3 If material is not available in respective stores then “NO STOCK” stamping by Store In-
charge/Store Keeper must be taken against the particular item by the contractor.

12.4 In Case of non-availability of Material, contractor must visit the respective store every
fortnight and no stock material details are to be submitted to respective Executive
Engineer and concerned SDO.

12.5 TLE of Sub work order can be granted on the basis of above such documents produced
by Contractor.

12.6 Time limit Extension must be given as per F & A Letter No. PGVCL/F&A/5083/14-06-
2017 and PGVCL/F&A/745/11-06-2018. Bidder shall have to complete the work as per
the given time limit in sub order and if any work order/sub work order is delayed
beyond 120 days from the eligible time limit mentioned. If bidders are failed to
compete the work in this time period then name/firm is not eligible for further orders
till all allotted works are finalized. The time will be extended as per provision laid dawn
in Delegation of Powers (Committee level) Clause no 5.0 Power relating to Contractors
and sub clause no 5.5 B as "Extension of time limit for works contract if applied before
or after the expiry of contract period with penalty”

12.2 At the time of submission of Bill against SWO, all such Documents are to be submitted by
contractor for waiver of Penalty if applicable.

12.3 Time limit of Annual Work Order should be maximum up to 365 Days.

During the execution of Work, if Contractor/Labour are found violating OR Braking the Safety

rules and Regulations, then Engineer-in-Charge will serve the warning Notice on first

Instance. On second Instance the amount of Fine will be Rs. 500.00 or 0.1 % of amount of

SWO (Whichever is high) with GST and cess. Even If after above two instances, still Contractor

found breaking of Safety Rules and Regulations then Procedures for Stop dealing must be

initiated against him as per rules and regulations.

Payment terms shall be as follows:

14.1

Payment will be made against Invoice value and shall be paid against actual execution. The
bills should be submitted in Duplicate to respective Executive Engineer, Nakhatrana Division
Office along with following documents:

» Measurement Report of each site by PGVCL authorized inspection Officer (not below the rank
of Deputy Engineer)

» Material Accounting for work duly certified by Engineer-in-charge

» Work Completion Certificate duly signed by Contractor for which the Bill is submitted.

» Copy of Insurance Policy against the Material equivalent to the Order Value as per
Tender Condition No. No.7 under this Section.

» Contractor must submit the above documents within Fifteen (15) Days from the actual
date of completion of work to respective S/dn Office.

» DOP is to be followed for Payments against the Work Orders.

14.2 R.A. Bill shall be paid by the PGVCL, if it satisfy with the output of works otherwise only
final bill shall be paid.

14.3 The time limit for the work may be reduced and contractor should make all his efforts to
complete the work within stipulated time limit as may be given by the Engineer In
Charge depending upon emergency of work.

Date:

Sign & Stamp of the Bidder
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15. FORCE MAJEURE:

Force Majeure means any circumstances beyond the control of the parties including:

15.1 War and other hostilities, (whether war be declared or not), invasion, act of foreign
enemies, mobilization, requisition or embargo;

Rebellion, revolution, insurrection, military or usurped power and civil war;

15.3 lonizing radiation or contamination by radioactivity from any nuclear fuel or from
any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive,
or other hazardous properties of any explosive nuclear assembly or nuclear
components thereof;

15.4 Riot, commotion or disorder, except where solely restricted to employees of the
Contractor.

15.5 Neither party shall be considered to be in default or in breach of his obligations
under the Contract to the extent is that performance of such obligations prevented
by any circumstances of Force Majeure that arise after the date of the Notification
of Award.

15.6 If either party considers that any circumstances of Force Majeure have occurred
which may affect performance of his obligations he shall promptly notify the other
party.

15.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall
endeavour to continue to perform his obligations under the Contract so far as
reasonably practicable. The Contractor shall notify the Engineer-in-Charge of the
steps he proposes to take including any reasonable alternative means for
performance, which are not prevented by Force Majeure. The Contractor shall not
take any such steps unless directed so to do by the Engineer-in-Charge.

15.8 If circumstances of Force Majeure have occurred and shall continue for a period of
180 days, notwithstanding, the Contractor may by reason thereof, having been
granted an extension of Time for Completion of the Works, either party shall be
entitled to serve upon the other, 30 days’ notice to terminate the Contract. If at the
expiry of the period of 30 days Force Majeure shall continue, the Contract shall
terminate.

16. TESTING & COMMISSIONING:

The successful bidder will ensure that completion of execution of work i.e. all works
connected with line having been completed correctly as per Indian Electricity Rules &
procedure. Any extra cost involved due to incompleteness of work or bad workmanship
found out subsequently shall be set right with and by you at your own cost.
17. HANDING OVER OF ASSET
17.1  After successful completion of the lines and Transformers or any other electrical
equipment the entire newly created network is to be handed over to the concern
Deputy Engineer of PGVCL. The handing over note covering the details of all the
materials used and total work executed must be signed jointly by the bidder and
PGVCL Engineer. Copy of handing over note must be attached along with bill.
17.2  The contractor shall arrange to hand over the complete work immediately on
completion of entire work.
18. Recovery
If some material/ltem is not installed/fixed for allotted work and as per SOR by contractor
due to non-availability of particular item/material for long period of time and TLE cannot be
approved for that work beyond certain time limit Or such item if not required to be installed
at particular location, then Recovery is to be made as mentioned below for not carrying out
that work from SWO issued for that work.

> Empty Wooden Drum (Assorted Sizes) : Rs. 325.00 per Drum
All work other than above must be completed by contractor.

19. CONTRACT QUALITY ASSURANCE:

19.1  The Bidder shall include in his proposal the Quality Assurance Program containing the
overall quality management and procedures which he proposes to follow in the
performance of the Works during various phases as detailed in relevant clause of the
General Technical Conditions.

19.2 At the time of Award of Contract, the detailed Quality Assurance Program to be followed
for the execution of the Contract. PGVCL reserve the right to inspect the work at any stage
of contract i.e. during the execution and after the execution of work.

Date:
Sign & Stamp of the Bidder
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19.3

20.
20.1

20.2

20.3

20.4

21.

22.

23.

Date:

The Bidder shall clearly specify the list of sub-vendors from whom the bought out items (if
any) are being supplied. Such details shall be accompanied by their list of previous supplies
made performance reports etc. However, in case of orders are placed, specific approval
shall be obtained from the PGVCL for the vendor supplied materials. The quality assurance
program shall be furnished for each material separately for approval.

TERMINATION OF CONTRACT ON PGVCL'’S INITIATIVE

In case of any type of misappropriations, cheating or intention of cheating, frauds,
irregularities, malpractice, etc. the Managing Director PGVCL reserves the right to cancel
the order without giving reasons thereof and forfeit the security deposit.
The PGVCL reserves the right to terminate the Contract either in part or in full due to
reasons other than those mentioned under clause entitled ‘Contractor’s Default. The
PGVCL shall in such an event give fifteen (15) days’ notice in writing to the Contractor of
his decision to do so.
The Contractor upon receipt of such notice, as per point no.19.2 above, shall discontinue
the work on the date and to the extent specified in the notice, make all reasonable efforts
to obtain cancellation of all orders and Contracts to the extent they are related to the
work terminated and terms satisfactory to the PGVCL, stop all further sub-contracting or
purchasing activity related to the work terminated, and assist PGVCL in maintenance,
protection, and disposition of the works acquired under the Contract by the PGVCL. In the
event of such a termination the Contractor shall be paid compensation, equitable and
reasonable, dictated by the circumstances prevalent at the time of termination.
If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the partners dies
then unless the PGVCL is satisfied that the legal representatives of the individual
Contractor or of the proprietor of the propriety concern and in the case of partnership, the
surviving partners, are capable of carrying out and completing the Contract the PGVCL
shall be entitled to cancel the Contract as to its in completed part without being in any
way liable to payment of any compensation to the estate of deceased Contractor and/or
to the surviving partners of the Contractor’s firm on account of the cancellation of the
Contract. The decision of the PGVCL that the legal representatives of the deceased
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete
the Contract shall be final and binding on the parties. In the event of such cancellation the
PGVCL shall not hold the estate of the deceased Contractor and/or the surviving partners
of the estate of the deceased Contractor and/or the surviving partners of the Contractor’s
firm liable to damages for not completing the Contract.

ARBITRATION:

Any question, dispute or difference whatsoever arises between PGVCL and Bidder, in
connection with this agreement except as to matters, the decision for which has been
specifically provided, either party may forthwith give to the other notice in writing of
existence of such questions, dispute, difference and the same shall be referred to the sole
arbitration of a person nominated by Managing Director, PGVCL. This reference shall be
governed by Indian Arbitration Act prevailing at the time of dispute and the rules made
there under. The award in such arbitration shall be final and binding on all the parties.
Work under the agreement shall continue during the arbitration proceedings unless the
PGVCL or the Arbitrator directs otherwise.
SECRECY:

The technical information, drawings, specifications and other related documents forming
part of the enquiry or Contract are property of PGVCL and shall not be used for any other
purpose, except for the execution of the contract. All rights related to the technical
specifications, drawings and records are reserved by PGVCL only and no part or partial
should be reproduced, copied or alter without prior permission to PGVCL in writing. In the
event of the breach of this provision, PGVCL can claim the damages caused by such events.

Stop Dealing:

Bidder/Contractor shall be put under Stop Deal due to following reasons.

23.1 Has submitted fake, false or forged documents/certificates

23.2 Has revised/withdrawn price bid after opening of Techno: commercial bid,
until and unless it is sought for

23.3 Has refused to accept Letter of Acceptance/Purchase Order/Work Order

after the same is issued by the Company within the validity period and as
per agreed terms and conditions

23.4 Has committed breach of contract or has failed to perform a contract or
has abandoned the contract

23.5 Has failed to provide suitable expertise for the work as per prescheduled
program

Sign & Stamp of the Bidder
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23.6

NN
w

23.9

23.10

23.11

23.12

23.13

23.14

Has failed to submit all the necessary Test reports/documents within time
schedule / as per Company's time limit, as mentioned in the LOA, if the
Letter of Acceptance (LOA) is placed subject to submission of type reports
/ documents to the firm.

Has indulged in construction and erection of defective works.

Has substituted materials In lieu of materials supplied by the Company or
has not returned or has short returned or has unauthorised disposed of
materials/ documents/ drawings/ tools or plants or equipment supplied by
the Company

Has involved in malpractices such as bribery, corruption, fraud, canvassing
and pilferage

Has unauthorised obtained official company information or copies of
documents, in relation to the Tender/Contract

Has failed to follow the stipulated mode of communication, if specified by
the tendering authority/ purchaser.

Any other ground for which in the opinion of the Company makes it
undesirable to deal with the Firm, and

In case the State Government directs the Company to place a firm in stop
dealing/ banned for business dealing/ blacklisting

The firm, stop deal and/or banned for business dealing and/ or blacklist
by GUVNL or any subsidiary Companies of GUVNL shall be considered as a
stop deal and/ or banned for business dealing and/ or blacklisting for all
Companies.

24, Effect of putting a proprietor/firm for Stop dealing/Banned forbusiness dealing are

as below:

241

24.2

24.3

The proprietor/all the partners/directors of the stop deal/ banned for business

dealing/ blacklisting firm shall also be considered for stop deal/ banned for

business dealing.

Once the name of the firm and/ or proprietor/ partner/ director of the firm

appears in the list of Stop dealing / Banned for business dealing in any Company

of GUVNL and its Subsidiary Companies,

(i) No enquiry shall be issued to a firm.
(ii) No bids / tender shall be considered for evaluation and the bid submitted by
the Firm shall be returned.

Action to be taken, when a Firm and/or proprietor/ partner/ director of the firm

is put on Stop dealing/ Banned for business dealing by GUVNL or any of its

subsidiary Companies, during tender process: -

(i) Before opening Technical bids, the bid submitted by the Firm will be
treated as “Disqualified Bid” and automatically stand as “Rejected Bid” at
the time of scrutiny of Preliminary / Technical Bid.

(i) After opening Technical bid but before opening the price bid, the price bid

of the Firm should not be opened and the bid submitted by the Firm will be
treated as “Disqualified Bid” and automatically stand as “Rejected Bid” at
the time of scrutiny of Technical Bid.

(iii) After opening of price bid, the offer of the Firm should be ighored and will

not be further evaluated. The Firm will not be considered for issue of order
even if its price is the lowest. In this situation, the next lowest bidder shall
be considered as L1.

(iv) The BG/EMD submitted by the Firm with tender should be returned after

24.4

24.5

24.6

Date:
Sign & Stamp of

obtaining confirmation from GUVNL and its other subsidiary Companies that
there are no outstanding dues recoverable from the firm.
If a Firm is put on Stop dealing / Banned for business dealing in one Company and
is already executing work and/ or Letter of Acceptance/ purchase order awarded
to them by another Company, then the firm should be allowed to complete such
awarded work / supply.
The amount of EMD/SD/ any payment against supply withheld at the instance of
GUVNL or any of its subsidiary Companies shall be appropriated against the dues
recoverable from the firm by GUVNL or any of its subsidiary Companies. EMD/ SD/
PG in the form of bank Guarantee shall be encashed and appropriated.
The Stop dealing/ Banned for business dealing shall be Firm- specific and when a
Firm is put on Stop dealing/ Banned for business dealing, all the manufacturing
works of the Firm shall be on Stop dealing / Banned for business dealing for
GUVNL and its Subsidiary Companies & for all Services of the Firm.

the Bidder
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24.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary
Concern, then all the Concerns of the same Proprietor shall also be considered to
be on Stop Dealing/ Banned for business dealing.

24.8 The Board of Directors of the concerned Company may however, if he considers it
to be in the interest of the Company, remove the ban in respect of any specific
Service from any Contractor for that Company only.

25. Every bidder should, at the time of submission of bid, give a declaration as per Annexure
VI attached with this Tender, that bidder and/or proprietor/ partner/ director of the firm
has not been placed on Stop dealing / Banned for business dealing / blacklisting by GUVNL
and it’s any Subsidiary Companies.

26. JURISDICTION:

All questions, disputes, or differences arising under out of or in connection with
Tender/Contract if concluded shall subject to the exclusive jurisdiction of the Court under
whose jurisdiction the place from which Tender/Acceptance if Tender is issued, is situated
i.e. respective Location’s Court.

27. The SOR circulated by project section vide no:- PGVCL/Project/Scheme/SOR/1299, Date
- 08.05.2025 is to be incorporate in tender.

Date:
Sign & Stamp of the Bidder
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SECTION Vii

Annexures/BG/Agreement/Indemnity Bond

TIME SCHEDULE FOR COMPLETING THE WORK

(To be completely filled by the Bidder)

Name of the Bidder

Office Address
Sr. ltem Time required for work
No. Mentioned in Tender

Erection & Maint. of HT-LT Line work under
various scheme under Nakhatrana Sub Division.

Date:

Sign & Stamp of the Bidder
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Annexure - |

Details of work experience in last three years
(To be completely filled by the Bidder)

Name of the
Company with Ref. & Work

Sr. full address, Work Description | date of Order
No. | phone, fax and
the order Value

name of contact
person

Details of order

« Copies of MAJOR Work orders along with Work completion certificates should be
attached with this information.
» If necessary, separate sheet may be used to submit the information

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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Annexure - ||

Details of Pending Orders as on Bidding Date
(To be completely filled by the Bidder)

Name of the Reason for non
Company with Ref. & . .
Work completion with
Sr. full address, Work date of ee .
e s Order Certification of
No. | phone, fax and Description the o
Value Order issuing
name of contact order .
Authority
person

« Copies of Resumes and appropriate certifications should be attached with this

information.
» If necessary, separate sheet may be used to submit the information.

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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ANNEXURE - 11l

DECLARATION
(Strike off whichever is not applicable)

This is to declare that Mr. /Ms. , employee

of PGVCL at (place), is related to our

(designation & name).
OR

This is to declare that none of the Proprietors/ Partners/ Directors are having any
relatives employed or working with Paschim Gujarat VijCo.Ltd.at any of its offices or its

parent Department i.e. Energy & Petrochemicals Dept., Govt. of Gujarat.

Date: Sign. & Stamp of the Bidder
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Annexure - IV

DEVIATION SHEET

Any deviations offered from the terms and conditions of the Offer should be clearly

specified below in this sheet. If there are no deviations offered, it should be clearly
mentioned on this page.

Deviation offered to
Chapter No, Clause No. of Deviation offered
the tender document

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder

38| 68



Annexure - V

List of Onsite Testing Facility (For the work of Laying of HT/LT Underground Cable)
(To be completely filled by the Bidder)

Sr. Name of Date of purchase Date of Utility
No. equipment calibration

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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Annexure-Vi
Sub: -UNDERTAKING IN REGARD TO STOP DEAL/BLACK LIST THEREOF
Ref: - Tender No: 732/09
All bidders will have to furnish the following undertaking duly filled in signed and
stamped for each quoted item of the tender along with the Technical Bid.

[/We authorized

signatory of M/s

hereby certify that M/s

and their proprietor / any partner / any directors of the firm is not stop deal and/or
black listed by GUVNL and or their any subsidiary companies viz. PGVCL / UGVCL /

DGVCL / MGVCL / GSECL / GETCO for the tendered item.

Date:
Seal & Signature of the Tenderer/Firm
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Annexure-VIl

LIST OF TYPE TESTS REPORTS SUBMITTED WITH THE TECHNICAL BID
(For the work of Laying of HT/LT Underground Cable)
(Not Older than 7 Years)

Type Test Tests Carried Rating & Type / | Name of the Results
Sr. No | Report No. & | out at (Name Designation of test Of the
Date of Laboratory) | Item / Equipment | Conducted Tests.

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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Annexure-Vlll

List of Performance Certificate:

Sr. Name of the Authority by Reference No. & . .
. .. Details of items
No. whom certificate is issued Date
1 2 3 4

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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Annexure-IX

Details of Fatal/Non-Fatal Accidents Occurred To the Contractor Labours during Last
Five Years

Nos. of

Fatal/Nonfatal Affected Brief Rea::'.on for
the Accident
Labour/s

Sr. Type Of Accident
No. (Electrical/Mechanical)

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana
Sub Division.

Tender No: 732/09

Due On :- 02/07/2026

Date:
Sign & Stamp of the Bidder
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Annexure-X

Sub: -UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR FRAUD OR
MISHANDALING OF MATERIAL

Ref: - Tender No: 732/09

1/We authorized

signatory of M/s hereby declare

that none of the Proprietors / Partners / Directors is not under any criminal
investigation for any kind of fraud for theft of material or/and with handlings the
material and any civil and/or criminal case pending for such matter listed by GUVNL
and or any subsidiary companies viz. PGVCL/UGVCL/DGVCL/MGVCL/GSECL/GETCO

for the tendered items and/or works.

Seal of the Firm Signature of the Tenderer with Designation

Place:
Date:
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Annexure-XI

List of Safety Gadgets Owned by Bidder

Ref: - Tender No: 732/09

[/We authorized

signatory of M/s

hereby declare we will provide nos of labours to carry out this tenders
scope of work. We are having Labour Insurance Policy
No. for nos. of

our labours. We declare that, as mention below table, we are having following safety

gadgets of our own and they all are in good condition.

Sr Nos. gadgets
N ’ List of Safety Gadget Unit owned by
o. .
bidder
1 HT DO Rod No
2 | Earthing Rod No
3 Helmet No
4 | Safety Belt No
5 | Hand Gloves for LT Pair
6 | Hand Gloves for HT Pair
7 | Other safety items
8
9
10
11
12
13
14
15
16
17
18
19

Date:
Sign & Stamp of the Bidder
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On Firm’s Letter Head

CERTIFICATE - “A”

authorized signatory

[/We
of M/s. hereby certify
that M/s. is not related

with other firms who have submitted tenders for the same items under this inquiry /

Tender.

o Seal of the Firm Signature of the Tenderer

» Place: With Designation

e Date:
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E.M.D. BANK GUARANTEE FORMAT
FOR TENDER NO.: 732/09
APPENDIX - |
(Bank Guarantee on Non-Judicial Stamp Paper of Rs.300/-)

WHEREAS M/s. (Name & Address of the Firm) having
their registered office at (Address of the firms
Registered office) (hereinafter called the ‘Tenderer’) wish to participate in the tender No.

for of ~ (Supply/
Erection/Supply & Erection Work) (Name of the material/equipment/Work) for
Paschim Gujarat Vij Company Ltd. and WHEREAS a Bank Guarantee
for (hereinafter called the “Beneficiary”) Rs. (Amount of EMD) valid till
(Mention here date of validity of this Guarantee which will be 5 (FIVE) months beyond initial
validity of Tender’s offer) which is required to be submitted by the tenderer along with the
tender.

We, (Name of the Bank and address of the Branch giving the Bank Guarantee)
having our registered office at (Address of Bank’s registered office)
hereby give this Bank Guarantee No. dated and hereby agree

unequivocally and Unconditionally to pay immediately on demand in writing from the Paschim
Gujarat Vij Company Ltd. or any officer authorized by it in this behalf any amount not exceeding
Rs. (Amount of E.M.D.), (Rupees (In words)
to the said Paschim Gujarat Vij Company Ltd. on behalf of the Tenderer.

We (Name of the Bank) also agree that withdrawal of the tender or
part thereof by the Tenderer within its validity or Non submission of Security Deposit by the
Tenderer within one month from the date tender or a part thereof has been accepted by the
Paschim Gujarat Vij Company Ltd. would constitute a default on the part of the Tenderer and that
this Bank Guarantee is liable to be invoked and encashed within its validity by the Beneficiary in
case of any occurrence of a default on the part of the Tenderer and that the encashed amount is
liable to be forfeited by the Beneficiary.

This agreement shall be valid and binding on this Bank up to and inclusive of
(Mention here the date of validity of Bank) and shall not be terminable by
notice or by Guarantor change in the constitution of the Bank or the firm of Tenderer Or by any
reason whatsoever and our liability hereunder shall not be impaired or discharged by any extension
of time or variations or alternations made, given, conceded with or without our knowledge or
consent by or between the Tenderer and the PGVCL.

“Notwithstanding anything contrary contained in any law for the time being in force or banking
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made
only by the beneficiary directly.”

NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is
restricted to Rs. (Amt. of E.M.D.) (Rupees )
(In words). Our Guarantee shall remain in force till (Date of validity of the Guarantee).
Unless demands or claims under this Bank Guarantee are made to us in writing on or before

(Date of Validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall be
forfeited and we shall be released and discharged from all liabilities there under:

Place:

Date:

Please Mention here Complete Postal Address  Signature of the Bank’s Authorized Signatory
of the Bank with Branch Code, Telephone and | with
Fax Nos. Official Round Seal.

NAME OF DESIGNATED BANKS:

« All Nationalized Banks including Public Sector Banks IDBI Bank Ltd.
« Private Sector Banks authorized by RBI to undertake the state Government business, which are
(i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank
o Co-operative Banks and Commercial Banks and recognized/notified by Government of Gujarat
(GoG)
Note: The Banks shall be the Banks recognized / notified by the Finance Department,
Government of Gujarat (GoG) from time to time.
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FORM OF BANKER’S UNDERTAKING (For SD)

(Bank Guarantee on Non-Judicial Stamp Paper of .300/-)
We, Bank of hereby agree unequivocally and
unconditionally to pay immediately on demand in writing from the Paschim Gujarat Vij Company
Ltd. or any Officer authorized by it in this behalf any amount up to and not exceeding (in
words) Rupees to the said Paschim Gujarat Vij Company Ltd. on behalf of
M/s. who have entered into a contract for
the supply/works specified below

L.O.A. No. dated

This agreement shall be valid and binding on this Bank up to and inclusive of and
shall not be terminable by notice or by change in the constitution of the Bank or the firm of
Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be
impaired or discharged by any extension of time or variations or alterations made, given conceded
or agreed, with or without our knowledge or consent, by or between parties to the said within
written contract.

“Notwithstanding anything contrary contained in any law for the time being in force or banking
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made
only by the beneficiary directly.”

“NOTWITHSTANDING” anything contained herein before, our liability under this guarantee is

restricted to Rs. (Rupees only). Our guarantee shall
remain in force until (Date of validity of the Guarantee). Unless demands
or claims under this Bank Guarantee are made to us in writing on or before (Date of

validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited
and we shall be released and discharged from all liabilities there under:

Place:

Date:

Please Mention here Complete Postal Address
of the Bank with Branch Code, Telephone and
Fax Nos.

Signature of the
Bank’s Authorized Signatory with Official
Round Seal.

NAME OF DESIGNATED BANKS:

. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd.

. Private Sector Banks authorized by RBI to undertake the state Government business, which
are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank
. Co-operative Banks and Commercial Banks and recognized/notified by Government of

Gujarat (GoG)
Note: The Banks shall be the Banks recognized / notified by the Finance Department,
Government of Gujarat (GoG) from time to time.
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AGREEMENT:

This agreement is made at the day of month Year between the
Paschim Gujarat Vij Company Ltd. & (hereinafter referred to as
“the Contractor “which expression shall unless excluded by or repugnant to the context included
its successors or permit assigns) of the one part and the Paschim Gujarat Vij Company Ltd. Having
its Regd. and Corporate Office at Laxminagar, Off Nanamava Road, Rajkot, 360004 (hereinafter
called “The Company” which expression shall unless excluded by or repugnant of the context
include its successors of assigns) of the other part.

Whereas the aforesaid Company has accepted the tender of the aforesaid contractor for the work
of as per Company’s LOA
No. , Dated , hereinafter called “The works and more
particularly desorbed enumerated or referred to in the specifications, terms and

other letters and schedule of price which for the purpose of identification have been signed by The
Superintending Engineer/Executive Engineer,, Circle/Division, PGVCL on behalf of the Company,
a list where of is made out in the schedule here under written and all of which said documents are
deemed to form part of this contract and include in the expression “The works “wherever herein
used, upon the terms and subject to the conditions hereinafter mentioned.

And whereas the Company has accepted the tender of the contractors for the Maintenance &
Erection of HT / LT Line & T/C and Underground cable up on the terms and subject to the
conditions herein mentioned.

1.) The contractors shall do and perform all works and things in this contract mentioned and
described or which are implied therein of therefore respectively or are reasonable
necessary for the completion of the works as mentioned and at the time in the manner and
subject to the terms conditions and stipulation contained in this contract and in
consideration of the due provision, executions, construction and completion of the works
agreed to by the contractors as aforesaid the company both hereby covenant with the
contractor to pay all the claims of money as and when they become due and payable to the
contractor under the provisions of the contract such payment to be made at such times in
such manner as is provided by the contract.

2.) The conditions and covenant stipulation here in before in this contract are subject to and
without prejudice to the right of the company to enforce for delay and or any other rights
whatever including the right to reject and cancel on default or breach by the contract of
the conditions and the covenant as stipulated in the general conditions specifications form
Or tender schedule drawing etc. attached with the Company LOA No.

, Dated .

3.) The Contractor will strictly follow the safety Rules and Regulations during the execution of
aforesaid work. The Contractor will also provide all required Safety Gadgets to his
Supervisors and labours to execute the work mentioned in Tender. On violating or breaking
the Safety Rules and Regulations, and if Supervisors/Labours are found without Safety
Gadgets, “The Company” reserves the right to take actions as per the terms and conditions
mentioned in Tender without any prejudice.

4.) The Company reserves the right to terminate the Contract either in part or in full due to
reasons other than those mentioned under clause entitled ‘Contractor’s Default’. The
PGVCL shall in such an event give fifteen (15) days’ notice in writing to the Contractor of
his decision to do so.

5.) The Contractor upon receipt of such notice shall discontinue the work on the date and to
the extent specified in the notice, make all reasonable efforts to obtain cancellation of all
orders and Contracts to the extent they are related to the work terminated and terms
satisfactory to the Company, stop all further sub-contracting or purchasing activity related
to the work terminated, and assist “The Company” in maintenance, protection, and
disposition of the works acquired under the Contract by the Company. In the event of such
a termination the Contractor shall be paid compensation, equitable and reasonable,
dictated by the circumstances prevalent at the time of termination.

6.) If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the partners dies
then unless “the Company” is satisfied that the legal representatives of the individual
Contractor or of the proprietor of the propriety concern and in the case of partnership, the
surviving partners, are capable of carrying out and completing the Contract “the Company”
shall be entitled to cancel the Contract as to its in completed part without being in any
way liable to payment of any compensation to the estate of deceased Contractor and/or
to the surviving partners of the Contractor’s firm on account of the cancellation of the
Contract. The decision of the Company that the legal representatives of the deceased
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete
the Contract shall be final and binding on the parties. In the event of such cancellation the

49 | 68



Company shall not hold the estate of the deceased Contractor and/or the surviving
partners of the estate of the deceased Contractor and/or the surviving partners of the
Contractor’s firm liable to damages for not completing the Contract.

The contract value extent of supply delivery dates, specifications as other relevant matters may be
altered by mutual agreement and if so altered shall not be deemed or constructed to mean and to
effect or alter other terms and conditions of the contract and the contract so altered or revised
shall be and shall always be deemed to have been subject without prejudice to and stipulation.

SCHEDULE
1.
2.
3.

In witness where of the parties here to have set their hands and seal this day and month year first
above written.

1. Signed sealed and delivered by for and on
Behalf of the presence of nhame and address.
2. Signed sealed and delivered by for and on behalf

Of The Paschim Gujarat Vij Company Ltd

INDEMNITY BOND

In consideration of the PASCHIM GUJARAT VIJ COMPANY LTD., herein after known as the
COMPANY having given contract for the work of

as per A/T
No. , dated and all future contract that may
be awarded to me in the next one year and in terms of the condition in clause 1.24 of Section VI of
the COMPANY’s tender and contract for work.

I residing at by this Bond bind myself
responsible for and shall pay compensation to my workmen payable under the workmen’s
compensation ACT - 1923 (viii of 1923) hereinafter called the said Act for death or injuries caused
to the workmen engaged by this presents, if such compensation is paid by the COMPANY as
principal under such sub-section (1) of section 12 of the said Act on behalf of me, to pay such
amount of compensation on demand within 48 hours to the COMPANY that it might have to spend
as legal and other incidental charges in defending any suit or action arising out of the death of
injuries in regard to compensation paid to the workmen or heirs of the deceased workmen.

Now the condition of the above written Bond is such that any suit of action arising out of the death
or injuries to the workmen engaged by me. During the execution of work of said contract and all
future contracts that may be awarded to me in the next one year is filed by the worker against the
COMPANY, | shall imbrues to the COMPANY such sum that
the COMPANY is required to spend as legal and other incidental charges in defending such suit or
action and also the amount that may be ordered to be paid to the worker / or his heirs as
compensation and that the above written bind shall remain in full force and virtue till the
COMPANY is required to defend such suit or action filed by the workers and or heirs against the
COMPANY. Further it is applicable on death of contractor himself also. No any compensation will
be claimed by legal heirs of contractor.

Witnesses:

Signature of the Executant
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SECTION viiI
SCHEDULE B

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-1

LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 (April-25 To Sep-25)

(The Labour rates are excluding of GST.)

Sr.No.

DETAILS OF WORKS

UNIT

Rate

HT TAPPING FROM THE EXISTING POLE INCLUDING FIXING OF CROSS ARMS, CLAMPS ANTI- CLIMBING
DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS AND
NUMBERING COMPLETE WITHCOST OF PAINTS AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SET AND EARTHING.

NO.

409.80

ERECTION OF PSC POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH,
FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING.

NO.

992.02

ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING EXCAVATION OF PIT AND REFILLING OF
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD,
INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE
AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF
GUY SET ANDEARTHING.

NO.

1661.76

ERECTION OF STEEL POLE OF 13 METERS FOR RAILWAY CROSSING ON BG/MG/NG LINE FOR
0.400/11/22KV OVERHEAD LINES I.E INCLUDING EXCAVATION OF PIT & REFILLING OFEARTH, FIXING
CROSS ARMS, TOP FITTING CLAMPS,ANTI-CLIMBING DEVICES DANGER BOARD, INSULATORS ETC.
COMPLETE AND PAINTING OF STEEL POLES, FABRICATED MATERIALS USED ON THE POLES AND
NUMBERING WITH COSTOF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY
SETS AND EARTHING.

NO.

1904.46

ERECTION OF DOUBLE POLE STRUCTURE OF 8 METERS 200 KG PSC POLES INCLUDING EXCAVATION OF
PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING ANGLES,CLAMPS, ANTI-CLIMBING
DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SETS AND EARTHING. (WITHOUT AB SWITCH)

NO.

2254.59

ERECTION OF DOUBLE POLE STRUCTURE OF 9 TO 11 METERS.STEEL POLE INCLUDING EXCAVATION OF
PITS & REFILLING OF EARTH, FIXING OF CHANNELS, SUPPORTING ANGLES, CLAMPS,ANTI-CLIMBING
DEVICES DANGER BOARDS, INSULATORS ETC.COMPLETE & PAINTING OF POLES,FABRICATED MATERIAL
SUSED ON THE POLES AND NUMBERING WITH COST OF PAINTS AS PER STANDARD SPECIFICATION BUT
EXCLUDING ERECTION OF GUY SET AND EARTHING.(WITHOUT AB SWITCH)

NO.

3257.22

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, HG FUSES OF 8 MTRS 200 KG
PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH,FIXING OF CHANNELS SUPPORTING
ANGLES, CLAMPS, ANTI-CLIMBING DEVICES, DANGER BOARDS, INSULATORS,DOFUSES ETC. COMPLETE AND
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COSTOF PAINT AS PER
STANDARD SPECIFICATION BUT EXCLUDING OF ERECTION OF GUY SET AND EARTHING. (WITH AB SWITCH)

NO.

2709.48

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH,DO FUSES, 9 TO 11 METERS
STEEL POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, FIXING OF CHANNEL,
SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES , DANGER BOARDS, INSULATORS, ETC.
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ONTHE POLES AND NUMBERING WITH
COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND
EARTHING. (WITH AB SWITCH)

NO.

3555.62

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, DO FUSES, TRANSFORMERS,
LIGHTENING ARRESTORS, DISTRIBUTION BOX. OF 8 METERS 200 KG AND PSC POLES INCLUDING
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROMSTORES TO SITE,
FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES
,DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED
MATERIALS USE ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER  STANDARD SPECIFICATION
BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

NO.

7734.56

10

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES TRANSFORMERS,
LIGHTENINGARRESTORS, DISTRIBUTION BOX 9 TO 11 METERS STEEL POLESINCLUDING EXCAVATION OF
PITS & REFILLING OF EARTH CARTING OF TRANSFORMERS FROM STORE TO SITE, FIXING OF CHANNELS
SUPPORTING ~ ANGLES, BRACING, CROSS ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER
BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF POLES FABRICATED
MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTIONS OF GUY SETS AND EARTHING.

NO.

9043.55

11

ERECTION OF GUY SET INCLUDING EXCAVATION OF PITS &REFILLING OF EARTH AS PER STANDARD
SPECIFICATION WITH STAY CLAMPS, STAY WIRE, ANCHOR ROD, TURN BUCKLE, EYE BOLT, GUY
INSULATOR, CEMENT CONCRETE BLOCK ETC. BUT EXCLUDING CONCRETING.

NO.

477.44

12

CONCRETING OF POLES, GUYS, ETC. INCLUDING COST OF CEMENT SAND METAL (1:2:4) AND WATER ETC.
AS PER STANDARD SPECIFICATION. CEMENT SHOULD BE OPC (53 GRADE ) USED FOR CONCRETING

CMT

7349.21

13

ERECTION OF COIL TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST
OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL)

NO.

663.11

14

ERECTION OF PLATE TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST
OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL)

NO.

665.77

15

ERECTION OF STREET LIGHT FIXTURE COMPLETE WITH CLAMPS, BRASS NIPPLE, BRASS HOLDER TECK
WOOD BUSH,REFLECTORS FUSE, WIRING ETC. AS PER STANDARD SPECIFICATION BUT EXCLUDING COST
OF MATERIALS.

NO.

306.36

16

STRINGING OF 30MM2 ACSR/34MM2,55MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES INCLUDING
FIXING OF INSULATORS, BINDING JUMPERING ETC.

ONE COND
PER KM

1799.69

17

STRINGING OF GI WIRE 8 SWG INCLUDING BINDING JUMPERING ETC.

ONE COND
PER KM

1007.93

18

PROVIDING SINGLE PHASE SERVICE CONNECTION WITH PVC 2.5/4.0 MM2 TWIN CORE CABLE FROM
TERMINAL POLE TO METERING POINT WITH METR EARTHING INCLUDING FIXING OF METER & COMPLETE
WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING COST OF MATERIALS BUT INCLUDING COST OF
JUSTI KHILA.

NO.

338.19

19

PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTION WITHPVC 4MM2/10MM2 FOUR CORE CABLE FROM
TERMINAL POLETO METERING POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD
SPECIFICATION BUT EXCLUDING COST OF MATERIALS BUT INCLUDING COST OF JUSTI KHILLAS, NUTS &
BOLTS.

NO.

465.51

20

ADDITIONAL COST FOR EXCAVATION OF PIT IN HARD ROCK AREA FOR ERECTION OF POLE/ GUY ETC. AS
PER STANDARD SPECIFICATION OVER & ABOVE NORMAL COST COVERED AGAINST EXCAVATION OF PIT
UNDER NORMAL SOIL FOR ERECTION OF POLE,GUY, DOUBLE POLE STRUCTURE EARTHING WITH THE
APPROVAL OF SUPDT.ENGINEER.

NO.

306.36

21

PROVIDING GUARDING TO HT LINE ON ROAD/ RAIL CROSSING.

MTR

59.68

22

PROVIDING GUARDING OF LT LINES ON ROAD/RAIL CROSSING.

MTR

59.68
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23

LT LINE TAPPING- SINGLE PHASE

NO.

43.77

24

LT LINE TAPPING- THREE PHASE

NO.

79.57

25

STRINGING/LAYING OF OVERHEAD LT CABLE FOR ROAD CROSSING,HT LINE CROSSING AND TELEPHONE
LINE CROSSING ETC. (PER SPAN)

Per Span

224.13

26

ERECTION OF SINGLE POLE STRUCTURES WITH DO FUSES, TRANSFORMERS, LIGHTENING ARRESTOR,
DISTRIBUTION BOX. ON 8 METERS 200 KG PSC POLE INCLUDING EXCAVATION OF PITS AND REFILLING OF
EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING
ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, CONDUCTOR AND
CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLE AND
NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY
SETS AND EARTHING.

NO.

3865.95

27

ERECTION OF SINGLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH ,DO FUSES, TRANSFORMERS,
LIGHTENING ARRESTOR, DISTRIBUTION BOX. ON 9 TO 11 METERS RSJ POLE INCLUDING EXCAVATION OF
PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF
CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER
BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS
USED ON THE POLE AND NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF
GUY SETS AND EARTHING.

NO.

4522.44

28

ERECTION OF SINGLE POLE STRUCTURES WITH, HG FUSES, TRANSFORMERS, LIGHTENING ARRESTOR,
DISTRIBUTION BOX ON EXISTING 8 METERS 200 KG PSC POLE INCLUDING EXCAVATION OF PITS AND
REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS,
SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS,
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE
POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SETS AND EARTHING.

NO.

2516.52

29

ERECTION OF SINGLE POLE STRUCTURES WITH , HG FUSES, TRANSFORMERS, LIGHTENING ARRESTOR,
DISTRIBUTION BOX ON EXISTING 9 TO 11 METERS RSJ POLE INCLUDING EXCAVATION OF PITS AND
REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS,
SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS,
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE
POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SETS AND EARTHING.

NO.

2698.87

30

ERECTION OF PSC POLES OF 10 MT./270 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH,
FIXING OF CROSS ARMS, TOP FITTING CLAMPS, ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE
AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING.

NO.

2320.90

31

ERECTION OF DOUBLE POLE STRUCTURE OF 10 METERS 270 KG PSC POLES INCLUDING EXCAVATION OF
PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING ANGLES,CLAMPS, ANTI-CLIMBING
DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING
ERECTION OF GUY SETS AND EARTHING.

NO.

4832.77

32

STRINGING OF 100MM2 ACSR/100MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES INCLUDING FIXING OF
INSULATORS, BINDING JUMPERING ETC.

ONE
COND
PER KM

4144.46

33

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. SPECIAL DESIGN
SUSPENSIION/TENSION CLAMP, FIXING OF CROSS ARM, LT SHACKLE INSULATOR, & DIRECTED BY
ENGINEER-IN-CHARGE.

(1) 3X50MM2+16MM2+1X35MM2 (11)3X35MM2+16MM2+1X25MM2

MTR

29.87

34

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. SPECIAL DESIGN
SUSPENSIION/TENSION CLAMP. FIXING OF CROSS ARM, LT SHACKLE INSULATOR,ETC. FOR FIXING OF
MESSENGER ~ WIRE ~ COMPLETE, AS REQUIRED & DIRECTED BY ENGINEER-IN-CHARGE.
(1) 1X35MM2 + 1X25MM2

MTR

14.94

35

STRINGING OF 11KV ABC OF FOLLOWING SIZES IN RURAL/URBAN AREA INCLUDING FIXING OF CROSS ARM,
SPECIAL DESIGN SUSPENSION/TENSION CLAMP, BINDING TO PIN INSULATOR, PREPARING SHACKLE POINT
JUMPERS ETC. AS REQUIRED AND DIRECTED BY ENGINEER-IN- CHARGE.
(1) 3X95MM2+1X80MM2 (I1)3X70MM2 + 1X70MM2

MTR

40.62

36

STRINGING OF ABC OF FOLLOWING SIZE INCLUDING FITTING OF ALL ACCESSORIES
(1) 2C X 50 + 1C X 25 + 35 SQ. MM

Mtr

37

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, HG FUSES, TRANSFORMERS,
LIGHTENING ARRESTORS, DISTRIBUTION BOX OF 10 METERS 270 KG AND PSC POLES INCLUDING
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE,
FIXING OF CHANNELS, SUPPORTING ANGLES, BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES
DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF FABRICATED
MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD
SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING.

NO.

8844.61

38

ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( PSC POLE ) (ERECTION OF DOUBLE POLE
STRUCTURES WITH CTPT, LIGHTENING ARRESTORS, OF 8 METERS 200 KG AND PSC POLES INCLUDING
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF CTPT FROMSTORES TO SITE, FIXING OF
CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES ,DANGER
BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USE
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT
EXCLUDING ERECTION OF GUY SETS AND EARTHING.)

NO.

5469.79

39

ERECTION OF SINGLE POLE SHACKLE POINT ON PSC POLE 8 MT./200 KG.(ERECTION OF PSC POLES OF 8
MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP
FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED
MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION
BUT EXCLUDING ERECTION OF GUY SET AND EARTHING)

NO.

1072.93

40

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE ( 9 TO 11 MTR ) (ERECTION OF STEEL POLES
OF 9 TO 11 METERS INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, FIXING OF CROSS ARMS,
TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND
PAINTING OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF
PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING).

NO.

1743.21

41

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE (13 MTR) (ERECTION OF STEEL POLES OF 13
METERS INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP
FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING
OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING)

NO.

1985.76

42

ERECTION OF DOUBLE POLE STRUCTURE OF 13 MTR STEEL POLE (ERECTION OF DOUBLE POLE STRUCTURE
WITH MOUNTING OFAB SWITCH, DO FUSES TRANSFORMERS, LIGHTENINGARRESTORS, DISTRIBUTION BOX
13 METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF
TRANSFORMERS FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS
ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC.
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER
STANDARD SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.)

NO.

4051.57

43

ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( GIRDER POLE )

NO.

6778.10
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(ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OF CTPT, LIGHTENINGARRESTORS, 9 TO 11
METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF CTPT FROM
STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS ARMS,CLAMPS,
ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND
PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD
SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.)

PROVIDING SINGLE PHASE SERVICE CONNECTION (FOR SOLAR GENERATION METER, HIGH RISE BUILDING,
COMPLEX ETC.)WITH PVC 2.5/4.0 MM2 TWIN CORE CABLE FROM COMMON BUS BAR TO METERING POINT

44 INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING NO. 119.48
COST OF MATERIALS.
PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTIONS (FOR SOLAR GENERATION METER, HIGH RISE

45 BUILDING, COMPLEX ETC.) WITH PVC 4MM2/10MM2 FOUR CORE CABLE FROM BUS BAR TO METERING NO 156.52

POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD SPECIFICATION BUT
EXCLUDING COST OF MATERIALS.

NOTE: 75% LABOUR CHARGE WILL BE DEDUCTED IF PAINTING IS NOT DONE.

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-2

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors.

HT -LINE MAINTENANCE WORK.

Sr. No. DETAILS OF WORKS Unit Rate

1 Replacement of V-X-Arm with transportation,etc (+) Painting. Set 208.22

2 Straightning of tilted V-X -Arm & Top fiting / LT X-Arm/ Tapping Angle No. 74.27

3 g:’)slr:entaling of Old V-X-Arm with Top fiting / LT X-Arm/ Tapping Angle from existing Set 107.42

4 E:‘))ﬂ)nugr of V-X-Arm with Top / LT - X- Arm/ Tapping Angle on existing nacked pole with Set 163.39
Refixing & Changing hight of V-X-Arm / LT-X-Arm / Tapping Angle Projection Brackets. No. 182.36

6 Dismentaling of Old deteriorated/Broken PSC Pole with all Fabrication - with crediting No 616.52
fabrication at field store and staking of pole safely on road side. ) i

6-A Dismentaling of existing re-usable PSC Pole with all Fabrication - with crediting fabrication N

- . : . 0. 616.52
at field store and staking of pole safely on road side.

7 Dismentaling Of Old Deteriorated/Broken/ Rail Pole / Tubular Pole With All Fabrication - No 904.22
With Crediting Fabrication At Field Store And Staking Of Pole Safely On Road Side. ) :
Dismentaling Of existing M.S.Girder Pole with entire length , intact and Re-Usable With

7-A All Fabrication - With Crediting Fabrication At Field Store And Staking Of Pole Safely On No. 904.22
Road Side.

8 Dismentaling of Old deteriorated/Broken D.P. Structure set of PSC Poles Set 1368.40

9 Dismentaling of Old re-usable D.P. Structure set of PSC Poles (if intact and re-usable) Set 1823.56

10 Dismentaling Of Old Deteriorated/Broken D.P. Structure Set Of M.S.Girder Poles Set 2005.92

10-A | Dismentaling Of intact and Re-Usable D.P. Structure Set Of M.S.Girder Poles Set 2005.92

11 Replacement Of 11 Kv Pin Insulator With Providing New Double Pin Bindings.(old pin rod No 53.89
should be credited to field store) ) :

12 Replacement Of Old 11 Kv Pin Insulator By New 22 Kv Pin Insulator With Rod And Providing No 72.29
Double Pin Bindings And Check Nuts Etc. ) '

13 Re-Pin Binding With Cleaning Of 11 Kv / 22 Kv Pin Insulator. No. 18.40

14 Replacement of old 11 KV Disc Insulator by New one with binding etc. No. 144.56

15 Providing 11 KV double disc insulator with binding etc. No. 140.99

16 Replacement of old jumpers and providing new D - type jumper on both side with 8" Per 81.70
binding and pvc pipe etc. Jumper :

17 Replacement of existing ACSR./all alu. Conductor up to 55 mm2 by new one/ coated | Per cond. 2917.70
conductor with double pin binding including transportation and crediting to store etc. Per Km )

18 Replacement of existing 11 KV conductor by 0.1 A.C.S.R./ AAAC DOG conductor with new | Per cond. 3811.41
double pin binding. Per Km )

19 Re-stringing of 11 KV A.C.S.R./AAAC Conductor & L.T. Line conductor/ Coated conductor 1 Wire 94.16
(All size) with new double pin binding between two location. per Span i

20 Re-stringing of 11 KV Aerial Bunch Cable (All size) between two location. Per 282.49

Span :

21 Removal / Dismentaling Of Ex. Ht / Lt Line Conductor (All Size) Per cond. 1068.51

Per Km )

22 Straightning of tilted PSC Poles / Gurder Poles. No. 250.91

23 Dismentaling of guy set comp. with rod (If possible) etc. Set 137.13

24 Re-tightning in all respect of loose guy set. Set 156.49

25 Providing new guy insulator and tightning of guy set / Repairing etc Set 182.36

26 Trimming / Cutting of tree branches of obstructing HT/LT Line on one tree. Pber;;rcie 51.38

27 Cutting of bigger size of tree branches/ whole tree obstructing HT/LT Line. Pe[;;gurer 407.43

28 Providing 11 KV projection brackets in place of old V-X- Arm Set 456.62

29 zggviding H.T. / L.T. proj. brackets (Combined) in place of ex. Old V-X Arm / L.T. X-Arm Set 638.98

30 Providing LT projection brackets in place of old L.T. X-Arm etc. Set 456.62

31 Dismentaling of exist. HT / LT proj. brackets. Set 218.83

32 Providing bracing angle set in ex. D.P. ( 4-Angles) Set 274.26

33 Straghtning of tilted D.P. Set ( PSC / Gurder pole) etc with refilling of stones, morum etc. Set 714.49
Laying of 11 KV power cable from 70mm2 to 225mm2 with excation of 3 Feet depth cable

34 trench and refilling the same with providing bricks layers and refilling the same with sand Mtr 547.07
/ marrum upto ground level as per specification.

35 -do-, additional cable in same tranche with additional bricks for seperating both cables Mtr 182.36

36 Re-activation of earthings of poles No. 456.62
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Repairing And Providing Ht / Lt Guarding With Straghtning Of G.I. Wire & Providing Lacings

37 | At1 Mtr Dist. As Per Specification With Using | - Rod Etc. Per Mtr. 24.97
Providing name of 11 KV fdr in "Gujarati" only on PSC / Girder Poles with providing back
38 ground colour on poles with two coats of colour and size of letters to be 2 to 3" in No. 36.47
approved ISI colour (Asian Apeolite, Three Mengo including all materials.
Providing Pole No with S/S code No, S/Dn Code No. / Fdrs Code No. / T.C. Code No. etc.
39 with back ground colour and hight of letters to be 2 to 3" I.S.1. approved colour (A.A. 3 No. 36.47
Mengo ) including all materials.
40 Providing N.ew. 11 KV A.B./ G.O. Switch with fabrications and insulated colour code Set 994.67
jumpers / bindings lug etc.
Providing New 11 KV D.O. Fuse With Fabrication And Insulated Colour Code Jumpers /
41 Binding Set 985.71
/ Lugs Etc.
Replacement of old 11 KV A.B. / G.0O. Switch with providing new insulated colour code
42 jumpers Set 1452.88
/ bindings / lugs etc.
43 Replacement of old 11 KV D.0O. Fuse unit comp. No. 182.36
Providing C.C. ex. HT / LT Line Poles, Guy Sets etc as per sp. with all materials by
44 contractors including cement in 1:2:4 ratio as per sp it also includes excavation & relavent Cmt 7349.21
works and muffing. (Cement Should Be Opc (53 Grade ) Used For Concreting)
Providing Muffing in stone masonry in cement mortar 1:5 for X'mers as per sp. with all
45 materials by contractors including cement without excavation work. (Cement Should Be Cmt 4011.84
Opc (53 Grade ) Used For Concreting)
46 Only colour work on ex. Items. ( 2 coats ) of red oxide colour and two coats of silver colours I.S.l. Asian
Apcolite 3 mengo colour to be used.
46.1 | V-X-Arm / Tapping Chennal or Angle with all fiting. No. 100.66
46.2 | L.T. -X-ARM + "-do- No. 77.66
46.3 | H.T./L.T. Proj. brackets complete Set 265.51
46.4 | H.T. Proj brackets Set 145.89
46.5 | L.T. Proj. brackets Set 145.89
46.6 | C Clamp No. 18.97
46.7 M.S.(;:irders 100>§116 / Rail & Angle & Tubular Poles (9 to 13 Mtrs Long) Excluding No. 968.98
Fabricated Materials
46.8 | M.S. Girders poles (150x150x11 to 13 Mtrs.) No. 1203.55
46.9 | D.P. Structure + All fabrications. (PSC Poles)-without Bracing No. 310.74
46.10 | D.P. Structure + All fabrications. (PSC Poles)-with bracing No. 583.54
46.11 | do- Transformer Structure set - PSC/Girder Pole. Set 729.43
47 Providing of XLPE hard coating on 34 mm2 AAAC conductor with 3 mm coating. Km 7294.25
48 Providing of XLPE hard coating on 55 mm2 AAAC conductor with 3 mm coating. Km 11853.16
49 Cost of drum in which party will return the Hard Core XLPE coated conductor. No. 501.84
50 Straightening of Transformer Centre No. 714.49
51 HT ABC Dismantling (1)3x95mm2+1x80mm2 (2)3x70mm2+1x70mm2 Mtr 17.92
52 Erection of Naked PSC Poles of 8 Mt./200 KG No. 628.46
53 Erection of Naked Steel Poles of 9 to 11 Mtr No. 628.46
54 Erection of Naked Steel Poles of 13 Mtr No. 628.46
55 Fixing of Pin Insulator with Pin rod with binding No. 26.94
56 Fixing of Disc Insulator with H/W with Binding No. 65.18
57 Dismantling of Pin Insulator With Rod No. 26.94
58 Dismantling of Disc Insulator With H/W No. 72.29
59 Dismantling of DP Angle/Channel with all fabraction, insulating materials etc. and No 224.62
crediting in Field/Divisional Store. ) '
60 Fixing of L Top No. 41.82
61 Re-Fixing of Top fitting in Proper position No. 35.84
62 Replacement of Top Fitting No. 44.21
63 Refitting of LA No. 27.48
64 Converting pin point to Shackle Point including Dismentaling & restringing etc. Location 1953.50
65 Plumbing of PSC pole with straightening at tension point No. 326.18
66 Carting of PSC Pole at Destination morethan 5 Kms with prior approval of EE of Division No. 387.12
67 Petrolling of LT/HT Line & Submission of Summary Report Per Pole 3.58
68 Untie the kintting of the old AB Cable Mtr 17.92
69 D Type Jumper Per 81.25
Jumper
70 Replacement of D.O.Fuse Set 1099.22
71 Burning of Thread of LT/HT line including cost of oil bamboo etc. Span 62.13

Note:- Dismentaled items should be credited in divisional store/RSO.

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-3

Labour Rates For Maintenance Work Of LT Line and Service Connection

(Excluding Of GST)

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors.

L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK.

Sr.No. DETAILS OF WORKS Unit Rate
1 Replacement Of LT X-Arm Comp. & Crediting In Store. Set 94.39
2 Replacement of LT Pin or shackle insulator by new one with double binding and climing No. 31.06
etc. :
3 Replacement of old deteriorated C - clamp No. 18.97
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4 Re-Binding Of L.T. Pin / Shackle Insulator. No. 11.95
5 Providing spacer between L.T. Line condutor with binding etc. No. 31.06
6 Providing Cage Type Loop Guard In Vertical L.T. Line With Using Pvc Real Insulator Etc. No. 48.63
7 Replacement of old jumpers by new thick insulator colour code jumpers for bare conductor per 53.98
with using PVC Pipe and providing 8" long binding on each jumpers. Jumper :
8 Providing SMC junction box or M.S. Box with wooden plate inside on pole with clamp etc. including fixing of
Kit kat Fuses up to 63 Amp & Neutral link with giving cable connections on poles and in fuses.
8.a | 3 Fuse No. 137.13
8.b | 5 Fuse No. 210.07
8.c | More Than 5 Fuse with respect to item No. 8.b Per fuse 27.72
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing One
9 with using G.l. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. Span 246.55
up to 70 sq.mm
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing One
10 with using G.I. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. Span 364.71
for 95 sq.mm & above.
11 Replacement of service lines with MMB & meters with all acceseries as under:
1 Phase Conn. No.
1.a Replacement of service lines with Meter Box & meters by using G.l. Wire No. 8/10, Real 447.87
: insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC '
Service pipe etc. at equal vertical distance with giving connections of service.
11.aa | -do-without meter box and meter No. 328.24
3 Phse Conn. No.
11.b Replacement of service lines with Meter Box & meters by using G.l. Wire No. 8/10, Real 529.56
: insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC '
Service pipe etc. at equal vertical distance with giving connections of service.
11.bb | --do-- without meter box and meter No. 374.92
12 Labour charge for replacement of Meter Box without meter.
12.a | 1 Phase Conn. No. 83.15
12.b | 3 Phse Conn. No. 109.41
13 Labour charge for replacement / providing of meter and Meter Box
13.a | 1 Phase Conn. No. 119.63
13.b | 3 Phse Conn. No. 156.10
14 Replacement of meter / providing only
14.a | 1 Phase Conn. No. 46.68
14.b | 3 Phse Conn. No. 72.94
15 Labour Charge For Installation Of 3 Phase Meter Box & 3 Phase Meter On T.C. Complete In All Respect
Including Carting Of Materials From Respective Store As Per Instruction Of Engineer Incharge.

15.a | In City Area Set 492.86
15.b | In Rural Area Set 657.14
16 Providing leads of service wires on L.T. Line with 8 to 10 turns with insulation and 8 to 10 turns of bare wire

with L.T. Line conductor and providing insulated PVC tape on it.
16.a | Per 1 Phase S/C. No. 13.13
16.b | Per 3 Phase S/C. No. 23.34
17 Stringing of Twin wire No. 41.82
18 Single Phase Meter, SMC & Service Shifting Work NO. 448.05
19 Providing Pole SMC BUS-BAR NO 13.14
(Providing leads of service wires on on BUS BAR per service) ) :
20 Providing Dropper ( 4mm/6mm Cable ) NO. 29.87
21 LT ABC Dismantling (1)3x50mm2+16mm2+1x35mm?2 (2)3x50mm2+16mm?2+1x25mm?2 Mtr 5.38
LT ABC Dismantlin
22 | (1) 1x35mm2 + P — Mtr 2.99
23 | LT ABC Re-Stringing S"er 95.58
pan

Note:- Dismentaled items should be credited in divisional store/RSO.

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-4

Labour Rates For Maintenance Work Of Transformer Centre (Excluding Of GST)

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors.

TRANSFORMER MAINTANANCE WORK

Sr.No. DETAILS OF WORKS Unit Rate
Replacement of old jumpers by new insulated cover cable jumper/biding/lugs etc. etc
1 from No 51.72
L.A. to D.O. fuse or D.O. fuse to T/C.
2 Replacement of old 200 KVA & above distribution box complete with making all N
. X S X o 1879.27
connections with crimping of lugs,tapping,neutral
3 Replacement of old up to 100 KVA distribution box complete with making all connections N
: [o] 1042.42
(i.e.25,63,100)
Dismentling of existing distribution transformer center up to 100 KVA with all fabrication and crediting the
4 old material in sub-Division/Division store (With Transformer)
PSC Pole Set 3374.32
Girder Pole Set 3921.39
Dismentling of existing distribution transformer center above 100 KVA with all fabrication and crediting the
5 old material including Distribution Transformer in sub-Division/Division store.
PSC Pole Set 4011.84
Girder Pole Set 4558.91
6 Dismantling of Transformer Centre (8 Mtr PSC Pole) (without Transformer) with crediting No. 2364.51
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of fabrication at store & stacking of pole safely on road side or Crediting to Departmental | ‘
Store

Note:- Dismentaled items should be credited in divisional store/RSO.

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-5

Labour Rates For Dis-Connection and Re-connection (Excluding Of GST)

All Rates Are With Transportation Charges / All Material Including - M.S. Nut-Bolts Of
All Size Will Be Supplied By PGVCL / Paints & Colour To Be Purchased By The

Contractors.
DISCONNECTION AND RECONNECTION WORK
Z:)’ DETAILS OF WORKS Unit Rate
Disconnection & Reconnection from LT Pole Single Phase S/C
City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC N
0. 53.98
Charges)
City Area(Only Disconnection ) No. 27.72
Rural Area(Disconnection & Reconnection)(Payment will be made after receipt of RC N
0. 90.45
Charges)
Rural Area(Only Disconnection ) No. 40.74
Disconnection & Reconnection from LT Pole Three Phase S/C
1 City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC N
0. 90.45
Charges)
City Area(Only Disconnection ) No. 45.22
Rural Area - Other than Ag. (Disconnection&Reconnection)(Payment will be made after N
. 0. 126.92
receipt of RC Charges)
Rural Area - Other than Ag. (Only Disconnection) No. 57.35
Rural Area - Ag. Connection (Disconnection & Reconnection)(Payment will be made after N
i 0. 182.36
receipt of RC Charges)
Rural Area - Ag. Connection (Only Disconnection) No. 90.45
Dismantlling and removal of service line from pole and crediting in store Single Phase
City Area No. 72.94
Rural Area No. 98.57
2 Dismantlling and removal of service line from pole and crediting in store Three Phase
City Area No. 145.89
Rural Area - Other than Ag. No. 179.22
Rural Area - Ag. Connection No. 274.26

Note:- Dismentaled items should be credited in divisional store/RSO.

PASCHIM GUJARAT VIJ COMPANY LIMITED

Annexure-6

Labour Rates For Laying Of 11 KV Underground Cable

(The Labour rates are excluding of GST.)

Sr.No. DETAILS OF WORKS UNIT Rate

Excavation of trench 0.5 metre wide and 1 metre deep for laying of HT/LT underground
cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on bed of sand and to
cover cable with half round RCC pipe 6" internal dia. And length of 1 metre along with
each bottom and top.) The entire trench thereafter should be refilled with earth duly
rammed up to ground level as per drawing No. PGVCL/Tech/UG Cable/01/2014-15.
(Pro-rata charges may be given for extra digging.)

Meter 123.34

Excavation of trench 0.75 metre wide and 1 metre deep for laying of double HT/LT
underground cable of size up to 300mmz2 PILC or XLPE. (The cable should be laid on bed of
2 sand and to cover cable with half round RCC pipe 6" internal dia. And length of 1 metre
along with each bottom and top.) The entire trench thereafter should be refilled with
earth duly rammed up to ground level as per drawing No. PGVCL/Tech/UG Cable/02/2014-
15. (Pro-rata charges may be given for extra digging.)

Meter 183.02

Laying / re-laying of cable in cable trench and from ground level to Pole structure for Meter

providing outdoor cable joints. 50.40

Laying / re-laying XLPE/PILC cable by digging of pits, removal of old cable and laying of Meter

new cable on sand bed as per item No.1 above. 152.52

Widening & refilling with earth duly rammed the trench for laying additional No. of cable. Meter

For Item No.1 above. 50.40

Add : Charges for digging of Tar road for laying of cables over and above digging of pit in Meter

. 41.11
normal soil as per Sr.No.1.

Laying of underground 11 KV XLPE Cable by push and pool method (Manual) through with
HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4" diametre Gl Pipe without damaging
7 surface of the rod by Horizontal boring / drilling method (excluding cost of HDPE Pipe or 6" Meter 437.66
or 4" Gl Pipe) as per drawing and specification. (Videography of work should be submitted
with bill)

Laying of underground 11 KV XLPE Cable by push and pool method (by Horizontal
directional machine) through with HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4"
diametre Gl Pipe without damaging surface of the rod by Horizontal boring / drilling
method (excluding cost of HDPE Pipe or 6" or 4" Gl Pipe) as per drawing and specification.

Meter 1094.14

Moulding of cable joints (straight joints, indoor and outdoor) for PILC Cable - labour

Nos. 1015.94
charges.

Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour

10 charges, for Urban area. Nos. 2787.47

11 Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour Nos. 3384.87
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charges, for Rural area.
12 Moulding of cable joints (straight joints, indoor and outdoor) for LT PVC Cable Nos. 896.10
13 ;:E[féy 2;821DPE pipe for laying 11 KV XLPE Cable 140mm diametre and 6mm thickness as R-Meter 803.69
14 [S):[ﬁéy 2;8H4DPE pipe for laying 11 KV XLPE Cable 100mm diametre and 6mm thickness as R-Meter 650.57
15 Supply of half round RCC Hume pipe 6" internal diametre and length of 1 metre No. 138.60
16 ISDl;ﬁE)Iy of mediam grade Gl Pipe of size 6" diametre (including clamping the cable with R-Meter 1848.36
17 EL(;[lJep)ly of mediam grade Gl Pipe of size 4" diametre (including clamping the cable with R-Meter 1323.84
18 Supply of .RCC Hume Pipe of 6" internal diametre for laying cable for double circuit and R-Meter 324.93
road crossing.
19 Supply of sand 0.300 X 0.500 X 1.00 metre (layer at bottom of cable trench approx. 0.15 R-Meter 57.03
CMT) as per Drg.No.PGVCL/Tech/UG Cable/01/2014-15 :
20 Supply of sand 0.300 X 0.750 X 1.00 metre (layer at bottom of cable trench approx. 0.225 R-Meter 84.88
CMT) as per Drg.No.PGVCL/Tech/UG Cable/02/2014-15 ’
Rate of Route Marker
Providing, supplying & fixing route marker of C.C. 1:2:4, 150mm X 150mm X 750mm
21 concrete stone (PGVCL marked with approved yellow colour) embeded in earth atleast No 185.19
300mm below the ground level and 450mm above ground level at distance approximately : '
100 metre or as directed by Engineer-In-Charge (this includes material and labour charges
for excavation and refilling.)
22 Dismantling of Under Ground Cable (Excavation and Refilling Earth and credited to store Mtr 76.47
without cutting/damage the cable.) '

Total Estimated Tender Cost Rs.29,96,018.36
In Word (Rupees Twenty Nine Lakh Ninety Six Thousand Eighteen and Thirty Six Paisa
only.)

Date:
Sign & Stamp of the Bidder
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SECTION IX

Technical Specifications

TECHNICAL SPECIFICATIONS FOR THE WORK TO BE CARRIED OUT For erection work 11 KV and L.T.
Distribution lines and Transformer Centres

GENERAL:

The work should be strictly as per specifications and approved designs of the PGVCL. The inferior
and unsatisfactory work is liable for rejection and to be rectified at the cost of contractor. The work will
have to be carried out as per programmed laid down by department and under the entire instruction of
engineer-in-Charge and contractor should employ supervisor who could supervise the works through out and
he should remain present on site. No tools & Tackles will be supplied by the department.

(A) Erection of HT and LT Lines:
Site clearing and tree branches trimming which come in the way of line will be done by the contractor at
his cost. The Company will assist the contractor in getting necessary permission for tree cutting etc. Any
claim for compensation in above respect will have to be borne by contractor.

(B) Fixing: Pole Position:
The Points of pole structures, guys and earthing will be fixed by the department and will be shown to the
contractor. He should adhere to these locations in all circumstances unless directed by the department to
make any change. The Poles from One site to other site or at proposed locations must be carted by loading
on Tractor or Hand-Cart. The Poles shall not be carted by toeing/Dragging with Tractor or Cart or with
any other means.

(C) Pole setting:
Where poles are set in good solid ground the depth of pit shall be 1/6th of the height of the pole and for
grounds of any other nature. The pit must be size of 2 X 2 X 5 feet. The poles and guys must not be set at
the edge of cuts/at shore/embankment where the soil is liable to be washed or eroded out of such setting
should be avoided. While back filling, earth must be packed tight and in no case earth be dumped to
greater depth more than four inches without being rammed, hard before the next layer is thrown in. Extra
earth should be packed around the poles and rammed.
The cost of damage done to the pole during erection will be recoverable from the contractor. No pole,
which is out of plumb or out of alignment shall be accepted. The pole will be in his safe custody till
erected and he is liable to compensate to the Company the full cost of pole along with supervision
charges, if the pole is broken during erection, or stolen from his custody. He should be able to render full
account of the poles entrusted to him whenever the Supervising Officer demands to scrutinizes the same.

(D) Erection of Complete single Pole Structure
Erection of single pole structure comprises of shifting of pole from the stacking place in the village,
excavation of pit, erection in position (with base plate where required), of 8/10 meter PSC poles / 9 to 13
meter Steel Pole or any other suitable pole, fitting of clamps and cross arms and fabricated materials,
fixing of caution board, anti-climbing device etc. complete as per drawing and specification inclusive of
painting, numbering. Generally vertical formation will be used on each pole. However horizontal
formation will have to be used in special circumstances as per instruction at Engineer in change.

(E) Double Pole (D. P.) Structure
Double poles structure such as for HT line tapping, Railway crossing, any other HT/LT or telephone line
crossing, terminal structure for distribution transformer centre comprises of Excavation suitable pits and
refilling of earth, erection in position of two Nos. of 8/10 meter PSC
poles / 9 to 13 meter Steel Pole or any other suitable pole, fitting of clamps, cross arms, bracing cross arm
bracing etc. as per drawing/ standards with mounting D.O. fuses/A.B. switches/HT metering equipment’s
etc., painting, Pole numbering, fixing of caution Board and anti-climbing devices.
The D.P. must be properly aligned and must be in plumb. Special structure if included will be erected as
per drawing supplied. Each Shackle Points must have “D” type Jumpers only.

(F) Stringing of conductors
This includes stringing of stranded and solid bare conductor with fitting of necessary HT/LT pin and strain
insulators, binding on insulators, jumpers, the jointing in HT line will be done by twisting sleeve joints as
per standard practice. Care must be taken in handling the conductor to protect against cuts, scratches or
kinks. The conductor must not be drawn over rough or rocky ground, when it is liable to be damaged.
AAA/ACSR conductors must be drawn on wooden or aluminium pulley only. Wastage and cutting should be
avoided as far as possible. Not more than 3 % sag will be accepted in the materials account. The sag and
spans will be maintained as per drawing/standard. The cross arms insulators must be so fixed that neither
tilts nor bands from position. The sagging should be uniform for all conductors and uneven sagging will not
be allowed. The ground clearance to be maintained as per IE Rules 2010 Clause No. 58 as mentioned
below.

Date:
Sign & Stamp of the Bidder
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For lines of voltage not exceeding 650 Volts 5.8 Meters

Across a street For lines of voltage exceeding 650 Volts but not

exceeding 33 kV 6.1 Meters

For lines of voltage not exceeding 650 Volts 5.5 Meters
Along any street - X

For lines of voltage exceeding 650 Volts but not 5.8 Meters

exceeding 33 kV

If bare - 4.6 Meter

Elsewhere than | For lines of voltage up to and including 11,000 Volts If insulated- 4.0 Meter
along or across
any street For lines of voltage exceeding 11,000 Volts but not

exceeding 33 kV 5.2 Meter

) An overhead line shall not cross over an existing building as far as possible and no building shall be
constructed under an existing overhead line.
Where an overhead line of voltage not exceeding 650 V passes above or adjacent to or terminates
on any building, the following minimum clearances as per IE Rules 2010 Clause No. 60 from any
accessible point, on the basis of maximum sag, shall be observed, namely:-

(i) for any flat roof, open balcony, varandah roof and lean-to-roof and Pitched Roof

(@) When the line passes above the building a vertical clearance of highest part of building
immediately under such line 2.5 meters from the highest point,

(b) When the line passes adjacent to the building a horizontal clearance of 1.2 meters from the
nearest point

(ii) Where an overhead line of voltage exceeding 650 V passes above or adjacent to or terminates on any
building, the following minimum clearances as per IE Rules 2010 Clause No. 61 from any accessible
point, on the basis of maximum sag, shall be observed, namely:-

(@) when the line passes having voltage 650 V and up to and including 33000 V above the building a
vertical clearance of highest part of building immediately under such line 3.7 meters from the
highest point,

(b) When the line having voltage 650 V and up to and including 11000 V passes adjacent to the
building a horizontal clearance between nearest Conductor and any part of such building on the
basis of maximum deflection of wind must be 1.2 meters

(iif) Minimum clearances in meters between lines crossing each other as per IE 2010 Clause No. 69 are as

below.
Sr. No. | Nominal System 11-66 kV | 110-132kV | 220kV | 400kV | 800 KV
Voltage
1 Low and Medium 2.44 3.05 4.58 5.49 7.94
2 11-66 KV 2.44 3.05 4.58 5.49 7.94

In case of illegal construction / structure on the line under erection, the same is to be put in written
notice to the Engineer-In-charge.

(G) Erection of Stay Set:

The erection of stay set comprises of anchor rod, turn buckle, eye bolt and excavation of suitable pit
size of 2 X 2 X 5 foot, fixing of stay clamp on pole, binding of Gl stay wire. The stay insulators must be
inserted in the stay wire on all stays as per drawing. The wrapping of the Guy wire strands at both ends
the stay insulator must be even and must presents neat appearance and good workmanship. No stay
should be left loose but should be tight and straight to withstand in say cyclone or sand storm, the item
includes refilling of earth and painting of fabrication material. If stays are not required to be concreted,
a pre casted cement concrete block will be supplied by the department from his division store which the
contractor will have to transport at his own cost to the site of work and will have to use for fixing of
anchor rod at site.

(H) Earthing:

A pits of 2 X 2 X 5 foot is to be dig about 4 foot away from the pole on which earthing is required to be
carried out. The earthing pipe/earthing plate/earthing coil supplied by the company shall be used as per
specification and drawing. Gl wire no. 8 SWG for earthing should be bolted with earthing pipe/earthing
plate/earthing coil. G. I. Wire must be passed through PVC rigid Pipe which must be buried at least 0.5
Meter in ground and to be kept 2.0 Meters above ground along the Pole. The earthing are to be done at
place as indicted in the pole schedule or as selected by the field Engineer. The coke and salt will have to
be supplied by the contractor at his cost. Erection of earthing should be carried out under the
supervision of the Engineer in charge or nominated Supervisors. At least 20 KG of salt and 20 KG of coal
per earth on alternate layers (as per drawing) will be used by contractor. No amount will be paid if the
work is not done in accordance with these specification.

Date:

Sign & Stamp of the Bidder
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(I) Guarding:

The guarding will have to provide at crossing of lines, telephone line crossing, road crossing and any

accident prone places as indicated by the Engineer in Charge. The work comprises of fixing of guard

cross arms, eye bolts, guard cradle as per design, Gl cross lacing wires complete. Any special type of
guarding if required will be designed by the department. Binding cross arms must be used where the HT
line crosses the road. The ground clearance, line to line clearances etc. to be maintained as per IE Rules

2010 69 and 70. The poles for road crossing may be concreted as instructions of the Engineer In-charge.

The work has to be carried out as instructions of the Engineer In-charge.

(J) Painting and Numbering:

Rail poles and girder poles shall be given one coat of approved red-lead paint and two coats of approved

aluminium paint. All fabricated material will also be painted with two coats of approved aluminium paint

and there should be sufficient interval between every coat of painting in order to allow for drying. The

bolts and must shall be dipped in anticorrosive oil before insertion. The lower portion of steel poles up 3

foot above ground level shall be cleaned of all dust and rust. This surface should be given a base coat of

red lead and an additional coat of black bituminous paint before inserting in the ground. The good
quality paint will be supplied by the contractor and should be of I.S.1 mark and will be got approved from

Executive Engineer, prior to starting work.

Name of the feeder and pole number has to be written on all the poles in English/Gujarati as per

instruction of Engineer In-charge. The colour of back ground and name/number must be of contras

colour. Prior to apply Colour for Numbering on P.S.C poles, it should be properly cleaned and all
accumulations of earth, dirt etc. should be removed.
(K) Concreting:

Unless Specified concreting is to be done for Girder Poles/Guys only. No any PSC Pole/Guys to be

concreted without any special reason. The Concreting of PSC Poles must be approved by concerned

Executive Engineer prior to executionas per Tender Condition mentioned under Section lll Clause No.

2 and sub clause No. 8. Certificates for special Reason and approvals must be submitted with detail Bill.

Cement concrete for any pole / stay should be carried out as per specification given by Engineer In-

Charge as and where required. Concreting should be with one part of cement, two part of specified

quality sand and four parts of well burnt Brice bats (1:2:4). The mixture should be prepared on GI sheet

and should be free from the dust. Cement, river sand and metal should be used by contractor at his own
cost. The finishing coat of cement plaster shall be applied on outer surface Concreting and boxing for
smoothness.

The normal size of concreting of pole shall be 2 X 2 X 2 Feet (0.226 cmt) & that for stay 2 x 2x 1 Feet

(0.113 cmt). In case of Boxing for pole, it shall be 18” dia. x 3 feet (h) (2’ above and 1' below ground)

(0.15 cmt).

(L) Distribution Transformer Centre:

The distribution transformer centre (10 KVA to 200 KVA) will be of outdoor type on two poles structures

as per standard drawing and 5 KVA Transformers are to be on Single Pole. This work include erection of

special two pole structure as per Item No. 2 and fixing of all fabricated material for support of line,

L.A., HG Fuse/AB Switch, Transformer, LT Dist. Box, cable wiring, anti-climbing devices etc. The works

includes of transportation and hoisting of transformer, numbering and painting of all fabricated

materials. For transformer having capacity of 100 KVA and above MS channel shall be utilize which will
be supplied by the company. Three Earthing are to be provided on each Transformers.

1) Earthing of LA on One side.

2) Earthing of all Metal Parts from Top angle and Transformer Body and Dist. Box on other side.

3) For neutral, two separate Earth wire on both side of Transformer and to be common at ground. All
three earthing are to be done as in Delta Formation as shown in the attached Drawing. All earthing
wires are to be connected by proper size of lug and bolted at each earthing points properly. The
Earthing of Transformer Body must be done with lug only.

Looping or winding with Earthing Bolt on Transformer Body is not allowed. Earthing wire Lugs are to

be brought by Contractors. No any extra cost will be paid for this material.

Extra payment for hard soil or rock is payable as per SOR as per committee report to be formed to

decide hard soil or rock which shall consists of Concerned SDO, Deputy Engineer (Tech) and

Executive Engineer.

The cost of damage done to the transformer while erection/Transportation is recoverable from

contractor.

IMPORTANT:
Before starting the work(new, alteration or addition) and during the works the contractor must obtain

lineclear wherever necessary for the concerned officer of this office of other Office. For any
damagedone to the Men, Materials and/or property due to non-observance of rules, the contractor will
be solely responsible. Before initiating any type of digging activity, prior intimation through
“Call Before u Dig” (CBuD) App is mandatory.

Date:
Sign & Stamp of the Bidder
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Check-list for Work Cross Verification

Sr. No. | Check list for work as per specification

Comment

Pole pit up to mark

Pole earthing with pipe end buried under ground

MS Fabrication as per drawing

Structure Alignment (Pole/DP), Pole facing

Pin Insulator bottom nut tightened

MS Fabrication painted with Red oxide + silver oxide coat

Proper stringing

No unsafe crossing and crossing with guarding/AB cable at
road / feeder.

O| 00 NI |URAWN|I=

No double power on any structure

Proper Clearance as per norms with nearby structures,
buildings, lines, ground.

-_
o

Providing proper earthing in transformer(3 Nos.separate)

1 and HT line pole as per specification

12 Earthing wire of Transformer centre must be provided
through proper size of lugs

13 Tightening of Guy-set

14 S/S set as per drawing

15 Proper rating of DO fuse with alignment

16 Lightening arrester fixing with proper jumpering and
earthing

17 Separate Delta earthing for DTC

18 Proper laying of incoming/outgoing LT cable from
distribution box to service pole of LT line

19 D-type jumpers

20 Breather in DTC

Arcing horns with "as is" clearance and position on

21
transformer
22 Pole number painting
23 MCB of DTC must be properly installed
24 Nut-Bolt as per requirement and fastening with washer

25 Separate pole & earthing pits

26 Coal & salt as per specification for earthing

27 Credit of Conductor scrap

28 Credit of Scrap other materials

29 Any others

Name of scheme :

Location/Feeder :

Date:

Place:

Cross verified by (Name, Design., Office) :

Sign :
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SECTION X

DRAWINGS
COIL EARTHING
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ALL DIMENSIONS ARE IN mm

\11 ¢| Pachhim Gujarat Vij Company Limited

7| Laxminagar, Off nana Mava Main Road, Rajkot

Item Description
COIL EARTHING

SIGN AND STAMP OF BIDDER

Date:-

Drawing No:-

PGVCL/ PROJECT/COIL EARTHING/15
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EARTHING ARRANGEMENT OF TRANSFORMER CENTER
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NOTES

1. THE CONNECTIONS TO THE THREE - EARTH ELECTRODES SHOULD BE AS FOLLOWS

(a) TO ONE OF EARTH ELECTRODES ON SIDE OF DOUBLE POLE STRUCTURE AT 'X' FROM THREE 11KV
LIGHTNING ARRESTOR.

(b) TO EACH OF THE REMAINING TWO EARTH ELECTRODE.

(1) TW(O SEPARATE CONNECTION AT X' &Y FROM THE NEUTRAL (ON THE MEDIUM VOLTAGE SIDE) OF THE
TRANSFORMER
(11) ONE SEPARATE CONNECTION AT 'Z' FROM THE TRANSFORMER BODY AND ALL METAL PART

2. ALL EARTHING SHALL BE PROVIDED WITH EARTH BOLTS AND LUGS

Pachhim Gujarat Vij Company Limited
! | Laxminagar, Off nana Mava Main Road, Rajkot

Item Description AR TIIING ARRANGEMENTS
OF TRANSFORMER CENTER

SIGN AND STAMP OF BIDDER Drawing No:-

PGVCL/ PROJECT / TRANSFORMER

Date:- CENTER EARTHING / 16
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DOUBLE POLE (D.P.)
STRUCTURE WITH AB SWITCH
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‘jff' ¢| Pachhim Gujarat Vij Company Limited
Laxminagar, (MT nana Mava Main Road, Rajkot
[tem Description  DOUBLE POLE (D.P.)
STRUCTURE WITH AB SWITCH
SIGN AND STAMP OF BIDDER .
. PGVCL /PROJECT / D.P.STRUCTURE WITH
Date:- A BSWITCH/ 17
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ARRANGEMENTS OF GUY
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1. GUY CLAMP
2. TURN BUCKLE AND EYE BOLT
3. GUY INSULATOR

4. GUY WIRE
5.GUY ROD

6. GUY PIT(2 X2 X 5 {1.)
7.0 30 TO 40 DEG.

\1-' ‘| Pachhim Gujarat Vij Company Limited

I | Laxminagar, Off nana Mava Main Road, Rajkot

[term Description
ARRANGEMENTS OF GUY

Drawing No:-

PGVCL /PROJECT / GUY
ARRANGEMENT / 18

SIGN AND STAMP OF BIDDER
Date:-
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TYPE OF GUY
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\j{J ‘| Pachhim Gujarat Vij Company Limited
:- Laxminagar, Off nana Mava Main Road, Rajkot
I[tem Description
TYPE OF GUY
SIGN AND STAMP OF BIDDER Drawing No:-
Date:- PGVCL /PROJECT /TYPE OF GUY / 19
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SINGLE PHASE TWO WIRE LT
LINE VERTICAL FORMATION
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ELEVATION END VIEW

ALL DIMENSIONS ARE IN mm

Pachhim Gujarat Vij Company Limited

‘T | Laxminagar, Off nana Mava Main Road, Rajkot

Item Description  SINGLE PHASE TWO WIRE LT
LINE VERTICAL FORMATION

SIGN AND STAMP OF BIDDER

Date:-

Drawing No:-

PGVCL / PROJECT / SINGLE PHASE TWO WIRE LT
LINE VERTICAL FORMATION / 20
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THREE PHASE FOUR WIRE LT
LINE VERTICAL FORMATION
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4-/ ‘| Pachhim Gujarat Vij Company Limited
Laxminagar, Off nana Mava Main Road, Rajkot
[tem Description  THREE PHASE FOUR WIRE LT
LINE VERTICAL FORMATION
SIGN AND STAMP OF BIDDER Lirawgiug Noi-
PGVCL / PROJECT / THREE PHASE FOUR WIRE LT
LINE VERTICAL FORMATION / 21
Date:-
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