Name of Work:-

Campus development work in DISRA at sector 14 gandhinagar

BILL OF QUANTITIES
Percentage Rate Tender
Item i . . Rate In
No Description of Item Quantity | Unit figures Amount
1 [Box cutting the road surface to proper slope and camber for making a base for | 3243.00 | Cum. 109.24 354265.32

road work including removing the excavated stuff and depositing on the road
side slope as directed upto 50Mt.lead.

2 |Construction of granular sub-base 150mm thick layer by providing coarse | 912.90 Cum. 1396.83 1275166.11
graded machine crushed B.T. material satisfying MOST specification of
grading I (B.T. stone aggregate 53 mm to 26.5 mm 35 %, 26.5 to 4.75 mm - 45
% and 2.36 mm below - 20 % )including spreading in uniform layer with
motor grader on prepared surface, mixing by mix in place method with
rotavator at OMC and compacting with vibratory roller to achieve the desired
densitv etc. complete

3 |Providing and laying wet mix macadam 0.15m thick layer base course using | 870.30 Cum. 1458.44 1269280.33
machine crushed B.T. chips as per required gradation mixing with required
optimum quantity of water, conveying the mix to site of work, spreading in to
grade and camber with mechanical paver and consolidation each layer with
vibratory roller including cost of material labour plant and equipment etc.
complete.

4 |Providing and laying in position Ready Mixed M-150 grade concrete for 791.20 Cum. 4645.80 3675756.96
reinforced cement concrete work in Foundations & Plinth, using cement
content as per approved Design Mix manufactured in fully automatic batching
plant established on site and transported to site of work in transit mixer
having continuous agitated mixer, manufactured as per mix design of
specified grade for reinforced cement concrete work including pumping of
R.M.C. from transit mixer to site of laying, excluding the cost of reinforcement
and including cost of centering. shuttering, formwork finishing and

admixtures in recommended proportions as per IS : 9103 to accelerate/
retard setting of concrete, improve workability without impairing strength
and durability as per direction of the Engineer -In - Charge. Without Fly Ash
(Min cement level as per latest IS 456 shall be maintained) PCC

5 |Providing and laying trimix vaccum dewatering process of Ready Mixed M-| 1054.90 | Cum. 5693.37 6005936.01
250 grade concrete for reinforced cement concrete work in Road , using
cement content as per approved Design Mix manufactured in fully automatic
batching plant established on site and transported to site of work in transit
mixer having continuous agitated mixer, manufactured as per mix design of
specified grade for reinforced cement concrete work including pumping of
R.M.C. from transit mixer to site of laying, excluding the cost of reinforcement
and centering. shuttering, formwork finishing and admixtures in

recommended proportions as per IS : 9103 to accelerate/ retard setting of
concrete, improve workability without impairing strength and durability as
per direction of the Engineer -In - Charge. Without Fly Ash (Min cement level
as per latest IS 456 shall be maintained) including Compaction and finishing
of cement concrete surface by trimix process ,inclusive of labour charges for
the trimix vacuum dewatering process on cement concrete surface by using
vacuum dewatering pump, surface floater, surface vibrator and machanical
trowel including Channelling & making grooves and rough finish to surface by
providing expansion Joints, Contraction joints & construction joints with
filling of joints with asphalt filler as directed by Engineer In charge & as per

specification.

6 |Providing TMT Bar FE 550D reinforcement for R.C.C. work including bending, | 26373.00 Kg 94.99 2505171.27
binding and placing in position complete upto floor two level complete for all
floors.

7 |Providing and fixing pre-cast Rubber Dye / steel Dye inter locking concrete | 4230.00 | Sqmt 706.90 2990187.00

block 60mm thick with grade of concrete M300 pnumatic compressed /
vibrated mechanically and as per approved design Confirming to IS 15658 :
2006 including 35 mm Sand layer for levelling and filling the joint with sand
in proper line and level as per guidlines of IRC : SP 63-2018 etc. Complete.




I::(r)n Description of Item Quantity | Unit l:iagtI::rLr; Amount
8 |Providing and Laying homoginious Grey cement based concrete kerbing of | 430.00 Rmt 374.92 161215.60
size 30 cm x 30 cm x 10 cm size as per detailed drawing having grade of
concrete M25 grade, including necessary excavation, BBCC 1:5:10 7.5 cm as
per ddetailed drawing fixing in line and level, filling joints in CM 1:3 with
smooth finished, white washing three coats etc. complete as directed by
Engineer in charge.
9 |Providing laying (to level or slopes) and jointing reinforced concrete Light | 974.00 Rmt. 678.02 660391.48
duty non-pressure pipes L.S. class NP2 of the following internal diameter with
collars and butt ends prepared for collar joints including testing of joints
complete.(D) 300mm.
Total Rs. 18897370.08
I/We am/are willing to carry out the work at.............cc.... % above/below percent(Should be written in figures and words) of the estimated

rate mentioned above. Amount of my /our

Tender works out as under.
Estimated amount put to tender

Deduct
Net

......... % below

In words

Notes:

1

Estimated amount put to tender
Add......... % Above

Net
In words

The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-Charge for which

no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017 Cement
Consumption/16/C Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where there is a change as per actual mix design
the cost of difference of cement consumption have been deducted from the rate of original item at the rate of input rate mentioned in

all the tender.

Deputy Executive Engineer
Capital Project Sub Division: 08
Gandhinagar

Executive Engineer

Capital Project Division: 4

Gandhinagar




