
 

 

 

 

SURAT MUNICIPAL CORPORATION

CARPET/RECARPET 20

WEST ZONE (RANDER)

TENDER NOTICE NO. Addi. City Engineer/West Zone /

VOLUME 

Name of Work:-   CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX 
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER 
BLOCK, GARD STONE,WATER TABLE AND 
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no
03) 

Uploading of tender documents

Last date of Document 
downloading 

Last date of Online bid 
submission 

Online query 

Pre bid Meeting 

Physical submission of EMD, 
Tender fee. 

Opening of Technical bid (Online)

SURAT MUNICIPAL CORPORATION

CARPET/RECARPET 2026-27

WEST ZONE (RANDER) 

Addi. City Engineer/West Zone /03/2026-

VOLUME I- TECHNICAL BID

CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX 
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER 
BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING, 
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no

Uploading of tender documents Dt-22/06/2026  

Last date of Document Dt-10/07/2026 UP TO 16.00 Hrs. 

Last date of Online bid Dt-10/07/2026 UP TO 18.00 Hrs. 

Bidder shall have to post their queries on E mail address 
exen.wz@suratmunicipal.org on or before 
11:00 A.M. 

- 

submission of EMD, During Dt.22/06/2026 to Dt.20/07/2026 to 
Accountant, Surat Municipal Corporation, Muglisara, by Speed 
Post/RPAD only.” In sealed cover duly super scribed with name 
of work and tender notice no. 

of Technical bid (Online) Probable Dt - 11/07/2026  10:00 hrs. onward

 

SURAT MUNICIPAL CORPORATION 
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-27 [Work no-3] 

TECHNICAL BID 

CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX 
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II 
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER 

PRO. & LAY. /FIXING OF PAVEMENT MARKING, 
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 

Bidder shall have to post their queries on E mail address 
on or before 30/06/2026 up to 

 the office of “Chief 
Accountant, Surat Municipal Corporation, Muglisara, by Speed 
Post/RPAD only.” In sealed cover duly super scribed with name 

rd 
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1 NOTICE INVITING TENDER  03 
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SURAT MUNICIPAL CORPORATION 

WEST ZONE (RANDER) 

E-Tender (On line) Invitation Short Notice: 

TENDER NOTICE NO. Addi. City Engineer/West Zone /03/2026-27 [Work no- 3] 
Organization 
Name 

SURAT MUNICIAL CORPORATION 

Name of the Zone WEST ZONE (RANDER) 

Scope of Work 

CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX 
TYPE HOT MIX PLANT AND WMM PLANT TO BE INSTALLED WITHIN 
SURAT CITY LIMIT WITH SENSOR OPERATED PAVER FINISHER AND 
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON VARIOUS 
ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND 
MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND 
ABOVE FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. / 
REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD 
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT 
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC 
SAFETY MEASURES. (Work no- 03) 

Tender Notice Addi. City Engineer/West Zone /03/2026-27 [Work no- 3] 

Tender Type Open 
Bidder Nationality NCB 
Product Construction of bituminous road works 
Type of Contract Works 
Bidding Currency Indian Rupees 
Joint Venture Allowed  

Schedule of E-
Tender 

Online queries submission 
Bidder shall have to post their queries on E mail 
address exen.wz@suratmunicipal.org on or before 
30/06/2026 up to 11:00 A.M. 

Pre bid Meeting - 

Document downloading 
start date & time 

Dt.22/06/2026 To Dt.10/07/2026 up to 
16.00 hrs. 

Last date & time of online 
Bid submission 

Dt.10/07/2026  UP TO 18.00 Hrs. 

Physical submission of EMD 
& Tender Fee allowed and 
All necessary documents 
mentioned in Technical Bid 
(If any) will be accepted in 
Hard copy. Such all 
necessary documents also 

During Dt.22/06/2026 to Dt.20/07/2026 
to the office of “Chief Accountant, Surat 
Municipal Corporation, Muglisara, by Speed 
Post/RPAD only.” In sealed cover duly super 
scribed with name of work and tender notice 
no. 
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must be submitted by 
upload colour scan copies in 
Electronic format through 
online. 
Opening of Volume-1 Tech. 
Bid (Probable) Online 

Probable  Dt - 11/07/2026  10:00 hrs. 
onward 

Opening of Price Bid 
(Online) 

Probable  Dt - 21/07/2026  12:00 hrs. 
onward 

Bid validity period 120 days. 

Project Duration 18 months [including Monsoon] 

Payment Details 

Document Fee (As per 
estimated amount in 
Schedule-B) 

Rs.18000/-+Rs.3240/-(GST@18%) = 
Rs.21240.00/- In form of Account Payee 
Demand Draft payable in favour of The 
Commissioner, Surat Municipal Corporation. 

EMD  
(BID SECURITY) (As per 
estimated amount Schedule-
B) 

Rs.30,00,000.00/-100% in the form of 
Demand Draft or pay order of 
Nationalized/Scheduled Bank only in favour of 
Commissioner, Surat Municipal Corporation, 
Surat. or to the extent of 50% in the form of 
Bank Guarantee & balance 50%. in form of 
Demand Draft or Pay order of 
Nationalized/Scheduled Bank only in favour of 
Commissioner, Surat Municipal Corporation, 
Surat.  

Estimated Value Rs.29,84,69,840.60 

General Terms & 
Conditions 

 Bidders who wish to participate in this E-Tender will have to procure 
valid digital certificate as per information Technology Act.2000. Bidders 
can procure this certificate from any of the Government approved 
certifying agency i.e. (n) Code Solution. Bidders shall upload the tender 
documents after submitting the DD details for tender fees and EMD 
details online. The Demand Draft toward Tender Document fees can be 
submitted along with Earnest Money Deposit before the due date as 
specified above. This should be as per details given online and it should 
be drawn before last date of the uploading of the tender. The intending 
bidders shall have to submit the following documents along with the 
EMD (BID SECURITY). The Bidder should submit all the forms 
electronically only. 

(a) The CD containing technical & financial details required for 
evaluation dully digitally signed. 

(b) Power of attorney. 

(c) Company’s profile and certificate of registration of company under 
the law. 

 "Demand draft for E.M.D. & Tender fee shall be submitted in electronic 
format only through online (by scanning) while uploading the bid. This 
submission shall mean that E.M.D.and tender fee are received for 
purpose of opening the bid. Accordigly offer/ tenders of those tenderers 
shall be opened whose E.M.D. and Tender fee is received electronically, 
shall be opened. However for the purpose of realization of D.D. bidder 
shall send the D.D. in original through RPAD / Speed Post so as to reach 
to Account Department (Main office) within 7 days from the last date of 
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submission of price bid. Penaltative action shall be initiated for non 
submission of EMD and Tender fee in original to Account Department 
(Main Office) by bidder shall be initiated and action shall be taken for 
abeyance of registration and cancellation of E-tendering code for One 
year. Any documents in supporting of bid shall be in electronic format 
only through online (by scanning) & hard copy will not be accepted 
separately."   

 Price Bid, supporting Documents (Registration Certificate, Solvency, 
Experience Certificates, CA Statements, etc.) in physical form shall not 
be accepted in any case. These all have to be scanned and submitted 
online invariably. 

  All the required Documents (Registration Certificate, Solvency, 
Experience Certificates, CA Statements, etc.) shall be Duly Notarized. 
The original Seal and Name of the Notary shall be Clearly visible. For 
Uploading, take a Black and White or Colour Copy of the Original 
Document. Get this Copy Notarized. Then Colour Scan this notarized 
Copy and upload it at last.  

 For Example: Bidder has Work Completion Certificate for particular 
experience. To upload it, follow these steps:  

 Make a Colour or Black and White print out from the original document.  

 Get this print Notarized.  

 Now, Colour scan this Notarized Print.  

 Upload it on the Portal.  

 "Following documents shall only be submitted in Hard Copy to Surat 
Municipal Corporation by all bidders". 

 Tender Fees  as mentioned in the tender.  
 Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank 

Guarantee)  
 Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-A. 
 Under taking by the tenderer for not black listed on Rs.300/- 

government stamp paper. 

 Penaltative action  for  not submitting  EMD & Tender Fee amount 
separately paid online by bidder shall be initiated and action  shall  be  
taken for abeyance of registration and cancellation of E-tendering code 
for One Year. 

 Any Documents in supporting of bid shall  be in Electronic format only 
through online (by Scanning) & hard copy will not be accepted 
separately.    

DOWNLOAD OF TENDER DOCUMENT : 

 The tender document for these work are available only in Electronic 
format which can be download free of cost by the bidder. 

SUBMISSION OF TENDER : 

 Bidder shall submit their offer in electronic format on above mentioned 
website on or before the scheduled date and time as mentioned, after 
Digitally Signing the same. No Price bid in physical form will be accepted 
and any such offer if received by SURAT MUNICIPAL CORPORATION will 
be out rightly rejected. Bidder shall have to submit separate account 
payee DD for Tender Fee & EMD drawn in favour of Commissioner, 
Surat Municipal Corporation, Surat.  
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Information for 
online 
participation 

OPENING OF TENDER:- 

The Technical Bid will be opened on the specified date online on website 
https://smctender.nprocure.com Bidders or their representative who wish 
to participate in online tender opening can log on to 
https://smctender.nprocure.com on the due date and time, mark their 
presence and participate in online tender opening. Bidders who wish to 
remain present at Surat Municipal Corporation, WEST ZONE (RANDER) 
at the time of tender opening can do so. Only one representative of each 
firm will be allowed to remain present. 
1. Internet site address for e-Tendering activities will be 

https://smctender.nprocure.com 
2. Interested bidders can view detailed tender notice and download 

tender document from the above mentioned website. 
3. Bidders who wish to participate in online tender have to register with 

the website through the ‘’New User Registration’’ link provided on the 
home page. Bidder will create log in id & password on the own in 
registration process. 

4. Bidders who wish to participate in this tender need to procure Digital 
Certificate as per Information Technology Act-2000 using that they 
can digitally sign their electronic bids. Bidders can procure the same 
from any of the CCA approved certifying agencies, or they may 
contact (n) code Solution at below mentioned address and they will 
assist them in procuring the same. Bidders who already have a valid 
Digital Certificate need not to procure the same. In case bidders need 
any clarification regarding online participation, they can contact 
M/s (n)code solution 

301, G.N.F.C. Info Tower, 
Near Grant Bhagwati Hotel, 
Ahmedabad 380 015 INDIA 
Tel: +91 79 26857316 
Tel: +91 79 26857317 
Tel: +91 79 26857318 
e-Mail: 
URL: https://smctender.nprocure.com 

5. Bidders who wish to participate in e-Tender need to fill data in 
predefined forms of tender fee, EMD, Volume-1 of tender i.e. PQ 
(Technical) Or experience details and Price bid only. 

6. Bidder should upload scan copies of reference documents in support 
of their eligibility of the bid with tender fee & EMD Demand Draft in 
Electronic format through online (By scanning). 

7. All the required Documents (Registration Certificate, Solvency, 
Experience Certificates, CA Statements, etc.) shall be Duly Notarized. 
The original Seal and Name of the Notary shall be Clearly visible. For 
Uploading, take a Black and White or Colour Copy of the Original 
Document. Get this Copy Notarized. Then Colour Scan this notarized 
Copy and upload it at last.  

8. After filling data in predefined forms bidders need to click on final 
submission link to submit their encrypted bid. All bidders must submit 
following documents in HARD COPY to Surat Municipal Corporation. 
 Tender Fees  as mentioned in the tender.  
 Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank 

Guarantee)  
 Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-

A. 
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 Under taking by the tenderer for not black listed on Rs.300/- 
government stamp paper. 

As such instructions may be given by tendering authority. 

For the purpose of realization of tender fee and EMD 

(a) The bidder should submit the demand draft for EMD & tender fee 
in electronic format (by scanning) through online while uploading 
the bid. 

(b) However, for the purpose of realization of Demand draft, the 
bidder should submit the demand draft in original through RPAD/ 
Speed post so as to reach to the account department (SMC Main 
office) Up to DT.20/07/2026 up to 18.00Hrs. Penaltative 
action for not submitting demand draft in Original to Account 
department (Main office) by bidder shall be initiated and action 
shall be taken for abeyance of registration and cancellation e-
tendering code for year. Any document in supporting of bid shall 
be in electronic format only through online (by scanning) and 
hardcopy will not be accepted separately. 

 

 
 

 
EXECUTIVE ENGINEER 

WEST ZONE (RANDER)  
SURAT MUNICIPAL CORPORATION 
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SECTION-1 
(A) NOTICE TO TENDERER:- 

 
(1) Name of the work:   CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB 

GRADE TO BINDER / WEARING COURSE  BY 
CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT 
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY 
LIMIT WITH SENSOR OPERATED PAVER FINISHER AND 
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON 
VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN 
MACHINE AND MOBILE LABORATORY ON ROADS HAVING 
WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ (RANDER) 
OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, 
DIVIDER, JUN. PAVER BLOCK, GARD STONE,WATER TABLE 
AND PRO. & LAY. /FIXING OF PAVEMENT MARKING, ROAD 
STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY 
MEASURES. (Work no- 03) 

(2) Information regarding works can be obtained from the WEST ZONE (RANDER) of 
Surat Municipal Corporation, Surat during the office hours between 11.00 A.M. to 
6.00 P.M. except Sunday and Holidays.  

(3) Acceptance of tender will rest with the competent authority that does not bind him to 
accept the lowest bid and reserves the right to reject any or all tenders/tenders and 
no reasons will be given for acceptance or rejection thereof. The bidders whose 
tender is accepted will have to enter into a regular contract and abides by all rules 
and regulations embodied in the tender. 

(4) The Contractor shall particularly note the units on which the rates are based. In case 
the amount shown in the last  column as worked out by the bidder; differ from that 
worked  out from the quantity and the rates, the amount based on the rates will be 
taken as correct. In case the rate in word differs from that in figure, the former will 
be taken as correct. No change in units shall be allowed. 

(5) The bidders which do not fulfill any of the condition or those in the printed form and 
those tenders who are incomplete shall be forthwith rejected. 

(6) The Tender will be liable to be rejected outright, if while  submitting it :- 
(i) The Bidder proposes any alteration in the work specified in the tender or in the 
time limit allowed for carrying out the work or any other condition. 
(ii)All corrections and additions or pasted slips are not initialed by bidders. 

(7) The Bidder shall have to attach invariably with the tender while submitting in 
electronic format through online :-  
(a)Solvency Certificate without which such tenders are liable to be rejected. The 
Solvency Certificate of Nationalized /  Schedule Bank should be for the amount equal 
to 20% of the estimate amount of the work plus works on hand still to be  executed.  
(b) A list of similar type of completed works and works in hand showing the cost of 
the work to be completed against each the Certificate from the Head of Office 
concerned as per format of " Schedule- D (D-1, D-2 and D-3)" of model forms in 
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Annexure D. 
(c) Every Bidder shall furnish information regarding income-tax for the circle of the 
District in which he is asked for income-tax the PAN No. and year of assessment. 
(d) A copy of registration of minimum “ AA” or above class or special category road 
“I” or above issued by any Central / State/ Local self-Government or Equivalent. 

 (e) The bidder shall have to submit inspection report cum certificate of all necessary 
plants to be used for the work from Superintending Engineer (Mechanical circle) of 
Road & Building Department of concerned state Government.  
(f) Following Documents shall be submitted in HARD COPY to Surat Municipal 
Corporation: 
-- Earnest Money Deposit as mentioned in the Tender.  
-- Tender Fee. 
--  Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-A 
-- Under taking by the tenderer for not black listed on Rs.300/- government stamp 
paper as per Annexure E 
-- Addenda corrigendum (if any) duly signed by contractor.  
-- Technical bid & price bid in Hard copy shall be submitted by successful bidders 
upon intimation from SMC upon sanction of tender. 
(g) All type application contractors are required to have their own employer's code 
number under EPF Act. 1952 and are required to comply the applicable provisions of 
said statuted regularly and totally. 
(h) Further the contractors for services are required to produce the certified copies of 
paid chalans in respect of employees / workers employed by said contractor in 
respect of work allotted by Surat Municipal Corporation, along with copies of pay roll 
and muster roll. If the same are not produced, the bills will not be released.    
(i) All the bidder has to provide Structure Organization in the format of Schedule A1 
of Annexure C model forms.  

(8) The contractor shall also attach list of machinery in their possession and which they 
propose to use for the above mentioned works as prescribed in format of "Schedule 
C" model form in Annexure D. Bidders shall also mention the list of machineries which 
shall be dedicated to the work of this tender only during the entire contract period.  

(9) Tender once accepted shall be binding on the contractor even if the formal 
agreement is not signed. 

(10) Tender once offered cannot be withdrawn except with the written permission of the 
Zonal Chief of the concerned zone of Surat Municipal Corporation. 

(11) The successful bidder will be required to enter into agreement with the Surat 
Municipal Corporation within 10 days from the date of issuance of work order.  

(12) Unless specifically mentioned by the bidder for the extra payment of taxes on prices 
quoted by them, it will be presumed the prices quoted are inclusive of the taxes and 
no claim will be entertained for payment of extra taxes on the bills submitted by them 
of any nature.  

(13) Each bidder shall have to affix his/their passport size Photograph with specimen 
signature in Annexure-C attached with Technical bid. 

(14) In the case of bidders as partnership firm, they have to produce registered 
partnership agreement with passport size photograph of each partner with their 
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specimen signatures and power of attorney to any one partner for bidding and other 
purpose shall be submitted. 

(15)  GST (Goods & Service Tax) has come in existence from 1st July, 2017 
Contractor/Successful Bidder is bound to pay any amount of GST prescribed 
by the Govt of India as per the Term of Contract agreed upon during the 
course of execution of this Contract.  

 From last date of submission of tender and During the course of execution of 
contract if there is any change in Rate of GST (Goods & Service tax) by the 
Government the same i.e. only the difference shall be reimbursed / recovered 
separately by SMC subject to the submission of original Receipt /Proof for the 
amount actually remitted by the Successful Tenderer / Contractor / successful 
bidder certifying that the amount of GST paid to the Government and the 
same shall be intimated  / submitted / claimed within 30 (Thirty) days from 
the date of payment Remittance of GST within stipulated period shall be the 
sole responsibility of the successful Bidder / contractor, failing which, SMC 
may recover the amount due from any other payable dues with SMC and 
decision of Municipal commissioner shall be final and binding on the contractor 
/ successful Bidder in this regard further, the non-payment of GST to the 
Government may lead to the termination of contract and forfeiture of Security 
deposit/ Performance Guarantee Amount. 

 Except GST, If imposition of any other new Taxes / Duties / Levies / Cess or 
any other incidentals etc. or any increase in the existing Taxes /Duties / Levies 
/Cess or any other Incidentals etc.(Excluding GST) are imposed during the 
course of the contract,the same shall be borne by the contractor / successful 
bidder only, in no case SMC shall be liable for the same and obliged to 
reimbursed and no dispute regarding same shall be entertained by SMC. 
Bidder / firm should have to produce attested copy of sale tax certificate with 
proof of residence. 

 
The Construction labour welfare cess shall be deducted from R.A. bill of the 
contractor at the prevailing rate. The current rate of labour cess is 1% of the 
capital amount. 
 

Note :- The Rates mentioned in BOQ/SCHEDULE-B are excluding GST. GST will be 
reimbursed separately (if applicable as per the opinion of Account department of SMC / 
GST Consultant of SMC) as per the prevailing GST Rates decided by the Government. The 
contractor is invariably bound to any changes in GST Rates made during the course of the 
work. The payment (if applicable) for GST will be only released only after the applicable 
Amount reflects on Government portal. Decision of Account Department of SMC regarding 
applicable GST Rates will be final. 
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(B) QUALIFYING CRITERIA OF BIDDER: - 
 

The Bidder should submit the enlisted documents online (Scanned) along with the Qualification Bid. 

If documents are insufficient or it does not match the required criteria mentioned below, 

the tender shall be rejected and the Price Bid of the tenderer shall not be opened.  
 

The applicant who is not capable of meeting requirement listed below shall not be qualified for the 

works. post qualification will be based on the following minimum criteria regarding their particular 

experience, financial position, personal and equipment capabilities and other relevant information as 

demonstrated by the Applicant’s responses in the scanned documents submitted online. The 

qualifications, capacity and resources of the proposed subcontractors shall not be taken into account 

in determining the Applicants compliance with the qualifying criteria. The applicant should note 

specifically that all information given including those in the form of various formats must be 

supported by the attested certificates from respective authorities (not less than Executive Engineer or 

equivalent) which must be submitted with tender online. 

Mainly tenderer shall fulfill following requirements for the post qualification, 

A) Average Annual financial turnover during the last 3 years, ending 31st of March of the previous 

financial year, should be at least 30% of total estimated amount of tender.  
 

B) Experience of having successfully completed similar woks during last 7 years ending last day of 

month previous to the one in which bids are invited should be either of the following. 

 

1. Three similar completed works costing not less than the amount of each work equal to 

40% of estimated amount, Rs. 1193.88 Lacs 

OR 

2. Two similar completed works costing not less than the amount of each work equal   to 

50% of estimated amount, Rs. 1492.35 Lacs 

OR 

3. One similar complete works costing not less than the amount equal to 80% of estimated 

amount, Rs.2387.76 Lacs 
 

Similar works means works of construction of road pavement (construction of 

WMM/DBM/BC/SDBC/BM and which may or may not include works of construction of paver 

block, kerb, signages, pavement markings, etc.) 

The average annual quantity of bituminous items (DBM, BC, BM, SDBC ) executed by bidder 

during last 07 years shall be more than 50% of the total quantity of DBM and BC item quantity 

included in tender. For calculation purpose 07 year shall be considered from June-2019 to May-

2026. The total annual quantity executed during this period will be divided by 7 to get average 

annual quantity for qualification. Bidder shall have to provide year wise quantity executed 
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certified from respective authorities (not less than Executive Engineer or equivalent) during this 

period and invariably be submitted in technical bid Online. 

It is to be noted that Certificates from private individual /Private limited company etc for whom 

the bidder has worked, shall not be considered. Certificates from only those 

organizations/institutions/bodies will be considered which execute work in public view and 

maintain verifiable records. As such, organizations/bodies from which the certificate shall be 

considered are as follows: 
 

i. Government/Semi Government Departments, PSUs and other Government 

institutions like ONGC, BPCL, IOCL, HPCL, etc. 
 

ii.  Mega Public Limited Company like ADANI Limited, ESSSAR, RELAINCE Limited etc. 
 

iii. Well known private sectors like L & T, GAIL etc. 
 

C) The contractors / companies having registration of “AA” Class or above class or special category 

road  “ I ” or above issued by any Central / State/ Local self-Government or Equivalent. 
 

D) Fresh Solvency certificate from bankers of schedule bank / nationalized bank. Minimum value of 

solvency shall be 20% of estimated cost of the tender. 
 

E) Joint Venture and subletting of work shall not be allowed, except for the Microsurfacing work 

including in the tender 
 

F) List of the works already completed in last 7 years in prescribed Performa and attested copies of 

certificates from head of the office concerned for completion of the works. 
  

It is further to clarify that if any of work(s)/is/are on hand with the applicant, but if the amount of 

the work done at the site is more than 90% of the total project / Tender cost as on last date of 

the previous month, then amount of work done for those work(s) will also be taken into 

consideration while evaluation. 
 

Following enhancement factors will be used for arriving the cost of works executed and the 

financial figures to a common base for the value of the works completed in India. 

Year before Multiplying factor 

2025-26 1.10 

2024-25 1.21 

2023-24 1.33 

2022-23 1.46 

2021-22 1.61 

2020-21 1.77 

2019-20 1.95 
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Bidder should indicate actual figures of costs and amount for the works executed by them in the 

format of "Schedule-B" of technical bid in Annexure D of model form without accounting for the 

above mentioned factors. 

Each bidder should further demonstrate: 

G) The tenderer shall not be qualified, failing to comply with the requirements for Microsurfacing 

work too. 

H) Availability of the following key and critical equipment for this work: 
 

1. Bidders have to provide proof of ownership for batch mix plant. 

2. Bidders have to provide letter of support regarding machinery/equipment to be purchased 

(except Batch mix) from manufacturers along with undertaking on stamp paper of Rs.300/- 

and bidder shall make available all such machinery and equipments (to be purchased) within 2 

months from date of issue of LOI (letter of intent). 

Sr.   

No. 
Plant or Equipment capacity No. 

1. Disc Harrowing and/or Rotavator - 1 Nos. 

2. Vibratory roller  8 to 10 MT dead weight 2 Nos. 

3. Tandem Roller  8 to 10 MT dead weight 2 Nos. 

4. Grader - 1 Nos. 

5. WMM Plant 100 TPH 1 Nos. 

6. Sensor paver finisher for laying WMM and 

Bituminous course and/or 

capable to do work upto 

5.50 mt. width 
2 Nos. 

6.a. Paver finisher for laying Bituminous course ( if 

required as per clause 10.3.6 of VOL III) 
- 2 Nos. 

7. Batch mix Plant 80 TPH 1 Nos. 

8. Mechanical Bitumen/Emulsion sprayer - 1 Nos.  

9. Truck/Hywa/MTV 4 Cum. 07 Nos. 

10. Integrated manual machine with cylinder for 

thermo plast 

- 1 Nos. 

11. Plate Vibrator 3 to 5 Ton 1 Nos. 
 

Above listed equipment/plants are mandatorily required for the work up to Five crores 

Indian rupees. For work of worth more than Five crores Indian rupees, the mentioned 

requirement of equipments (except WMM Plant and Batch mix Plant) should be twice 

of those listed in table. 

This requirement of all above machinery and equipment shall be over and above machinery used 

for work on hand. Bidders have to provide letter of support regarding purchase of machinery/ 

equipment from manufacturer invariably. The bidder shall have to provide proof of ownership of 
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all the equipments. 

I) The bidder should also meet the requirement as stipulated for the Microsurfacing work. 

Availability for this work of a Graduate Civil Engineer as Project Manager with not less than 3 

(Three) years experience in construction of similar civil engineering works and other key 

personnel with adequate experience as required. 
 

Bidders who meet the minimum qualification criteria shall be qualified only if their available bid 

capacity is more than the total value of the works for which he has offered his bid.  The available 

bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*2.0 - B) 

Where, 

A= Maximum value of civil engineering works executed in any one year during the last five years 

(updated to 2025-2026 level) taking into account the works completed as well as works in 

progress. (Financial statement should be provided as per format "Schedule B1" of technical 

bid in Annexure D of model Forms. 

N= Number of years prescribed for completion of the works for which bids are invited. (Here in 

the present case the N shall be considered as 1.5 year) 

B= Value, at 2026-27 price level, of existing commitments and on-going works to be completed 

during the ‘N’ Years. 

Note:- The statements showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be 

countersigned by the respective Employer or his authorized representative. 

J) For records reasons SMC shall have absolute powers to qualify the bidder for any particular work 

irrespective of its monetary value.  

K) The Bidders shall note that in case the Bidder is blacklisted / stated as defaulter / barred 

participating in tenders by any of government agencies / semi government agencies or any other 

equivalent agencies during last 5 years then in that case, the Bidders will be disqualified and will 

not be allowed to participate in the bidding process, though bidder satisfies all the qualification 

conditions mentioned above. In this regard, the decision of the Surat Municipal Corporation will 

be final and binding to Bidder. 
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ADDITIONAL QUALIFYING CRITERIA for MICROSUFACRING Work ONLY 

L) QUALIFYING CRITERIA FOR MICROSUFACRING OF BIDDER: - 
 

The applicant who is not capable of meeting requirement listed below shall not be qualified for the 

works. Post qualification will be based on the following minimum criteria regarding their particular 

experience, financial position, personal and equipment capabilities and other relevant information's as 

demonstrated by the Applicant’s responses in the forms attached to the letter of the application. The 

qualifications, capacity and resources of the proposed subcontractors will not be taken into account in 

determining the Applicants compliance with the qualifying criteria. The applicants to note specifically 

that all information given including those in the form of various formats must be supported by the 

certificates from respective authorities (not less than Executive Engineer of equivalent) which must 

be attached with the tender. 

The Applicant shall have Satisfactorily completed Microsurfacing work or shall have a 

JOINT VENTURE with an agency having carried out such work of Microsurfacing as per 

Following: 

1. Three similar completed works not less than the Quantity of each work equal to 40% Of 
Total Quantity of Microsurfacing Type-II  And / Or Microsurfacing Type-III 

OR 
2. Two similar completed works not less than the Quantity of each work equal to 50% Of 

Total Quantity of Microsurfacing Type-II  And / Or Microsurfacing Type-III 
OR 

3. One similar complete works not less than the Quantity of equal to 80% Of Total 
Quantity of Microsurfacing Type-II And / Or Microsurfacing Type-III 
 

"Similar work shall mean surfacing/ RESURFACING of ROADS by microsurfacing methods." 
 
It is further to clarify that if any of work(s)/is/are on hand with the applicant, but if Quantity 
of Microsurfacing Type-II of the work done at the site is more than 50% of the total tender 
quantity of Microsurfacing Type-II as on last date of the previous month, then Quantity of 
Microsurfacing Type-II of work done for those work(s) will also be taken into consideration 
while evaluation. 
 
It is to be noted that Certificates from private individual /Private limited company etc for 
whom the bidder has worked, shall not be considered. Certificates from only those 
organisations/institutions/bodies will be considered which execute work in public view and 
maintain verifiable records. As such, organisations/bodies from which the certificate shall be 
considered are as follows: 
 

a) Government/Semi Government Departments, PSUs and other Government institutions like 
ONGC, BPCL, IOCL, HPCL, etc. 

b) Mega Public Limited Company like ADANI Limited, ESSSAR, RELAINCE Limited etc. 
  
The contractors / companies having registration of “E-1” Class or equivalent & above 
issued by any Central / State Government or Equivalent 

 

Bids from Joint Venture / Consortium are acceptable with following criteria. 

The Bid shall include all the information listed in clause 5 to 15 of section I of volume I on Page 8, 
9 & 10 for each joint venture partner; 
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1. The lead partner of the joint venture / Consortium shall supply not less than 85 % of the 

resources.  Maximum no of entities for Joint venture / Consortium shall be limited to Two 

nos only and stake of Second partner (other than lead partner) shall not be less more 15% 

in all financial matters including shareholding in the Joint Venture Company / Consortium. 

2. The bids shall be signed so as to be legally binding on all partners; 

3. All partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms; 

4. The lead partners shall be nominated as being in charge (Lead Partner), authorized to incur 

liabilities, and receive instructions for and on behalf of any and all partners of the joint 

venture; 
 

5. The execution of the entire Contract, including payment, shall be done exclusively with the 
partner in charge (Lead Partner). 

 

6. A copy of the Joint venture Agreement entered into by the partners shall be submitted with 

the bid. The joint venture agreement shall contain role and responsibilities of each partner 

among other matters. The Joint Venture Company shall have to be formed and shall have 

to submit MOU on stamp paper of required worth value. Original copy shall be submit. 
 

7. The work experience of similar work shall have following qualifying criteria in relevance with 

clause no. L(1), L(2) and L(3).  
 

8. In case of a joint venture / Consortium, a power of attorney shall be submitted in favour of 

the ead partner signed by all partners. Such Power of Attorney shall delegate to the lead 

partner, full powers to sign, negotiate and generally deal on behalf of the joint venture / 

Consortium on all matters pertaining to the joint venture and this bid/contract. 
 

9. All joint Venture partners must be registered in India. 
 

Above details for joint venture shall be considered for Microsurfacing work portion only. 

It shall be applicable for second partner (other than lead partner) who has made Joint Venture with 

lead Partner for exclusively Micro Surfacing work only. 
 

on analysis of the detail submitted for Microsurfacing work by second partner of Joint Venture fails to 

qualified with above criteria under such circumstances whole Joint Venture shall liable for 

disqualification for the above detailed work, Inspite of bid partner of Joint Venture satisfies the 

qualifying criteria and get qualified for work other than microsurfacing work (mainly DBM/BC Work). 

 

 
SIGNATURE OF THE BIDDER: 

 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
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SECTION-2:- SPECIAL INSTRUCTION FOR SUBMISSION OF TENDER 

DOCUMENTS COMPRISING THE BID TO BE SUBMITTED IN PHYSICAL FORM 

2.1  The bid submitted by the bidder in physical form in hard copy shall comprise the following: 

a) Bid Security (EMD)  

b) Tender fee Rs.18000/-+Rs.3240/-(GST@18%) = Rs.21240.00/- in form of 

D.D. in favor of Commissioner, S.M.C. payable at any nationalized or Scheduled bank 

situated at Surat. 

c) Affidavit as per Annexure A on Non judicial Stamp Paper of Rs.300/- (Annexure-a) 

d) Under taking by the tenderer as per Annexure E for not black listed on Rs.300/- 

government stamp paper.  

A. The bidder should submit the demand draft for EMD & tender fee in electronic format 

(by scanning) through online while uploading the bid. 

B. However, for the purpose of realization of Demand draft, the bidder should submit 

the demand draft in original through RPAD/ Speed post so as to reach to the account 

department (SMC Main office) Up to DT.20/07/2026 up to 18.00Hrs. Penaltative 

action for not submitting demand draft in Original to Account department (Main 

office) by bidder shall be initiated and action shall be taken for abeyance of 

registration and cancellation e-tendering code for year. Any document in supporting 

of bid shall be in electronic format only through online (by scanning) and hardcopy 

will not be accepted separately.  

C. Affidavit on Non-Judicial Stamp Paper of Rs.300/- (as per Annexure-A) shall only be 

submitted in Hard copy to Surat Municipal Corporation by All Bidders. 

D. Under taking by the tenderer for not black listed on Rs.300/- government stamp 

paper.  

• And any other material required be completing and submitting by bidders in 

accordance with these instructions.  

• Price Bid, supporting Documents (Registration Certificate, Solvency, Experience 

Certificates, CA Statements, etc.) in physical form shall not be accepted in any case. 

These all have to be scanned and submitted online invariably. 

•  All the required Documents (Registration Certificate, Solvency, Experience 

Certificates, CA Statements, etc.) shall be Duly Notarized. The original Seal and Name 

of the Notary shall be Clearly visible. For Uploading, take a Black and White or Colour 

Copy of the Original Document. Get this Copy Notarized. Then Colour Scan this 

notarized Copy and upload it at last.  
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• For Example: Bidder has Work Completion Certificate for particular experience. To 

upload it, follow these steps:  

• Make a Colour or Black and White print out from the original document.  

• Get this print Notarized.  

• Now, Colour scan this Notarized Print.  

• Upload it on the Portal.  
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ANNEXURE - A 
 

AFFIDAVIT 
Name of Work:-  CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT 
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II 
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER 
BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING, 
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03) 

I, the undersigned, do hereby certify that all the statements made in the required attachments are 
true and correct. I also understand that in case of wrongful / false information, corporation is 
entitled to take any civil & criminal punitive action against me / us. 

 

 The undersigned also hereby certifies that neither our firm 
M/s_________________________________ Nor any of its constituent partners have 
abandoned any work in India nor any contract awarded to us has been rescinded 
during last five years, prior to the date of this bid.  

 
 The undersigned hereby authorize(s) and request(s) any bank, person, authorities, 

government or public limited institution, firm or corporation to furnish pertinent 
information deemed necessary and requested by the SMC to verify our statements or 
our competence and general reputation etc. 

 
 The undersigned understands and agrees that further qualifying information may  be 

requested, and agrees to furnish any such information at the request of the SMC. 
 
 The SMC and its authorized representatives are hereby authorized to conduct any 

inquires or investigations to verify the statements, documents, and information 
submitted in connection with this bid and to seek clarification from our bankers and 
clients regarding any financial and technical aspects. This Affidavit will also serve as 
authorization to any individual or authorized representative to any institution referred to 
in the supporting information, to provide such information deemed necessary and 
requested by representative of Surat Municipal Corporation to verify statements and 
information provided in the Tender or with regard to the resources, experience and 
competence of the Applicant. 

 

________________________________________ 
          Signed by the Authorize signatory of the firm 

 
________________________________________ 

          Title of the office 
________________________________________ 

          Name of the firm 
 

  Date: - 
Note: -The affidavit format as indicated above to be furnished on non-judicial stamp 
Paper of Rs.300 and duly notarized  
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ANNEXURE - B 

 E.M.D. & Tender fee shall be submitted in electronic format only through online 

(by scanning) while uploading the bid. This submission shall mean that E.M.D. 

& tender fee are received for purpose of opening the bid. Accordingly, offer/ 

tenders of those tenders whose E.M.D. & tender fee is received electronically, 

shall be opened. However, for the purpose of realization of EMD and tender 

fee, bidder shall send the EMD as well as tender fee in required format in 

original through RPAD/ Speed post so as to reach to Account Department (Main 

Office) within 7 days from the last date of submission of price bid. Punitive 

action shall be initiated for non submission of EMD & tender fees in original to 

Account Department (Main Office) by bidder including abeyance of registration 

and cancellation of E-tendering code for One year. All documents in supporting 

of bid shall be in electronic format only through online (by scanning) during the 

bidding period & Hard copy will not be accepted separately. 

 Price Bid, supporting Documents (Registration Certificate, Solvency, Experience 

Certificates, CA Statements, etc.) in physical form shall not be accepted in any case. 

These all have to be scanned and submitted online invariably. 

  All the required Documents (Registration Certificate, Solvency, Experience 

Certificates, CA Statements, etc.) shall be Duly Notarized. The original Seal and Name 

of the Notary shall be Clearly visible. For Uploading, take a Black and White or Colour 

Copy of the Original Document. Get this Copy Notarized. Then Colour Scan this 

notarized Copy and upload it at last.  

 For Example: Bidder has Work Completion Certificate for particular experience. To 

upload it, follow these steps:  

 Make a Colour or Black and White print out from the original document.  

 Get this print Notarized.  

 Now, Colour scan this Notarized Print.  

 Upload it on the Portal.  
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"Following Documents shall only be submitted in HARD COPY to Surat 
Municipal Corporation by all bidders." 
 

 Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank Guarantee) 

 Tender fee as mentioned in the tender. 

 Affidavits as Mention in the tender. 

 Undertakings as Mention in the Tender. 
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2.2   Sealing & Marking of Bids 

2.2.1   The bidder shall seal and send the demand draft (relevant to tender fee & Bid 
security (EMD)) in original in separate covers. Cover 1 shall be the outer cover. Cover 
2 shall contain documents listed in 2.1 a), b), c) and d). 

2.2.2  These shall:  

a) Be reached to “Chief Accountant”. Surat Municipal Corporation, Muglisara, Surat 

– 395003 only through speed post / RPAD within stipulated date & time. (i.e. 

within 7 days from the last date of online submission of the bid as per the tender 

notice. 

b) Bear the following identification: 

 Name of the work:  CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX 
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II 
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. 
PAVER BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT 
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. 
(Work no- 03) 

TENDER NOTICE NO. Addi. City Engineer/West Zone /03/2026-27 [Work no- 03] 

- Last date of submission: Dt.10/07/2026 UPTO 18.00 Hrs. 
 

c) Have endorsement on outer cover:  

- Do not open before Dt.20/07/2026. 
 

2.3  In addition to the identification required in Sub-Clause 2.2.2 above, the inner covers 2 
shall indicate the name and address of the bidder to enable the bid to be returned 
unopened in case it is so decided pursuant to Clause 2.6 hereof.  

2.4  If the outer cover is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 
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2.5.0    DEADLINE FOR SUBMISSION OF THE BIDS 

Refer “Schedule of E tender” & “General terms & conditions” mentioned in E 
tender invitation notice. 

2.6.0    LATE BIDS 
 
2.6.1  Bid received by the Employer after the deadline prescribed in Clause 2.5 above shall 

be considered unopened to the bidder. 
 
2.6.2 No bid may be modified or withdrawn after the deadline for online submission of bids. 

(After 18.00 hrs. on Dt.10/07/2026) 
 
2.6.3 Withdrawal or modification of a bid between the deadline for on line submission of bids 

and the expiry of the original period of bid validity shall result in the forfeiture of the 
bid security.  

 
 

 
SIGNATURE OF BIDDER                          
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
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SECTION-3:- SPECIAL CONDITIONS FOR SECURITY DEPOSIT & STAR RATE 
 

Bidder can replace 5% Performance security deposit as per (iii) at the time of final bill, with 
F.D.R. (From the Nationalize OR Schedule bank) located in Surat city only) in 4 equal parts 
with validity of 2 years, 3 years, 4 years and 5 years respectively. 

(d) Remaining 25% amount of performance security shall become refundable at the end of 
Five years from the date of final completion of work, subject to deduction of amount due for 
expenses, if any.  
 
 
 
 

 (1) Contractor should place % (percentage) of security deposits according to tendered 
amounts. Security deposit will be recovered from the contractor in following manner: - 
 
(i) 2% of the total tender amount to be deposited by the successful bidder before 
commencement of the work either in Cash or pay order/Demand Draft / FDR / Bank 
guarantee (From the Nationalize Bank located in Surat only) which will  be released after 
payment of final bill. If the Contractor deposits the initial security deposit in the form of Bank 
guarantee (From the Nationalize Bank located in Surat only), than the contractor will liable 
to renew the same till the date of completion of work. If in the case the contractor fails to 
renew such Bank guarantee, penalty for the days laps without renewed at a rate of 0.065% 
will be imposed per day on the total security deposit amount. 
 
(ii) 2% of the total work done amount shall be deducted as retention money from the 
running account bill which will be released at the time of final bill.  
 
(iii) 5 (five) % of work done amount will be recovered as performance security deposit from 
running bills. 
 
(iv) Therefore, in total 7% (2% S.D. placed at the time of issue of work order + 5% as per 
(iii) above) of the performance security shall withheld for defect liability. 
 

Initial security deposit of 2 (%) will become refundable after payment of final bill, subject to 
deduction of amount due for expenses, if any. 

Performance security shall be refundable stage wise as mentioned below during defect 
liability period but only after no objection received from Audit Department. 

(a) 25% of total amount of performance security deposit shall become refundable after 
expiry period of two years from the date of final completion of work, subject to deduction of 
amount due for expenses, if any. 

(b) 25% amount of performance security deposit shall become refundable after expiry period 
of three years from the date of final completion of work, subject to deduction of amount due 
for expenses, if any. 

(c) 25% amount of total amount of performance security deposit shall become refundable 
after expiry period of Four years from the date of final completion of work, subject to 
deduction of amount due for expenses, if any.  
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(2) Defect liability period: 
The contractor shall be responsible to make good and remedy at his own expense any 
defect which may develop or may be noticed before the period mentioned in the 
memorandum of tender from the certificate date of completion of work The Engineer 
in charge of concerned zone shall give the contractor a notice in writing about the 
defects and contractor shall make good the same within stipulated time mentioned 
(even during monsoon) in notice. In the case of failure on the part of the contractor, 
the Engineer in charge of concerned zone may rectify or remove or repair the work at 
the risk and cost of contractor and he shall be entitled to recover the whole or any 
part of the amount of any or all security towards the expenses, if any incurred by him. 

 
Successful tenderer will be sole responsible to make in order all the work done by him 
as per tender condition at his own cost till the defect liability period of tender.  
 
Defect liability for trench works carried out by contractor shall be considered as 1 year 
from the date of completion of work. 
 

(3)   Star Rate difference Calculation for Bitumen to be brought by 
Contractor:- 

Star Rate for VG-30 Bitumen=(Rs. 78260.00 + GST) Per MT  

Conditions for variation in rates of Bitumen:- 

  1. The Contractor shall procure bitumen directly only from HPCL/IOCL/BPCL or any other 
PSU's. 

2. The Contractor will have to produce in original all the gate passes issued by the 
refinery and also the bill in original to the Engineer-in-charge. 

3. The number of transport tanker carrying the asphalt shall be furnished by the 
contractor. 

4. The test certificate regarding the grade of asphalt as well as test result of bitumen 
shall have to be produced. 

5. The difference between the actual rates of purchase as per original bill of the refinery 
produced and the star rate shown above in this shall be payable / recoverable for the 
quantity of bitumen actually used in this work. This difference shall be payable/ 
recoverable for the asphalt consumed in the work executed during original & extended 
time limit, if time limit is extended for reasons of delay attributable to the Department. 
This difference shall not be payable for the work executed in extended time limit, 
when extension is given for the reason of delay attributable to the contractor. 

Sr. 
No.

Date Vehicle 
  No. 

Gate 
Pass 
No. 

Weig
ht 

(MT) 

Actual  Net 
Amount 

as per Gate 
Pass 

with GST & 
Discount 

(Rs.) 

Actual  Net 
Rate 

as per 
Gate Pass 
(with GST 

& 
Discount)/MT 

(Rs.) 

Star Rate 
with GST  

as 
included 

in 
Tender/

MT 
(Rs.) 

 

Star 
Rate 

Differen
ce 

(Rs.)/M
T 

Star 
Rate 

Differen
ce 

Amount 
(Rs.) 

  1     2      3     4    5         6      7 = 6/5     8   9= 7-8  10=9*5 
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6. The difference will be-payable/recoverable from the date of issue of work order and 
this star rate difference will not be subjected to any ceiling. 

7. No advance payment or secured advance will be payable against bitumen to 
contractor. 

8.  The Discount provided by the refineries on bitumen shall have to the passed onto the 
SURAT MUNICIPAL CORPORATION .The same shall be calculated along with 
calculating star rate difference amount.  

 
 

 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION 
SIGNATURE OF BIDDER.  
 
 DATE: 
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Special Condition to Fill the Tender 
 

All Intending bidder have to submit details of plant, Equipment, Manpower, Machinery etc. 

according to Appendix 'A' 

The detail furnished in Appendix 'A' Shall create clearly indicate that net available capacity 

per day shall be minimum 150MT/per day for works below 24.0 M wide road and 300MT/per 

day for equal & above 24.0M wide road. The work shall attempted by intending bidders shall 

have to furnished separate details of Pavers, Rollers, Dumpers, vehicles, etc. all machineries 

& Manpower separately. 

Appendix -A 

No. 
Location 
of Plant 

Details of 
Batch 

Mix Plant 
in TPH & 

its 
Capacity 

in 
MT/day 

Works on hand 

 

Work wise 
Total 

remaining 
Quantity of 
bituminous 

material 
which has to 
be carried out  

(From Sept-
2026 to May-

2027) 

in M.T. 

 

 

Remaining 
time in 

Which  such 
(Col.5) 

remaining 
work has 

(Quantity) to 
be carried out 

from. 

(From Sept-
2026 to May-

2027) 

in days 

 

Utilization 
of Capacity/ 

day  

in M.T. 

 

Net 
Available 
Capacity/ 

day 

(From 
Sept-2026 
to May-
2027) 

in M.T. 

 

Work 
wise 

Details 

Quantity of 
bituminous 
material in 

M.T. 

(1) (2) (3) (4) (5) (6) (7)=(5/6) (8) (9) 

         

 

It is clearly noted that the Surat municipal corporation reserve the rights to accept or reject 
any or all the tenders without assigning any reason thereof. 
The Surat Municipal Corporation has right to accept or reject any or all the tenders without 
assigning any reason thereof. 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
Signature of the Bidder.  
Date: 
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SECTION-4:- SPECIAL CONDITIONS – ‘A' 
 
The following conditions treated as part of the tender documents. 
 
1.  If the bulk asphalt is not available from Hazira Refinery, Surat the Contractor shall 

make his own arrangement for collecting and carting bulk bitumen from Mumbai/ 
Vapi/ Koyali OR Savali refinery (Baroda)/or as directed by Engineer in charge and in 
that case, if the bulk asphalt brought from Mumbai/Vapi/Koyali OR Savali (Baroda) the 
rate of carting shall be paid as mentioned in schedule-B of price bid of this work. 
(Above condition shall be applied only if bulk asphalt provide by Surat Municipal 
Corporation.) 

 
2.  All efforts will be made by the Corporation to pay the final Bill within one month from 

the date of completion if possible. 
 
3.  The Contractor shall make every endeavor to work during working hours only. 
 
4.  Calculating responsibility of Contractor for road damages within defect liability period, 

Contractor will be given exemption from damages occurring due to water logging 
storage and excavation done for laying various service lines. 

 
5.  Repairs of damages by Contractor at his own cost should be done under the 

supervision of Municipal Technical Staff both at plant and paver site as per executed 
tender specifications.  

 
6.  No price variation or escalation shall be paid to the Contractor on the tender 

sanctioned rates for works carried out in total time limit. 
 
7.  No compensation of any item shall be paid in case if the item is omitted i.e. not 

executed at all. 
 
8.  Contractor should stop the carpeting/re-carpeting work by paver-finisher on or before 

Dt.15/06/2027. 
 
 Remaining work shall be started after monsoon and shall be completed within 

tender time limit. 
 
 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
SIGNATURE OF THE BIDDER: 
ADDRESS:- 
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SECTION-5:- SPECIAL CONDITION: 'B' 
 

(1) Most of the roads within city limit are loaded with heavy traffic. On few such roads it will be 
difficult to work during the day time, so on such road’s contractor may have to work during 
night hours as per instruction of Engineer-in-charge.[The Engineer-in-charge shall mean 
Executive Engineer of  the concerned Zone.] 

 
(2)     WATER: - 

For all the purpose connected with the work, the Contractor shall be allowed to use water 
from the Municipal mains wherever available at prevailing rate. The Contractor, however, will 
have to make their own arrangement to get it at their cost necessary water connections from 
the Municipal mains.  If the water is in the opinion of the Zonal Officer / Executive Engineer 
used improperly or wasted the Engineer, may cause the supply of water to be discontinued or 
the water will be supplied to the contractors at double the prevailing rate of water for the 
quantity of water. The contractors will be charged for all the cost connected with making any  
connections with the mains that may be required for the purpose of the work and after 
cutting of such connection,  besides the usual Municipal Charge for the use of meters,  if any 
fixed by the Engineer-in-charge to prevent the misuse or wastage of Water by the 
contractors, the Engineer shall be at liberty to engage a Mukadam at the cost of the 
Contractor on providing in force wages (exclusive of other charges leviable by  the 
Corporation under rules such as dearness allowance and  supervision charges etc.) for 
supervising and controlling  the use of water by the Contractor's men. 

 
If Municipal water mains are not available nearby, Contractor shall have to make his own 
arrangements at his cost for potable water required for construction purpose and daily use for 
his laborers. 

 
(3)    ELECTRIC SUPPLY: - 

The Corporation will not provide the electric supply for the work and contractor has to make 
his own arrangements for the electric supply. 
 

(4)     TAXES: - 
The bidder is advised, directed to take into consideration all the Central/State/ Local 
Self-Government taxes, levies. No tax/nor any Govt. levy shall be paid extra and/or 
separately. However, the deduction of Tax/Levy, if any, shall be ensured from 
payment due to be made time to time in accordance with the provisions of 
Central/State Govt. Laws, orders issued from time to time and remaining in force. 

 GST (Goods & Service Tax) has come in existence from 1st July, 2017 
Contractor/Successful Bidder is bound to pay any amount of GST prescribed by the 
Govt of India as per the Term of Contract agreed upon during the course of 
execution of this Contract.  

 From last date of submission of tender and During the course of execution of contract 
if there is any change in Rate of GST (Goods & Service tax) by the Government the 
same i.e. only the difference shall be reimbursed / recovered separately by SMC 
subject to the submission of original Receipt /Proof for the amount actually remitted 
by the Successful Tenderer / Contractor / successful bidder certifying that the amount 
of GST paid to the Government and the same shall be intimated  / submitted / 
claimed within 30 (Thirty) days from the date of payment Remittance of GST within 
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stipulated period shall be the sole responsibility of the successful Bidder / contractor, 
failing which, SMC may recover the amount due from any other payable dues with 
SMC and decision of Municipal commissioner shall be final and binding on the 
contractor / successful Bidder in this regard further, the non-payment of GST to the 
Government may lead to the termination of contract and forfeiture of Security 
deposit/ Performance Guarantee Amount. 
 

 Except GST, If imposition of any other new Taxes / Duties / Levies / Cess or any 
other incidentals etc. or any increase in he existing Taxes /Duties / Levies / Cess or 
any other Incidentals etc.(Excluding GST) are imposed during the course of the 
contract, the same shall be borne by the contractor / successful bidder only, in no 
case SMC shall be liable for the same and obliged to reimbursed and no dispute 
regarding same shall be entertained by SMC. Bidder / firm should have to produce 
attested copy of sale tax certificate with proof of residence. 

 
The Construction labour welfare cess shall be deducted from R.A. bill of the contractor 
at the prevailing rate. The current rate of labour cess is 1% of the capital amount. 

 

Note :- The Rates mentioned in BOQ/SCHEDULE-B are excluding GST. GST will be 
reimbursed separately (if applicable as per the opinion of Account department of SMC / GST 
Consultant of SMC) as per the prevailing GST Rates decided by the Government. The 
contractor is invariably bound to any changes in GST Rates made during the course of the 
work. The payment (if applicable) for GST will be only released only after the applicable 
Amount reflects on Government portal. Decision of Account Department of SMC regarding 
applicable GST Rates will be final. 
 

(5A)   VARIATION IN THE QUANTITIES OF WORK: - 
Variation in the quantities of work in the bill of quantities shall not vitiate the contract. The 
quantities shown in the tender are approximate and no claim shall be entertained for 
quantities of work executed being less/more than those entered in the tender. The Contractor 
shall be bound to carry out the additional work up to 30% (Thirty percent) of tender amount, 
in accordance with any instruction which may be given to him in writing signed by the 
Engineer-in-charge, after obtaining approval / sanction from competent authority of Municipal 
Corporation at the sanctioned tender rate of this work.  
 

(5B)  LOI and work order can be issued in full or part depending upon the requirement of different 
zone/department of Surat Municipal Corporation, subject to the total sanctioned tender 
amount 

 

(6) The bulk asphalt should not be used as fuel. If however Contractor is found using bulk asphalt 
as fuel, the quantity of bulk asphalt utilized shall be assessed by the Executive Engineer of 
concerned zone and whose decision will be final and binding on the Contractor who will be 
charged at double the basic input rate of the tender document even though the total 
consumption of bulk asphalt may be within the theoretical consumption. 

 

(7)     EXTRA ITEMS: - 
Extra Items of work shall not vitiate the contract. The Contractor shall be bound to execute 
extra items of work as directed by the Engineer-in-charge. The rate of any extra item shall be 
as per Government S.O.R. of the year 2024-2025 (+) Plus or (-) Minus percentage higher 
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or lower stated in the tender. Any discrepancy regarding specifications, M.O.R.T.& H. 
specifications-2013 published by IRC will be final and binding to the bidder. 
 

(8)     EMPLOYMENT OF A QUALIFIED SITE ENGINEER BY THE CONTRACTOR: - 
The Contractor shall employ full time technically qualified staff during the execution of this 
work as under: - 
 

(1)  One graduate Engineer when the cost of work to be executed is more than Rs. 50 Lakhs. 
 

(2) One qualified Diploma holder Engineer when the cost of work to be executed is more than 
Rs. 20 lakhs but less than Rs. 50 lakhs. 

The Engineer so employed for the work must have sufficient experience to handle the work 
independently. Such an Engineer shall have to stay at the site of work and he shall not be 
entrusted with any other duty except of this work. 
In Case the Contractor or as partner of the Contractor firm is a Civil Graduate Engineer, 
employment of a separate Engineer will not be necessary provided that the Engineer partner 
himself attends the executions of the work on site. 

 
 
 

(9) LABOUR LICENCE: - 
 Before starting the work, the Contractor will have to obtain the license from the District Assistant 

Labour Commissioner under the Contract labour (Regulation and abolition) Act 1970 as contract 
labour (Regulation and abolition) Gujarat Rules 1972 after paying necessary fees and deposit on 
the basis of the number of labourers to be employed on the work and will have to supply two 
true copies of the said license to the Executive Engineer before starting the work. 

 
 

(10) FIELD AND PLANT LABORATORY AND TESTING CHARGES: - 
Contractor shall set up field and plant laboratory facility for the said work and the laboratory 
should be equipped with implements and appliances as mentioned in below table for collection of 
samples, and for carrying basic and routine tests of simple and complex nature required for the 
construction of road work. These equipments should not be considered as a qualifying criterion 
of the bidder, but should be made available on instruction of Engineer-in charge. 

 

Sr.  
No. 

 
Number 

(A) GENERAL 
1. Weigh Balances  

a. 5 - 20 kg capacity Electronic type -Accuracy 1 gm 1 No. 
b. 500 gm capacity-Electronic Type Accuracy 0.01 gm 1 No. 
c. Electronic 5 kg capacity Accuracy 0.5 gm 1 No. 
d. Platform Balance scale-300 kg capacity 1 No. 
e. Chemical Balance 100 gm capacity-accuracy 0.001 gm - 

2. Oven-electrically operated, thermostatically controlled (including 
thermometer), stainless steel interior, From 0°C to 220°C 
Sensitivity 1°C 

1 No. 

3. Sieves: as per IS:460-1962 1 Set 
4. Sieve shaker capable of shaking 200 mm and 450 mm dia. 

sieves- electrically operated with time switch 
1 No. 

5. 200 tonnes compression testing machine 1 No. 

6. Stop watches 1/5 sec. accuracy 1 No. 
7. Glass thermometers range 0°C to 100°C and metallic 2 No. 
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thermometers range up to 300°C. each 
8. Hot plates 200 mm dia. (1500 watt.) 1 No. 
9. Enamel trays  

a. 600 mm x 450 mm x 50 mm 2 Nos. 
b. 450 mm x 300 mm x 40 mm 2 Nos. 
c. 300 mm x 250 mm x 40 mm 2 Nos. 
d. Circular plates of 250 mm dia. 2 Nos. 

(B) FOR SOILS  

1. Apparatus for Sand replacement method for density  
2. Lab CBR testing equipment for conducting CBR testing, load 

frame with 5 Tonne capacity, electrically operated with speed 
control as per IS:2720 (Part 16) and consisting of following: 

1 Set 

a. CBR moulds 150 mm dia. - 175 mm ht. 6 No. 
b. Tripod stands for holding dial gauge holder 4 Nos. 
c. CBR plunger with settlement dial gauge holder 1 No. 
d. Surcharge weight 147 mm dia. 2.5 kg wt. 6 Nos. 
e. Spacers disc 148 mm dia. 47.7 mm ht. With handle 2 Nos. 
f. Perforated plate (Brass) 2 Nos. 
g. Soaking tank for accommodating 6 CBR moulds 2 Nos. 
h. Proving rings of 1000 kg, 2500 kg capacity 1 No. 

Each 
i. Dial gauges 25 mm travel- 0.01 mm/division 2 No. 

3. Nuclear moisture Density meter or equivalent 1 No. 
4. Speedy moisture meter complete with chemicals 1 No. 

(C) FOR BITUMEN AND BITUMINOUS MIXES 

1. Constant temperature bath for accommodating bitumen test 
specimen, electrically operated and thermostatically controlled 
(to accommodate minimum six Specimens) 

1 No. 

2. Penetrometer automatic type, including adjustable weight 
arrangement and needles as per IS:1203-1958 

1 No. 

3. Soxhlet extraction or centrifuge type apparatus complete with 
extraction thimbles with solvent and filter paper 

1 No. 

4. Marshall compaction apparatus automatically operated as per 
ASTM 1559-62 T complete with accessories (with 180 N Marshall 
Moulds) 

1 set 

5. Furol viscometer 1 No. 
6. Ductility meter 1 No. 
7. Softening point (Ring and ball apparatus) 1 No. 
8. Distant reading thermometer 1 No. 
9. Core cutting machine suitable for up to 150 mm dia. core 1 Set 

(D) FOR CONTROL OF PROFILE AND SURFACE EVENNESS 

1. 3 meter straight edge and measuring wedge 1 Set 
2. Camber template 2 Lane  

a. Crown type cross-section 1 Set 
b. Straight run cross-section 2 Sets 
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3. Steel tape  
a. 5 m long 2 Nos. 
b. 10 m long 2 Nos. 
c. 20 m long 2 Nos. 
d. 30 m long 2 Nos. 
e. 50 m long 1 No. 

 
All charges for mix design and testing charges shall be borne by the contractor for testing the 
quality of material and workmanship. No. of tests may be more than that specified in this tender 
if necessary, as per direction of the Engineer-in-charge of concerned zone and relevant IS CODE 
& recent IRC provision. 
 

(11) LAND FOR TEMPORARY USE: - 
The land required at site of work for construction of proposed work only will be made available. 
The contractor shall make his own arrangements at his own cost for land required for any other 
purposes viz. for installing drum mix plant, store, offices, camping facilities for labors, go downs 
or approach roads on other such purposes etc. 
Surat Municipal Corporation may allot available land upon written request of the contractor 
depending upon the availability of such land which belongs to Surat Municipal Corporation at the 
rental charges of Rs.10.00/sq.mt. /month basis. The prevailing policy and rates are applicable for 
the rent of the land provided to contractor by Surat Municipal Corporation. Surat Municipal 
Corporation takes no responsibility as it is not an obligatory on SMC part for providing such land. 
No claims and compensation shall be entertained in any case if the same is not provided or delay 
caused in providing it. It shall be clearly noted that any delay in allotment of such land does not 
alter the time duration or time limit of the project. 

(12) PLANT: - 
For the tendered work contractor shall have own Batch mix type Hot-Mix Plant having necessary 
units like gradation Control, Dust Control Units etc. The contractor will be allowed to carry out 
only one work from a single batch mix plant, however, sanction may be given to carry out more 
than one works from one batch mix plant with prior written permission of the concerned 
divisional heads (Zonal chiefs) of Zone from which work order shall be issued. For this specific 
case, the contractor shall have to provide enough evidential proofs of capacity to carry out 
more than one works simultaneously. (This shall mean the corresponding sets of supervisory 
staff, bitumen tank, roller, paver etc.)  

All necessary plants and machinery shall be installed within Surat city limit or within a distance 
of 15 Km from Surat city limit, but contractor have to make sure that temperature of 
bituminous materials and moisture content of WMM material and all other tender specification 
are well maintained during the entire contract period 

 
 

(13) The successful contractor shall have to install all the necessary cross-checking systems to 
ensure quantitative and qualitative road works at their own cost as per the instruction of 
Engineer-in-charge. This may include "vehicle tracking system (GPS)", "CCTV" etc. The 
corresponding amount will be recovered from the running bills, if the same systems are installed 
by SMC imposing penalty and supervisory charges etc. 

 
(14)  TRAFFIC MANAGEMENT DURING CONSTRUCTION 

Traffic management during construction period will be the responsibility of the contractor. In 
order to have smooth flow of traffic on existing roads, temporary signalized system, adequate 
number of caution boards, temporary barricades, delineators etc. shall have to be provided as 

Distance of Plants to be installed for Different road works: 
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per the requirement at site.  This will be treated as incidental to the work and no extra 
payment will be made for the traffic management during construction stage. 
 

 (15)  Accident liabilities: 
 The contractor shall be responsible for all liabilities under workman compensation act, 
as under: 
(A) Contractor shall take all necessary safety precautions during execution of work to avoid 
any type of accident at project site & plant site. No work shall continue at site in absence of 
necessary and adequate safety measures. Any accidents occurring at project & plant site 
during the contract period shall be the sole responsibility of the contractor. 
(B) Contractor shall inform the owner regarding any accidents occurring at site within 24 Hrs. 
 

(16) Insurance: 
The contractor shall take “all contract risk insurance policy” for the estimated cost of the 
roadwork “Workmen's compensation policy” for all workers and laborers of contractor and 
Owner/Employer working at site and “Third Party Insurance Policy” to fully cover all third-
party type risk. The insurance policy so taken by the contractor for such purposes shall be in 
the joint name of the contractor and the Owner/Employer and the policy shall be deposited 
with the Owner/Employer. 

(17)   Terminations in Event of Default of Contractor  
Occurrence of following Events shall be considered as the Default by Contractor (the 
“Contractor’s Event of Default”):   
Repeatedly fails to carry out any obligation under the contract event after repeatedly directed 
by Engineer/Employer in a reasonable time period.  
Fails to carry out any obligation under the contract which has Material Adverse Effect for this 
Project  
Without reasonable excuse fails -  
To commence the works on Site within the period stated in the Notice to Proceed Work   after 
signing the agreement or  
To proceed with the works or any section thereof as indicated by the Employer, within 28 
days after received notice.   
Has failed to comply with a notice issued or an instruction issued within 28 days after having 
received.  
Abandons the works or otherwise plainly demonstrates the intention not to continue 
performance of his obligation under the contract.  
The Contractor does not maintain a Performance Security, which is required as per terms of 
this Contract.  
 
Has failed to furnish the required Performance Security or extension of its validity period 
thereof as per the terms of this contract.  
Becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or carries on business under receiver, 
trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events.  
Change in Contractor’s Ownership during this Contract with prior consent of Employer.  
The Contractor fails to provide insurance cover as required as per terms of this Contract.  
The amount of Liquidated Damages exceeds the 10% of the Contract Price.  
Contractor carries out any other activities other than the execution of Works on the Project 
Site.  
Any time it is found that the Contractor has carried out Fraudulent Practice or Malpractice in 
execution of Works.  
The Contractor fails to make any payments/damages/penalties due to Employer within period 
specified in the Contract without any valid reason.  
The Contractor repudiates this Agreement or otherwise evidences an intention not to be 
bound by this Agreement.  
The Contractor fails to accompany with the applicable laws, rules, regulation.  
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Any representation made or warranties given by the Contractor under this Agreement is found 
to be false or misleading.  
The Contractor repudiates this Contract. 
If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the Contract.   
Corrupt practice: means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official or Engineer in the procurement process or in contract 
execution.  
 
Fraudulent practice means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice.   
 

 
On occurrence of any of above events or circumstances, the Employer shall provide notice to 
Contractor to remedy the breach/ Default in reasonable time period specified in the notice. If 
the Contractor shall not cure or remedy the default/ breach then Employer may at its sole 
discretion, upon giving 15 days notice to the contractor, terminate the contract and expel the 
contractor from the site.  
The Employer’s election to terminate the contract shall not prejudice any other rights of the 
Employer, under the contract or otherwise. Employer may at its sole discretion forfeit the 
Performance Security and may recover from the amount due to the contractor on occurrence 
of any of the Contractor’s Event of Default.   
If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure and leave the Site as soon as reasonably possible.   
After termination, the Employer may complete the Works and/or arrange for any other 
entities to do so. The Employer and these entities may then use any goods, contractor’s 
documents and other design documents made by or on behalf of the contractor.  

 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
. 

SIGNATURE OF BIDDER: 
DATE: - 
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SECTION-6:-ADDITIONAL INSTRUCTIONS TO THE PERSON TENDERING 
 
1. In the case of bidders as partnership firm, they have to produce registered partnership 

agreement with passport size photograph of each partner with their specimen signatures and 
power of attorney to any one partner for bidding and other purpose shall be submitted. 

 
2.  If the tender copy is taken in favour of the company, the power of attorney in favour of the 

person who may have signed the tender for the company, must accompany the tender. 
 
3.  Declaration showing all works on hand with the Contractor and the value of works that 

remains to be executed in each case must accompany the tender. Details of work in 
completed by contractor during last year should be shown separately. Also Details of work in 
progress with the contractor should be attached separately. 

 
4.  All pages of Technical bid and specifications should invariably be initialed by the contractor 

before submission of Technical bid when intimated by Surat Municipal Corporation. 
 
5.  All corrections, erasure and over-writing should invariably be initialed by the Contractor. 
 
6.  (i) It may please be noted that the tender shall be considered as invalid especially, if all the 

requirements of tender are not complied with before submitting the tender. Also read 
carefully the face-sheet and "General Rules & Directions for the guidance of contractor" of this 
form. 

 (ii) Right reserved to reject any or all tenders without assigning any reasons' thereof. 
 

7.  In respect of the tenders from the Co-operative Society, a solvency certificate of an amount 
equal to 20% of the amount of the work put to tender will have to be produced along-with 
the tender or a certificate regarding the borrowing capacity of the society issued by the legal 
Assistant, Directorate of cottage industries will have to be produced along with the tender. 

 
8.  [i] The several documents forming the contract are the essential parts of the contract and a 

requirement occurring in one is as binding on as though occurring in one is as. 
 

[ii] In the event of any discrepancy, the several documents forming the contracts in any one 
document, the following order or procedure should apply: - 

 
 

[a] Dimension and Quantities: - 
i. Schedule 'B' of the tender form. (Price Bid) 
ii. Specifications. (Technical Bid as per MoRTH-2013 (Fifth Revision)) 

 
[b] DESCRIPTION: - 

i. Schedule 'B' of the tender form. 

ii. Specifications as per tender and MoRTH-2013 (Fifth Revision) 

iii. In case of defective description or ambiguity the Engineer-in-charge of concerned zone 
should issue further instruction direction in what manner the work is to be carried out. It 
being understood that the best modern practice is to the contractor should forthwith 
comply with such instructions. The contractor should take no advantage of any apparent 
error of omission in drawings or specifications and the Engineer-in-charge shall make 
such corrections and interpretations as necessary to fulfill the intent of the plans and 
specifications. 

iv. Notwithstanding that all proper precautions may have been taken by contractor at all the 
times during the progress of the work, the contractor shall be held responsible for all 



 

VOLUME-1 TECHNICAL BID 37 
 

damages whether of the work under execution or any other property or of lives of 
persons during the progress of the work and the period of maintenance. 

v. It may please be noted that the tender shall considered as invalid especially, if the 
requirements as per instruction 1 to 8 above are not compiling with before submitting the 
tender.  

 

 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
SIGNATURE OF THE BIDDER: 
 
 
NAME AND ADDRESS: 
 
DATE:- 
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NAME OF WORK:-        CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 
BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX 
TYPE HOT MIX PLANT AND WMM PLANT TO BE INSTALLED WITHIN 
SURAT CITY LIMIT WITH SENSOR OPERATED PAVER FINISHER AND 
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON VARIOUS 
ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND 
MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND 
ABOVE FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. / 
REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD 
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT 
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC 
SAFETY MEASURES. (Work no- 03) 

 

TENDER DOCUMENTS FOR: - ___________________________________ 

                                      D E C L A R A T I O N F O R M 

 
1. I/We hereby declare that I/We have visited the site and full acquainted myself/ourselves with 

the local situations regarding materials, labour and other factors pertaining to the work before 

submitting this tender. 

2. I/We hereby declare that I/We have carefully studied the conditions of contract; specifications 

and other tender documents of this work and agree to execute the same accordingly. 

 
 
 
 
 
 SIGNATURE OF THE BIDDER: - 
 
 NAME AND ADDRESS: - 
 
DATE: - 
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SECTION-7: -GENERAL RULES AND DIRECTIONS 
 

1.  The Commissioner of Surat Municipal Corporation or his duly authorized assistant shall open 
tender in the presence of any intending contractors who have submitted tender or their 
representatives who may be present at that time. In the event of tender purpose of 
identification, sign the copies of the specifications and other documents mentioned in this 
tender. In the event of the tender being rejected, the divisional officer shall authorize the 
accountant to refund the amount of earnest money deposited to the contractor making the 
tender on his giving a receipt for the returned of the money. 

 
 2.  The officer competent to dispose of the tender shall have the right of rejecting all or any of the 

tenders. 
 
 3.  The Insurance Company's bond will not be accepted against the security deposit. 
 
 4.  The Contractor will have to construct a shed for storing controlled and valuable materials issued 

to him under Schedule-A of the agreement at work having double locking arrangement. The 
materials will then be taken for use in the presence of the departmental person. No materials 
will be allowed to be removed from the site of work except with the written permission from 
Engineer-in-charge. 

 
5.  No foreign exchange will be released by the Corporation for the purpose of plant and 

machineries required for the execution of the work contracted for. 
 
 6.  Controlled materials (Essentiality Certificate)  

(I) As regards controlled materials, the Corporation will help to arrange for the permit as far as 
possible and help the contractor in securing the same. All incidental charges met with in 
procuring these materials shall be borne by the contractor himself. Though the Corporation 
will help to arrange for the permit as far as possible and help the contractor in obtaining the 
materials, it shall not accept any responsibility for the any delay or loss on account of delay 
caused to the contractor while obtaining the same. 

(II) The Contractor shall submit to Engineer-in-charge on closing of every calendar month, the 
monthly returns in the prescribed forms as to the receipt actual use of the controlled 
materials during the month. 

(III) The Contractor shall permit the Engineer-in-charge or his representatives to inspect the 
stock of the controlled materials stored by him at any time whenever the Engineer- in-
charge or his representatives so desired. 

 
7. The tender for work shall remain open for a period of 120 days from the date of opening of 

tenders for these works and that the bidder shall not be allowed to withdraw or modify the offer 
on his own during this period. If any bidder withdraws or makes any modification's or addition's 
in the terms and conditions of his tender, not acceptable to the Corporation then the 
Corporation shall, without prejudice to any right or remedy be at liberty to forfeit in full the said 
earnest money absolutely.  
 

8. The Contractor shall employ only such labors, who produce a valid certificate of having shall 
have vaccinated against small pox within a period of last 3 years 
 

9. Construction cess will be deducted 1[one] percentage of total amount of work done from 

respective R.A. Bill and Final Bill in accordance with the prevailing norms of Govt. of Gujarat. 

 

10. Tender should submit the true copy of the Certificate of Registration along with the tender 

without which the tender will not be considered. 
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11. Every partner of the firm or the partner who possess the power of attorney of the firm shall have 

to sign the tender documents; otherwise the same will not be accepted. 

 

12. The Notification bearing No.8OS q EFZ[JFCG 5|lTA\W q HFC[ZGFD] q !(__& q Z__54 TFPZ*v&vZ__5  

of Commissioner of Police, Surat restraining entry of heavy vehicles in Surat Municipal 

Corporation area be taken into consideration before filling up, submitting tender documents. No 

extra payment shall be made nor shall any claim in this behalf be considered. The bidders shall 

have to make suitable arrangements to ensure timely and adequate supply of materials in wake 

of obligation created under the tender documents upon awarding the contract. Any change(s) 

modification(s) or amendment(s) in this behalf and / or to this effect made by the said authority 

time to time shall have to be taken into consideration and no extra payment shall be made nor 

shall any claim be considered.  

 
13. Insurance during the construction period and defect liability period (contractor's all risk policy 

(car policy)). 
The contractor shall, at its cost and expense, purchase and maintain during the 
construction period and defect liability period such insurances as are necessary including 
but not limited to the following 

a) fire and allied natural alamities for the project 
b) contractors all risk insurance. 
c) comprehensive third party liability insurance including injury or death to such third 

parties who may enter or are in the vicinity of the project site. 
d) workmen's compensation insurance 
e) loss of or damage to property (except the work plant, materials and equipments ) in 

connection with the contract and 
f) loss or damage to the plant, material and equipment 
g) personal injury or death of employee of contractor / employer. 

  
The contractor shall take all contract risk insurance policy for the estimated cost of the roadwork 
workmen's compensation policy for all workers and labours of contractor and owner /employer 
working at site and third party insurance policy to fully cover all third party type risk the 
insurance policy so taken by the contractor for such purposes shall be in the joint name of the 
contractor and the owner / employer  and the policy shall be deposited with the owner/ 
employer. 
any other insurance that may be necessary to protect the contractor its employees and the 
project against loss damage or destruction at replacement value including all force majeure 
events that are insurable and not otherwise covered in items(a) to (g). 
Insurance policy and certificates for insurance shall be delivered by the contractor to the 
engineered for the engineer's approval before the start date and all such insurance shall provide 
for compassion to rectify the loss or damage incurred or injury or death as specified in clause 
25.1 of GCC. 
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13.1. Application o insurance proceeds 
a) all money received under insurance policies shall be promptly applied by the contractor 

toward repair or renovation or restoration or substitution of the project or any part 
thereof which my have been damaged or destroyed. 

b) contractor shall carry out such repair or renovation or restoration of substitution to the 
extends possible in such manner that the project to any part their off shall after such 
repair or renovation or restoration or substitution is as far as possible in the same 
condition as they were before such damage or destruction normal wear and tear 
excepted. 

 
13.2. Validity of the Insurance Cover 
 
The contractor shall pay the premium payable on such insurance policy/policies so as to keep the 
insurance enforce and valid throughout the construction and defect liability period and furnish 
copies of the same to the employer for each year/policy period. If at any time contractor fails to 
purchase and maintain in full force and effect any and all of the Insurances required under this 
contract, the employer may at its option purchase and maintain such insurance and all sums 
incurred by the employer therefore shall be reimbursed by the contractor forthwith on demand, 
failing which the same shall be recovered by the contractor by encashment of performance 
security of deduct from the remaining bills of the contractor. 
 

14. All certificate/recommendation for labour license will be provided by concerned authorities of 
Surat Municipal Corporation. 
 

 

 
EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 
SIGNATURE OF THE BIDDER:- 
 
NAME AND ADDRESS:- 
 
DATE:- 
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M E M O R A N D U M 
 
1. General Description of work      :-    CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB 

GRADE TO BINDER / WEARING COURSE  BY CONTRACTOR'S 
OWN BATCH MIX TYPE HOT MIX PLANT AND WMM PLANT TO 
BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK 
OF TYPE-III&/or TYPE-II ON VARIOUS ROADS/BRIDGES WITH 
CONTRACTORS OWN MACHINE AND MOBILE LABORATORY 
ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING 
IN WZ (RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF 
FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD 
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF 
PAVEMENT MARKING, ROAD STUDS, ROAD SIGNAGES WITH 
OTHER TRAFFIC SAFETY MEASURES. (Work no- 06) 

 

2. Estimated Cost    :- Rs.29,84,69,840.60 
 
3. Earnest Money Deposit   :- Rs. 30,00,000.00 
 
4. Security Deposit: -    :-. 
(i)To be placed at the  
time of work order                    :-@ 2% of Tendered Amount. 
 
(ii)To be deducted from 
 running bills as    :- @5% of work done amount as Performance security. 
 
5. Time allowed for the comple- 
tion of work from date fixed 
 in written order to commence  :-18 MONTHS (INCLUDING MONSOON)   
   
 
6. Compensation for delayed work 
 Under Clause 2......    :- 0.20 Percent of the tendered amount  
 of whole the work/per day. 
 
7. The progress of work should 
 confirm to the following schedule  
     
 1/4 of the work in ____________ 1/4 of the time limit. 
 1/2 of the work in ____________ 1/2 of the time limit. 
 3/4 of the work in ____________ 3/4 of the time limit. 
 
8. Percentage to be retained from  
    Running Account Bills..... :- 2% (Two Percent) 
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9. Defect Liability Period  :- 
 
Sr.No Road 

Work 
Defect Liability Period 

1 Part-I    05 (Five) years, from completion date of carpet work up to (B.C. Layer) as 
per sanctioned new design whole section & all items. 

2 Part-I 03 (Three) years, for work up-to binder course (DBM Layer) from completion 
date of binder course work as per sanctioned new design whole section & all 
items. 

3 Part-I 03 (Three) years, from completion date of Recarpet work, for both binder 
(DBM Layer)and wearing course (B.C.Layer) OR wearing course of Only B.C. 
Layer. 

4 Part-I 02 (Two) years, for only binder course (DBM Layer) from completion date of 
binder course 

5 Part-I 01 (One) year, from completion date for Trench line, up to DBM-I Layer & all 
items. 

6 Part-II 01 (One) year, from completion date for footpath, kerb, divider & water 
table item 

7 Part-III 01(One) year, from completion date for pavement marking & road stud item. 
8 Part-IV 01(One) year, from completion date for road signages item. 

 9 Part-V ---------------------- 
10 Part-VI 03(Three) year, from completion date for Microsufacing item Type-III 

05(Five) year, from completion date for Microsufacing item Type-II & III 
 
10. Whether water charge shall  :- Applicable for Part II. 
have to be paid by the Contractor 
 
11. Amount of water charges :-For Part-II item as per condition for the water supply 

& Electric supply mentioned in this tender 
 
 

 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
SIGNATURE OF THE BIDDER: - 
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SURAT MUNICIPAL CORPORATION 
WEST ZONE (RANDER) 

CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY 

FOR WATER CHARGE (As per City Engineer Note No.386, dtd.30/07/2012) 

1. THE WATER SUPPLY 

In case of Municipal Network or distribution center available or not at nearby area 

OPTION-1: 

Contractor has to make his own arrangement for construction work whether from private 
boring or tankers. Contractor has to submit test report of water weather it is of good 
quality for construction work or not and contractor has to inform about it within 30 days 
of starting the work. Contractor shall have to inform in writing in the case of using or 
making own arrangement of water for the purpose of this work before starting the work. 

OPTION-2: 

If contractor wants to use Municipal Water, he has to follow procedure within below: 

1. Contractor has to apply for water connection by Municipal Licensed plumber in 
prescribed form. 

2. Contractor has followed all procedure with his own expenses. 

3. According to rule Municipal Corporation issue bill to contractor for consumption of 
water and contractor has to paid it within stipulated time and contractor has submit 
one copy of bill and payment receipt to concern department. If contractor fail to pay 
the bill the amount of bill/paid receipt can be recover from contractor's bill. 

4. If Municipal Corporation network is not available then Contractor can make 
arrangement of water tanker from nearby distribution center after depositing required 
amount. 

5. After completion of work contractor has to cancelled the water connection and inform 
the concern department. 

6. If network and distribution center/network are both not available in that case 
contractor has to make his own arrangement for good quality construction water and 
has to follow the option-1. 

2. ELECTRIC SUPPLY 

1. The contractor shall make his own arrangement at his cost for electric supply required 
for operating various plants  and machineries required for the works and for general 
lighting purpose for site, office labour colony etc. 

2. The energy bills shall also be paid by the contractor. 
 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 
SIGNATURE OF THE BIIDER. 
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S C H E D U L E - A  
 

Schedule showing (approximately) the materials to be supplied from the Corporation Stores 
for work contracted to be executed and the rates at which they are to be charged for. 
 

Sr. 
No. Particular 

Rates at which the materials will 
be charged to the contractors. Place of delivery 

Unit Rs. Ps. 

1. -------- ---- ----- ------- 

 
NOTE:- 
 
1.  The contractor shall procure bitumen directly only from HPCL,IOCL,BPCL or other 

PSU's only at their own cost. 
2.  The carting charge is included in respective items as per Schedule B.  
3.  The entire quantity of cement (53 grades OPC) required for   lowering/raising machinehole 

frame & cover and footpath, kerb, water table & divider for this work shall be procured by 
contractor at his own cost, and no amount shall be recovered from contractor's bill for this 
item. Price variation shall not be given for the same. The brands for cement shall be 
Ultratech, Ambuja, Sanghi, Hathi, Sidhdhi, JK Laxmi company confirming to IS-12269/87 
latest amendment ISO-9000 of 53 grade only.Surat Municipal Corporation shall not issue 
cement to be used for this work. 

4. Testing of Cement:  
 It should be specifically noted that the cement brought by the contractor at site of work shall 

be used only after the same is tested at the approved laboratory as per the direction of the 
Engineer-in-charge and relevant IS code. Such approved laboratory may be located at Surat, 
Baroda, Ahmadabad or Mumbai. 

 All the charge for the transport and testing of the samples shall have to be borne by the 
contractor. The frequency of testing such material shall be in accordance to the relevant 
Indian standards as directed by Engineer-in-charge. 

5. The difference between the each tanker's weight as per supplie's/refinery bill/Gate pass and 
weight at SMC Weigh Bridge should not be more than +/- 1.0 % by wt. If the difference 
crosses the above priscribed limit, in such case quantity of bulk asphalt shall be recovered at 
the Gross Rate of bitumen as per the Gate Pass from the contractor. 

  
          Wastage of bulk bitumen upto permissible limit of ± 2% over theoretical consumption will be 

allowed and if wastage is more than that limit prescribed, penalty shall be recovered at double 
the cost of the bulk bitumen at the rate of Rs. 78260.00/M.T. + GST And if the bulk 
bitumen will be used less than 2% of the theoretical requirement, then cost of the bulk 
bitumen at the rate of Rs. 78260.00/M.T. + GST shall be recoverd. 

 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 
SIGNATURE OF THE BIDDER 
 
Date:- 
 
Place:- 
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SURAT MUNICIPAL CORPORATION 
WEST ZONE (RANDER) 

TENDER FORM 
F O R 
----- 

 
 
Name of Work: CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO BINDER / 

WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT 
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or 
TYPE-II ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE 
AND MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE 
FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF 
FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD STONE,WATER TABLE AND 
PRO. & LAY. /FIXING OF PAVEMENT MARKING, ROAD STUDS, ROAD SIGNAGES 
WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03) 

 

I/We ____________________________ the undersigned do hereby tender for carrying out the work 

described in the schedule below subject to the condition annexed. Should this tender be accepted 

I/We hereby agree to abide by and to fulfill all the terms and provisions of specifications and 

conditions of contract annexed hereto so far as they are applicable and default thereof to forfeit and 

pay to the Surat Municipal Corporation the sum of money mentioned in the said conditions. The 

earnest money deposited by me/us with tender may be forfeited to the said Surat Municipal 

Corporation if I/We do not deposit the full amount of security deposit, in accordance with the 

relevant clause of the said conditions of contract. Otherwise the said EMD shall be retained by the 

Surat Municipal Corporation as an account of such security as aforesaid. 

 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 
SIGNATURE OF THE BIDDER 
 
DATE:- 
ADDRESS:- 
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SURAT MUNICIPAL CORPORATION 
WEST ZONE (RANDER) 

 
SECTION-8 :-PERCENTAGE RATE TENDER & CONTRACT FOR WORKS  GENERAL RULES 

AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
 
(1)  All work proposed to be executed by contract shall be notified in a form of invitation to tender 

Pasted on a board hung up in  the Municipal Office and signed by the Competent authority of  
Surat Municipal Corporation or to published in newspapers and on internet  by  competent 
authority of SMC. 

 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders, and the time allowed for carrying out the work; also the amount of earnest money to 
be deposited with the tender, and the amount of the security deposit to be deposited by the 
successful bidder and the percentage, if any to be deducted from bills. It will also state 
whether a refund of quarry fees, royalties, dues ground rents & water-charges will be 
granted. Copies of the specifications, designs drawings and estimated rates; schedule rates 
and any other documents required in connection with the work which will be signed by the 
Executive Engineer / Zonal Officer of concerned zone for the purpose of identification shall 
also be opened for inspection by contractors at the office of the Executive Engineer / Zonal 
Officer during office hours.  

 
Where the works are proposed to be executed according to the specifications recommended 
by a contractor and approved by a competent authority on behalf of the Surat Municipal 
Corporation such specification with designs and drawings shall form part of the accepted 
tender.  

 
 (2)  In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf by a 
person holding a power of attorney authorizing him to do so.  

 
 (3)  Receipt for payments made on account of any work when executed by a firm, should also be 

signed by all the partners, except where the contractors are described in their tender as a 
firm, in which case the receipts shall be signed in the name of the firm by one of the partners, 
or by some other person having authority to give effectual receipt for the firm.  

 
 (4)  Any person who submits a tender shall fill up the usual printed form including the column 

total according to estimated quantities, stating at what rate he is willing to undertake each 
item of the work. Tenders who propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, will be liable to rejection. No single tender shall include more 
than one work, but contractors who wish to tender for two or more works shall submit a 
separate tender for each. Tenders shall have the name and the number of the works to which 
they refer written outside the envelope. 

 
 (5)  The Commissioner or his duly authorized Assistant will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the amounts of the 
several tenders in a comparative statement in suitable form. In the event of a tender being 
accepted, the contractors shall thereupon, for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule.1. In the event of a tender being 
rejected the deposit will be refundable on application. 

 
 (6)  The Surat Municipal Corporation shall have the right of rejecting all or any of the tenders 

assigning any reason. 
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 (7)  No receipt for any payment alleged to have been made by a contractor regard to any matter 
relating to this tender or the contract shall be valid and binding on Surat Municipal 
Corporation unless it is signed by the Zonal Officer/Executive Engineer of concerned Zone.  

 
 (8)  All work shall be measured by standard measure and according to the rules and custom of 

Surat Municipal Corporation without reference to any local custom.  
 
 (9)  Under no circumstances shall any contractor be entitled to claim enhanced rates for any items 

in this contract.  
 
 (10)  Every contractor shall, if so desired by the Commissioner, produce along with his tender a 

banker's certificate of his financial stability. If he fails to produce such a certificate his tender 
will not be considered. 

 
 (11)  The measurements of work will be taken according to the usual method as specified in 

relevant item and no proposals to adopt alternative methods will be accepted. The 
Commissioner's decision at to what the usual method to be adopted will be final.  

 
 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 

 
SIGNATURE OF THE BIDDER. 
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SECTION-09:-:ROAD DETAILS 
 

SR.NO. NAME OF ROAD 

 ALL SECTION 

1 
CONSTRUCTION OF SERVICE ROAD ROAD OF GAURAVPATH ROAD OF BAGBAN CIRCLE TO 
MONARC JUNCTION IN T.P.15 (PAL). 

2 
WIDENING OF 24.00 MT. T.P. ROAD FROM PAL LAKE GARDEN TO MONARC SHOPPING 
CENTER IN T.P. 10, 15 (PAL) IN WZ. 

3 
CONSTRUCTION OF ROAD IN 6.00 MT. WIDTH AT MOJE VIHEL BLOCK NO.21 TO MOJE CHICHI 
BLOCK NO.58 IN WEST ZONE (RANDER). 

4 
CONSTRUCTION OF 24.00 MT T.P. ROAD FROM FINAL PLOAT NO.34 TO FINAL PLOAT NO.12 
IN T.P.36 (VARIAV). 

5 
CONSTRUCTION OF 24.00 MT T.P. ROAD IN 12.00 MT. WIDTH FROM JANKI RESIDENCY TO 
OKA JUNCTION IN T.P.30 (VANAKALA-VIHEL-OKHA). 

6 
CONSTRUCTION OF 18.00 MT T.P. ROAD IN 9.00 MT. WIDTH FROM HAJIRA-SAYAN ROAD 
(F.P.NO.50) TO (F.P.NO.70) & (F.P.NO.66) TO (F.P.NO.69) IN D.T.P.88 (VARIAV). 

7 
CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM 90.00 MT. OUTER RING 
ROAD (F.P.NO.87) TO (F.P.NO.98) IN D.T.P.88 (VARIAV). 

8 
CONSTRUCTION OF 45.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.91 TO F.P.NO.94 
IN D.T.P.88 (VARIAV). 

9 

CONSTRUCTION OF 6.0 M WIDE BITUMINOUS ROAD ON BOTH SIDES OF THE EXISTING 
CANAL ALONG THE 60.00 MT. WIDE CANAL ROAD FROM T.P.S. NO.10 (PAL) GAURAVPATH 
EDEN CIRCLE TO P.T.P.S. NO.93 (PAL-PALANPUR-BHATHA) IN WEST ZONE (RANDER).  

10 
CONSTRUCTION OF SERVICE ROAD FROM PAL- UMARA BRIDGE TO SMC OLD LIMIT IN T.P.74 
(PAL). (BOTH SIDE). 

11 
CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.72 TO 
F.P.NO.123 IN T.P.50 (BHATHA -BET). 

12 
CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.106 TO 
F.P.NO.122 IN T.P.50 (BHATHA -BET). 

13 
WIDENING AND CARPETING  OF 60.00 MT. D.P. ROAD FROM GOTHAN CHECKPOST TO 
GOTHAN CANAL BRIDGE MOJE: VARIAV  

14 
CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.95 TO 
F.P.NO.125  IN T.P.15 (PAL). 
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 RECARPET 

15 

RECARPETING OF SERVICE ROAD OF 30.00 MT. WIDE T.P. ROAD OF GAURAVPATH ROAD 
FROM CANAL TO SAVION CIRCLE TO BHESHAN TREATMENT PLANT IN T.P.09 (PALANPUR-
BHESHAN) IN WZ. 

16 
RECARPETING OF 30.00 MT. T.P. ROAD FROM I.N. TEKRAVALA SCHOOL TO SANSKAR BHARTI 
SCHOOL TO RANDER MAIN ROAD (F.P.NO. 33 TO 12) IN T.P.14 (RANDER-ADAJAN) IN WZ. 

17 
RECARPETING OF 24.00 MT. T.P. ROAD FROM PRIME ARCADE TO GAIL TOWER  IN T.P. 13 
(ADAJAN) & 14 (RANDER-ADAJAN) IN WZ. 

18 
RECARPETING OF EXISTING D.P. ROAD FROM PAL HAVELI  TO BHATHA GAM TO 
ICHCHHAPORE-ONGC JUNCTION 

19 
RECARPETING OF 24.00 MT. T.P. ROAD FROM TADWADI JUNCTION TO CHOKSIWADI IN 
T.P.12(ADAJAN) & 14 (RANDER-ADAJAN)  

20 
RECARPETING OF 24.00 MT. T.P. ROAD FROM RANGILA CIRCLE TO GANGESWER MANDIR TO 
PALANPUR MAIN ROAD - MASAL CIRCLE IN T.P.13 (ADAJAN) IN WZ. 

21 
RECARPETING OF 24.00 MT. &  18.00 MT.T.P. ROAD FROM CAUSWAY CIRCLE TO 
CHANDRASHEKHAR AZAD BRIDGE IN T.P.23 (RANDER) & 11 (ADAJAN) IN WZ. 

22 
RECARPETING OF 24.00 MT. T.P. ROAD FROM PREMVATI BHOJNALAY TO BADRINARAYAN 
MANDIR TO CABLE BRIDGE (METRO ROUT) IN T.P.10 (ADAJAN) IN WZ. 

23 
RECARPETING OF 24.00 MT. T.P. ROAD FROM SHEETAL CHAR RASTA TO SWAMINARAYAN 
MANDIR TO PREMVATI BHOJNALAY IN T.P.10 (ADAJAN) IN WZ. 

24 
RECARPETING OF 36.00 MT. T.P. ROAD FROM CABLE BRIDGE TO MADHUVAN CIRCLE TO 
L.P.SAVANI CIRCLE (METRO ROUT) IN T.P. 31, 32 (ADAJAN) IN WZ. 

25 
RECARPETING OF 24.00 MT. T.P. ROAD FROM L.P.SAVANI CIRCLE TO PALANPUR JAKATNAKA  
(METRO ROUT) IN T.P. 13 (ADAJAN) IN WZ. 

26 
RECARPETING OF 24.00 MT. T.P. ROAD FROM PALANPUR JAKATNAKA TO SHREEJI NAGARI 
SOC. TO UGAT WATER WORKS (METRO ROUT) IN T.P. 13 (ADAJAN) IN WZ. 

27 
RECARPETING OF 24.00 MT. T.P. ROAD FROM PAL LAKE GARDEN TO MONARC SHOPPING 
CENTER IN T.P. 10, 15 (PAL) IN WZ. 

[144  

Note: - Surat Municipal Corporation Reserves the Right to decide Priority area 
and or to cancel or to add extra roads of zone/area which are not enlisted in 
above list. 
 
 

 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 
 

 SINGNATURE OF BIDDER: -  
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SECTION-10:-GENERAL REQUIREMENTS FOR EQUIPMENTS TO BE USED FOR THE WORK 
 

Hotmix plant shall be of suitable capacity be able to feed the aggregate and fractions in 
required proportions to achieve the desired gradation. The plant shall have the following 
essential features. 

 
[a]  The plant shall have co-ordinated set of essential units capable of producing uniform mix as 

per the job mix formula. 
 
[b]  Cold aggregate feed system with minimum four bins having belt conveyer arrangement for 

initial proportioning of aggregates from each bin in the required quantities. 
 
[c]  Belt conveyor below each bin should have variable speed drive motors. There should be 

electronic load sensor on the main conveyer for measuring the flow of aggregates. 
 
[d]  Dryer unit with burner capable of heating the aggregates to the required temperature without 

any visible unburnt fuel or carbon residue on the aggregate and reducing the moisture 
content of the aggregate to the specified minimum. 

 
[e]  The plant shall be fitted with suitable type of the rmometric instruments at appropriate places 

so as to indicate or record / register the temperature of heated aggregate, bitumen and mix. 
 
[f]  Bitumen supply unit capable of heating, measuring/metering and spraying of bitumen at 

specified temperature with automatic synchronization of bitumen and aggregate feed in the 
required proportion. 

 
[g]  A filler system suitable to receive bagged or bulk supply of filler material and its incorporation 

to the mix in the correct quantity where required. 
 
[h]  The plant shall have centralized control panel/cabin capable of presenting, controlling / 

synchronizing all operations starting from feeding of cold aggregates to the discharge of the 
hot mix to ensure proper quality of mix. It should have indicator for any malfunctioning in the 
operation. 

 
[i]  Every hot mix plant should be equipped with siren or horn so that the operator may use the 

same before starting the plant every time in the interest of safety staff. 
 
[B] FOR  BATCH MIX PLANT : 

 
[i]  A primary one-deck vibratory screening unit shall be installed for screening the aggregates. 
 
[ii]  Belt conveyors below each bin should have variable speed drive motors. There should be 

electronic load sensor on the main conveyor for measuring the flow of aggregate. 
 
[a] Work with Contractor's own Batch Mix Plant and paver: 
 
The Contractor must bring his own Batch Mix Plant, paver finishers/sensor paver finisher (as 
specified) and required rollers with other necessary machinery required for the work. The Contractor 
shall make his own arrangement at his cost for electric supply and/or fuel required for operating 
various plants and machineries required for the work and for general lightening purpose for site office 
or labour colony etc. The energy bills shall also be paid by the Contractor. All other charges for 
establishing the plant shall have to be born by the Contractor. 
 
The contractor shall have to provide a dust control unit at exhaust chimney of batch mix type hot mix 
plant to prevent pollution. 
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Mixing shall be through to ensure that a homogeneous mixture is obtained in which all particles of 
the aggregates are coated uniformly. The mixture shall be transported from the plant to the point of 
use in suitable tipper vehicles. Any tipper causing excessive segregation of materials by its spring 
suspension or other Contributing factors or that which shows undue delay shall be removed from the 
work until such conditions are corrected. 
 
If found necessary, the Contractor may carry out the work in addition to the specified working hours 
(total eight hours) with the permission of Executive Engineer of concerned zone.  
 
 
 
 
 

 
EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
SIGNATURE OF BIDDER. 
 
 DATE: 
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SECTION-11:-CONDITIONS OF CONTRACT 
 

CLAUSE-1:-  Security Deposit 
The person/persons whose tender may be accepted (hereinafter called 
the contractor, which expression shall unless excluded by or repugnant to 
the context include his heirs, executors, administrators and assignees) 
shall (within 10 days of the receipt by him of the notification of the 
acceptance of his tender) deposit with Municipal Commissioner in Cash or 
pay order/Demand Draft / FDR / Bank guarantee (From the Nationalize 
Bank located in Surat only) to the Commissioner sum sufficient which will 
make up the security deposit specified in the tender. 
 
If the amount of the initial security deposit to be paid is not paid then the 
tender contract already accepted shall be considered as cancelled. The 
initial security deposit lodged by contractor shall be released after 
payment of final bill, subject to deduction of amount due for expenses, if 
any which become liable to be recovered from the contractor under the 
terms and conditions of this Agreement. 
 

 

CLAUSE-2 :- The time allowed for carrying out the  work as entered in 
the tender shall be strictly of the  observed by the contractor and shall be 
reckoned  from the date on which the order to commence work  is given 
to the contractor. The work shall throughout the stipulated period of the 
contract be  proceeded with, all due diligence (time being deemed  to be 
the essence of the contract on the part of the  contractor) and the 
contractor shall pay as compensation a percentage amount (shown in the 
attached  Memorandum) of the tendered cost of the whole work  as 
shown by the tender for every day that the work  remains uncommented 
or unfinished after the proper  days, And further to ensure good progress 
during the  execution of the work the contractor shall be bound,  in all 
cases in which the time allowed for any work  exceeds one month, to 
complete parts of the work  during the period shown in the attached 
Memorandum.  
 

Compensation of the 
delay 

In the event of the contractor failing to comply with these conditions he 
shall be liable to pay as  compensation, the amount mentioned above for 
every  day that the due quantity of work remained incomplete  provided 
always that the total amount of compensation to be paid under the 
provision of this clause shall  not exceed 10 percent of the Tendered cost 
of the work  as shown in the tender. 
 

 

CLAUSE-3 :-In any case in which under any clause of  or clauses this 
contract the contractor shall have  tendered himself liable to pay 
compensation amounting to the whole of this security deposit (whether  
paid in one sum or deducted by installments) or in the case of 
abandonment of the work owing to serious illness or death of the 
contractor or any  other causes, the Commissioner on behalf of the  
Corporation shall have power to adopt of the  following courses, as he 
may deem best suited to  the interest of Surat Municipal Corporation. 
 

Action when whole 
of security deposit is 
forfeited. 

(a) To rescind the contract (of which rescission  notice in writing to the 
contractor under the hand  of the Commissioner shall be conclusive 
evidence)  and in that case that security deposit of the  contractor shall 
stand forfeited and be absolutely  at the disposal of Surat Municipal 
Corporation. 
 

 

(b) To employ labour paid by the concerned  Zone and to supply 
material to carry  out the works, or any part of the work debiting,  the 
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contractor with erectness of which cost and  price the certificate of 
Executive Engineer shall be final and conclusive against the contractor 
and crediting him with the value of the work done, in all respects in the 
same manner and at  the same rates as if it had been carried out by the 
contractor under the terms of his contract, and in that case the certificate 
of the Executive Engineer  as to the value of the work done shall be final 
and conclusive against the contractor. 
 
 
(c) To order that the work of the contractor be in measured up and to 
take such part thereof as shall be unexecuted out of his hands, and to 
give it to another contractor to complete, in which case any expenses 
which may be incurred in excess of the sum which would have been paid 
to original contractor, if the whole work had been executed by him (as to 
the amount of which excess expenses the certificate in writing of the 
Executive Engineer shall be finl and  conclusive)be borne & paid by the 
original contractor shall be deducted from any money due to him by 
Municipal Corporation under the contract or  otherwise from his security 
deposit or the  proceeds of sale thereof, or a sufficient part  thereof. 

 

In the event of any of the above courses be adopted by the 
Commissioner the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his purchased or procured any 
materials or entered into any engagements, or made any advances on 
account of or with a view to the execution of the work or the 
performance of the contract. And in case the contract shall be rescinded 
under provision aforesaid, the contractor shall not be entitled to recover, 
or be paid any sum for any work thereto actually performed by him 
under this contract unless and until the Executive Engineer shall have 
certified in writing the performance of such work and the amount 
payable to him in respect thereof, and he shall only be entitled to paid 
the amount so certified.  
 

Action when the 
progress of any  
Particular portion of 
the work is 
unsatisfactory 

CLAUSE-4:-If the progress of any particular portion of the work is 
unsatisfactory the Commissioner shall notwithstanding that the general 
progress of the work is satisfactory in accordance with clause 2, be 
entitled to take action under clause 3 (b) after giving the contractor 10 
days' notice in writing and contractor will have no claim for compensation 
for any loss sustained by him owing to such action.  

Contractor remains 
liable to pay 
compensation if 
action not taken 
under clause (3) 
 
 

CLAUSE-5:- In any case in which any of the powers conferred upon the 
Commissioner by clause 3 and 4 hereof shall have become exercisable 
and same shall not have been exercised the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof such powers shall 
notwithstanding be exercisable in any future case default by the 
contractor for which by any clause or clauses hereof he is declared liable 
to pay compensation amounting to the whole of his security deposit and 
the liability of the contractor for past and  future compensation shall 
remain unaffected.  
 

Power to take 
possession of, 
require or removal 
of, or sell 
contractor's plant. 
 
 
 

In the event of the Commissioner taking action under sub-clause (a) or 
(c) of clause 3, he may, be he so desire to take possession of all or any 
tools, plant materials and stores in or upon the works, or the site thereof 
or belonging to the contractor, or procured by him and intended to be 
used for the execution of the work of any part thereof, paying or allowing 
for the same in account at the contract rates, or in the case of contract 
rates not being applicable, at current market rates, to be certified by the 
Executive Engineer whose certificate thereof shall be final. In the 

Extension of time 
limit. 
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alternative the Commissioner may by notice in writing to the contractor 
or his clerk of the works. Foremen or other authorized agent require him 
to remove such tools, plant, materials, or stores from the premises within 
a time specified in such notice; & in the event of the contractor failing to 
comply with any such requisition, the Commissioner may remove them at 
the contractor's expense or sell them by action or private sale at the risk 
and account of the contractor in all respects, and certificate of the 
Municipal Engineer as to the expense of any such removal, and the 
amount of the proceeds and expense of any of any sale shall be final and 
conclusive against the contractor. 
 
CLAUSE-6:- If the Contractor shall desire an extension of the time for 
completion of the work on the ground of his having been unavoidably 
hindered in its execution or on any other ground, he shall apply in writing 
to the Commissioner within 30 days from the date on which he was 
hindered as aforesaid on or which the cause for asking for extension 
occurred and the Commissioner may, if in his opinion, there are 
reasonable  grounds for granting an extension, grant such extension as 
he thinks necessary or proper. The decision of the Commissioner in this 
matter shall be final. 
 

 

CLAUSE-7:- On completion of the work the contractor shall be furnished 
with a certificate by the Zonal Officer (here- in- after called the Engineer 
- in - charge ) of such completion, but no such certificate shall be given 
nor shall the work be considered to complete until the contactor shall 
have removed from the premises on which the work shall have been 
executed all scaffolding, surplus materials and rubbish, and shall have 
cleaned of the dirt from all woodwork, doors, windows, walls, floors or 
other parts of any building, in or upon which the work has been 
executed, or of which he may have had possession for the purpose of 
executing the work, nor until the work shall have been measured by the 
Engineer-in-charge or where the measurement have been taken by his 
subordinates until they have received the approval of the Engineer-in- 
charge, the said measurement being binding and conclusive against the 
contractor. 
 

Final Certificate. 
 

If the contractor shall fail to comply with the requirements of this clause 
as to the removal of scaffolding, surplus materials and rubbish. And 
cleaning off dirt on or before the date fixed for the completion of the 
work, the Engineer-in-charge may, at the expense of the contractor 
remove such scaffolding surplus material and rubbish, and dispose off 
the same as he thinks fit and clean off such dirt as aforesaid; and 
contractor shall forthwith pay the amount off all expenses so incurred, 
but shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid  except for any sum actually realized by the sale 
thereof. 
 

 

CLAUSE-8:- No payment shall be made for any work, estimated to cost 
less than rupees one thousand, till after the whole of the said work shall 
have been  completed & a certificate of completion given. But in the case 
of works estimated to cost more than rupees one thousand, the 
contractor shall, on sub-meeting a monthly bill therefore be entitled to 
received payment proportionate to the percentage shown in the attached 
Memorandum of the part of the works than approved and passed by the 
Engineer- in-charge, whose certificate of such approval and passing of 
the sum so payable shall be final and conclusive against the contractor. 
 

Payment on 
intermediate 
certificate to 
regarded as 
advances. 
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 All such intermediate payment shall be regarded as payment by way of 
advance against the final payments only & not as payments for work 
actually done and completed and shall not preclude the Engineer-in-
charge from requiring bad, unsound imperfect of unskillful work to be 
removed & taken away & reconstructed, or re-erected. nor shall any such 
payment be considered as an admission of the due performance of the 
contract or any part thereof in any respect of the accruing of and claim; 
nor shall it conclude, determine or affect in any way the Powers of the 
Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way very or affect the contract. 
The final bill shall be submitted by the contractor within one month of 
the date fixed for the completion of the work, otherwise the Engineer- in-
charge's certificate of the measurement and of the total amount payable 
for the work shall be final and binding on all parties. 
 
CLAUSE-9:- The rates for serveral items of the work agreed to within, 
shall be valid only when  the item concerned is accepted as having been 
completed fully in accordance with the sanctioned  specifications. In 
cases where the items of works are not accepted at so completed the 
Engineer-in- charge may make payment on account of such items at 
such reduced rates as he may consider reasonable in the preparation of 
final or on  account bills.  

Payment at reduced 
rate on account of 
Item of work not 
accepted as 
completed at the 
discretion of the 
Engineer-in-charge. 
 

CLAUSE-10:- A bill may be submitted by the contractor once in each 
month on or before the date fixed by the Engineer - in - charge for all 
works executed in the previous months, and the Engineer -in- charge 
shall take or cause to be taken the requisite measurement for the 
purpose of having the same verified, and the claim, so far as it is 
admissible shall be adjusted if possible within fifteen days from the 
presentation of the bill. If the contractor does not submit the bill within 
the time fixed as aforesaid, Engineer- in- charge may depute a 
subordinate to measure up the said work in the presence of the 
contractor or his duly authorized agent whose counter signature to the 
measurement list shall be sufficient warrant, and the Engineer-in-charge 
may prepare a bill from such list which shall be binding on the contractor 
 in all respects. 
 
 

Time for Bills to be 
submitted.  

CLAUSE-11:-The contractor shall submit all bills  on the printed forms to 
be had on application at  the office of the Engineer-in-charge. The 
charges to be made in the bills shall always be entered at the rates 
specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions, and not mentioned or provided for in the 
tender at the rates hereinafter provided for such work. 
 

Bills to be on printed 
forms 

CLAUSE-12:-  If the specification or estimate of  the work provides for 
the use of any special  description of materials to be supplied from the 
Municipal Store or if it is required that the contractor shall use certain 
stores to be provided by the Engineer-in-charge ( such materials and 
stores and the prices to be charged thereof as hereinafter mentioned 
being so far as practicable for the convenience of the contractor but not 
so as in any way to control meaning or effect of the contract specified in 
the schedule or memorandum hereto annexed ) the contractor shall be 
supplied with such materials and stores as may be required from time to 
time to be used by him for the purpose of the contract only and the 
value of the full quantity of materials and stores so supplied shall be set 
off deducted form any sums then due, or thereafter to become due to 

Stores supplied by 
Municipal 
Corporation. 
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the contractor under the contract, or otherwise or from the security 
deposit, or the proceeds of sale thereof shall be deposit is held in 
Government securities the same or a sufficient portion there of shall in 
that case be sold for the purpose. All  material supplied to the contactor 
shall remain the absolute property of Surat Municipal Corporation and 
shall on no account be removed from the site of the work, and shall at all 
times be opened to inspection by the Engineer-in-charge. Any such 
materials unused and in perfectly good condition at the time of 
completion or determination of the contract shall be returned to the 
Public Works Department store, if the Engineer-in-charge so requires by 
a notice in writing given under his hand, but the contractor shall not be 
entitled to return any such materials except with such consent and he 
shall have no claim for compensation on account of any such materials 
supplied to him as aforesaid but remaining unused by him or for any 
wastage in or damage thereto. 
 
CLAUSE-13:-The contractor shall execute the whole  and every part of 
the work in the most substantial  and workman like manner, and both as 
regards  materials and in every other respect in strict  accordance with 
the specifications. The contractor  shall also conform exactly, fully and 
faithfully  to designs, drawings and instructions in writing relating to the 
work signed by the Engineer-in-charge and lodged in his office and to 
which the contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site of the work during office hours, 
and the contractor shall, if he so requires, be entitled at his own expense 
to make or cause to be made copies of the specifications and of all such 
designs, drawings and instruction on aforesaid. 
 

Work to be executed 
in accordance with 
specifications, 
drawings orders etc.  

CLAUSE-14:- The Engineer-in- charge shall have  power to take any 
alteration in, or addition to  the original specifications, drawings, designs 
and  instruction that may appear to him to be necessary  or advisable 
during the progress of the work, and  the contractor shall be bound to 
carry out the work in accordance with any instructions in this connection 
which may be given to him in writing signed by the Engineer- in-charge 
and such alteration shall not invalidate the contract and any additional 
work which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the 
same conditions in all respect on which he agreed to do the main work 
and at the same rates as are specified in the tender for the main work. 
And if the additional and altered work includes any class of work for 
which on rates is specified in this contract than such class of work shall 
be carried out at the rates entered in the schedule of rates of Municipal 
 Corporation or at the rates mutually agreed upon between the Engineer-
in-charge and the contractor whichever are lower if the additional or 
altered work for which no rate is entered in the schedule of Rates of 
Surat Municipal Corporation is ordered to be carried out before the rates 
are agreed upon then  the contractor shall, within seven days of the date 
of receipt by him of the order to carry out  the work, inform the 
Engineer-in-charge of the rate which it is his intention to charge for such 
class of work and if the Engineer-in-charge does not agree to this rate he 
shall by notice in writing be at liberty to cancel his order to carry out 
such class of work, and arrange to carry it out in such manner as he may 
consider advisable provided always that if the contractor shall commence 
the work or incur any expenditure in regards thereto before the rates 
shall have been determined as lastly herein before mentioned, then in 
such case he shall only be entitled to be paid in such case he shall only 
be entitled to be paid in respect of the work carried out or expenditure 

Alternation in 
specifications and 
design not to 
invalidate 
contractors.  
 
 
 
 
 
 
 
 
 
 
 
Rates for works not 
entered in estimate 
or schedule of rates 
of the Municipal 
Corporation. 
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incurred by him prior to the date of the determination of the rate as 
aforesaid according to such rate or rates as shall be fixed by the 
Engineer-in-charge. In the event of a dispute, the decision of the 
Commissioner will be final. 
 
Where, however, the work shall have to be executed according to the 
designs; drawings and specifications recommended by the contractor and 
accepted by the competent authority the alteration above referred to 
shall within the scope of such designs drawings and specification 
appended to the tender. 
 

 

The time limit for the completion of work shall be extended in the 
proportion that the increase in its cost occasioned by alterations or 
addition the cost of the original contract work, and the certificate of the 
Engineer-in-charge as to such  proportion shall be conclusive. 
 

Extension of time in 
consequence of 
additions or 
alterations.  

CLAUSE-15:- If at any time after the execution  of the contract 
documents the Engineer-in-charge  shall for any reason whatsoever, 
require the whole  or any part of the work as specified in the tender  to 
be stopped for any period or shall not require  the whole or part of the 
work to be carried out at  all or to be carried out by the contractor, he 
shall give notice in writing of the fact to the contractor who shall 
thereupon suspend or stop, the work totally or partially, as the case may 
be. In any such case, except as provided hereunder, the contractor shall 
have no claim to any payment or compensation whatsoever on account 
of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not so derive in 
consequence of the full amount of the work nor having been carried out, 
or on account of any loss that he may be put to on account of materials 
purchased or agreed to be purchased, or for unemployment of labour 
recruited by him. He shall not also have any claim for compensation by 
reaon of any alteration having been made in the original specifications, 
drawings, designs and instructions may involve any curtailment of the 
work as originals contemplated. Where which however, materials have 
already been purchased or agreed to be purchased by the contractor, 
before receipt by him of the said notice, the contractor shall be paid for 
such materials at the rate determined by the Engineer-in-charge, 
provided they are not in excess of requirements and are of approved 
quality and/or shall be compensated for the loss, if any that he any be 
put to in respect of materials agreed to be purchased by him, the amount 
of such compensation to be determined by the Engineer-in-charge, 
whose decision shall be final. If the contractor suffers any loss on 
account of his having to pay labour charges during the period during 
which to stoppage of work has been ordered under this clause the 
contractor shall on application be entitled to such compensation on 
account of labour charges as the Engineer-in-charge, whose decision 
shall be final, may consider reasonable, provided that the contractor shall 
not be entitled to any compensation on account of labour charges if, in 
the opinion of the Engineer-in-charge, the labour could have been 
employed by the contractor elsewhere for the whole or part of the period 
during which the stoppage of the work has been ordered as aforesaid. 
 
 

No compensation for 
alteration in or 
restriction of works 
to be carried out.  

CLAUSE-15-A:- The contractor shall not be entitled to claim any 
compensation from Municipal  Corporation for the loss suffered by him on 
account  of delay by Surat Municipal Corporation in the supply of  
materials entered in schedule `A' where such delay  is caused by  

On claim to 
compensation on 
account of loss due 
to delay in supply of 
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materials by 
Municipal 
Corporation.  

(1) Difficulties relating to the supply of  Railway wagons & availability of  
     Government controlled materials- 
(2)  Force Majeure. 
(3)  Act of God. 
(4)  Act of the Nation's enemies or any other reasonable cause beyond  
      the control of Surat Municipal Corporation. 
 

 

In the case of such delay in the supply of material the Surat Municipal 
Corporation shall grant such extension of time for the completion of the 
work as shall appear to the Commissioner to be reasonable in accordance 
with the circumstances of the case. The decision of the Commissioner as 
to the extension of time shall be accepted as final by the contractor. 
 

 

CLAUSE-16:-The contractor is to set out and levi the work & will be 
responsible for the accuracy of same. He is to provide and maintain 
measuring and surveying instruments including steel tapes, theodolite 
and dumpy level at all times for proper carrying of the work and for the 
use of Executive Engineer & his representative including  skilled 
attendance. 
 
 

 

CLAUSE-17:- The Contractor is to cover up and protect the works from 
the weather, and is suspend all `wet' operations during weather which, 
in the Engineer in charge opinion, will be detrimental  to the work. 
 

 

CLAUSE-18:- Samples of each class of material and workmanship shall 
be submitted by the Contractor for the approval of Executive Engineer 
and after such approval these samples shall be deposited at any place 
the Executive Engineer may appoint and the Contractor shall be required 
to perform all the works of this contract in  accordance with the samples. 
 

 

CLAUSE-19:- On completion, all work must be cleaned down; rubbish 
removed and the works and land cleaned of rubbish; surplus materials 
and other accumulations, and everything left in a clean and ordinary 
condition. 
 

 

CLAUSE-20:-The contractor shall provide, erect and maintain proper 
sheds and temporary buildings for the storage and protection of 
materials and goods and for the execution of work which may be 
fabricated or brought on the site. 
 

 

CLAUSE-21:-The contractor is to set out and level the works and will be 
responsible for the accuracy of the same. He shall also be responsible for 
the correctness of the positions, levels, dimensions and alignment of all 
parts of the structures as shown in the drawings supplied to him. If at 
any time any error shall appear during the progress of any part of the 
work, the contractor shall at his own expense rectify such error if called 
 upon to the satisfaction of the Engineer in  charge. 
 

 

CLAUSE-22:-The contractor shall permit the execution of the work not 
provided for in the tender by artists; tradesman, or others engaged by 
the Surat Municipal Corporation. The contractor shall allow all reasonable 
facilities and the use of his scaffolding and water for the execution of 
such work, but is not required to provide any special scaffolding for the 
execution of such work except by special arrangement with Surat 
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Municipal Corporation. 
 
CLAUSE-23:-Under no circumstance whatsoever shall the contractor be 
entitled to any compensation from  Municipal Corporation on any account 
unless the  contractor shall have submitted a claim in writing to the 
Engineer-in-charge within one month of cause of such claim occurring. 
 

Time limit for 
unforeseen claims.  

Clause 24:-If at any time before the security  deposit is refunded to the 
contactor, it shall  appear to the Engineer-in-charge or his subordinate  
 in charge of the work that any work has been  executed with unsound 
imperfect, or unskillful workmanship or with materials of inferior quality; 
 or that any materials or articles provided by him for the execution of the 
work are unsound, or of a quality inferior to that contracted for, or other- 
wise not in accordance with the contract, it shall be lawful for the 
Engineer-in-charge to intimate this fact in writing to the contractor and 
them notwithstanding the fact that the work, materials or articles 
complained of may have been inadvertently passed, certified and paid 
for, the contractor shall be bound forthwith to rectify, or remove and 
reconstruct the work so specified in whole or in part as the case may 
require, or if so required shall remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his 
own charge and cost; and in the event of his failing to do so within a 
period to be specified by the Engineer-in-charge in the written intimation 
 aforesaid, the contractor shall be liable to pay compensation at the rate 
of one percent on the  amount of the tender for every day not exceeding 
 ten days, during which the failure so contimate and in the event of any 
such failure as aforesaid the Engineer-in-charge may rectify or remove 
and rexecute the work or remove and replace the materials or articles 
complained or as the case may be at the risk and expense in all respects 
of the contractor, should the Engineer-in-charge consider that any such 
inferior work or materials as described above may be accepted or made 
use of it; shall be within his discretion to accept the same at such 
reduced rates along with the appropriate penalty as the Commissioner 
may deem fit. The period to be counted from that date of final 
completion and handing over of the work to the Municipal Corporation 
during which the contractor is so liable for any defects in the work shall 
be the Defects Liability Period shown in the attached Memorandum. 
 

Action and 
compensation 
payable in case of 
bad work.  

CLAUSE-25:-  All works under in course of  execution or executed in 
pursuance of the  contract shall at all-time be open to the  inspection and 
supervision of the Engineer-in-charge and his subordinates, and the 
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer-
in-charge or his subordinate to visit the work shall have been given to 
the contractor, either himself be present to  receive orders and 
instructions, or have  a responsible agent duly accredited in writing  
present for that purpose. Orders given to the contractor's duly authorized 
agent shall be considered to have the same force and effect as if they 
had been given to the contactor himself. 
 

Work to be open for 
inspection. 
 
 
 
Contractor is 
responsible agent to 
be present.   

Clause 26 :-The contactor shall give not less  than five days' notice in 
writing to the  Engineer-in- charge or his subordinate in charge  of the 
work before covering up or otherwise  placing beyond the reach of 
measurement any work in order that the same may be measured; and 
correct dimensions thereof taken before the same is so covered up or 
placed beyond the reach of measurement any work without the consent 
in writing of the Engineer- in- charge or his subordinate in charge of the 

Notice to be given 
before works is 
covered up.  
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work, and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor's expense, and 
in default thereof no payment or allowance shall be made for such work 
or for the materials with which the same was executed. 
 
CLAUSE-27:-  If the contactor or his workmen; or  servants shall break, 
deface injure or destroy  any part of a building in which they may be  
working, or any building, road, fence enclosure  or grass land or 
cultivated ground continuous to  the premises on which the work of any 
part  thereof is being executed; or if any damage shall be done to the 
work for any cause whatever while if is in progress or if any imperfection 
become apparent in it within the Defect liability period mentioned above 
by Engineer- in- charge the contactor shall make good the same at his 
own expense, or in default the Engineer in charge may cause the same 
to be made good by other workmen and deduct the expenses (of which 
certificate of Engineer-in- charge shall be final) from any sum that may 
be due or thereafter became due to the contractor or from his security 
deposit or the proceed of sale thereof or of a sufficient portion thereof. 
 

Contractor liable for 
damage done, and 
or imperfection for 
three months after 
certificate.  

CLAUSE-28:- The contractor shall supply at his  own cost all materials   
( except such special  materials, if any, as may be supplied from the  
Pub. W. Department Stores in accordance with the  contract).plant tools, 
appliances implements, adders, cordage, scaffolding and any temporary 
works which may be required for the proper execution of the work, in the 
original; altered or substituted from, and whether included in these 
specification or, other documents forming part of the contract  or 
referred to in these conditions or not and  which may be necessary for 
the purpose of  satisfying or complying with the requirements  of the 
Engineer-in-charge as to any matter on  which under these conditions he 
is entitle  to be satisfied, or which he is entitled to require together with 
carriage thereof. To and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works and counting, 
weighing and assisting in the measurement or examination at any time 
and from time to time of the work or materials, Failing this the same may 
be provided by the Engineer-in-charge at the expense of the contractor 
and the expense may be deducted from any money due to the contractor 
under the contract, or from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public from accident; 
and shall also be bound to bear the expenses of every suit. Action or 
other legal proceedings, at law, that may be brought by any person for 
Injury sustained owing to negligence of the above precautions, and to 
pay damages and costs which may be awarded in any such suit action or 
proceedings, to any such person, or which may with the consent of the 
contractor be paid in compromising any claim by any such person. 
 

Contractor to supply 
plant. scaffolding 
etc. 
 
 
 
 
 
And is liable for 
damages arising 
from a provision of 
light fencing etc.   

CLAUSE-29:-The contractor shall make his own arrangement for 
drinking water for the labour employed by him. 
 

 

CLAUSE-30:- Compensation for all damage done intentionally or 
unintentionally or by contractor's  labourers whether in or beyond the 
limits of  municipal property shall be estimated by the  Engineer-in-
charge or such other office as he may  appoint & estimates of Engineer-
in-charge subject to the decision of the Commissioner on appeal be final 
& the contractor shall be bound to pay the amount of the assessed 

Liability of 
contractor for any 
damage done in or 
outside work area.  
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compensation of demand failing which the same will be recovered from 
the contractor as damage from the security deposit or deducted by the 
Engineer-in-charge from any sum that may by due or become due from 
Municipal Corporation to the contractor under this contract or otherwise. 
 
The contractor shall bear the expenses of defending any action or other 
legal proceedings that may be brought by any person from injury 
sustained by him owing to negligence of precautions to prevent the 
spread of fire & he shall also pay any damages and cost that may be 
awarded by the court in consequence. 
 

 

CLAUSE-31:- No. work shall be done on Sunday without the sanction in 
writing of the Engineer-in-charge. 
 

Work on Sundays.  

CLAUSE-32:-The contract shall not be assigned or subject without the 
written approval of the  Engineer- in-charge, and if the contractor shall 
assign or sublet his contract or attempt to do so  or become insolvent or 
commence any proceedings to  be adjudicated an insolvent or make any 
composition  with his creditors, or attempt to do the Engineer-in-charge 
may, by notice in writing rescind the  contract. Also if any bribe, gratuity 
gift, loan,  perquisite, reward or directly advantage, pecuniary  or 
otherwise, shall either or indirectly be given,  promised, or offered by the 
contractor, or any of  his servants agents to any Executive Engineer or  
person in the employ of Municipal Corporation in any way relating to his 
office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract the Engineer- in-
charge may be notice in writing rescind the contract. In the event of 
contract being rescinded, the security deposit of the contractor shall 
thereupon stand forfeited and be absolutely at the deposit of the 
Municipal Corporation & the same consequences shall ensue as if the 
contract had been rescinded under clause-3 hereof and in addition the 
contactor, shall not be entitled to recover or be paid for any work thereto 
for, actually performed under the contract. 
 

Contract may be 
rescinded and 
security deposit 
forefited for 
subletting it without 
approval or for 
bringing a Executive 
Engineer or if 
contractor becomes 
in solvent.  

CLAUSE-33:-All sums payable by a contractor by way of compensation 
under any of these conditions shall be considered as a reasonable 
compensation  to be applied to the use of Surat Municipal Corporation 
without reference to the actual loss or damage  sustained and whether 
any damage has or has not  been sustained.  
 

Sum payable by way 
of compensation to 
be considered as 
reasonable 
compensation 
without reference 
actual loss.  

CLAUSE-34:-In the case of a tender by partners any change in the 
constitution of a firm shall  be forthwith notified by the contractor to the  
Engineer-in-charge for his information.  
 

Changes in the 
constitution of firm 
to be notified. 

CLAUSE-35:-All works to be executed under the  control shall be 
executed under the directions and subject to the approval in the respects  
 of the Executive Engineer who shall be entitled  to direct at what point 
or points and in what manner they are to be commenced, and from time 
to time carried on. 
 

Works to be under 
the direction of 
Executive Engineer.  

CLAUSE-36:-  Except where otherwise specified  in the contract 
decision of the Commissioner shall  be final conclusive and binding on all 
parties to  the contract upon all questions relating to the meaning of the 
specification designs, drawings and instructions here in before mentioned 
and as to the quality of workmanship, or materials used on the work, or 
as to any other question, claim, right, matter, or thing whatsoever in any 
way arising or relating to the contract, designs, drawings, specifications, 

Decision of the 
Commissioner to be 
final.  
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estimates, instructions, orders or these conditions, or otherwise 
concerning the works or the execution or failure to execute the same, 
whether arising, during the progress of the work or after the completion 
or abandonment thereof. 
 

CLAUSE-37:- When the estimate on which a tender is made includes 
lump sums in respect of parts of  the work the contractor shall be 
entitled to payment in respect of the item of work involved or the part of 
the work in question at the same rates as are payable under this contract 
of such items of if the part of the work in question is not in the opinion of 
the Engineer-in-charge capable of measurement the Engineer-in-charge 
may at his discretion pay the lump sum amount entered in the estimate, 
and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive under the provision of the clause. 
 

Lamp sum in 
estimates.  

CLAUSE-38:-In the case of any class of work of which there are on 
such specifications as are  mentioned in Rule 1 such work shall be carried 
 out in accordance with the Municipal or Gujarat Government P.W.D. 
specifications, and in event of there being no Municipal or Government 
P.W.D. specifications, then in such case the work shall be carried out in 
all respects in accordance with the instructions & requirement of the 
Engineer-in-charge. 
 

Action where no 
specification 

CLAUSE-39:- The expression "works" or "Work" where used in these 
conditions shall, unless there be something in the subject or context 
repugnant to such construction be constructed to mean the work of 
works the contracted to be executed under or in virtue of the contract, 
whether temporary or permanent, and whether original altered, 
substituted or additional. 
 

Definition of works 

CLAUSE-40:- All quarry fees and royalties shall be paid by the 
contractor All taxes shall also be paid contractor according to the  
Municipal rules in force at the time and no refund shall be given 
Certificate for refund of quarry fees and royalties in admissible under 
existing rules shall be given by the Municipal to the contractor after 
successful completion of the contract. For the levy of water charges for 
construction work, please see the attached Memorandum. 
 

Refund of quarry 
fees & royalties.  

 
CLAUSE-41:-The contactor shall be responsible for and shall pay any 
compensation to his workmen payable under the workmen's 
Compensation  Act 1923 ( VIII of 1923 ) or any statutory  modification 
thereof for injuries caused to workmen. 
 

Compensation under 
workmen’s 
compensation Act.  

CLAUSE-42:-Quantities shown in the tender are  approximate and no 
claim shall be entertained  for quantities of work executed being either  
more or less then those entered in the tender  of estimate.  
 

Claim for quantities 
of work entered in 
the tender estimate. 

CLAUSE-43:-No. compensation shall be allowed  for any delay caused 
in the starting of the  work on account of any acquisition of land and  in 
the case of clearance work, for any delay  in accordance to estimate.  
 

Claim for 
compensation delay 
in starting the work.  

CLAUSE-44:-No compensation shall be allowed for any delay in 
execution of the work on account of water standing in borrow pits or 
compartments. The rates are inclusive for hard or cracked soil, 
excavation in mud, sub-soil water or water standing in borrow pits, and 
no claim for an extra rate shall be entertained, unless otherwise 
expressly specified. 
 

Claim for 
compensation for 
delay in the 
excavation of work.  

CLAUSE-45:- The contractor shall not enter upon or commence any Entering upon or 
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portion of work except  with the written authority and instructions of  the 
Engineer-in-charge or of his subordinate  in charge of the work failing 
such authority the contractor shall have no claim to ask for 
measurements for payment of work, 
 

commencing any 
portion of work.  

CLAUSE-46:-(i) No contractor shall employ any person who is under the 
age of 14 years.  
 
(i)The Engineer-in-charge or his agent is authorized to remove from the 
work any person or animal found working which does not satisfy these 
conditions and no responsibility shall be accepted by Surat Municipal 
Corporation for any delay caused in the completion of the work by such 
removal. 
 
(ii) The contractor shall pay fair & reasonable wages to the workmen 
employed by him in the contract undertaken by him in the event of any 
dispute arising between the contractor and his workmen on the grounds 
that the wages paid are not fair and reasonable, the dispute shall be 
referred without delay to the Executive Engineer who shall decide the 
same. 
 
The decision of the Engineer in charge shall  be conclusive and binding. 
 
On the contractor but such decision shall not in any way affect the 
condition in the contract regarding the payment to be made by Surat 
Municipal Corporation at the sanctioned tender rates. 
 
 

Minimum age of 
persons employed 
 
donkeys and or 
other animals & the 
payment of fair 
wages.  

CLAUSE-47:- Payment to contractors shall be  made by cheques drawn 
on any Bank in Surat,  provided the amount exceeds Rs.10. Amounts not 
exceeding Rs.10 will be paid in cash. 
 
 

Method of payment.  

CLAUSE-48:- Any contractor who does not  accept these conditions 
shall not be allowed  to tender for works.  

Acceptance of 
condition 
compulsory before 
tendering for work.  

CLAUSE-49:- The clause headings in these conditions are for purposes 
of reference only  and are not to be deemed to from part of this contract. 
 

Clause Headings.  

CLAUSE-50:- Disputes if any, shall be discussed and mutually settled 
and in case do disagreement the same shall be referred to 
Commissioner/Standing Committee. After referring to Commissioner/ 
Standing Committee if the said dispute is not solved, the same shall be 
referred to the court subject to Surat   Jurisdiction only. 
 
 

 

CLAUSE-51:- The following condition are being included in this tender & 
shall be considered as a part of tender document. 
 

 

( i)In case the total amount of work done is less than 5% of the contract 
value, prorate S.D. to that extent may be refunded to the contractor 
while releasing the payment of final bill. In soft, the S.D. to be retained 
by the Corporation after payment of final  bill shall be equal to 2% of the 
amount of  final bill as per the prevailing norms or as  per the norms 
decided from time to time. 
 

 

( ii) If there is increase in amount of work more than 5% of the Contract 
value. The  Additional S.D. shall be recovered from the  running bill. 
When the total of any of work done  by the Contractor up to running bills 
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under  consideration is more than 5% of the contract  value. However, 
such S.D. shall be recovered  in the round figure of Rs. 1000/- i.e. the  
amount of work done when it exceeds 5% of the contract value it shall 
be refunded of to the  nearest multiple of Rs.25000/-such additional  S.D. 
shall be recovered for the works amount  to Rs.5 Lacs or more at the 
rate of 4% of the  additional amount. 
 

(iii)In many cases, the contractors are stopping the work half-way due to 
number of reason and when the department has to take sections in 
accordance to clause 3(a) or (b) or (c)of the contract the remaining work 
has to be carried out by advertising the tender for the remaining work & 
the whole administrative process right from inviting tenders to finalizing  
 the tender etc. 
 

 

In such cases a fixed amount of Rs. 10000/- should be sveral from the 
original contract towards the cost of advertisement and other 
administrative charges incurred by the department in finalizing the 
contract for the  remaining work. In case a separate advertisement is 
issued for a single work actual cost  of advertisement shall be recovered 
such recovery shall be in addition to the  recovery to be made under 
clause-3 or such other relevant clauses. 

 

 
 
 

 
 
 
 
 

 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
SIGNATURE OF THE BIDDER.          
Date:-  
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 To, 
 Municipal Commissioner, 
 Surat Municipal Corporation, 
 S U R A T. 
 ---------- 
 
 
Sir, 
 
  I / We have tendered for the work of................................................................................. 

....................................................................................................................................................

................................................................................................. and have paid Earnest Money 

Deposit Amounting to Rs................................................................................ ................ drawn by 

.................................................................................................(Name of the Bank) The receipt 

No. ......................... dated ..........................by the Corporation is attached herewith. 

In case, my / our tender is not accepted, therefore kindly arrange to refund the amount of 

Earnest Money Deposit paid by me / us as per the details referred to above. 

Advance, stamped Receipt duly signed on Revenue Stamp of Rs. 1.00 p. is also enclosed 

herewith. Signature of the Contractor...................................................... 

 

 
Address:- ............................................................. 
 
 ............................................................................ 
 
 ........................................................................... 
 
 
 Encl: As Stated. 
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F.W.C. to the Accountant, 
 
2. For remarks whether the .................................................................................. deposit 

amounting to Rs................................placed on.................................................................... by 

Shri/M/s. .................................................................................................................. in connection 

with the work of ................................................................................................. 

..................................................................................................................................................   

stands in full in the name of the aforesaid party (R. No. ............ Dated .....................) 

 
 
 

DEPUTY ENGINEER, 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
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 F.W.Cs. to Executive Engineer, 

 

 To deposit of Rs.................................................... placed on ..............................  

..................................................by Shri/M/s.............................................................. 

.................................................................... stands in full in the name of the aforesaid party. 

 
 

 Accountant. 
 
 
 
Submitted, 
 
 For favour of sanction of refund Rs...............................being the amount of 

...................................................................................................................... deposit placed on 

.................................................................. vide Receipt No................................................ by 

Shri /M/s. ...............................................................................................................................  in 

connection with the work of............................................................................................................ 

....................................................................................................................................................

.................................................................................  as the tender of the above party has been 

accepted / had not been accepted and the concerned contractor has paid security deposit of Rs. 

................................... for the above referred work on Dt. ............................. The party has also 

executed an agreement for the above work. The above deposit stands in full in the name of the said 

party as certified by the Accountant on .......................................... The expenditure will be debited 

on B.H.G. Tender Deposit Account. 

 

 

 Dy. Engineer, 
 
 
       Sanctioned Accordingly.  
 
 
 
 

 
EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
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ANNEXURE-C 
 

SPECIMEN SIGNATURE AND PHOTOGRAPHS OF THE TENDERER 
 
NAME OF WORK:-  CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO 

BINDER / WEARING COURSE  BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT 

AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR 

OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II 

ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE 

LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ 

(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER 

BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING, 

ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03) 
 

TENDER INVITATION SHORT NOTICE NO. Addi. City Engineer/West Zone /03/2026-
27 [Work no- 3] 

1. PAN NO. Photographs of 
each partners if 
partnership firm. 

 
 

*----------------------------------------------------------------- 
 Specimen Signature of the tenderer 
 Specimen Signature of the ''power holder'' if any   
 
Name and Address of partners if any. 
 
    1.    ---------------------------------------------- 
 
    2.    ---------------------------------------------- 
 
    3.    --------------------------------------------- 
 
Residential Address: 
 
Permanent Address: 
 
CONFIRMATION 
 
The above details furnished are correct and we have enclosed it ourselves. 
 
 
 (Name of tenderer's seal and signature) 
 
 
 

EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 
 

SIGNATURE OF THE TENDERER. 
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ANNEXURE-D 

MODEL FORMS 
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MODEL FORMS 
 

SCHEDULE  - 'A1' 
    
1 STRUCTURE OF ORGANISATION     
        
  Name of Applicant  :   
        
        
  Address (Head Office) :   
        
        
        
  Telephone Number :   
        
  Fax Number  :   
        
  E-mail address     
        
  Local Office Address :   
        
        
        
2 Description of Company (e.g. General, Civil :   
  Engineer, Contractor, Supplier of Equipment etc.,)     
        
        
3 Registration and Classification with Gujarat :   
  PWD/ MES/ CPWD/ Any other State PWD     
        
4 Name and Address of Bankers :   
        
        
5 No. of years of experience as a General Contractor     
        
        
6 No. of years of experience as a Sub-Contractor     
        
        
7 Name and Address of principals of company to be :   
  associated in the project and whether parent/     
  subsidiary/ others     
        
8 Attach Organization Chart showing the structure of :   
  the Company including names and position of     
  Directors and key personnel     
        
    
   Signature of Bidder 
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SCHEDULE-‘B1’  

FINANACIAL STAEMENT  

        

Name of Bidder :      

        

        

Summary of Assets and Liabilities :      

of the basis of the audited financial       

statement of the last five financial       

years (Attach copies of the audited       

financial statements of the last three       

financial years)       

        

   
Year 2025-

26 
Year 2024-

25 
Year 2023-

24 
Year 2022-

23 
Year 2021-

22 

   Rs. Millions Rs. Millions Rs. Millions Rs. Millions Rs. Millions 

        

a) Total Assets :      

b) Current Assets :      

c) 
Cash, temporary investments 
and :      

 current receivable       

d) Total Liabilities :      

e) Current Liabilities :      

f) Net worth (a) - (b) :      

g) Working Capital (b) + (c) -(e)  :      

h) Authorized Capital :      

i) Capital issued and paid-up :      

j) Current ratio (b) /  (e) :      

k) Acid Test Ratio (c) / (e) :      

l) Total liability to net worth (d) / (f) :      

Actual value of construction works,       

undertaken for each of the last five years,       

and projected for current year: (Rupees       

in Millions)       

        

  Year                              Current 2025-26 2024-25 2023-24 2022-23 2021-22  

               

        

India        

        

        

Total        

        

        

      
Signature 
of Bidder  
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Net Profit before Tax       

        

a) Current Period :      

        

b) During the last financial year :      

        

c) During each of the four previous :      

 financial year       

        

The Profit and Loss Statements have been certified through by     

               

        

Bidder's financial arrangements (mention       

amount in Rupees       

        

a) Own Resource :      

        

b) Bank Credits :      

        

c) Others (specify) :      

        

Certificate of financial soundness from :      

bankers of applicants together with their full       

address        

        

Credit Facilities:       

        

a) 
Name/Address of Scheduled 
Bank :      

 providing credit line       

        

b) 
Total amount of credit line 
(attach :      

 certificate from the bank)       

        

Approximate value of works in hand :      

        
Value of anticipated orders for next 
financial       

year        

         

India  :      

        

Abroad  :      

        

        

1 Details of item-8 and 9 are to be correlated with Schedule 'H' - Experience.    

        

2 All items should be properly filled in.  Where any particular item is not applicable, it should be  

 Clearly mentioned as 'Not Applicable".      
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Note: Certified copy of ownership of above listed machineries shall be produced. 

 
              Signature of Bidder

SCHEDULE  'C' 

PLANT AND EQUIPMENT  AVAILABLE WITH THE BIDDER 
         

Name of the Bidder:        
Sr. 
No. 

Name of Equipment Equipment in Hand  Remarks 

No. of 
Units 

Year of 
Manufacture & present 

condition 

Present 
Location 

Type 
& 

Make 

Capacity 
or type 

Detail of ownership 
  
  

 
      Equipment for work: 
1.   Rotavator/Disc Harrow 
2.   Vibrator Roller 
3.   Tandem Roller 
4. Grader  
5.   WMM plant 
6.   Sensor paver finisher 
7.   paver finisher 

8.   Batch mix plant 
9.   Mechanical Bitumen 

Emulsion          
      sprayer 
10. Thermoplast paint sprayer     
      equipment 
11. Plate Vibrator 
      Transportation Equipment 
1. Tippers 
2. Trucks/hywa 
     Pneumatic equipment 
1. Air compressors  
Other Plants & Equipments 
Required for Alternative 
Polymeric Method. 
 

present 
owned 

leased 
To be 

purchased 
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SCHEDULE  -  D 
           

CONTRACT 
           

D-1 Experience 
           

Similar relevant projects completed  

 
           

Name of 
Employer 

Name of 
work, 
Date 

Name of 
Engineer 

Contr
act 
price 

Percenta
ge of 

Actual 
date 

Was 
contract 

Reaso
ns for 

Whether 
any   Remark 

 
of award 
and time  

responsib
le for 

(Rs. 
Million
s) 

participati
on of 

of 
complet
ion 

satisfactoril
y 

extensi
on of 

penalty was 
levied,  

 
limit with 
date of 

supervisi
on  

company 
in 

and 
extensio
n completed 

time 
grante
d 

so, how 
much and   

 

 
completio
n   

project 
provision  

within 
stipulated  

for what 
reason   

      
time or 
extended      

      time.     
1 2 4 4 5 6 7 8 9   10 

           
           
           
           
           
           
           
           
           
           
           
                      

Note: 
Certificates from the employer's officers of rank of 'Executive 
Engineer' or equivalent to be attached for individual      

 
Works indicating that the works has been 
done under single contract.       

           
           

       

Signature of 
Bidder   
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D-2 Experience  

Give information about all projects in progress including those where the Company has received a letter of 
intent but a formal contract has not yet been awarded.  

Empl
oyer 

Name of work 
& 

Name of 
Engineer 

Contract 
Price Percentage  Value of 

Percent
age  

Schedu
led Remarks  

 Date of award 
Responsible 
for 

(Rs. 
Million) 

participatio
n of  completed  of Work  date    

 
& time limit 
with Supervision  

Company in 
the 

& certified 
work & 

physical
ly 

comple
tion    

 
date of 
completion   

project 
provision 

value of 
balance 

comple
ted of Work   

     work     

1 2 3 4 6 6 7 8 9  

          

          

          

          

          

          

          

          

          

          

                   

NOTE: 
In the case of on-going works the contractor should submit Certificate from the 
concerned employer's officers of the    

 
rank Executive Engineer or equivalent that the work is progressing satisfactorily as per 
the approved work.    

          

          

          

          

       Signature of Bidder 
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SCHEDULE - 'D' 

D3 - WORK EXPERIENCE   

           

          

 

 ALL PROJECTS BIDDED LIST OF PROJECTS BIDDED BUT NOT AWARDED.   

           

           

Employer 
of Consultant Location and 

Percentage 
part 

Value of 
Contract 

Date of 
bid 

Expected 
date of 

Staff 
connecte

d Position in Bid   

Employer 
Supervising, 

if any description of  
in Indian 
Rupees  award 

on the 
project if known   

  Company         

1 2 3 4 5 6 7 8 9   

           

           

           

           

           

           

           

           

           

           

           

                    

           

NOTE:- A Certificate from Qualified Chartered Accountant shall be attached.    

           

           

           

           

           

        Signature of Bidder 
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ANNEXURE- E 

 

UNDER TAKING BY THE TENDERER FOR NOT BLACK LISTED ON RS. 300/-GOVERNMENT 
STAMP PAPER 

 

 

I/We ………………………………………. Address ………….......................……………………………… 

.....................................................................................................................Solemnly affirm and state 

that on oath that ……….........................................................……………… (Name of Tenderer) has 

not been black listed by any Government/Semi Government/Public Sector Undertaking/Public limited 

and not has been banned/suspended business dealings with the said firm. 

 

The information given above is true to the best of my knowledge. 

I/We agree that if any notice in future, my/our bid/tender shall be rejected/terminated. 

 

 

 

SIGNATURE AND SEAL OF THE CONTRACTOR: 

 

 

NAME AND ADDRESS: 

 

 

 

DATE: 
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ANNEXURE- F 

FORMAT FOR BANK GUARANTEE 

on Rs.300/- Stamp 

BANK GUARANTEE 

1. In consideration of the Terms and Conditions of an Agreement made between Commissioner, Surat 
Municipal Corporation, Surat (herein after called “Surat Municipal Corporation”) and 
………………………………….(Contractor) (Herein after called “Contractor”) for the work of 
……………………………………………………………………………………………………………………………………………………………………
…………….. ( Name of work) for  the………………………………..deposit for the due fulfilment by the contractor 
of the  terms and conditions contained in the said agreement.  We Bank of ………………………… (herein after 
referred to as the Bank) at the request of ……………………..(Name of Contractor) do hereby undertake to 
pay the Surat Municipal Corporation an amount not exceeding Rs…………………..(i.e.50% of 
Total……………………..Deposit Amount) against any loss or damage caused to or suffered by Surat Municipal 
Corporation by reason  of any breach of any term or condition contained in the said agreement by the 
said contractor. 

 

2. We Bank of ……………………………………………….do hereby undertake to pay the amount due and payable 
under this Guarantee without any demur merely on a demand from the Surat Municipal Corporation 
stating that the amount claimed in due by way of loss of damage caused to or would be caused to or 
suffered by the Surat Municipal Corporation by the reason of breach by the said contractor of any of the 
terms and conditions in the said agreement of by reason of the contractor failure to perform the said 
agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee shall be restricted to an amount not exceeding 
Rs…………………………….(50% of Total of Amount of ………………Deposit).  

 

3. We undertake to pay the Surat Municipal Corporation any money so demanded notwithstanding dispute 
or disputes raised by the contractor.  In any suit or proceeding pending before any Court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal.  The payment so made 
by under this bond shall be a valid discharge of our liability for payment hereunder and the contractor 
shall have no claim against us for making such payment. 

 

4. We Bank of ………………………………………… further agree that the guarantee herein contained shall remain 
in full force and effecting during the period that would be taken for the performance of the said 
agreement and that under or by virtue of said agreement  have been fully paid and its clime satisfied or 
discharged or till Commissioner, Surat Municipal Corporation, Surat clarified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said contractor and 
accordingly discharge this guarantee.  Unless a demand or claim under this agreement is made on us in 
writing on or before (dt.)………………………we shall be discharged from all liability under this Guarantee 
thereafter. 

 

5. We Bank of …………………………………………………………further agree with the Surat Municipal Corporation 
that the Surat Municipal Corporation shall have the fullest liberty without our consent and without our 
consent and without in any manner our obligations hereunder to very and of the terms and conditions 
of the said agreement or to extend the time of performance by the said contractor from time to time or 
to postpone for any time or time to time any of the power exercisable by the Surat Municipal 
Corporation against the said contractor and to Forbes or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of any variation 
or extension being granted to the said contractor or for any béarnaise, etc or omission of the part of the 
Surat Municipal Corporation or any indulgence by the Surat Municipal Corporation to the said contractor 
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or by any such matter or thing whatsoever which under the law elating to sureties would but for his 
provision have of a relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

 

7. We Bank of ……………………………….lastly undertake not to revoke during its currency except with the 
previous consent of the Surat Municipal Corporation in writing. 

 

8. We Bank of………………………………under take to provide a DD payable at Surat for the amount revoked by 
Surat Municipal Corporation against the said contractor at the time of BG encashment. 

 

NOT WITH STANDING ANYTHING CONTAINED HERE IN: 

1. Our liability under this bank guarantee is restricted to Rs. ………………………….(50% amount of 
…………………Deposit). 

2. This bank guarantee is shall valid up to………………………………. 
3. Our liability to make payment shall arise and we are liable to pay the guarantee amount or any part 

there of under this guarantee, only if serve upon us a written claim a demand in terms of the 
guarantee on or before dt……………………….. 

4. In written of bank has executed this present the day and year first written. 
Date the ………………Month……………..Year ……………for……………(Bank name) 

 

 

                                                                                                                                               Seal. Stamp and signature of             

                                                                                                                                               Bank’s authorized signatory. 
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ANNEXURE- I 

Finance Department, GR No. : FD/MSM/e-file/4/2025/2712/D.M.O, Date : 01/04/2026 
 

 ( A ) Guarantees issued by the following banks will be accepted as SD/EMD on Permanent basis : 

 All Nationalized Banks 
 

( B ) Guarantees issued by the following banks will be accepted as SD/EMD for the period up to 
March 31, 2027. The validity cut-off date in the GR is with respect to the date of issue of Bank 
Guarantee irrespective of the date of termination of Bank Guarantee. 

 Axis Bank 

 A U Small Finance Bank 

 Bandhan Bank 

 Barclays Bank 

 City Union Bank 

 CSB Bank 

 DBS Bank India Limited 

 DCB Bank 

 Equitas Small Finance Bank 

 Federal Bank 

 HDFC Bank 

 HSBC Bank 

 ICICI Bank 

 IDBI Bank 

 IDFC First Bank 

 Induslnd Bank 

 Jammu and Kashmir Bank 

 Jana Small Finance Bank 

 Karnataka Bank 

 Karur Vysya Bank 

 Kotak Mahindra Bank 

 RBL Bank 

 South Indian Bank 

 Standard Chartered Bank  

 Tamilnadu Mercantile Bank 

 Ujjivan Small Finance Bank 

 YES Bank 
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 Ahmedabad Mercantile Co.Op. Bank 

 Nutan Nagrik Sahakari Bank Limited 

 Rajkot Nagarik Sahakari Bank Limited RBL Bank 

 Saraswat Co-operative Bank 

 SBPP Co- operative Bank  LTD. 

 SVC Co.Op. Bank Ltd. 

 The Cosmos Co.Op. Bank Ltd. 

 The Gujarat State Co-operative Bank 

 The Surat District Co-operative Bank 

 The Surat peoples Co-Operative Bank 

 The Baroda District Co-operative Bank 

 The Panchmahal District Co-operative Bank 

 The Kalupur Commercial Co.Op. Bank 

 The Rajkot Commercial Co-operative Bank 

 The Banaskantha Mercanttile Co.op.Bank LTD. 

 Gujarat Gramin Bank 
 

 

All the eligible banks are instructed to collect the original documents/papers of 
guarantee from the concerned tendering authority.  

 
 

 
EXECUTIVE ENGINEER 
WEST ZONE (RANDER) 

SURAT MUNICIPAL CORPORATION. 


