STANDARD BIDDING DOCUMENT

Annual rate contract for conservation, restoration,
reconstruction & redevelopment works (surface
cleaning, site clearance, brick masonary, stone
masonary, lime concrete, lime mortar, structural
strengthening, dismantling & demolishing, flooring,
roofing, finishing, wood works repairs and water
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Office of the Superintending Archaeologist, Kutch Circle
of Department of Archaeology, Gujarat.
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INVITATION FOR BID
(IFB)
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1.

NATIONAL COMPETITIVE BIDDING

The_ Director, Department of Archaeology, Gujarat invites bids for the construction
of works detailed in the table. The bidders may submit bids for any or all of the
following works.

TABLE

Package
No.

Name of
work

Approximat
e value of
works (Rs.)

Bid security
(EMD)
(Rs.)

Cost of
document
(Tender
Fee)(Rs.)

Period of
completion

Class of
Registration
/ Category of
contractor if
required

2

5

4

5

6

7

Annual rate contract for
conservation, restoration,
reconstruction &
redevelopment works at
Office of the Superintending
Archaeologist, Kutch Circle of
Department of Archaeology,
Gujarat.

5,00,00,000/-

5,00,000/-

6000//-

12 Month

"A" Class &
Above with

Road & building
department/
Water Resources
Department,
Government of
Gujarat.

2.

Prospective/ Interested bidder may download the Bid Documents from website
https://tender.nprocure.com free of cost till the Time and Date as mentioned on online NIT at
website https://tender.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/Tender Fee through Demand Draft only of any Nationalized / Schedule Bank Payable at
Gandhinagar and in favour of “Director, Department of Archaeology, Gujarat”. Once the
Bid is received online, Bid Document / Tender Fee will not be refundable. The EMD shall be
accepted only in the form of Demand Draft / FDR in favor of “Director, Department of
Archaeology, Gujarat” having validity 180 days more than the expected contract end date
starting from PDD. Tender fee and EMD in form of Demand Draft / FDR shall also be
submitted in electronic format through online (by scanning) while uploading the bid, this
submission shall mean that bid document / tender fee and Bid Security / EMD has been
received. Accordingly, the offer of only those shall be opened whose Bid Document / Tender
Fee and Bid Security / EMD have been received electronically. However, for the purpose of
realization of Demand Draft, and FDR bidder shall send the same in original in physical
form by R.P.A.D. or Speed Post Only within Three (03) working days. Hand
Submission is not allowed. so as to reach To, Director, Department of Archaeology,
Abhilekhagar Bhavan, Beside Fire brigade, Sector-17, Pin Code: 382017, Gandhinagar
in seal cover duly subscribing the name of work on or within 3 days from Last Date & Time
for Receipt of Bids up to 18.00 Hrs. The bid will be disqualified for the Bidder whose Tender
Fee/ EMD is not received in physical form in stipulated time.

Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://tender.nprocure.ccom in the presence of the bidders or their
authorized representatives, who wish to remain present. If the office happens to be closed
on the day of opening of the bids as specified, the bids will be opened on the next working
day at the same time and venue. A pre bid meeting will be held on as per online NIT at
mentioned hours via online or physical at the office of the Director, Department of
Archaeology, Gandhinagar to clarify the issues and to answer questions on any matter that
may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of the bidding
documents.

Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.
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6. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in this
regard shall be granted.

B. Offersin physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of submission
of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender are liable
to be rejected.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the checklist /qualification document / tender document.

. It is mandatory for the bidders to supply each and every information as asked strictly in
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Evenif the bidder has been qualified in a similar or larger size of project in the past, it shall not
be deemed to be a ground / reason for not giving required information for this work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this bid.
The Government will not ask for any other information, unless it is found absolutely necessary
by the competent authority.

M. Iffound necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly
refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works
following documents shall be submitted in electronic format only through online by scanning and
the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the
Tender opening authority through RPAD, so as to reach the Director, Department of Archaeology,
Gandhinagar within 3 days from last day of submission of Bid. Following the list of documents for
qualification. The agency may submit bids for all ARC Zones but shall be awarded a
maximum of one. The Opening of Technical and Financial Bids shall be at the discretion of
Director, Department of Archaeology, Gandhinagar.

(i) Bid Document Fee / Tender Fee 6,000/- (Hard copy needs to be submitted)

(i) Bid Security / EMD erValid EMD Exemption-Certificate-of Appropriate-Class-of
Registration—of - Appreved—Contractors- 5,00,000/-. (Hard copy needs to be
submitted)

(iii)  Registration Certificate of "A" Class & Above with Road & building department/
Water Resources Department, Government of Gujarat.

(iv)  The bidder shall have A Class & Category-III (Building Above) Electrical registration or shall
provide an MOU as per the clause

(v) PAN Number-Yes
(vi) GST Number-Yes

(vii)  Solvency Certificate (for Current calendar Year):-A solvency certificate of an Amount
of 20% (Twenty Percent) of estimated cost put to tender will have to be produced
along with tender. It shall be of Scheduled Bank or Nationalized Bank or Bank
Approved for Government business. Solvency Certificate shall have validity of same
calendar year as that of date in which tender is issued.
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(viii)

(ix)

)

(xi)

Annual Financial Turnover: The Average Annual Financial Turnover For Last Three Years
shall be Minimum INR 5,00,00,000/- . (Annexure - I)

General Experience shall be submitted in proposal as per Clause No:-4.5.3(a) &
4.5.3(b)

Bid Capacity of the Bidder, calculated as per Clause:-4.7 & shall be submitted in
Annexure:-II

Blacklisting Undertaking: The bidder shall submit an Affidavit (Annexure -1V)
stating on bidders letterhead in last five year - Clause No-4
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SECTION -1

INSTRUCTIONS TO BIDDERS
(ITB)
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Section 1: Instructions to Bidders

Table of Clauses
Page No. Page No.
A. General D. Submission of Bids
1.  Scope of Bid 9 19. Sealing & Marking of Bids 19
2. Source of Funds 9 20. Deadline for Submission of 19
Bids
3. Eligible Bidders 9 21. LateBids 19
4.  Qualification of the 9 22.  Modification and 19
Bidder Withdrawal of Bids
5. One Bid per Bidder 13
6. Costof Bidding 13 E. Bid Opening and Evaluation
7. Site Visit 13 23. Bid Opening 20
24. Process to be Confidential 21
B. Bidding Documents 25. Clarification of Financial 21
Bids
8. Content of Bidding 14 26. Examination of Bids and 21
Documents Determination of
Responsiveness
9. C(larification of Bidding 14 27. Correction of Errors 21
Documents
10. Amendment of Bidding 15 28. Deleted 22
Documents
29. Evaluation and Comparison 22
Financial Bids
C. Preparation of Bids 30. Deleted 23
11. Language of Bid 16
12. Documents Comprising 16 F. Award of Contract
the Bid
13. Bid Prices 16 31. Award Criteria 23
14. Currencies of Bid and 17 32. Employer’s Right to Accept 23
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 17 33. Notification of Award and 23
Signing of Agreement
16. Bid Security 17 34. Performance Security 23
17. Alternative Proposals By 18 35. Advance Payment and 24
Bidders Security
18. Formatand Signing of Bid 18 36. Dispute Review Expert 24
37. Corrupt or Fraudulent 24
Practices
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1.2

1.3

3.3

4.1

4.2
4.3
4.4

#4.5

A.GENERAL

Scope of Bid

The Employer Director, Department of Archaeology, Gujarat invites bids for the
“Annual rate contract for conservation, restoration, reconstruction &
redevelopment works (surface cleaning, site clearance, brick masonary, stone
masonary, lime concrete, lime mortar, structural strengthening, dismantling &
demolishing, flooring, roofing, finishing, wood works repairs and water proofing
works and other miscellaneous works) at Office of the Superintending
Archaeologist, Kutch Circle of Department of Archaeology, Gujarat.” (as defined in
these documents and referred to as ‘the works”) detailed in the table given in IFB. The
bidders may submit bids for any or all of the works detailed in the table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/tenderer, bid/tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. of
India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Demand Draft, and FDR bidder shall send the same in original in physical form by R.P.A.D.
or Speed Post Only Within Three (03) Working Days. Hand Submission is Not Allowed

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed with equipment planning and deployment duly supported with
broad calculations and quality assurance procedures proposed to be adopted justifying
their capability of execution and completion of work as per technical specifications, with
in stipulated period of completion.

Deleted

Deleted
Deleted
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4.5.2 Base Year Escalation

The base year shall be taken as Current financial year Last Five Financial year 2020-2021 to 2024-
2025.

Following enhancement factors will be used for the costs of works executed and the Financial figure
to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2025-2026 1.00
-1 2024-2025 1.10
-2 2023-2024 121
-3 2022-2023 133
-4 2021-2022 1.46
-5 2020-2021 1.61

Applicant should indicate actual figures of costs and amount for the works executed by them
without accounting for the above-mentioned factors.

453 General Experience
(a) Annual Turn Over

i The Average Annual Financial Turnover For Last Three Years Shall be Minimum INR
5,00,00,000/( ANNEXURE-I)

(b) Successful Experience
e Definition of “Similar Work”:

1.) Architectural conservation works of protected historic structures similar to consider under
this project. Said work should preferably monument projects. Similar work shall only be
counted if bidder established experience through submission of documents issued by the
officer not less than the category Executive Engineer. The Experience of works under
Government or Semi Government only consider.

2.) Specialized Agency having work experience of similar nature on protected monuments of
ASI or State Government

e Qualification Criteria (past 5 years, Form 3A):
The Bidder must submit evidence of one of the following:

1. One similar work (completed or ongoing) with a completed value of at least 80% of the tender amount;
or

Two similar works (completed or ongoing), each with a completed value of at least 50% of the tender
amount;

or

Three similar works (completed or ongoing), each with a completed value of at least 40% of the tender
amount.

e Similar works shall be of Central -State level Governments, Semi-Government bodies, Boards or
Municipal Corporations.

e Forvalidation of similar works, bidder needs to submit
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o WorkOrder

o For Completed Works : Form 3A (Signed & Stamped at least by Executive Engineer or above
government officer)

o For Ongoing Works : Intermediate Certificate from Client clearly stating the Work

Order amount and amount of work which is billed & paid to the bidder. (Signed & Stamped
at least by Executive Engineer or above government officer)

e Special Clause
o If the Selected Agency Fails to Perform the ARC work as per the Requirement or lacks
Expertise in executing any specific items, SAG at its discretion, may assign such tasks to

another selected bidder without seeking prior consent from the agency.

o The agency may submit bids for all ARC Circles but shall be awarded a maximum
of one. The Opening of Technical and Financial Bids shall be at the discretion of
Department of Archaeology, Gujarat.

o This contract is for 1 year and which can be further extended up to another 1 year
by the client based on the performance of the selected bidder. The Financial aspect
can be changed only for the extended period after mutual consent amongst both the
parties and performance of the bidder.

o In the event of a tie in the financial bid, the Bid Capacity will serve as the tiebreaker.
Bidder having higher bid capacity will be awarded the bid. If the Bid Capacity is also
tied, the final decision will be made by Department of Archaeology after reviewing the
bidders' proposals. Department of Archaeology has right to scrap the bid, if no
conclusion is reached.

4.54 personnel Capabilities—(DELETED)

Appendix—

4.5.5 Equipment Capabilities
Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.
The bidders should, however, undertake their own studies and furnish with their bid, a
detailed construction planning and methodology supported with layout and necessary
drawings and calculations to allow the employer to review their proposals. The numbers,
types and capacities of each plant/equipment shall be shown in the proposals along
with the cycle time for each operation for the given production capacity to match the
requirements.

4.5.6 FEinancialPesition (DELETED)

4.5.7

(DELETED)
4.5.8 Litigation History
The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years.
A consistent history of awards against the Applicant or any partner of a joint venture
may result in failure of the applicant.

An Undertaking from the Bidders on their Letterhead regarding any Arbitrations
&/or Blacklisting in last five years as per Annexure - [V

4.5.9 Disqualification
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4.7.

Even though the applicants meet the above criteria, they are subject to be disqualified if
they have: Made misleading or false representation in the forms, statements
submitted, and / or Record of poor performance such as abandoning the work,
rescinding of contract for which the reasons are attributable to the non - performance
of the contractor; consistent history of litigation awarded against the applicant or
financial failure due to bankruptcy. The rescinding of contract of a joint venture on
account of reasons other than non - performance, such as Most Experienced partner
of joint venture pulling out, court directions leading to breaking up of a joint venture
before the start of work, which are not attributable to the poor performance of the
contractor will, however, not affect the qualification of the individual partners.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity= (A*N*2)-B, where

A = Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) (i.e. 2020-21 to
2024-2025) taking into account the completed as well as works in Progress.

os]
1]

Value at current price level of the existing commitments and ongoing works to be
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completed during the nexti.e. 1 Years (period of completion of work for which
bids are invited) ; and

N = Number of years prescribed for completion of the works 1 Years

4.8 Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and/or

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to
the employer.

5. One bid per bidder
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or

participates in more than one bid(other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission
of his Bid, and the Employer will in no case be responsible and liable for those
costs.

7. Site Visit
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and

examine the Site of work and its surrounding and obtain all information that may
be necessary for preparing the Bid and entering into a contract for construction
of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.
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8.
8.1

8.2.

8.3.

9.1

9.2.

9.2.1.

B.BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders I
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications Il
6 Form of Bid 111
7 Bill of Quantities

8 Securities and other forms

9 Drawings IV
10 Documents to be furnished by bidder \Y

Volumes I, II, III and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
Vin two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 here of, bids
which are not substantially responsive to the requirements of the Bid Documents shall
be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail dydir-syca-
gnr@gujarat.gov.in, dir-arch-syc@gujarat.gov.in at the Employer’s address
indicated in the invitation to bid. The Bidder shall also share the editable
version of their queries in MS Excel or Word. The Employer will respond to any
request for clarification which its discretion he received at t prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at the address, venue, time and date as indicated in the appendix.
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9.2.2.

9.2.3.

9.2.4

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender websitei.e.www.nprocure.com. Any modification of the bidding documents
listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clausel0 and not through the minutes of the pre-bid
meeting.

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a

10.

10.1

10.2.

10.3.

bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause
20.2below.
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C. PREPARATION OF BIDS

11. Language of the Bid

11.1  All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1) shall
be in two separate parts:

Part I shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Anyotherinformation pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in
Clause15.1

PartII shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section6
(ii)  Priced Bill of Quantities for items specified in Section 7

12.2. The Bidder shall submit the details/information pertaining to each part i.e. technical as well
as financial and must be submitted online only.

12.3. Following documents will be deemed to be part of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume I
3 Conditions of Contract

4 Contract Data

5 Specifications Volume II
9 Drawings Volume IV

13. BidPrices

13.1  The Contract shall be for the whole works as described in Sub-Clause1.1, based on the priced
Bill of Quantities submitted by the Bidder.

13.2  The bidder shall fill in rates and prices and line item total (both in figures and words) for all
items of the Works described in the Bill of Quantities along with total bid price
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13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder.(GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date for
bid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified period. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to extend
the validity of his security for a period of the extension, and incompliance with Clause
16in all respects.

#16. Bid Security

16.1.

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
Employer as named in Appendix and may be in one of the following forms;

Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.

in
of
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16.2.

16.3. Anybid notaccompanied by an acceptable Bid Security and notsecured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the
bid validity period specified in Sub-Clause 15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

16.6.The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity.

(b) If the Bidder does not accept the correction of the Bid Price, if any or

() In the case of a successful Bidders, if the Bidder fails the specified time limit to

(i) Sign the Agreement; or
(ii)  Furnish the requirement Performance Security.

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected.
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No.
S/22/2017/6369/D, Dt.08/06/2018)

17. Alternative Proposals by Bidders.

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offers or alternative offers will not be considered further in the process of tender
evaluation.

18. Format and Signing of Bid

18.1.The Bidder shall prepare documents comprising the bid as described in Clause 12 of these
Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be
uploaded.
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D.SUBMISSION OF BIDS

19. Deleted
20. Deadline for Submission of the Bids

20.1. Complete Bids must be received online by the Employer at the tender website specified above
not later than the date indicated in appendix.

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all right and obligation of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

21. Deleted
22. Modification and Withdrawal of Bids
22.1.Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
22.2.Deleted
22.3No bid shall be modified or withdrawn after the deadline for submission of Bid.
22.4.Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or

as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.
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23.1

23.2.
23.3.

23.4.

23.5.
23.6

23.7

23.8

239

E.BID OPENING AND EVALUATION

The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or their representatives who choose to attend
at time, date and the place specified in Appendix in the manner specified in
Clauses20and23.3,In the event of the specified date of Bid opening being declared a
holiday for the Employer, the Bids will be opened at the appointed time and location on
the next working day.

Deleted.

The“Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause16,the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with respect
to the Qualification information and other information furnished in part I of the
bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification

Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

The time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

The agency may submit bids for all ARC Circles but shall be awarded a

maximum of one. The Opening of Technical and Financial Bids shall be at the

discretion of Director, Department of Archaeology, Gujarat.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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25.

25.1.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any effort by Bidder to influence the Employer’s processing of Bids or
award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by e-mail, but no change in the
price or substances of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Bids.

25.2  Subject to sub-clause 25.1,no Bidder shall contact the Employer on any matter relating to his

Bid opening to the contract is awarded. If the Bidder wishes to bring additional information to
the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid

26.

26.1

26.2

26.3

27.

comparison or contract award decision may result in the rejection of the Bidders’ bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed;(c) is
accompanied by the required securities and;(d) is substantially responsive to the
requirements of the Bidding document. During the detailed evaluation of the “Financial Bid”,
the responsiveness of the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms, conditions and
specifications of bidding documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the
Bidding documents, the Employer’s rights or the Bidder’s obligations under the Contract; or
(c) whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation. Variation and
deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise ere sultan un solicited benefits for the Employer, shall not be taken
into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of
Contact, during the period of implementation of the Contract, will not be taken in to account
in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may require the
Bidder to produce detailed consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 34 be increased at the expense of the
successful /bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically priced low

and which cannot be substantiated satisfactorily by the bidder may be rejected as non-
responsive.

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

33.2.

33.3.

334.

34.

34.1.

F.AWARD OF CONTRACT

Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been

determined.

(i) to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price which is
the lowest evaluation in any of the packages opened earlier than the one
consideration.
In no case, the contract shall be awarded to any bidder whose available bid capacity is

less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract
will in such cases be awarded to the next lowest bidder a this evaluation bid price.

Employer’s Right to accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to
cancel the Bidding process and reject all Bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected bidder or Bidder or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (here in after and in the condition of contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days following
the notification of award along with the Letter of Acceptance. Within 21 days of receipt, the
successful Bidder will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the
form set forth in Section 8 (the “Performance Security”) for an amount equal to 5% (five
percent) of its Contract Price. In case of bids mentioned below, the successful Bidder,
along with the Performance Security,
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34.2.

34.3.

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

1.  If the Contract Price offered by the Selected Bidder is lower than
10% but up to 20% of the Estimated Project Cost, then the
Additional Performance Security shall be calculated @ 20% of the
difference in the (i) Estimated Project Cost(as mentioned in Bid
Document)-Minus 10% of the Estimated Project Cost and (ii)
Contract Price offered by the selected Bidder.

2.  If the Contract Price offered by the Selected Bidder is lower than
20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 30% of the difference in the (i)
Estimated Project Cost(as mentioned in Bid Document)-Minus 10%
of the Estimated Project Cost and (ii) Contract Price offered by the
selected Bidder.

3. This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the

Defects Liability Period and the Additional Performance Security shall
be valid beyond 28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0.Date21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and for feature of
the Bid Security.

36.

37.

371

37.2

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged incorrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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12.
13.
14.

15.

16.

17.
18.

APPENDIXTOITB

Clause Reference
With respect to
Section -1

The Name of the Employer is Director, Department of

Archaeology, Gujarat

The last five years.2025-2026 (Base Years)

2024-2025
2023-2024
2022-2023
2021-2022
2020-2021

This Annual Financial Turnover Amount is Rs.-5,00,00,000/-
Value of Work s 5,00,00,000/-

Deleted

The cost of electric work is Rs.-

The cost of water supply/sanitary works is Rs.-
Licuid / Labilitv of credit facilitios is Rs.
Price level of the financial year 2025-2026
The pre-bid meeting will be as per NIT
The technical Bid will be opened at the office of the As per online

Date As per online NIT
Address of the Employer :

Deleted

The bid should be submitted latest by

As stated on online NIT
The bid will be opened at
As stated on online NIT

The Bank Draft in favor of ‘Director, Department of

Archaeology, Gujarat’

Deleted

Escalation factors (for the cost of works Executed and financial

figure to a common base value) for works completed

Year

Financial Year

Base year of inviting tender 2025-2026

2024-2025
2023-2024
2022-2023

2021-2022

2020-2021
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Multiplying factor
1.00

1.10
1.21
1.33
1.46

1.61

[CL1.1]

[C14.5.3(a)]

[CL4.5.6]
[Cl4.5.2]
[CL9.2.1]

[C1.20.1&20.2]

[C123.1]

[Cl4.5.2]
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of qualified key personnel by the contractor
The Contractor shall employ full-time technically qualified staff during the execution of this work as
under: -

Dedicated team for project execution shall be deployed by contractor in which below members require.

1. Project Manager with Graduate in civil engineering degree and At least 10 years' of experience.

2. Conservation Architect with master’s degree in architectural conservation and minimum 1 year of
experience.

3. Two graduate Civil Engineers as a Project Engineer and three diploma Civil Engineers as a supervisior
when cost of the work to be executed is more than Rs.50 lakhs.

4. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than
Rs.15 lakhs but less than Rs.50 lakhs.

5. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than
Rs.5 lakhs.

6. Minimum two Diploma Civil Engineers for supervision the work when the cost of work to be executed
is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient
experience to handle the work independently. Such an Engineer shall have to stay at the site of work,
and he shall not be entrusted with other duty except this work. In case the contractor or partner of
the contractor firm is a Civil Graduate Engineer, Employment of a separate Engineer will not be
necessary provided that the Engineer partner himself attends the execution of the work on the site.
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive
Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour Photograph and
the appointment order issued such engineers engaged for this contract work. If 15 days after issue of
work order such designated Site Engineers do not resume or do not remain present on site of work,
the recovery at the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues  of the contractor. Such recovery shall be non-refundable.
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SECTION - 2

QUALIFICATION INFORMATION

(DELETED)
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111 Information on Litigation history in which the Bidder is involved, if any.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.13 Proposed work method and schedule. The Bidder should attach descriptions,

drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause 4.1)

1.14  Programme

2 Deleted

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements

of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii)  Undertaking

* Fill the name of consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO ORAVAILABILITY

OF CREDIT FACILITIES
(CLAUSE 4.5.6 OF ITB)
BANK CERTIFICATE
This is to certify that M/s. _ is a reputed company

with a good financial standing.

If the contract for the work, namely _ is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.

) to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. Theundersigned also hereby certifies that neither our firm M/s. _

_ _have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for

such works have been rescinded, duringlast five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

the undersigned do hereby undertake that our firm
ML/ S ettt ettt et e e e er e b e e e reen e e would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute, complete
and maintain the Works till the completion of Defects Liability Period. It consists of
the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Work has been
accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor
to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the Contract,
awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

Page 38 of 100



The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing
an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical, electronic
or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretive reports about the surface and subsurface conditions at the
site.

Specifications means the Specifications of the works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the

Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

AVariation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order
of priority

(1) Agreement
(2) Letter of Acceptance, notice to proceed with works

(3)  Contractor’s Bid
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31

4.1

51

6.1

7.1

(4)  Contract Data

(5) Conditions of Contract including Conditions of Contract
(6) Specifications

(7) Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter
the Contractor’s obligations. Sub-contracting of supply or specific items of
worKk is not allowed.

8.1

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule
of other Contractor. The Contractors shall as refer to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The
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9.2

10.
10.1

11.

11.1

12.

12.1

13.

13.1

13.2

employer may modify the schedule of other contractors and shall notify the

contractor of any such modifications.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, when ever asked by the client, in the joint
names of the Employer and the Contractor, insurance cover from the Start
date to the end of the Defects Liability Period, in the amounts and deductibles
stated in the Contract data for the following events which are due to the
Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,
(b) Loss of or damage to Equipment

(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and
(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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13.3

134

13.5

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2
18.3
184

185

19.

19.1

If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
211

21.2

22,
221

23.
231

23.2

24.
24.1

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this
will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Archaeological
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given by the #Archaeological
Engineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Archaeological Engineer., both the parties have to refer
to the Director, Department of Archaeology, Gujarat concern for the
conciliation process.

(b) Forthe work more than Rs.100 Cr., if any of the parties is not satisfied with
the decision of the # Director, Department of Archaeology, Gujarat, both
the parties have to refer to the #Secretary, Sports, Youth & Cultural
Activities Department, Government of Gujarat for the conciliation
process.
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If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days
of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers
25.1 The arbitration shall be conducted in accordance with the arbitration procedure

stated in the Special Conditions of Contract.
26. Deleted
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27.

27.1

27.2

27.3

274

28.
28.1

28.2

28.3

29,

30.
30.1

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.
The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer his
decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the extension
and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
311

31.2

32.

321

322

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and completion
date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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# 33.

C. QUALITY CONTROL

Identifying Defects/ Defect liability period

33.1 : Defect liability period : The contractor shall be responsible to make good and

remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineerin-
charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any,
Incurred by him in rectification, removal or re-execution. The Defects Liability
period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months

from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 3 years or

33.2

elapse of 4 monsoon period following date of possession of building taken
over by user agency following the certified date of completion, whichever
is later. For the purpose of deciding the monsoon period, the 30th
September shall be treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976)  2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall visit
the site every six months along with the concerned Section Officer / Deputy
Executive Engineer and will examine the work already carried out in this
contract like road work, jungle cutting, side shoulders, side gutter, road
furniture, patta etc. and will prepare Km. wise inspection report duly signed
by all concerned and any defect observed shall be done within 15 days by
the contractor at his risk and cost as per the direction of Engineer in charge.
The contractor needs to do videography of these visits and require to
submit at the time of release of FMG. If B.T. the surface during the
maintenance period of 4 years is worn out then agency shall have to provide
renewal coating as per tender item as directed by the Engineer-incharge.
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The amount equivalent to 5% of each running bill shall be withheld and will
be released after the free maintenance guarantee period (i.e. 4 years) is over.
However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under
no circumstances shall exceed the allowable limit set forth in the relevant
clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard stones,
sign boards etc. are completed in all respect by the contractor. After
completion of the miscellaneous items, the above said 2% withheld amount
shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers. The
contractor shall have to set up the laboratory with adequate equipment. Till
the setting up of adequate laboratory is completed & reported of this to the
engineer (subject to due verification by engineer’s representative) by
contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality
Engineer shall be deployed exclusively for this contract by the contractors.
If quality Engineer is not deployed by contractor within one month after the
date of work order, the amount equivalent to Rs.20,000 per month shall be
recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be
refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.:
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period
During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
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333

34.

34.1

34.2

34.3

35.

351

35.2

36.

36.1

The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a
Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of
the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

()

(i)

D. COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he agreed to do the main work and at
the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which
the excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more than
one comparable items, the item of the contract which is nearest in comparison
with regard to class or classes of the work involved shall be selected and the
decision of the Superintending Engineer as to the nearest comparable item
shall be final and binding on the contractor.

If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the year
in which the tender was received. If the Schedule of rates of the Division does
not contain all the items, the percentage increase or decrease of the tender shall
be calculated considering such items which were included in the “Scheduled
Rates” of the division for the year and for materials consumed on such item the
rate to be charged would be the basic rate taken into account for fixing the rate
in S.0.R. referred to above.

(iii) Ifit is not possible to arrive at the rate from (i) and (ii) above, such class of work

40.2

41.

411

shall be carried out at the rate decided by the competent authorities on the
basis of detailed rate analysis after hearing the contractor before a Committee
of two Superintending Engineers stationed at the same place or the nearest
place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with
an updated cash flow forecast.
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42.

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

441

442

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

Payments

Payment of GST (prevailing rates) on the amount payable under the contract to
the Contractor will be made by the Employer. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
the Contract.

Compensation events

The following are compensation Events unless they are caused by the
Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with

eligible-contractual price-escalation:
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45.

45.1

45.2

Tax

The rates quoted by the Contractor must be inclusive of all taxes
prevailing on due date of bid submission except GST. However, any
subsequent changes in the tax structure by Government after due date of bid
submission will be compensated (+/-) on availability or submission of actual
documentation. Contractor will have to intimate Engineer regarding changes
occurred in the tax structure after bid submission. If the contractor fails to
provide such information and if any financial obligation may arise due to
change in tax structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

47.2

48.

48.1
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48.3

49,

49.1

49.2

49.3

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole of
the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery deduct
the amount of such damages from any monies due or to become due to the
contractor. The payment or deduction of such damages shall not relieve the
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contractor from his obligation to complete the works on from any other of his
obligations and liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the remainder
of the Works or of that Section shall, for any period of delay after the date stated
in such Taking-Over-Certificate, and in the absence of alternative provisions in
the Contract, be reduced in the proportion which the value of the part so
certified bears to the value of the whole of the Works or Section, as applicable.
The provisions of this Sub-clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

51. AdvaneePayment-(DELETED)

51.1
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51.2

51.3

514

52.

52.1

53.

54.

54.1

Deleted

Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids shall
be valid until a date 28 days from the date of issue of the certificate of
completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

581

582

59.

59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be made
at the rates approved by the Employer, within 90 days from the physical
completion of work.

Operatingand Maintenance Manuals

If “as built” drawings and /or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

Termination
The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract.
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59.2

59.3

594

60.

60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by the
Engineer.

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
areasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a
public official in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Borrower of the benefits of free and open competition.
When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.
Notwithstanding the above, the employer may terminate the Contract for
convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the

Page 58 of 100



60.2

61.

61.1

62.

62.1

Certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and less
advance payment received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to deducted at source as per
applicable law.
Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall
certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which commitment was made.
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63.

64.

F. SPECIALCONDITIONS OF CONTRACT

LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub- contractor shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, notification and bye laws of the State or central Government
orlocal authority and any other labour law (including rules), regulations, bye
laws that may be passed or notifications that may be issued

under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are
applicable to the construction industry are given below. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer
by the competent authority on account of contravention of any of the provisions
of any Act or rules made thereunder, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/employer shall
have the right to deduct any money due to the Contractor including his amount
of performance security. The Employer/Engineer shall also have the right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.

Page 60 of 100



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case

of injury by accident arising out of and during the course of employment.

B) Payvment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing

10 or more employees.

C) Emplovees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :
1. Pension or family pension on retirement or death, as the case may be.

2. Depositlinked insurance on the death in harness of the worker.

3. Payment of P.F.accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits

to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of

Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if

the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to

be paid, when it will be paid and what deductions can be made from the wages of

the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and

promotions etc.

[) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus

subject to a minimum of 8.33% of wages and maximum of 20 % of wages to

employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have reduced the

employment size from 20 to 10 for the purpose of applicability of this Act.
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)

K)

L)

M)

N)

0)

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial emplovment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohib ition & Regula tion Act 1986 : - The Act prohibits

employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations
and processes. Employment of Child labour is prohibited in Building and
Construction Industry.

Inter — State Migrant workmen'’s (Regulation of Emplovment & Conditions of
service) Act 1979:- The Act is applicable to an establishment which employs 5

or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employvment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the

establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officers appointed by the Government.
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P)

Q)

R)

65.

24.1

24.2

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system) ISO-140012015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to Archaeological Engineer,
Department of Archaeology, Gujarat (Higher Authority) within 14 days of
the notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matter for conciliation within 15 days from the decision given by
the Diretctor, Department of Archaeology, Gujarat

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of Archaeological Engineer, Department of Archaeology,
Gujarat and Diretctor, Department of Archaeology, Gujarat both the
parties have to refer to the Secratory, Sports, Youth & Cultural
Activities Department concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with
the decision of the Archaeological Engineer, Department of
Archaeology, Gujarat and Diretctor, Department of Archaeology,
Gujarat both the parties have to refer to the Secratory, Sports, Youth &
Cultural Activities Department concerned for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1. The Employersis [CL.1.1]
Name: Director, Department of Archaeology, Gujarat, Gandhinagar
Address: Abhilekhagar bhavan, Beside Fire Brigade, Sector 17,

Gandhinagar - 382017.

Name of authorized Representative (will be intimated later)
2. The Engineeris .......ccccevveennnnn.
Name of Authorized Representative: .........cccccccevvireene

3. The Defects Liability Period is 3 years from the date of [CL.1.1&33]
completion.
4. The Start Date shall be 1st days for the date of issue of the Notice [CL.1.1]

to proceed with the work/ from the date of issue of Work order.

Milestone-dates: [CL.2.2& 49.1]
Physical ks tol leted Period.£ the start dat

Note:Milestone-willbe-applicable-asperindividual work orders.)

6. The Site is located at Kutch,Banaskantha,Patan,Mehsana,And Sabarkantha

[CL.1.1]
7. The name and identification number of the Contract is: [CL.1.1]
8. Theworks consist of...........cccceeevieiciiinnnnns with items as per [CL.1.1]

B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:
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10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22.

(C) Other Items [CL.1.1]
Any Other Items as required to fulfill all contractual obligations as per the Bid documents.

The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3_

Thelaw which applies to the Contract is the law of Union of India [CL.3.1]
The language of the Contract documents is English [CL.3.1]
Limit of subcontracting 25% of the Initial Contract Price [CL.7.1]
The Schedule of Other Contractors [CL.8]
The Schedule of Key Personnel As per Annex - Il to Section [CL.9]

The minimum insurance cover for physical property, injury and death [CL13]

is Rs. 25 lakhs per occurrence with the number of occurrences limited to

four. After each occurrence, the contractor will pay an additional premium
necessary to make insurance valid for four occurrences always.

Site Investigation report [CL.14]
The Site Possession dates shall be As per work order [CL.21]
The period for submission of programme for approval of the engineer [CL.27.1]

shall be 21 days from the issue of Letter of Acceptance.
The period between program updates will be 15 days. [CL.27.3]

The following events shall also be Compensation Events [CL. 44]
Substantially adverse ground conditions encountered during the course
of execution of work not provided for in the bidding document.

e Removal of underground utilities detected subsequently

G5 Significant changes in classification of soil requiring additional mobilization
by the contractor, e.g. ordinary soil to rock excavation,
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Removal of unsuitable material like marsh, debris dumps, etc. not caused by
the contractor.

Artesian conditions

Seepage, erosion landslide

Presence of historical, archeological or religious structures, monuments

i
9
&3
&3  Rivertraining requiring protection of permanent work
il
interfering with the works

i)

Restriction of access to ground imposed by civil, judicial, or military
authority
23.  The currency of the Contract is Indian Rupees [CL. 46]
24, j i
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26.

Amount of Liquidated damages for For Whole of work {CL.49

delay in completion of works
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27.  Maximum limit of liquidated damages 10 percent of the Initial  {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand

28.  AmountofBonusforearlycompletion Amountoefbeonusforearly

completion-ofwoerkshallbegiven
asperCl-50-ofSection-3
29.  Meaximumlimitefbenusforearly -

Completion-ofwork Priee

] E ded the Enei . cfied
f_ . Tl | . ) red
will be  subject performance-of the-contract}-and

to amaximum on—submission—of unconditional
of 5% of the Bank Guarantee—for—amount—of
ContractPrice

iii Secured——Deleted
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32.

33.

34,

35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}
As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................. (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding

Documents.
The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58} are

required within 28 days of the issue of certificate of completion of the whole or

section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is Rs ~ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {C1 60}

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION -5
TECHNICAL SPECIFICATION
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

2. Weundertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the Works in the Contact within the time stated in the document.

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ---------------=--------- day of 20
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(in block capitals or typed)

Address

Witness

Address

Occupation
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BILL OF QUANTITIES

Page 77 of 100



10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of [tems against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of [tem rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy duty ripper.

Page 78 of 100



BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR50Cr.)
Item | Description of Item (with brief | Quantity | Unit RateIn | Amount
No specification and reference to figures
book of specifications)

[/We am/are willing to carry out the work at ..................... % above/below percent(Should be
written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add........ % Above

Net Net

In words In words

(B) Eorltem Rate Tender(EoraboveINR50-Cr):

No (with brief ificati
andreference-to-bookof n In
ifications) figures | Words

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.0.R.
therefore in R.C.C. items where there is a change as per actual mix design the cost of
difference of cement consumption have been deducted from the rate of original item at
the rate of input rate mentioned in all the tender.
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SECTION -8
SECURITIES AND OTHER FORMS
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Selection of ARC Agency for conservation of monuments of

Sports, Youth and Cultural Activities Department, Government of Gujarat.

Bid Submission Checklist

(To be provided on Bidder’s Letterhead)

Sr. - Compliance | Page
No Description (Yes/No) No. Remarks
1. Tender Fee
2. Earnest Money Deposit
3. "A" Class & Above Certificate
Electrical registered Certificate “B
4, Class & Category-III (Building
Above)
5. PAN Card
6. GST Registration
7. Solvency Certificate
3 Annual Financial Turnover
' Certificate (Annexure I)
9. Bidder Experience 1
10. | Bidder Experience 2 If applicable
11. | Bidder Experience 3 If applicable
12 Bid Capacity Certificate
" | (Annexure II)
13. | Incorporation Certificate
14 Bid Submission Form
" | (Annexure III)
15 Blacklisting Affidavit
" | (Annexure IV)
16 Company Details
" | (Annexure V)
17 Undertaking:- For Investment
" | (Annexure VI)
18 Undertaking:- For Validity
" | (Annexure VII)
Signed RFP & Corrigendum
19.
(On each page)
Signature and Stamp of Bidder:
Name of Bidder
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXUREII

(Average Annual Turnover Certificate)

(To be printed on the CA's letterhead, signed, and stamped, and attached in the proposal)

TO WHOM SO EVERIT MAY CONCERN

This is to certify that as per Audited Financial Statements of ("Name of Single Entity Bidder/Lead
Bidder") for the period as mentioned below. The other relevant documents maintained by ("Name of
Single Entity Bidder/ Lead Bidder"), the Annual turnover for the said financial years of ("Name of
Single Entity Bidder/Lead Bidder") are as follows

Details FY 2022-23 FY 2023-24 FY 2024-25 Average

Annual Turnover

Multiplying factor 1.33 1.21 1.10 -

Turnover after
multiplying factor

We have verified the above facts from books of accounts and audited financial statements of the
company/firm produced before us and certified that above statement is true and correct to the best of
our knowledge & belief

For, (CAFirm's Name)
Chartered Accountant

(Name of CA)
Membership No.
Place & Date:
UDIN:
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXURE II
(Bid Capacity Certificate)
(To be provided on Bidder’s Letterhead)

Name of Tender :

Tender Id :

Duration of Project:
Estimated Cost of Tender :

Bid Capacity of the Bidder:

Bid Capacity Calculations
Bid Capacity of Bidder: (AxNx2)-B

Where,
A =Maximum value of works executed in any one year during the last five years
(updated to the price level of the year indicated in appendix)

N = Number of years prescribed for completion of the works i.e 1

B = Value at current price level of the existing commitments and ongoing works to be completed during
the nexti.e. 1 Years (period of completion of work for which bids are invited)

Place & Date :
Signature & Stamp of Bidder :
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXURE III

(Bid Submission Form)
Date:
To,

Director
Department of Archaeology

Gujarat, Gandhinagar

Subject : Submission of Bid
Project : Name of Tender

Reference : Tender Id

With reference to RFP No. , dated , we have thoroughly reviewed all the relevant
documents and understood their contents, including the terms and conditions of the RFP and
its subsequent amendments/corrigendum, without any deviations. We are pleased to submit
our technical proposal for the project named

We hereby ready to provide an annual rate contract for civil, electrical and other services for
various infrastructure facilities as outlined in your Request for Proposal dated . Our
proposal is submitted in the prescribed format as per the RFP, including all amendments and
corrigendum.

We acknowledge that you are under no obligation to accept any proposal that is deemed
invalid.

Date & Place:

Stamp & Signature:
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXURE IV

(Blacklisting Affidavit)
0 be executed on min non-judicial stamp paper and to be duly notarize
Tob d INR 300 dicial d to be dul d

Date:
Bid:
Subject: Acceptance of not getting Black Listed

In response to the Tender document above states, [/We hereby declare and solemnly swear that our
Company firm is not banned/blacklisted as on the date by any competent court of Law, forum or any
State Government or Central Government or their agencies or by any statutory entities or any PSUs
or any other autonomous bodies/ International & National Organization

And, if at any stage the declaration statement on oath is found to be false in part or otherwise, then
without prejudice to any other action that may be taken, I/We, hereby agree to be treated as a
disqualified Bidder for the ongoing Contract

In addition to the disqualification our concern/entity may be banned blacklisted.

AND, that [/We, shall have no right whatsoever, to claim for consideration of my our bid at any stage
and the money deposited in the form of EMD shall be liable for forfeiture in fall, and the tender, if any
to the extent accepted may be cancelled.

Signature
(Authorized signatory of the Bidder with Seal)

Place:

Date:

Signature and Stamp of Bidder:
Name of Bidder:
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXUREV

(Company Details)
(To be submitted on Agency's Letterhead)

Sr. Particulars Details
No.

1. | Name of the Bidder

2. | Address of the Bidder

Incorporation status of the Bidder (Company
3. | or 3. Firm) (Relevant Certificate to be
submitted in Technical Bid)

4. | Year of Establishment

Valid GST Registration No. (Copy of certificate
to be Submitted)

Permanent Account No. (PAN) (Copy of PAN
Card to be submitted)

Name and Designation of the contact person
7. | to whom all references shall be made
regarding this Bid

8. | Telephone No. (with STD Code)

9. | E-mail id of the Contact Person

10. | Fax No. (with STD Code)

11. | Website (if any)

Signature and Stamp of Bidder:
Name of Bidder:
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Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXURE VI
UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................ would invest a minimum cash up to

25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE

Page 87 of 100



Selection of ARC Agency for conservation of monuments of
Sports, Youth and Cultural Activities Department, Government of Gujarat.

ANNEXURE VII

UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SIGNATURE

WITNESS
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Letter of Acceptance
(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in accordance
with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in para
34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt
of this letter of acceptance up to beyond 60 days from the date of expiry of defects

Liability period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

*  Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(date)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENTFORM

This agreement, made on the day of between

(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of
contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to

and they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) Letter of Acceptance
ii) Notice to proceed with the works:
iii) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii) Drawings

viii) Bill of Quantities and
ix) Any other documents listed in the Contract

Data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement

to beexecuted the day and year first before written

The Common seal of Was

hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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SECTION -9
DRAWINGS
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SECTION-10
DOCUMENTS TO BE FURNISHED BY BIDDER
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