
Name of the Division: Gadag Circle:

Name of the work:  Raising of Monsoon Plantation Unit Cost 50 82400 4120000

Location Doni Sy No. 412 & 413-25 Ha, Doni Sy No. 160 & 161-25 Ha

Extent 50 Ha

No. of Plants - 278 seedlings  10"x16" Size, pits  - 0.75 x 0.75 x0.75 cum

No. of PBS - 278 + 28 =306 Espacement:  6m x 6m Extent: 1 Ha.

Sl.

No.

CSSR Item 

NO.
Particulars of work Rate Per Amount

1
100(b) Survey and demarcation of Plantation boundary lines after clearing the

rank growth to a width of 2 m. in the areas with sparse under growth.
3600 Rmtrs. 1,542.78          Km 5,554.01              

2 38(i)

Excavation of pits by mechanical means of size by 0.75m x 0.75m x

0.75m with vertically cut edges to make a uniform cube and heaping the

excavated soil (1/3rd top soil on the upper side & 2/3rd on the lower

side) in Ordinary soil (278 pit)

5,864.06   Pits 155.91             Cum 9,14,265.98         

3
Sub 

Estimate
BARBED WIRE FENCING WITH WOODEN POLES 50                Ha 1 6,15,000.00         

4
Sub

Estimate

Cost  of 10"x16" HDPE woven  sacks seedlings raising, including 10% 

Casuality Replacement
15,300       Seedl. 61.326             1 9,38,287.80         

5 LS SMC works @ 7% of advance work 50               ha 3,462.35          1 1,73,117.50         

6 29(d)

Refilling of pits, cutting of edge of the pit on the lower side and refilling

75% or 100% of the pit as the case may be with the excavated soil, duly

breaking the clods & arranging the remaining soil on the lower slope.

0.75 cum = 117.28 cum x 0.75 = 87.96 cum

4,398.048 Cum. 32.89                1                  1,44,651.80         

7 23

Loading of polythene bagged seedlings into the vehicle at the nursery

site and unloading at the site nearest to the planting site including 10%

casuality replacement.

(e) Seedlings raised in 10”x16” size bags(in pits)

15,300       Seedl. 6,233.91          1,000          95,378.82            

8 24

Transportation of polythene bagged seedlings in hired truck from the

nursery site to planting site.

(e) Seedlings raised in 10”x16” size bags.

(iii) Distance from 21 to 30 km. (Considering the actual distance)

15,300       Seedl. 6,555.98          1,000          1,00,306.49         

9 25

Conveyance of polythene bagged seedlings on head load from the

dumping site to planting location near each trench/pit. (Distance upto 3

km).    

(e) 10”x16” size bagged seedlings.

15,300       Seedl. 7,334.34          1,000          1,12,215.40         

10 26

Watering polythene bagged seedlings at planting site by dipping in

water, including carrying of water.

(d) 10”x16” size bagged seedlings 

(This should be resorted to in dry conditions only).

15,300       Seedl. 1,320.14          1000 20,198.14            

11 27

Planting of P.B. Seedlings after tearing with blade and removing the

polythene bags in trench / pits including scooping the soil to required

depth, pressing the soil gently around the seedlings after planting.

(d) 10”x16” size bagged seedlings 

15,300       Seedl. 7,074.72          1,000          1,08,243.22         

12 94b
Sowing of Acacia nilotica, Bamboo, Gliricidia or other thorny species on

the mounds of cattle proof trench.
3600 Rmtr 1,160.83          1,000          4,178.99              

13 RQ Purchase of NPK / DAP (25+25=50 gms per plant) 2 times 695             kg 35.98                kg 25,006.10            

14 38 (e)

Application of chemical fertilizer around the plants about 15 cm. away 

in a furrow duly covering with soil (excluding the cost of fertilizer) in two 

equal split doses.

13,900       plants 586.52             1000 16,305.26            

15 29 (e) (i) First weeding around the plants (pits) to a radius of 60 cm. 13,900       Plants 1,833.43          1000 25,484.68            

16 29 (i) (iii)
Scraping of grass and other weed growth around the plants to a radius

of 60 cm (Scraping item is allowed only in grass infested areas.)
13,900       Plants 4,547.58          1000 63,211.36            

17 29 (m)
Hoeing & soil working with pickaxe around the plant to a depth of 15cm.

& to radius of 60 cm. so as to loosen the soil around the plants.
13,900       Plants 7,334.34          1000 1,01,947.33         

18 wage
Protection of plantation as per the standard norms from 01-07-2026 to

31-03-2027 for 274 days (for 25 ha. as a unit during the year and pro-

rata for different extent for the actual period)

274             days 620.66             day 3,40,121.68         

19 82
Fire Protection work in plantations: New Fire Lines: Cutting of all

existing weed growth to a width of 3 m. heaping, burning and re-

burning in younger plantations.

16.5 km/ha. 3,080.34          1                  50,825.61            

20 LS / RQ
Providing & fixing  plantation board (48"x27"x18" including painting, 

writing, trasportation & fixing)
50 no 162.44             1                  8,122.00              

Raising of 10"x16” seedling during 2026-27 for 10% Casuality

Replacement
1,400         Seedl. 61.326             1                  85,856.40            

Maintenance of 10"x16” seedling till planting during 2026 rains 15,300       Seedl. 10.788             1                  1,65,056.40         

22 LS / RQ Miscellaneous & rounding off LS 6,665.03              

Total 41,20,000.00      

21
Sub 

Estimate

DATASHEET NO. 30(A)   RAISING OF MONSOON PLANTATION DURING 2026-27
Dharwad

Name of the Range   Mundaragi DDF

Qty.

 MODEL -3 -  ANR MODEL FOR DRY ZONES



Name of the Division: Gadag Circle:

Name of the work:  Raising of Monsoon Plantation Unit Cost 50 82400 4120000

Location Doni Sy No. 142,143 & 144-25 Ha, Dambal Fsy.No.347 & 349- 25 Ha

Extent 50 Ha

No. of Plants - 278 seedlings  10"x16" Size, pits  - 0.75 x 0.75 x0.75 cum

No. of PBS - 278 + 28 =306 Espacement:  6m x 6m Extent: 1 Ha.

Sl.

No.

CSSR Item 

NO.
Particulars of work Rate Per Amount

1
100(b) Survey and demarcation of Plantation boundary lines after clearing the

rank growth to a width of 2 m. in the areas with sparse under growth.
3600 Rmtrs. 1,542.78          Km 5,554.01              

2 38(i)

Excavation of pits by mechanical means of size by 0.75m x 0.75m x

0.75m with vertically cut edges to make a uniform cube and heaping the

excavated soil (1/3rd top soil on the upper side & 2/3rd on the lower

side) in Ordinary soil (278 pit)

5,864.06   Pits 155.91             Cum 9,14,265.98         

3
Sub 

Estimate
BARBED WIRE FENCING WITH WOODEN POLES 50                Ha 1 6,15,000.00         

4
Sub

Estimate

Cost  of 10"x16" HDPE woven  sacks seedlings raising, including 10% 

Casuality Replacement
15,300       Seedl. 61.326             1 9,38,287.80         

5 LS SMC works @ 7% of advance work 50               ha 3,462.35          1 1,73,117.50         

6 29(d)

Refilling of pits, cutting of edge of the pit on the lower side and refilling

75% or 100% of the pit as the case may be with the excavated soil, duly

breaking the clods & arranging the remaining soil on the lower slope.

0.75 cum = 117.28 cum x 0.75 = 87.96 cum

4,398.048 Cum. 32.89                1                  1,44,651.80         

7 23

Loading of polythene bagged seedlings into the vehicle at the nursery

site and unloading at the site nearest to the planting site including 10%

casuality replacement.

(e) Seedlings raised in 10”x16” size bags(in pits)

15,300       Seedl. 6,233.91          1,000          95,378.82            

8 24

Transportation of polythene bagged seedlings in hired truck from the

nursery site to planting site.

(e) Seedlings raised in 10”x16” size bags.

(iii) Distance from 21 to 30 km. (Considering the actual distance)

15,300       Seedl. 6,555.98          1,000          1,00,306.49         

9 25

Conveyance of polythene bagged seedlings on head load from the

dumping site to planting location near each trench/pit. (Distance upto 3

km).    

(e) 10”x16” size bagged seedlings.

15,300       Seedl. 7,334.34          1,000          1,12,215.40         

10 26

Watering polythene bagged seedlings at planting site by dipping in

water, including carrying of water.

(d) 10”x16” size bagged seedlings 

(This should be resorted to in dry conditions only).

15,300       Seedl. 1,320.14          1000 20,198.14            

11 27

Planting of P.B. Seedlings after tearing with blade and removing the

polythene bags in trench / pits including scooping the soil to required

depth, pressing the soil gently around the seedlings after planting.

(d) 10”x16” size bagged seedlings 

15,300       Seedl. 7,074.72          1,000          1,08,243.22         

12 94b
Sowing of Acacia nilotica, Bamboo, Gliricidia or other thorny species on

the mounds of cattle proof trench.
3600 Rmtr 1,160.83          1,000          4,178.99              

13 RQ Purchase of NPK / DAP (25+25=50 gms per plant) 2 times 695             kg 35.98                kg 25,006.10            

14 38 (e)

Application of chemical fertilizer around the plants about 15 cm. away 

in a furrow duly covering with soil (excluding the cost of fertilizer) in two 

equal split doses.

13,900       plants 586.52             1000 16,305.26            

15 29 (e) (i) First weeding around the plants (pits) to a radius of 60 cm. 13,900       Plants 1,833.43          1000 25,484.68            

16 29 (i) (iii)
Scraping of grass and other weed growth around the plants to a radius

of 60 cm (Scraping item is allowed only in grass infested areas.)
13,900       Plants 4,547.58          1000 63,211.36            

17 29 (m)
Hoeing & soil working with pickaxe around the plant to a depth of 15cm.

& to radius of 60 cm. so as to loosen the soil around the plants.
13,900       Plants 7,334.34          1000 1,01,947.33         

18 wage
Protection of plantation as per the standard norms from 01-07-2026 to

31-03-2027 for 274 days (for 25 ha. as a unit during the year and pro-

rata for different extent for the actual period)

274             days 620.66             day 3,40,121.68         

19 82
Fire Protection work in plantations: New Fire Lines: Cutting of all

existing weed growth to a width of 3 m. heaping, burning and re-

burning in younger plantations.

16.5 km/ha. 3,080.34          1                  50,825.61            

20 LS / RQ
Providing & fixing  plantation board (48"x27"x18" including painting, 

writing, trasportation & fixing)
50 no 162.44             1                  8,122.00              

Raising of 10"x16” seedling during 2026-27 for 10% Casuality

Replacement
1,400         Seedl. 61.326             1                  85,856.40            

Maintenance of 10"x16” seedling till planting during 2026 rains 15,300       Seedl. 10.788             1                  1,65,056.40         

22 LS / RQ Miscellaneous & rounding off LS 6,665.03              

Total 41,20,000.00      

Dharwad

Name of the Range   Mundaragi DDF

Qty.

21
Sub 

Estimate

 MODEL -3 -  ANR MODEL FOR DRY ZONES

DATASHEET NO. 30(A)   RAISING OF MONSOON PLANTATION DURING 2026-27



Name of the Division: Gadag Circle:

Name of the work:  Raising of Monsoon Plantation Unit Cost 25 82400 2060000

Location Attikatti Fsy.No.55 & Doni Fsy.No.161,197

Extent 25 Ha

No. of Plants - 278 seedlings  10"x16" Size, pits  - 0.75 x 0.75 x0.75 cum

No. of PBS - 278 + 28 =306 Espacement:  6m x 6m Extent: 1 Ha.

Sl.

No.

CSSR Item 

NO.
Particulars of work Rate Per Amount

1
100(b) Survey and demarcation of Plantation boundary lines after clearing the

rank growth to a width of 2 m. in the areas with sparse under growth.
1800 Rmtrs. 1,542.78          Km 2,777.00              

2 38(i)

Excavation of pits by mechanical means of size by 0.75m x 0.75m x

0.75m with vertically cut edges to make a uniform cube and heaping the

excavated soil (1/3rd top soil on the upper side & 2/3rd on the lower

side) in Ordinary soil (278 pit)

2,932.03   Pits 155.91             Cum 4,57,132.99         

3
Sub 

Estimate
BARBED WIRE FENCING WITH WOODEN POLES 25                Ha 1 3,07,500.00         

4
Sub

Estimate

Cost  of 10"x16" HDPE woven  sacks seedlings raising, including 10% 

Casuality Replacement
7,650         Seedl. 61.326             1 4,69,143.90         

5 LS SMC works @ 7% of advance work 25               ha 3,462.35          1 86,558.75            

6 29(d)

Refilling of pits, cutting of edge of the pit on the lower side and refilling

75% or 100% of the pit as the case may be with the excavated soil, duly

breaking the clods & arranging the remaining soil on the lower slope.

0.75 cum = 117.28 cum x 0.75 = 87.96 cum

2,199.024 Cum. 32.89                1                  72,325.90            

7 23

Loading of polythene bagged seedlings into the vehicle at the nursery

site and unloading at the site nearest to the planting site including 10%

casuality replacement.

(e) Seedlings raised in 10”x16” size bags(in pits)

7,650         Seedl. 6,233.91          1,000          47,689.41            

8 24

Transportation of polythene bagged seedlings in hired truck from the

nursery site to planting site.

(e) Seedlings raised in 10”x16” size bags.

(iii) Distance from 21 to 30 km. (Considering the actual distance)

7,650         Seedl. 6,555.98          1,000          50,153.25            

9 25

Conveyance of polythene bagged seedlings on head load from the

dumping site to planting location near each trench/pit. (Distance upto 3

km).    

(e) 10”x16” size bagged seedlings.

7,650         Seedl. 7,334.34          1,000          56,107.70            

10 26

Watering polythene bagged seedlings at planting site by dipping in

water, including carrying of water.

(d) 10”x16” size bagged seedlings 

(This should be resorted to in dry conditions only).

7,650         Seedl. 1,320.14          1000 10,099.07            

11 27

Planting of P.B. Seedlings after tearing with blade and removing the

polythene bags in trench / pits including scooping the soil to required

depth, pressing the soil gently around the seedlings after planting.

(d) 10”x16” size bagged seedlings 

7,650         Seedl. 7,074.72          1,000          54,121.61            

12 94b
Sowing of Acacia nilotica, Bamboo, Gliricidia or other thorny species on

the mounds of cattle proof trench.
1800 Rmtr 1,160.83          1,000          2,089.49              

13 RQ Purchase of NPK / DAP (25+25=50 gms per plant) 2 times 348             kg 35.98                kg 12,503.05            

14 38 (e)

Application of chemical fertilizer around the plants about 15 cm. away 

in a furrow duly covering with soil (excluding the cost of fertilizer) in two 

equal split doses.

6,950         plants 586.52             1000 8,152.63              

15 29 (e) (i) First weeding around the plants (pits) to a radius of 60 cm. 6,950         Plants 1,833.43          1000 12,742.34            

16 29 (i) (iii)
Scraping of grass and other weed growth around the plants to a radius

of 60 cm (Scraping item is allowed only in grass infested areas.)
6,950         Plants 4,547.58          1000 31,605.68            

17 29 (m)
Hoeing & soil working with pickaxe around the plant to a depth of 15cm.

& to radius of 60 cm. so as to loosen the soil around the plants.
6,950         Plants 7,334.34          1000 50,973.66            

18 wage
Protection of plantation as per the standard norms from 01-07-2026 to

31-03-2027 for 274 days (for 25 ha. as a unit during the year and pro-

rata for different extent for the actual period)

274             days 620.66             day 1,70,060.84         

19 82
Fire Protection work in plantations: New Fire Lines: Cutting of all

existing weed growth to a width of 3 m. heaping, burning and re-

burning in younger plantations.

8.25 km/ha. 3,080.34          1                  25,412.81            

20 LS / RQ
Providing & fixing  plantation board (48"x27"x18" including painting, 

writing, trasportation & fixing)
25 no 162.44             1                  4,061.00              

Raising of 10"x16” seedling during 2026-27 for 10% Casuality

Replacement
700             Seedl. 61.326             1                  42,928.20            

Maintenance of 10"x16” seedling till planting during 2026 rains 7,650         Seedl. 10.788             1                  82,528.20            

22 LS / RQ Miscellaneous & rounding off LS 3,332.52              

Total 20,60,000.00      

Name of the Range   Mundaragi DDF

Qty.

21
Sub 

Estimate

 MODEL -3 -  ANR MODEL FOR DRY ZONES

DATASHEET NO. 30(A)   RAISING OF MONSOON PLANTATION DURING 2026-27

Dharwad



Name of the Division: Gadag Circle:

Name of the work:  Raising of Monsoon Plantation Unit Cost 25 82400 2060000

Location Balehosur Fsy No.365

Extent 25 Ha

No. of Plants - 278 seedlings  10"x16" Size, pits  - 0.75 x 0.75 x0.75 cum

No. of PBS - 278 + 28 =306 Espacement:  6m x 6m Extent: 1 Ha.

Sl.

No.

CSSR Item 

NO.
Particulars of work Rate Per Amount

1
100(b) Survey and demarcation of Plantation boundary lines after clearing the

rank growth to a width of 2 m. in the areas with sparse under growth.
1800 Rmtrs. 1,542.78          Km 2,777.00              

2 38(i)

Excavation of pits by mechanical means of size by 0.75m x 0.75m x

0.75m with vertically cut edges to make a uniform cube and heaping the

excavated soil (1/3rd top soil on the upper side & 2/3rd on the lower

side) in Ordinary soil (278 pit)

2,932.03   Pits 155.91             Cum 4,57,132.99         

3
Sub 

Estimate
BARBED WIRE FENCING WITH WOODEN POLES 25                Ha 1 3,07,500.00         

4
Sub

Estimate

Cost  of 10"x16" HDPE woven  sacks seedlings raising, including 10% 

Casuality Replacement
7,650         Seedl. 61.326             1 4,69,143.90         

5 LS SMC works @ 7% of advance work 25               ha 3,462.35          1 86,558.75            

6 29(d)

Refilling of pits, cutting of edge of the pit on the lower side and refilling

75% or 100% of the pit as the case may be with the excavated soil, duly

breaking the clods & arranging the remaining soil on the lower slope.

0.75 cum = 117.28 cum x 0.75 = 87.96 cum

2,199.024 Cum. 32.89                1                  72,325.90            

7 23

Loading of polythene bagged seedlings into the vehicle at the nursery

site and unloading at the site nearest to the planting site including 10%

casuality replacement.

(e) Seedlings raised in 10”x16” size bags(in pits)

7,650         Seedl. 6,233.91          1,000          47,689.41            

8 24

Transportation of polythene bagged seedlings in hired truck from the

nursery site to planting site.

(e) Seedlings raised in 10”x16” size bags.

(iii) Distance from 21 to 30 km. (Considering the actual distance)

7,650         Seedl. 6,555.98          1,000          50,153.25            

9 25

Conveyance of polythene bagged seedlings on head load from the

dumping site to planting location near each trench/pit. (Distance upto 3

km).    

(e) 10”x16” size bagged seedlings.

7,650         Seedl. 7,334.34          1,000          56,107.70            

10 26

Watering polythene bagged seedlings at planting site by dipping in

water, including carrying of water.

(d) 10”x16” size bagged seedlings 

(This should be resorted to in dry conditions only).

7,650         Seedl. 1,320.14          1000 10,099.07            

11 27

Planting of P.B. Seedlings after tearing with blade and removing the

polythene bags in trench / pits including scooping the soil to required

depth, pressing the soil gently around the seedlings after planting.

(d) 10”x16” size bagged seedlings 

7,650         Seedl. 7,074.72          1,000          54,121.61            

12 94b
Sowing of Acacia nilotica, Bamboo, Gliricidia or other thorny species on

the mounds of cattle proof trench.
1800 Rmtr 1,160.83          1,000          2,089.49              

13 RQ Purchase of NPK / DAP (25+25=50 gms per plant) 2 times 348             kg 35.98                kg 12,503.05            

14 38 (e)

Application of chemical fertilizer around the plants about 15 cm. away 

in a furrow duly covering with soil (excluding the cost of fertilizer) in two 

equal split doses.

6,950         plants 586.52             1000 8,152.63              

15 29 (e) (i) First weeding around the plants (pits) to a radius of 60 cm. 6,950         Plants 1,833.43          1000 12,742.34            

16 29 (i) (iii)
Scraping of grass and other weed growth around the plants to a radius

of 60 cm (Scraping item is allowed only in grass infested areas.)
6,950         Plants 4,547.58          1000 31,605.68            

17 29 (m)
Hoeing & soil working with pickaxe around the plant to a depth of 15cm.

& to radius of 60 cm. so as to loosen the soil around the plants.
6,950         Plants 7,334.34          1000 50,973.66            

18 wage
Protection of plantation as per the standard norms from 01-07-2026 to

31-03-2027 for 274 days (for 25 ha. as a unit during the year and pro-

rata for different extent for the actual period)

274             days 620.66             day 1,70,060.84         

19 82
Fire Protection work in plantations: New Fire Lines: Cutting of all

existing weed growth to a width of 3 m. heaping, burning and re-

burning in younger plantations.

8.25 km/ha. 3,080.34          1                  25,412.81            

20 LS / RQ
Providing & fixing  plantation board (48"x27"x18" including painting, 

writing, trasportation & fixing)
25 no 162.44             1                  4,061.00              

Raising of 10"x16” seedling during 2026-27 for 10% Casuality

Replacement
700             Seedl. 61.326             1                  42,928.20            

Maintenance of 10"x16” seedling till planting during 2026 rains 7,650         Seedl. 10.788             1                  82,528.20            

22 LS / RQ Miscellaneous & rounding off LS 3,332.52              

Total 20,60,000.00      

Qty.

21
Sub 

Estimate

 MODEL -3 -  ANR MODEL FOR DRY ZONES

DATASHEET NO. 30(A)   RAISING OF MONSOON PLANTATION DURING 2026-27

Dharwad

Name of the Range   Shirahatti DDF


