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Maintenance of 2nd Year
Plantation in Golihalli Range KFD/2025-26/0W/ 02— CAT-
Under KFDF(OP) Budget Head WORK_INDENT35213/Call-2 KFDF(OF) | 1387256.00 43813 Sy I1(A)
during 2026-27

o

Maintenance of 1st Year .
Plantation in Golihalli Range KFD/2025-26/OW/ KFDF(OP) | 4367130.00 87343 15-02-2027 Others
Under KFDF(OP) RSP Budget WORK_INDENT35214/Call-2 RSP

Head during 2026-27

Maintenance of 1st Year
Plantation in Golihalli Range KFD/2025-26/0W/ KFDF(OP) | 3550476.69 35505 15-02-2027 CAT-
Under KFDF(OP) RSP Budget | WORK_INDENT35215/Call-2 RSP 11(A)

Head during 2026-27
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Raising of plantation in Golihalli
4 | Range Under KFDF(OP) Budget | work ivpinrasiscans | KFDF(OP) ALBGER0R L e 15-02-2027 sC
Head during 2026-27 &
Monsoon plantation in Golihalli Sk N g
5 | Range Under KFDF(OP) Budget | work inpENT35218/Can.2 | KFDF(OP) | 4078690.00 | 40787 15-02-2027 SC
Head during 2026-27 B
Raising of Plantation and
Maintenance of 1st Year
6 Plantation in Golihalli Range WOR:EFPNIIZ)OEZS'TZ;;(Z)X//CMI_Z CAMPA 1a0a 00 37609 15-02-2027 Others
Under CAMPA Budget Head o :
during 2026-27
Maintenance of 2 nd Year
Plantation in Golihalli Range KFD/2025-26/OW/ 1080033.40
7 15-02-2027
Under RRP Budget Head during | WORK_INDENT35220/Call-2 Rit 27001 Others
2026-27
Maintenance of 1 Year
Plantations at High Density N R
8 Bamboo plantation in Golihalli | woRrK INDENT35221/Call-2 NBM 2312500.00 | 23125 15-02-2027 ST
Range Under NBM Budget ¥
Head during 2026-27
Raising of plantation in
Nagargali Range Under KFD/2025-26/0W/ 3933850.00 o CAT-
9 15-02-2027
KFDF(OP) Budget Head during work_INDENT3s231/Cal2 | KFDF(OP) Dt 11(A)
2026-27
Raising plantation and Monsoon
10 plantation in Nagargali Range KFD/2025-26/0W/ 3128000.00 15-02-2027
Under KFDF(OP) Budget Head WORK_INDENT35232/Call-2 KFDF(OP) 62560 Others
during 2026-27
Monsoon plantation in
Nagargali Range Under KFD/2025-26/0W/ 3892500.00 finat
1 15-02-2027
KFDF(OP) Budget Head during WORK_INDENT35234/Call-2 KFDF(OP) 38925 SC
2026-27
Raising of plantation and
Maintenance of 4th Year :
12 | Pplantation in Nagargali Range WOREFIDN/f)Og]:'TZ;;?;Z//Ca”_z CAMPA bl 5 48014 15-02-2027 Others
Under CAMPA Budget Head T
during 2026-27
Monsoon plantation in
Nagargali Range Under KFD/2025-26/0W/ 4180000.00 o
13 15-02-2027
KFDF(OP) Budget Head during | WORK_INDENT35236/Call-2 KFDF(OP) 83600 Others
2026-27
Maintenance of 1stand 2nd Year
Plantation in Nagargali Range KFD/2025-26/0W 2368843.42
14 15-02-2027
Under DDF Budget Head during | /WORK_INDENT35238/Call-2 it */all Others
2026-27
Maintenance of 2nd Year
Plantation in Nagargali Range KFD/2025-26/0W/ 1520000.00 1)
15 15-02-2027
Under RRP Budget Head during | WORK_INDENT35242/Call-2 RRE 38000 Others
2026-27
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Contractor should be registered as Forest Contractor in Karnataka Forest Department for the year
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equipments owned by the contractor

NPT oI TR0 TEOE WFme Wvewe K8 w3t e TASC 03l gl
R90B0LS  TACOBH TR T WTHEI0 a;;@eoja TITRe3 /00T /TRe  TT0LIVODT/FOTVOD




I

T TR

s ey

10

11

12

13

QYeRs30E TAE0BT TR BRODE TEI0er BY TBRDTIR. [IITE eI \

2,0C30 cﬁe)@ﬁe)s T éS%ﬁUG WEOTL TR REB 3TOTILIETO.

For address proof any only copy of Adhar, Voter ID, Ration Card, Bank Pass book, ID
issued any Corporation/TP to be uploaded)
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A copy of List of Skilled, semi skilled, un skilled labours including EPF & ESI details to be uploaded)
along with copy of Registration in Labour Department, EPF & ESI Registration Certificate —
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Work Done Certificate for same work should be submitted which is Issued by Deputy Conservator of
Forests Only.
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1; Workman’s Compensation Act 1923

ii.  Payment of wages Act 1935

iii.  Minimum wage Act 1948

iv.  Child labour liability Act 1938

V. Employer’s liability Act 1938

vi.  Other acts of central & state that may applicable time to time.
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Tender Technical Qualification Criteria

1 Audited balance sheet for last three years (i.e. 2022-23, 2023-24 & 2024-25) with IT returns
statement.



Civil Contractor License of PWD for Civil works should be uploaded.
Individual EPF and ESI code of the Contractor a Certificate shall be uploaded.
PAN TIN and GST Numbers

I T Certificate

GST Regisrtaion Certificate

N v AW

Work Done Certificate for same work should be submitted which is Issued by Deputy
Conservator of Forests Only.
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GOVERNMENT OF KARNATAKA
KARNATAKA FOREST DEPARTMENT

TENDER No:

ACF/NAG/ADVANCE/Tender/2026-27

PROCUREMENT ENTITY

Karnataka Forest Department

TENDER INVITING AUTHORITY

Assistant Conservator of Forests
Nagargali Sub Division, Nagargali

PUBLISHED DATE

As per KPPP Portal

DATE AND TIME AND AVAILABILITY OF TENDER
DOCUMENT

As per KPPP Portal

PRE-BID MEETING DATE, TIME

PLACE OF PRE.BID MEETING

Office of the
Deputy Conservator of Forests,
Belagavi Division, Belagavi

Mail ID / ADDRESS TO REQUEST CLARIFICATIONS

acfnagargali@mail.com
defbem@gmail.com

CONTACT PERSON

Shri. Shivanand V Magadum, ACF
Nagargali

LAST DATE & TIME FOR TENDER QUERIES/
CLARFICATIONS

LAST DATE & TIME FOR SUBMISSION OF TENDERS

As per KPPP Portal

ONLINE IN KARNATAKA PUBLIC PROCUREMENT
PORTAL

https://kppp.karnataka.gov.in

DATE & TIME FOR OPENING OF TECHNICAL
TENDER ONLINE IN KARNATAKA PUBLIC
PROCUREMENT PORTAL :

As per KPPP Portal

DATE & TIME FOR OPENING OF FINANCIAL
TENDERS

As per KPPP Portal

ONLINE IN KARNATAKA PUBLIC PROCUREMENT
PORTAL

https://kppp.karnataka.gov.in

ADDRESS FOR COMMUNICATION

Office of the
Assistant Conservator of Forests,
Nagargali Sub-Division, Nagargali

AMOUNT PUT TO TENDER :

As per tender notification

(ESTIMATED CONTRACT VALUE EXCLTDING GST)

AMOUNT OF EARNEST MONEY DEPOSIT

As per tender notification

PERIOD OF CONTRACT
VALIDITY OF TENDER:

90 days

90 days from the last date for
Submission of Tenders




SECTION 1: INVITATION FOR TENDERS {IFT}

NO: ACF/NAG/ADVANCE/Tender/2026-27 Date: -04-2026

The Assistant Conservator of Forests, Nagargali Sub Division, Nagargali invites tenders from
eligible tenderers, through separate tenders for each of the forestry works detailed in the Table 1.1.
The tenderers may submit tenders for any or all the works given in the Table 1.1. Two Tender |
document system as per Rule 28 of the KTPP Act has been followed. The tenderers are required to
submit Technical and Financial tender Through Karnataka public procurement portal (e-
procurement). The Technical render will be opened rirst and the Financial render containing the
price tender which will be opened only if the tenderer is found to be eligible and technically
qualified to execute the tendered work. The tenderers are advised to note the eligibility and
minimum qualification criteria specified in Clause 2 and 3 of the instructions to tenderer.

. Tender documents may be downloaded free of cost from the Karnataka public procurement portal |
e-Procurement website https://eoroc.kamataka.oov.in/eportal/index.seam The tender can be
downloaded in the portal as per prescribed date and time published in the portal. Only interested
contractors who wish to participate should remit online processing fee as per Karnataka public |
Procurement Portal for tender after registering in the portal. The processing fee is non-refundable. |

. Tenders must be accompanied by Earnest Money Deposit (EMD) for works as noted against them
in table 1.1, which will be paid online through the e-procurement portal.

. Tenders must be electronically submitted within the last date and time published in the e-
Procurement portal. Tenders will be opened at the time and date prescribed in the e-procurement
portal.

. A Pre-bid meeting may be held at the published time and place to clarify issues, if any, and to |
answer questions on any matter that may be raised at that stage. i
!

All Notifications, changes, amendments to the tender document will be posted only on the |

Karnataka Public Procurement Portal, which shall form part of the original tender document.

Other details can be seen in the tender documents.



Table 1.1

O FERONe Qe3d 0T TR 9.600.8 Foesoredod
08S; (GRrived) 383 TE
1 2 3 4 5
1 Maintenance of 2nd Year Plantation in Golihalli Range 15-02-2027
Under KEDF(OP) Budget Head during 2026-27 148725600 13373
2 Maintenance of 1st Year Plantation in Golihalli Range 4367130.00 87343 15-02-2027
Under KFDF(OP) RSP Budget Head during 2026-27
3 Maintenance of 1st Year Plantation in Golihalli Range 3550476.69 35505 15-02-2027
Under KFDF(OP) RSP Budget Head during 2026-27
4 Raising of plantation in Golihalli Range Under 3196640.00 31966 15-02-2027
KFDF(OP) Budget Head during 2026-27
5 Monsoon plantation in Golihalli Range Under 15-02-2027
KFDF(OP) Budget Head during 2026-27 b Ha
6 Raising of Plantation and Maintenance of 1st Year 1504345.00 15-02-2027
Plantation in Golihalli Range Under CAMPA Budget : 37609
Head during 2026-27 :
7 Raising of Monsoon plantation /Advance work and 1883533.40 15-02-2027
Maintenance of 2 nd Year Plantation in Golihalli Range y 27001
Under RRP Budget Head during 2026-27
8 Maintenance of 1 Year Plantations at High Density 15-02-2027
Bamboo plantation in Golihalli Range Under NBM 2312500.00 23125
Budget Head during 2026-27
9 Raising of plantation in Nagargali Range Under 3933850.00 39339 15-02-2027
KFDF(OP) Budget Head during 2026-27
10 Raising plantation and Monsoon plantation in 3128000.00 15-02-2027
Nagargali Range Under KFDF(OP) Budget Head during p 62560
2026-27
11 Monsoon plantation in Nagargali Range Under 3892500.00 38925 15-02-2027
KFDF(OP) Budget Head during 2026-27
12 Raising of plantation and Maintenance of 4t Year 2400700.00 15-02-2027
Plantation in Nagargali Range Under CAMPA Budget : 48014
Head during 2026-27
13 Monsoon plantation in Nagargali Range Under 4180000.00 83600 15-02-2027
KFDF(OP) Budget Head during 2026-27
14 Advance work and Maintenance of 1stand 2" Year 463684342 15-02-2027
Plantation in Nagargali Range Under DDF Budget : 47377
Head during 2026-27
15 Raising of Monsoon plantation /Advance work and 2323500.00 15-02-2027
Maintenance of 2" Year Plantation in Nagargali Range ; 38000
Under RRP Budget Head during 2026-27 T
—
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T1 2: INS 1 TO TE ERER T
A. General

1. Scope of Tender

1.1 The Tender Inviting Authority (hereinafter TIA) invites tender from eligible tenderers. for the

o

forestry works (as defined in these documents and referred to as "the works" detailed in the Table |

1.1 given in the Invitation for Tenders (IFT). The tenderers may submit tenders for any or all the
works detailed in the Table 1.1. The details of work and works to be carried out as per estimate

are furnished in Schedule A and Schedule B of this tender document
2. Eligible Tenders

For determining the eliglbihty of Tenderer, the following conditions are to be satistied:

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the Government of Karnataka as on the last date of submission of tender.

2.2 Tenders from Joint Ventures are not accepted

2.3 Additional restrictions may also be imposed on the eligibility of the bidders in
accordance with the directions of Government of Karnataka from time to time.

2.4 Conditions for submission of Tenders by a Tenderer from a Country which shares Land
Border with India

i. An) Bidder from a country which shares a land with India will be eligible to bid
in this Tender only if the Bidder is registered with the Competent Authority.

"Bidder" (including the term 'tenderer'. 'consultant' or' service provider' in certain
contexts) means any person or firm or company. including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies). every artificial juridical person not falling in any of the descriptions
of bidders stated hereinbefore. including any agency branch or office controlled
by such person. participating in a procurement process.

ii. "Bidder from a country which shares a land border with India" for the purpose
of this Tender means:

a)
b)

C)

d)
e)
f)
2)

An entity incorporated. established or registered in such a country; or

A subsidiary of an entity incorporated established or registered in such a
country: or

An entity substantially controlled through entities incorporated.
established or registered in such a country: or

An entity whose beneficial owner is situated in such a country: or
An Indian (or other) agent of such an entity: or
A natural person who is a citizen of such a country: or

A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

iii. The beneficial owner for the purpose of above clause will be as under:

a)

i.

ii.

In case of a company or Limited Liability Partnership, the beneficial
owner is the natural person(s), who, whether acting alone or together. or
through one or more juridical person, has a controlling ownership interest
or who exercises control through other means. Explanation-

"Controlling ownership interest" means ownership of or entitlement to
more than twenty-five percent of shares or capital or profits of the
company:

"Control" shall include the right to appoint majority of the directors or to



control the management or policy decisions including by virtue of their
shareholding or management rights or sharcholder's agreements or voting
agreements;

b. In case ofa partnership firm. the beneficial owner is the natural person(s) who,
whether acting alone or together. or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of
the partnership:

¢. In case of an unincorporated association or body of individuals. the
beneficial owner is the natural person(s). who. whether acting alone or
together. or through one or more juridical person. has ownership of or
entitlement to more than fitieen percent of the property or capital or profits
of such association or body of individuals:

d. Where no natural person is identified under (a) or (b) or (¢) above. the
beneficial owner is the relevant natural person who holds the position of
senior managing otiicial:

e. In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the u-ust through a chain of
control or ownership.

iv.An Agent is a person employed lo do any act for another. or to represent
another in dealings with third person.

v. A certificate for having read the above clauses is required to be submitted/
uploaded by the Tenderer separately in the prescribed format at Format 3

3. Qualification of the Tenderer:

3.1 The Tenderer should establish their competence and capacity based on the following
qualification criteria (the'Qualification Criteria"). The qualification information
should be submitted in the format prescribed for qualification information of
tenderer.

3.2 To qualify for award of this Contract each tenderer in its name should have in the last
five years:

a. achieved at least in two financial years a minimum financial turnover of Rs Two
Time indent Amount

b. satisfactorily completed at least 50% of this contract as a prime Contractor of Same
works not less than Rs. Tender amount 50% (Specify the similar work).

3.3  Each Tenderer should further demonstrate:
a) Availability of owning the following Key and critical equipment for this work.
e GPS and other Survey instruments '
e Soil excavator such as Hitachi/JCB

b) Liquid assets and / or availability of credit facilities of not less than 30% of
the Indent Value (Credit lines/letter of credit certificate from banks for meeting
the fund requirement etc.

3.4 Even though the tenderers meet the above criteria, they are subject to be disqualified if
they have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
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- record of poor performance such as abandoning the works , not property
completing the contract inordinate delays in completion, litigation history or
financial failures etc; and/or

- participated in the previous Tender for the same work and had quoted
unreasonably high tender prices and could not furnish rational justification.

4. One Tender per Tenderer

4.1 Each tenderer shall submit only one tender for one work. A
tenderer who submits or participates in more than one Tender for a work.

shall cause all the proposals of the Tenderer's participation to be
dlsquahfied.

5. Cost of Tendering

5.1 The tenderer shall bear all costs associated with the preparation
and submission of his tender, and the TIA will in no case be responsible and
liable for those costs.

6. Site Visit

6.1 The Tenderer at his own responsibility and risk is encouraged to visit and examine the
Site of Works and its surroundings and obtain all information that may be necessary for preparing
the Tender and entering into a contract for execution of the Works. The cost of visiting the Site
shall be at the Tenderer's own expense.

B. Tender documents
7. Content of Tender documents

7.1 The Tenderer should go through the Tender Document and submit the Technical/Financial
Tenders only through thee-Procurement portal. Technical details of the work are appended as
Schedule-A in this Tender Document Payment Schedule is appended as Schedule-Bin this Tender
Document.

8. Clarification of Tender Documents

8.1 A prospective tenderer requiring any clarification of the tender documents may notify the
TIA in writing or by mail indicated in the invitation to the tender. The TIA will respond to any |
request for clarification which he receives earlier than 15 days prior to the deadline for submission
of tenders. Copies of the TIAs response will be uploaded on the Karnataka Public Procurement
Portal including the description of enquiry but without identifying its source.

Pre-bid Meeting

8.1.1 The tenderer or his authorized representative is invited to attend a pre-bid meeting, if any. |
Pre- bid meeting will take place at time and place as notified in this tender document (NIT).

8.1.2 It is advisable that Tenderers submit questions to the TIA a week in advance, in the
following format so that appropriate response can be shared with all present in Pre-Bid
Meeting

Tender Document Ref | Content of the Points of
SI No (Section. Clause Tender clarification
Number & Page No) Document requested
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8.1.3 Proceedings of Pre-bid meeting, if held, shall be published without delay in Karnataka
Public Procurement Portal, without identifying the source of enquiry. Any modification of the
tender documents which may become necessary as a result of the pre-bid meeting shall be made
by the TIA through the issue of an Addendum/corrigendum that shall be published on Karnataka
Public Procurement Portal and which shall form part of the original tender document.

8.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a tenderer
9. Amendment of Tender documents

9.1 Before the deadline for submission of tenders, the TIA may modify the tender documents by
issuing addenda.

9.2 Any addendum thus issued shall be part of the tender documents and shall be published on
Karnataka Public Procurement Portal.

9.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their tenders, the TIA shall extend as necessary the deadline for submission of tenders
and will be published in Karnataka Public Procurement Portal.

C. Preparation of Tenders

10. Documents comprising the Tender

10.1 The tender submitted by the Tenderer on Karnataka Public Procurement Portal shall be an

two electronic document system and shall contain the documents as follows

10.1.1 First electronic document (Technical).

(a) Document indicating payment of EMD and

(b) Qualification information as per formats given in Format-0l, and
(c¢) Registration Certificate (issued by PWD): and KFD

(d) Copy of Aadhar Card, and

(e) Copy of PAN, and

(f) Copy of TIN (if any): and

(g) Income Tax Returns of past three years; and

(h) Permanent Address; and

(i)Document for work-experience (Clause 3.1.b) Format 01
(j) Copy of GSTIN.

(k) Copies of GST Returns of past three years

Note: Tenderer shall not furnish the financial tender along with the Technical Tender. A
Technical Tender containing any financial information of the financial tender shall be
declared as non-responsive.

10.1.2 Second electronic document (Financial):

(a) Financial Tender to be provided in the slot in the Karnataka Public Procurement Portal
(Sample format is given in format 02 of this tender document)



11. Tender Prices

ot

11.1 The Tenderer shall submit Financial-Tender in terms of percentage cost in (two decimal
values), above or below or at estimated rate, with respect to the Estimated Amount

11.2 The Financial-bid quoted by the Tenderer shall include all duties, taxes (excluding GST). and
other levies payable by the contractor under this contract. Vehicle releasing the payment to
the contractor, Employer may deduct GST and other statutory deduction and remit the same[
on behalf of the Contractor.

11.3 The Prices quoted by the Tenderer shall be fixed for the duration of the Contact and shall not
be subject to adjustment on any account.

11.4 Submission of scanned copies of Financial Tender will not be considered for evaluation and
the same will be rejected.

12 Tender validity

12.1 Tender shall remain valid for a period not less than ninety days after the last date for tender
submission in Clause-1s.'l. A tender valid for a shorter period shall be rejected as non-
responsive. w

12.2 Before the expiry of original validity period, the Tender Inviting Authority may solicit
tenderers consent to an extension of the period of validity. The request and the responses thereto
shall be made in writing or by e-mail through Karnataka public procurement portal. The Earnest |
Money Deposit provided shall be suitably extended. A Tender may refuse the request without |
forfeiting its Earnest Money Deposit. A Tender granting the request will not be required or\
permitted to modify its Tender. }

12.3 In Case, the last day on which the tender are remain to valid falls on / subsequently declared
holiday are dosed day for the Tender inviting Authority, the tender validity shall automatically |
deemed to be extended to the next working day.

13 Earnest Money Deposit i

13.1 The Tenderer shall furnish, as a part of his tender, Earnest Money Deposit (EMD) of
Rs. As Per tender notification specified in the Karnataka public procurement portal -

13.2 Any Tender not accompanied by required EMD as indicated above shall be rejected as non-

Responsive. .

|

13.3 Instruments having fixed validity issued as EMD shall be valid for 45 days beyond the validity |
of the tender

13.4 The EMD submitted will be returned/ refunded through Karnataka public procurement portal
without any interest as below:

a) To the successful renderer, upon the Tenderer executing the contract and furnishing of the
Performance Security Deposit.

b) To the unsuccessful Tenderer, as promptly as possible and in any case within 30 (thirty) days |
from the date of declaration of the successful tenderer by the Tender inviting Authority.

¢) In the event of rejection of at tenders or cancelation of render process by the Tender inviting
Authority, within 15 (fifteen) days of such cancellation of Tender.

13.5 The EMD shall be forfeited under the following conditions:
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a) If a tenderer withdraws its Tender during the Tender validity period specified in this Tender
Document and / or extended period of validity.

b) If the successful Tenderer fails or refuse to:
i) sign the Contract within the period specified in accordance with ITT Clause 27.4 or
i1) Furnish Performance Security Deposit in accordance with ITT Clause 28.1

i) In case a Tenderer is under order of debarment from participating in a Tender in accordance
with Clause 27 or 28 of ITT.

14 Format of Tender

14.1 Tenderer shall submit the Bid electronically on Karnataka public procurement po.tar, within
submission date and time, in the format specified in this document. The Tenders that are received
in the required formats and complete in all respects are considered for evaluation. incomplete/
conditional/alternative tender shall be liable for rejection as non-responsive.

D. Submission of Tenders
15 Deadline for submission of the Tenders

15.1 Tenderer shall submit the Tender online on the Karnataka public procurement portal before the
last date and time as specified in the NIT.

15.2 The TIA may extend the last date & time for submission of tenders by issuing an amendment in
accordance with Clause 9.3 in which case all the rights and obligations of the Tender inviting
Authority and Tenderers previously subject to the original deadline will then be subject to the
new deadline.

16 Late Tenders

16.1 It shall be the responsibility of the Tenderer to ensure that their Tender is submitted in complete
manner on Karnataka Public Procurement Portal within the last date and time specified for the
submission of Tender. The Tender inviting Authority will not be held responsible for technical
glitches and internet connectivity issues confronted by Tenderers in uploading their Tender or for
any failure on part of the rejection of Tenders by Karnataka Public Procurement Portal for
whatsoever reasons. No correspondence shall be entertained in this regard.

17 Modification and withdrawal of Tenders

17.1 The Tenderer may modify the contents of the Technical Tender or Financial Tender or withdraw
its Tender prior to deadline for submission of Tender in Karnataka Public Procurement Portal.

17.2 No Tender may be modified after the deadline for submission of Tenders

17.3 Withdrawal or modification of the tender between the deadline for submission of tenders and the
expiration of the original period of tender validity or extended period of validity may result in
forfeiture of the Earnest Money Deposit.

E. Tender Opening and Evaluation
18 Opening of Technical Bid:

18.1 List of submitted Tender termed as RECEIVED and list of incomplete Tenders termed as DRAFT
shall be displayed in Karnataka Public Procurement Portal. All Tender payments successfully
received shall be displayed. Only the Tenders which have been submitted in Karnataka Public
Procurement Portal and whose Tender payments were successfully received in Karnataka Public
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Procurement Portal shall be opened. The name of Tenderer shall be published in the Kar nataka
Public Procurement Portal.

18.2 First electronic document containing Technical Tender shall be opened first in the Karnataka
Public Procurement Portal at the designated date and time, without requiring the presence of the
Tende.er(s). In the event of the specified date of Technical Tender opening being declared a
holiday, the Technical Tender shall be opened at the appointed time on the next working day.

18.3 Second electronic document containing the Financial tenders of only the technically qualified
tenderers will be opened at the appointed time and date. In the event of the specified date of
second electronic document or, opening being declared a holiday for TIA. the second electronic
document will be opened at the appointed time on the next working day.

19 Process to be Confidential

19.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and
recommendations for the award of a contract shall not be disclosed to Tenderers or any other
persons not officially concerned with such process until the award to be successful Tenderer has
been announced. Any effort by a Tenderer to influence the Authority’s processing of Tenders or
award decisions may result in the rejection of his Tender.

20 Clarification of Tenders

20.1 To assist in examination, evaluation and comparison of tenders during evaluation of Tenders. the
Tender inviting Authority or the Tender Scrutiny Committee or Tender Accepting Authority,
may at its discretion, seek bonafide clarifications from the Tenderers relating to the Tenders |
submitted by them including brakedowns of unit rates. The request for clarification and the
response shall be in writing. The Tender inviting Authority shall not offer or permit any change
in the price or substance of Tender.

21 Examination of Tenders and determination of responsiveness

21.1 The TIA shall cause initial examination of the tenders to determine their substantial
responsiveness for which the following factors shall be considered:

1) Whether the Tenderer meets the eligibility criteria laid down in the Tender Document.
ii) Whether the crucial documents have been duly signed
iii) Whether the requisite Earnest Money Deposit has been furnished

iv) A substantially responsive Tender is one which conforms to all the terms. conditions,
and specifications of the Tender documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits an
any substantial way, inconsistent with the Tender documents, Procurement Entity
rights or the Tenders obligations under the Contractor (¢) whose rectification would
affect unfairly the competitive position of other Tenderers presenting substantially
responsive Tenders.

2 If a Tender is not substantially responsive, it will be rejected, and may not subsequently be made|
responsive by correction or withdrawal of the nonconforming deviation or reservation. ‘

22 Evaluation and Comparison of Tenders

22.1 The Tender Accepting Authority may constitute a Tender Scrutiny Committee as it deems fit to
carry out scrutiny and evaluation of renders strictly in accordance with the evaluation criteria
indicated in Clause 3 of the ITT

22.2 Tenderer whose Technical Tenders are adjudged as responsive in terms of Clause 21 and
qualification in terms with clause 3 will be declared as qualified renderer (qualified renderer). If
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a Tenderer does not fulfil the eligibility and qualification criteria prescribed above, the Tenderer
shall be disqualified. The Financial Tenders of only the qualified Tenderer shall be considered
for opening and further evaluation.

22.3 The right to accept or reject any variation, deviation, or alternative offer is reserved. Variations,
deviations, and alternative offers and other factors which are in excess of the requirements of the
Tender documents or otherwise result in unsolicited benefits shall not be taken into account in
Tender evaluation.

24.4 If the tender of the successful tenderer is seriously unbalanced in relation to the estimate of the
cost of the work to be performed under the contract, which may require the tenderer to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, if require that the amount of the performance security set forth
in clause 29 be increased at the expense of the successful Tenderer to a level sufficient to protect
against financial loss in the event of default of the successful completion of work under the
contract.

24.5 After opening the Financial Tenders, TIA shall compare the tenders offered by different tenderers
excluding GST.

24.6 In case more than one tendererquotes the same lowest rale, the tenderer having higher tum over
shall be preferred.

F. Award of Contract
25 Preparation of evaluation report and Award of Contact

25.1 The system shall auto generate a statement of evaluation of the tenders with comparative
statement for Tender inviting Authority.

(W]
n
]

The detailed evaluation report shall be prepared in accordance with the eligibility and
qualification criteria which shall be considered by the Tender Accepting Authority for taking a
final decision on the Tender

25.3 After evaluation of Tenders, the order of acceptance of Tender along with the comparative
statement shall be uploaded in the Karnataka Public Procurement Portal.

25.4 The Contract will be awarded to the successful Tenderer whose Tender has been determined to be
substantially responsive and has been determined as the lowest evaluated tender, provided
further that the Tenderer is determined to be qualified to perform the Contract satisfactorily.

26 Acceptance of any Tender and to reject any or all Tender

26.1 The Tender Acceptance Authority reserves the right to accept or reject any tender, and to cancel
the Tender process and reject all Tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform
the affected Tenderer or Tenderers of the grounds tor the Tender Acceptance Authority’s action
and such action shall also be caused to be published in the Karnataka Public Procurement Portal.

27 Publication of Award and Signing of Contract

27.1 The Tenderer whose Tender has been accepted will be notified by the Tender inviting Authority
Prior to expiration of Tender Validity Period through Karnataka Public Procurement Portal and
through e-mail to the successful Tenderer. This Letter of intent (LLOI) generated in the Karnataka
Public Procurement Portal will state the sum that the Department will pay the Contractor in
consideration of execution, completion and maintenance of works by the Contractor as
prescribed by the Contract (herein after and in the "Contract Price'. The Contract price includes
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the amount quoted by the Contractor + GST). The Tenderer, shall confirm acceptance by
returning a signed copy of the Letter of intent through Karnataka Public Procurement Portal and”
e-mail.

27.2 The notification of award will constitute the formation of the Contract, subject to the furnishing of
Performance Security deposit in accordance with the provisions of Clause 28

27.3 Upon the successful Tenderer's furnishing of performance Security Deposit pursuant to ITT #
clause 28, he Tender inviting Authority will promptly notify the name of the successful renderer |
in Karnataka Public Procurement Portal and shall discharge the EMO pursuant to ITT Clause 13.4

(a)

27.4 The Contract Form provided in the lender documents, incorporating all agreed terms and
conditions between the Authority and contractor will be sent to the successful renderer for
signature within 21 days following the Letter of intent. Within 15 days the successful renderer
will sign the Agreement and return to the Authority.

27.5 The Contract shall be taken to the effective from the date of ils signing
28 Performance Security

28.1 Within 20 days of receipt of the 'Letter of intent', the successful Tenderer shall submit the
Performance Security Deposit as below:

(a) 5% of the Contract Price; and

(b) Difference of the Estimated Amount and the tendered amount in respect of |
unbalanced tender.

28.2 The Performance security Deposit may be in the form of Bank Guarantee (including ¢ BG) or
Demand Draft issued either by a Nationalised Bank or Scheduled Bank.

28.3 Failure of the successful renderer to comply with the requirements as specified in the 'Letter of |
intent', shall constitute sufficient grounds for cancelation of the award and forfeiture of the EMD |

29.1The Procurement Entity may proceed with debarring such Tenderer or contractor or supplier or |
any of the successor of the Tenderer or contractor or supplier who has engaged directly or
through an agent in a corrupt or fraudulent practices in participating or competing or executing
the contract including misleading the procurement Entity at any stage of procurement cmd
executing activity.

29 Debarment of Tenderer by the procurement Entity

29.2 The Procurement Entity may, by order, appoint a Committee consisting of such officers not below |
the rank of Tender inviting Authority to be the Debarment Committee to consider the proposals
for debarring bidder or contractor or supplier and to take a decision thereof.

29.3 On the receipt of information, Debarment Committee shall provide a reasonable opportunity.‘
including an oral hearing, to the concerned for making representations before taking a decision.

|

|

29.4 For consideration of debarment, Tender inviting Authority or any other officer authorized by
Tender Accepting Authority shall furnish the details of such bidders or contractors or suppliers
who have engaged in corrupt practice and fraudulent practices to the Debarment committee
constituted under sub clause 29.2 above.

29.5 The Department Committee may make recommendations with reasoning in writin8. within thirty
days from date of receipt of information.

Provided that, the said period may be extended by another fifteen days by Procurement|
Entity for the reasons to be recorded in writing. l
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~% 29.6 On the recommendations of the Debarment Committee, the Procurement Entity shall by
notification debar any of Tenderer or contractor or supplier for a period not exceeding 3 (three)
years and publish the same on its website and Karnataka Public Procurement Portal and also
maintain the list of such Tenderer or contractor or the supplier or any of its successors.

30 Deparment by the Government

30.1 The Government may debar a Tenderer or contractor or supplier, in the public interest and on the
grounds specified in the KTPP Act.

30.2 There shall be a State Level Debarment Committee consisting of such Officers as may be notified
by the State Government to consider the proposals for debarring bidder or contractor or supplier
and to take a decision thereof.

30.3 On the receipt of the information, the State Level Debarment Committee shall provide a
reasonable opportunity, including an oral hearing, to the concerned for making representations
before taking a decision on the debarment.

30.4 For consideration of debarment of the bidders or contractors or suppliers, the officer authorized
by the Procurement Entity shall furnish the details of such bidders or contractors or suppliers to
the State Level Debarment Committee constituted under Clause 282 above:

30.5 The State Level Department committee may make recommendation to the State Government to
such an effect, within thirty days, from the date of receipt of the information:

30.6 Provided that, the said period may be extended by another fifteen days for the reasons to be
recorded in writing by the Debarment committee.

30.7 On the recommendation of the State Level Debarment Committee, the Government shall debar by
notification such Tenderer or contractor or supplier for the period not exceeding (three) years
and publish the same on the Department website as well as Karnataka Public Procurement Portal
and shall maintain the list of such bidder or contractor or the supplier or any of its successor.

30.8 The debarred Tenderer or contractor or supplier shall be removed from the list of registered
contractors or vendors,

30.9 The order of debarment shall be deemed to have been automatically revoked on the expiry of the
specified period in the debarment order.

31 Measures to be taken after Debarment

31.1 The Procurement Entity may take appropriate measures in respect of debarred renderer or
contractor or supplier including one or more of the following, namely:

(i) Reject the bid and forfeit or encash EMD or Bid Security;

(ii) Terminate the contract; forfeit or encash the performance guarantee; recover the compensation of
loss incurred by procurement Entity:

(iii) Forfeit or encash any other security or guarantee or bond provided by such Tenderer or contractor
or supplier in relation to the such procurement; and

(1v) Recover payments including advance payments, if any, made by the procurement Entity along
with the interest thereon at the prevailing rate of Nationalized Bank.
32 Corrupt or Fraudulent practices

32.1 The Procurement Entity requires that Tenderer/ Suppliers/ Contractors observe the highest
standard of ethics during the procurement and execution of Government contracts. In pursuance
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of this policy, the Government defines, for the purposes of this provision, the terms set forth ag !
follows:

"corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of the public official in the procurement process or in contract execution;
and

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the procurement Entity, and includes |
collusive practice among the Tenderer either prior to or after tender submission, designed to
establish tender prices at artificial non-competitive revers and to deprive the procurement Entity
of the benefits of free and open competition:

will reject a proposal for award if it determines that the Tenderer recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question; will declare
a firm ineligible for a stated period of time, to be awarded a Government financed contract if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in competing
for, or in executing, a Government contract.

33 Appeals

33.1 Any Tenderer aggrieved by an order passed by the Tender Accepting Authority may appeal
through Karnataka Public Procurement Portal.

rator of Forests,
ivision, Nagargali

Nagargali Sub




Schedule-A
Detailed Project Report.
Copy of the Estimates
Sketch (if applicable)
Timelines for various components of works.

P e D e

Technical requirements for each component of work.

Schedule-B

The details of items of work to be carried out and the estimated cost

SL.NO | DESCRIPTION NO L B D Qty Unit Rate Amount
2 F0erRONY 38 L0TRR BRY 9.90.8 zosredod
5033?3 (d!a.ﬁ‘f@’) d_@g @ﬁ@

1 2 3 4 5
1 Maintenance of 2nd Year Plantation in Golihalli Range 15-02-2027
Under KFDF(OP) Budget Head during 2026-27 130400 s
2 Maintenance of 1st Year Plantation in Golihalli Range 4367130.00 87343 15-02-2027
Under KFDF(OP) RSP Budget Head during 2026-27
3 Maintenance of 1st Year Plantation in Golihalli Range 3550476.69 35505 15-02-2027
Under KFDF(OP) RSP Budget Head during 2026-27
4 Raising of plantation in Golihalli Range Under 3196640.00 31966 15-02-2027
s KFDF(OP) Budget Head during 2026-27
5 Monsoon plantation in Golihalli Range Under 15-02-2027
KFDF(OP) Budget Head during 2026-27 TR0 il
6 Raising of Plantation and Maintenance of 1st Year 1504345.00 15-02-2027
Plantation in Golihalli Range Under CAMPA Budget i 37609
Head during 2026-27
7 Raising of Monsoon plantation /Advance work and 1883533.40 15-02-2027
Maintenance of 2 nd Year Plantation in Golihalli Range : 27001
_______ 2 Under RRP Budget Head during 2026-27
8 Maintenance of 1 Year Plantations at High Density 15-02-2027
Bamboo plantation in Golihalli Range Under NBM 2312500.00 23125
Budget Head during 2026-27
9 Raising of plantation in Nagargali Range Under 3933850.00 39339 15-02-2027
KFDF(OP) Budget Head during 2026-27
10 Raising plantation and Monsoon plantation in 3128000.00 15-02-2027
Nagargali Range Under KFDF(OP) Budget Head during ' 62560
2026-27
11 Monsoon plantation in Nagargali Range Under 3892500.00 38925 15-02-2027
KFDF(OP) Budget Head during 2026-27
12 Raising of plantation and Maintenance of 4" Year 2400700.00 15-02-2027
Plantation in Nagargali Range Under CAMPA Budget : 48014
Head during 2026-27
13 Monsoon plantation in Nagargali Range Under 4180000.00 83600 15-02-2027
KFDF(OP) Budget Head during 2026-27
14 Advance work and Maintenance of 1stand 2"¢ Year 4636843.42 15-02-2027
Plantation in Nagargali Range Under DDF Budget ' 47377
Head during 2026-27
15 Raising of Monsoon plantation /Advance work and 2323500.00 15-02-2027
Maintenance of 2" Year Plantation in Nagargali Range - 38000
Under RRP Budget Head during 2026-27

As per Sanctiond Estimate
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Form of Tender

Description of the Works:

Tender

To:

Address:

GENTLEMEN.

[/We offer to execute the works described above in accordance with the conditions of
Contract accompanying this Tender for the Contract Price quoted in the financial tender.

This Tender and your written acceptance of it shall constitute a binding contract between
us. We understand that youare not bound to accept the lowest or any Tender you receive.

[/We undertake that, in competing for (and, if the award is made to us. in executing) the
above Contract, we will strictly. observe the laws against fraud and corruption in force ,n
India namely "Prevention of Corruption Act 1988":

[/We hereby confirm that this Tender complies with the Tender validity and Earnesti
money deposit required by the Tender documents.

[/We attach herewith our current PWD registration. income tax and GST clearance
certificate. Yours faithfully,

Authorized signature:

Name & Title of Signatory:

Name of Tenderer:

Address :




b Format-01

Qualification Information

The information to be filled in by the Tenderer hereunder will be used for purposes of
computing Tender capacity. This information will not beincorporated in the Contract.

1.1 Constitution or legal status of Tender [Attach copy]

Agency in which Registered (with Registration No.)

[Attach Copy)
Principal place of business:
1.2 Total value of forestry works 2021-22
executed and payments received 2022-23
in the last five years (in Rs.lakhs} 2023-24
2024-25
2025-26

1.3 Information on works for which Tenders have been submitted and works which are yet
to be completed as on the date of this Tender.

(A) Existing commitments and on-going works:

Value of
Name and  Value of  Stipulated works

Address of Contract  period of remaining to i g

Description of Place & Contact No.

etk e s Dase Employer (Rs.lakhs) completion be completed Hh L epitaon
(Rs. lakhs)
() 2) (3) 4) (5) (6) @) (8)

(B) Works for which Tenders already submitted:

Ratimaes Stipulated Date when
Description of Place & Contact No. value of Sasa: b Remarks if
o 4 period of  decision is
Works State & Date works somblitil  Sdsd any
(Rs.lakhs) P i
() (2) 3) (4) (&) (6) (N

(C) Details of Sector - specific experienced manpower emploved

Remarks (Mention
experience of having
Forest/ Horticulture carried out similar

Dept. works in Govt/Private

: sector)

Designation held in s ol

Experience

Sl Name of the
No Employee

1.4 Name, address and telephone, telex and fax numbers of the tenderes; bankers who may
provide reference if contracted.

1.5 Evidence of access to financial resources to meet the qualification requirement specified
In ITT Clause 3.3(b): cashln hand. letter of Credit, etc. List them below and attach
certificate from the Banker from the suggested format as under:



BANKER'S CERTIFICATE
{ON BANKS LETTER HEAD)

This is to certify that Mr./M/S......cocociveiiiiiiiiceeeceeeceeeeeeee e (name
of the contractor) having his/ theirregistered/ adm,rnstrat.ve office at ................. is a customer of ‘
our Bank and is / are engaged in (nature ofactlvlty).If the sa, customerls allotted /awarded
With.......ccocumnnsnes (brief details of works). we may extend credit facilities upto Rs. ......c..cccevevenneene.

Lakh, to meethis/their working capital requirement towards the execution of the said work order

as per the loan Pohey of the Bank

Sd/-
Name of the Senior Manager
Name of the Bank.
Addres s
1.6 Information in litigation in which the tenderer is involved;

Remarks showing the

Other party (ies) | Employer | Details of dispute | Amoum Involved present status_
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Lo Format-02

Sample format of Financial Tender

e G N O e e o S s S e adin

SI. No| Description Unit Quantity Rate Amount
1 4 3 4 5 6
Total
a. At estimated cost ()
b. Percentage above estimated cost ......... (Percentage in words...)
c. Percentage below estimated cost.......... (Percentage in words...)

Note:1. The Tender Inviting Authority shall furnish the information of table and ,ts heading

[§e]

. The Contractor should quote a or b or ¢ only

. The Percentage quoted shall be limited to two decimals

(U8 ]

4, The Price quoted 1s inclusive of all taxes, statutory payments except GST

5. The above information shall be considered for payment of actual quantity of work turmed
out
FORMAT O3
CERTIFICATE

Subject: Restriction in Public Procurement from Bidders ofCenam Countries-

[ have read the clause regarding restrictions on procurement from bidder of a country which shares
a land border with India; I certify that this bidder is not from such a country or. If from such a a Country,
has been registered with the Competent Authority. | hereby certify that this bidder fulfills all requirements
in this regard and 1s eligible to be considered. (Where applicable, evidence of valid registration by the

Competent Authority shall be attached).

Signature of the Tenderer
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Letter of Intent

(On Letterhead paper of the Procurement Entity)

------------------- (Date)
To: (name and address of the
Contrator)
Dear Sirs,
This is to notify you that your Tender dated for
execution of the Name

of the contract and identification number, as given in the Instructions to Tenderers] far the

Contract Price of Rupees ( ) [amount in words

and figures], as corrected and modified in accordance with the Instructions to Tenderers is
hereby accepted by your Agency.
You are hereby requested to furnish performance Security deposit an amount of

Rs. within 20 days of the receipt of this letter of acceptance valid

up to 30 days from the date of expiry of Defects Liability Period i.e. Up to

and sign the contract, failing which action as stated in tender may be initiated.

Yours faithfully,

Authorized signature
Name and Title of Signatory
of Procurement Entity
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Issue of Notice to proceed with the work

(Letterhead of the Procurement Entity)

[date]
To
(name and address of the Contractor)

Dear Sirs:
Pursuant to your furnishing the requisite Performance Security deposit as stipulated in

tender and signing of the contract agreement for the construction of

(give the name of the Contract) a Contract Price of Rs, you are hereby instructed to proceed with

the execution of the said works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized to
sign on behalf Procurement Entity)
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I. FORM OF CONTRACT -
This CONTRACT (hereinafter called the "Contract”) is made the day of the month of

20, between, on the one hand, The Governor of Karnataka through

(hereinafter called the "Procurement Entity") and, on the other hand.

(hereinafter called the "Contractor"). |
WHEREAS

a. the Procurement Entity has invited the Contractor to provide manpower services as defined
in the General Conditions of Contract attached to this Contract (hereinafter called thé
"Services"):

b. the Contractor, having represented to the Procurement Entity that they have the required
professional skills, and personnel and technical resources, have agreed to provide the
Services on the terms and conditions set forth in this Contract for a total Contract Price of
Rs._ /- ( Rupees Only) as set out in Bill of Quantitieg
(hereinafter called as the “Contract Price™); ‘

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form and be read and construed an
integral part of this Contract:

a. The General Conditions of Contract (hereinafter called U
b. The Special Conditions of contract (hereinafter called "SCC");

¢. The following Appendices:
1 Contractors Tender
ii Contract Data
iii Conditions of Contract (GCC & SCC)
iv Specifications
vy Drawings
vi _ Bill of Quantities
vii Form of performance security deposit (Bank Guarantee)
viii Notification of Award and Letter of Intent
ix Any modification, addendum, pre-bid meeting proceedings

[Note: If any of above are not used, the words "Not Used" should be inserted below next to the
title of the sheet attached thereto carrying the title of that Page.]
2. The mutual rights and obligations of the Client and the Contractor shall be as set forth in the
Contract, in particular:
a. The Contractor shall carry out the Execution of works in accordance with the provisions of the
Contract; and
b. The payments to the Contractor in accordance with the provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their|
respective names as of the day and year first above written.
FOR AND ON BEHALF OF [GOVERNOR OF KARNATAKA]

By
(Signature and Designation of the
Authorized Representative of the Procurement Entity)

FOR AND ON BEHALF OF [NAME OF CONTRACTOR]

By
(Signature and Designation of the Authorized Representative of the Contractor)
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II. GENERAL CONDITIONS OF CONTRACT

GENERAL PROVISIONS
Definitions

Unless the context otherwise requires, the following terms wherever used in this Contract have the
following interpretation as specified:
“Applicable Law" means the laws and any other instruments having the force of law in India, as they may

be issued and in force from time to time:

"Contract" means the Contract signed by the Parties, to which these General Conditions of Contract
(GCC) are attached, together with all the documents listed in Clause | of such signed Contract;

“Contract Price” means the price to be paid for the full and proper performance of the Services, as
specified in Contract Form.

“Effective Date” means the date on which this Contract comes into force and effect pursuant to Clause
GLC 2.1,

"GCC" means these General Conditions of Contract;
"Government' means the Government of Karnataka State:
"Local currency" means Indian Rupees or INR;

"Party" means the Procurement Entity or the Contractor. as the case may be, and Parties means both of
them;

"Personnel" means persons hired by the Contractor as employees and assigned to the performance of the
Services or any part thereof:

Performance Security” (includes the terms "Security Deposit’ or ‘Performance Bond ‘or “Performance
Bank Guarantee” or “E-Bank Guarantee™ or other specified financial instruments in specific contexts,
means a monetary guarantee to be furnished by the successful Tenderer or Contractor in the form
prescribed for the due performance of the contract;

"SCC" means the Special Conditions of Contract by which these General Conditions of Contract may be
amended or supplemented:

(Note : SCC to be got approved by the Tender Accepting Authority)

“Site” means the Site of Work ;

(m) “Specification” means the Specification of the Works included in the Contract and any modification or
p

(n)

(0)
(p)
(q)
(r)

addition made or approved by the Procurement Entity.

“Start Date” means as given in the Contract Data. It is the date when the Contractor shall commence
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

“State” means the State of Karnataka and
“Third party” means any person or entity other than the Procurement Entity and the Contractor.
“Variation” means an instruction given by the Employer which varies the Works.

“Works” means are what the Contract requires the Contractor to construct, install, and turn over to the
Procurement Entity, as defined in the Contract Data.

1.2 Application
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These General Conditions shall apply to the extent they are not superseded by provisions in othr_{
parts of the Contract.

1.3. Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be

governed by the Applicable Laws of India supplanted by the Karnataka Local Acts.
1.4 Language |
|
This Contract has been executed in English language, which shall be the binding and controllin

language for all matters relating to the meaning or interpretation or correspondences pertaining to
this Contract. '

1.5 Notices

I.5.1 Any notice, request or consent made pursuant to this Contract shall be in writing and shall be
deemed to have been made when delivered in person to an authorized representative of the Party to
whom the communication is addressed. or when sent by registered mail. or email to such Party at
the address specified in the Contract.

1.5.2 A notice shall be effective when delivered or emailed as set out in 1.5.1.

1.6 Site of Work
The Services shall be performed at such locations as are specified in Schedule A.

1.7 Authorized Representatives Any action required or permitted to be taken, and any document
required or permitted to be executed, under this Contract by the Procurement Entity or the
Contractor may be taken or executed by the officials specified in the Contract Data.

1.8 Taxes and Duties

The Contractor and their Personnel shall pay such taxes. duties. fees and other impositions as may

be levied under the Applicable Law, the amount of which is deemed to have been included in the
Contract Price.

1.9 Personnel

1.9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be
stipulated by Government of Karnataka from time to time during the execution of the work, The

technical staff so employed shall be available at site as may be stipulated by the Procurement
Entity.

1.9.2 If the Procurement Entity asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the work in the Contract.

[.10 Procurement Entity’s and Contractor’s risks |

1.10.1 The Procurement Entity carries the risks which this Contract states are Procurement Entity’s risk,
and the Contractor carries the risks which this Contract states are Contractor's risks.

1.10.2 Contractor's risks - All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the contract other than the
excepted risks are the responsibility of the Contractor. ‘

1.11 Procurement Entity’s Excepted risks

I.11.1 The Procurement Entity is responsible for the excepted risks which are:

(a) rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor |
arising from the conduct of the Works: or
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(b) a cause due solely to the design of the Works, other than the Contractor’s design: or
1.12 Site Investigation Reports

1.12.1 The Contractor, in preparing the tender, shall rely on any site investigation reports referred to in
the Contract data, supplemented by any information available to the Tenderer,

1.13 Queries about the Contract Data

1.13.1 The Procurement Entity will clarify queries on the Contract Data.

1.14 Safety

1.14.1 The Contractor shall be responsible for the safety of all activities on the site.

1.15 Discoveries

1.15.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
is the property of the Procurement Entity. The Contractor is to notify the Procurement Entity of
such discoveries and carry out the Procurement Entity’s instructions for dealing with them.

1.16 Possession of the Site

1.16.1 The Procurement Entity shall give possession of all parts of the Site to the Contractor, If
possession of a part is not given by the date stated in the Contract Data the Procurement Entity is
deemed to have delayed the start

of the relevant activities and this will be Compensation Event.

1.17 Access to the Site

1.17.1 The Contractor shall allow the Procurement Entity and any person authorized by the Procurement
entity access to the Site, to any place where work in connection with the Contract is being carried
out or is intended to be carried out and to any place where materials or plant are being
manufactured/fabricated/assembled for the works.

2 Commencement, Completion, Modification and termination of Contract

2.1 Effectiveness of Contract
This Contract shall come into effect on the date the Contract is signed by both Parties.

2.2 Commencement of Services

The Contractor shall begin carrying out the Services within seven (7) days after the date the
Contract becomes effective, or at such other date as may be specified in the Contract Data.

2.3 The Works to be completed by the Intended Completion Data

2.3.1 The Contractor may commence execution of the Works on the Same Date and shall carry out the
Works in accordance with the program submitted by the Contractor, as updated with the approval of
the Procurement Entity, and complete them by the Intended Completion Date.

2.4 Modification

2.4.1 Modification of the terms and conditions of this Contract, including any modification of the scope of
the Contract Price, shall only be made by written agreement between the Parties.

2.35 Expiration of Contract

Unless terminated earlier pursuant to Clause 2.6 this Contract shall terminate at the end of such time
period after the Effective Date as is specified in the Contract Data.
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2.6 Termination |

2.6.1 The Procurement Entity may terminate the Contract if the other party causes a fundamental breach of
the Contract.

2.6.2 Fundamental breaches of Contract include. but shall not be limited to the following:

(a) The contractor stops work for 45 days when no stoppage of work is shown on the current Program and|
the stoppage has not been authorized by the Procurement Entity.

(b) The Contractor does not execute seasonal works within the time band provided; or

(¢) The Contractor becomes ineligible; or
r
(d) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or!
amalgamation;

(e) The Contractor fails to rectify the defect notified and the period specified in the Notice expires: or
(f) the Contractor does not maintain the stipulated performance security deposit;

(2) if the Contractor. in the judgment of the Procurement Entity has engaged in corrupt or fraudulent
practices in the executing the Contract i

(h) The Procurement Entity gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Procurement Entity.

2.6.3 Notwithstanding the above, the Procurement Entity may also terminate the Contract if both parties
agree for the same.

2.6.4 1f the Contract is terminated the Contractor shall stop work immediately, make the Site safe and
secure and leave the Site as soon as reasonably possible.

2.6.5 Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Employer shall prepare bill for the value of the work done less payments made up to the date of the
bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in the |
Contract Data.

2.6.6 Procurement Entity shall get the rest of the work executed at the risk and cost of the contractor. Any
additional cost incurred by Procurement Entity shall be recoverable from the any dues to the
Contractor or as arrears of land revenue from the Contractor.

2.6.7 Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) and (c¢) of Clause GCC 2.6.2
hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of
termination from the other Party, refer the matter to arbitration pursuant to Clause GCC 15 hereof,
and this Contract shall not be terminated on account of such event except in accordance with the
terms of any resulting arbitral award.

3 Time Control
3.1 Program

3.1.1 Within the time stated in the Contract Data the Contractor shall submit to the Procurement Entity for

approval a Program showing the general methods, arrangements, order, and timing for all the |
activities in the Works.
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3.1.2 The Procurement Entity approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the program and submit it to the Procurement Entity again at any time. A
revised Program is to show the effect of Variations and Compensation Events.

3.2 Extension of the Intended Completion Date

3.2.1 Procurement Entity shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date.

3.2.2 The Procurement Entity shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Procurement Entity for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting information.

3.3 Delays ordered by the Procurement Entity

3.3.1 The Procurement Entity may instruct the Contractor to delay the start or progress of any activity
within the Works.

3.4 Management Meetings

3.4.1 The Procurement Entity may require the Contractor to attend a management meeting. The business
of a management shall be to review the progress achieved and the plans for remaining work.

3.4.2 The responsibility of the parties for actions to be taken is to be decided by the employer either at the
management meeting or after the management meeting and stated in writing to be distributed to all
who attended the meeting.

4 Supervision of Works
4.1 Supervision of the Works

The officials of Forest Department will supervise the work awarded so as to ensure quantity,
quality and timeliness of the works performed. Any deficiency noticed shall be intimated to the
Contractor by the Department. It shall be obligatory for the Contractor to rectify the defect,
including replacement of the seedlings, if required.

5 Time Limit and Extension

5.1 Normally the time limit of completion of the Contract work shall not be extended. In exceptional
circumstances, not attributable to the fault of the Contractor, Department may extend the time limit
after taking approvals from the Competent Authority.

6 Losses caused by the contractor

6.1 If any action, omission or negligence by the contractor leads to loss to the Government, the same
may be recoverable as arrears of land revenue.

7 Conflict of Interest

7.1 Contractor and Affiliates Not to engage in certain Activities The Contractor agree that, during the
term of this Contract and after its termination, the Contractor and their affiliates, as well as any of
its affiliates, shall be debarred from executing works or services (other than the Services and any
continuation thereof) for any assignment resulting from or closely related to the Services.

7.2 Prohibition of Conflicting Activities

Neither the Contractor nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:

a. during the term of this Contract, any business or professional activities in the Government's
country which would conflict with the activities assigned to them under this Contract; or

b. after the termination of this Contract, such other activities as may be specified in the SCC.
8 Indemnity

8.1 The Contractor has to indemnify the Procurement Entity, against all claims, damages or
compensation by Personnel under the provisions of Labour laws in force from time to time
including Payment of Wages Act, 1936; Minimum Wages Act, 1948; the Workman Compensation
Act, 1923; Industrial Disputes Act, 1947; Maternity Benefit Act, 1961: Bonus Act; Contract
Labour (R & A) Act 1970, Karnataka Shops and Establishments Act or any modification thereof or
any other law pertaining to Social Security benefits such as ESI Act & P.F. Act, Bonus Act etc. The
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Procurement Entity will not own any responsibility in this regard. The Contractor will be liable forJ
any consequences resulting from violation of any such rule / provision.

9 General Obligations
9.1 The general obligations of the Procurement Entity are:

i. The Procurement Entity shall grant in a timely manner all such approvals, permissions and
authorizations which the Contractor may require or is obliged to seek from Procurement
Entity under this Contract, in connection with execution of the work i

il.  The Procurement Entity shall make timely payment to the account of the Contractor and on
execution of actual work done

iii. The Procurement Entity may require the Contractor to attend a review meeting. wherein a
review of progress of work could be done. The responsibility of the Parties for actions to
be taken is to be decided by the Procurement Entity either at the review meeting or after
the review meeting and communicating in writing to the Contractor.

10. Instructions

10.1 The Contractor shall carry out all instructions of the Department which comply with the applicable
laws where the Site is located.

11. Correction of defects

1.1 The Department shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period. which begins at Completion and defined in the contract Data. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

I'1.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Department.

1.3 If the Contractor has not corrected a Defect within the time specified by the Tender Inviting
Authority, the Procurement Entity shall cause the same to be corrected at the cost of the contractor
and recover the same from his bills or as arrears of land revenue.

I'1.4 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions

12 Force Majeure

12.1 Definition

For the purposes of this Contract, "Force Majeure" means an event which is beyond the reasonable
control of a Party, and which makes a Party's performance of its obligations under the Contract
impossible or so impractical as to be considered impossible under the circumstances. Such events
may include but not limited to acts of the Client either in its sovereign or agreement capacity, war,
hostilities, acts of the public enemy, sabotage, riots, civil disorder, earthquake. floods, fire,
explosion, storm, revolution, epidemic, quarantine restrictions and freight embargoes or other
extreme adverse weather conditions, strikes, lockouts or other industrial action (except where such
strikes, lockouts or industrial action are within the power of the Party invoking Force Majeure to
prevent), confiscation or any other action by government agencies. i

12.2 No Breach of Contract

The failure of a Party to fulfil any of its obligations under the contract shall not be considered to be
a breach of, or default under this Contract insofar as such inability arises from an event of Force |
Majeure, provided that the Party affected by such an event (a) has taken all reasonable precautions,
due care and reasonable alternative measures in order to carry out the terms and conditions of this
Contract, and (b) has informed the other Party as soon as possible about the occurrence of such an
event.

12.3 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall
be extended for a period equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

13 Suspension i
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3.1 The Procurement Entity may by written notice of suspension to the Contractor, suspend all
payments to the Contractor hereunder if the Contractor fail to perform any of their obligations
under this contract, provided that such notice of suspension (i) shall specify the nature of the
failure, and (ii) shall request the Contractor to remedy such failure within a period not exceeding
thirty (30) days after receipt by the Contractor of such notice of suspension.

14, Payment to the Contractor:
14.1 Contract Price
14.1.1 The Contract price is set forth in the Contract Data.

14.2 Variations

14.2.1 The Procurement Entity shall have power to order the Contractor to do any or all of the following
as considered necessary or advisable during the progress of the work by him
(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);
(b) Omit any item of work;
(c) Change the character or quality or kind of any item of work:
(d) Change the levels, lines, positions and dimensions of any part of the work:
(c¢) Execute additional items of work of any kind necessary for the completion of the works; and
(f) Change in any specified sequence, methods or timing of construction of any part of the work.

14.2.2 The Contractor shall be bound to carry out the work in accordance with any instructions in this
connection, which may be given to him in writing by the Procurement Entity and such alteration
shall not vitiate or invalidate the contract.

14.2.3 Variations shall not be made by the Contractor without an order in writing by the Procurement
Entity, provided that no order in writing shall be required for increase or decrease in the quantity of
an item appearing in the BOQ so long as the work executed conforms to the approved drawings.

14.2.4 The Contractor shall promptly request in writing to the Procurement Entity to confirm verbal
orders and the officer issuing oral instructions shall confirm it in writing within 30 days, failing
which the work shall be carried out as though there is no variation. In case variation is approved it
shall be accompanied by BOQ, failing which the contractor shall be responsible for deviation if
any. Further, approval of Govt. has to be obtained for the variation exceeding 5 percent. :

14.3 Payments for Variations

14.3.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill
of Quantities shall be made at the rates quoted by the Contractor.

14.3.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the
Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable
for the area of the work and current at the time of award of contract) plus or minus the overall
percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of
award of contract.

14.3.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts
would be made to derive the rates from those given in the BOQ or the Schedule of Rates
(applicable for the area of the work and current at the time of award of contract) and if found
feasible the payment would be made at the derived rate for the item plus or minus the overall
percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of
award of contract

14.3.4 If the rates for additional. substituted or altered item of work cannot be determined either as at
10.4.1 or 10.4.2 or 10.4.3 above, the Contractor shall be requested to submit his quotation for the
items supported by analysis of the rate or rates claimed, within 7 days.

14.3.5 If the Contractor's quotation is determined unreasonable, the Procurement Entity may order the
Variation and make a change to the Contract Price which shall be based on Procurement Entity’s
own forecast of the effects of the Variation on the Contractor's costs.

14.3.6 If the Procurement Entity decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

14.3.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of
rates for items falling under this Clause.
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15 Submission of bills for payment 4

I5.1 The Contractor shall submit to the Procurement Entity monthly bills of the value of the work
completed less the cumulative amount paid previously.

15.2 The Procurement Entity shall check the Contractor's bill and determine the value of the work
executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and
(ii) valuation of Variations and Compensation Events.

15.3 The Procurement Entity may exclude any item paid in a previous bill or reduce the proportion of any!
item previously paid in the light of later information.

16. Payments

16.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the contract and
taxes, at source, as applicable under the law. The Procurement Entity shall pay the Contractor the
within 60 days of submission of bill.

16.2 The Contractor is paid for the quantity of the work done at the rate in the BOQ for each item.

16.3 Items of the Works for which no rate or price has been entered in will not be paid for by the
Procurement Entity and shall be deemed covered by other rates and prices in the Contract.

16.4 The Contractor shall be liable to pay liquidated damages for shortfall in progress.

16.5 For progress beyond the agreed program payment is subject to availability of grants.
16.6 Payment to the Contractor shall made for Items of work executed by the Contractor
16.7 The GST will be paid as applicable on the date of execution of work

17 Advance Payment

17.1 No advance is payable to a Tenderer for any work awarded in the contract

18. Compensation events

18.1 The following are Compensation events unless they are caused by the Contractor:

(a) The Procurement Entity does not give access to a part of the Site by the Site Possession Date stated
in the Contract Data.

(b) The Procurement Entity orders a delay or does not issue drawings, specifications or instructions
required for execution of works on time.

(¢) The Procurement Entity instructs the Contractors to uncover or to carry out additional tests upon
work which is then found to have no Defects.

(d) The Procurement Entity gives as instruction for dealing with an unforeseen condition, caused by 5
the Procurement Entity -

19. Tax

19.1 The rates quoted by the contractor shall be deemed to be inclusive of all taxes except GST. The
contractor will have to pay applicable taxes for the performance of this contract. The Procurement |
Entity will perform such duties in regard to the deduction of such taxes at source as per applicable
law.

20. Liquidated damages

20.1 The Contractor shall pay liquidated damages to the Procurement Entity at the rate per day stated in
the Contract Data for each day that the Completion date is later than the Intended Date of |
Completion. }
The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. |

The Procurement Entity may deduct liquidated damages from payments due to the Contractor

Payment. Payment of liquidated damages does not affect the Contractor’s liabilities.

20.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Procurement Entity shall correct any over payment of liquidated damages by the Contract or by
adjusting the next payment of bill.

21 Performance Security Deposit

21.1 The Security deposit (including additional security for unbalanced tenders) shall provided to the !
Procurement Entity no later than the date specified in the Letter of Acceptance and shall be issued |
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o in an amount and form and type of instrument acceptable to the Procurement Entity. The Security
deposit shall be valid until a date 30 days from the date of expiry of Defects Liability Period and
the additional security for unbalanced tenders shall be valid until a date 30 days from the date of
issue of the certificate of completion.

21.2 The Contractors performance security deposit may be appropriated against breach of this Contract or
for recovery of liquidated damages. For the avoidance of doubt, the parties hereto expressly agree
that in addition to appropriation of the amounts withheld hereunder, in the event of any default
requiring the appropriation of further amounts comprising the, the Procurement Entity may make
deductions from any subsequent payments due and payable to the Contractor hereunder, as if it is
appropriating the Bank Guarantee in accordance with the provisions of this Contract.

21.3 If the Performance Security Deposit (Bank Guarantee/E-Bank Guarantee) is not kept valid as
required during the Contract Period. the Procurement Entity shall have the right to withhold any
due payment to the Contractor till the Bank Guarantee/E-Bank Guarantee is refurbished with the
required amount.

22 Settlement of Disputes
22.1 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection
with this Contract or its interpretation;

a. Any dispute between the Parties as to matters arising pursuant to this Contract that cannot be
settled amicably within thirty (30) days after receipt by one Party of the other Party's request
for such amicable settlement may be submitted by either Party for settlement in accordance
with the provisions specified in the SCC.

b. Any dispute or difference in respect of which a notice of intention to commence arbitration
has been given in accordance with this Clause shall be finally settled by Arbitration.

c. Arbitration proceedings shall be conducted in accordance with the rules of procedure specified
in the SCC.

23 Finishing the Contract
23.1 Completion

The Contractor shall request the department to issue a Certificate of Completion of the Works and
the department will do so upon deciding that the Work is completed to the satisfaction of the
department.

23.2 Taking over site

On completion of the work department shall take over the Site and the Works within seven days of
issuing a certificate of Completion.



23.3.3 Final account .

The Contractor shall submit to the department a final running bill of the total amount that the
Contractor considers payable under the Contract. After the end of Defect Liability Period (ie one
year from the date of completion of the work), the department shall issue a ‘No Defect Liability
Certificate’. Performance Security Deposit shall be released only after the “No Defect Liability
Certificate’ is issued.

24. Closure of Contract

24.1 No claim Certificate and Release of Contract Securities After mutual reconciliations of outstanding"
payments and assets on either side, the Contractor shall submit a “No-claim certificate’ to the
Procurement Entity requesting the release of its contractual securities, if any, The Procurement
Entity shall release the contractual securities without any interest if no outstanding obligation, asset
or payments are due from the Contractor. The Contractor shall not be entitled to make any claim
whatsoever against the Procurement Entity under or arising out of this Contract, nor shall the
Procurement Entity entertain or consider any such claim, if made by the Contractor. after he shall
have signed a “No Claim™ Certificate in favour of the Procurement Entity. The Contractor shall be
debarred from disputing the correctness of the items covered by the “No Claim™ Certificate or
demanding a clearance to arbitration in respect thereof,

24.2 Closure of Contract

The contract shall stand closed upon:

a) Successful performance of all obligation by both parties, including completion of defect
liability obligations and final payment.

b) Termination and settlements after that, if any. as per clause 2.4.2 above.
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SECTION III
Special Conditions of Contract
(To be got approved by the Tender Accepting Authority)
1 Labour:
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the TIA, deliver to the TIA a return in detail, in such form and at
such intervals as the TIA may prescribe, showing the staff and the numbers of the several classes of labour

from time to time employed by the Contractor on the Site and such other information as the TIA may require.

1.1 Compliance with labour regulations:

During the currency of the Contract, the contractor shall abide by all the prevailing labour enactments
and rules made there under, regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the Central Government

or the local authority.

The Contractor shall also keep Forest Department indemnified against any violation by the Contractor.
In case any recovery is ordered/decreed against Karnataka Forest Department, for any action/lapse on part of
the Contractor, DCF shall also have right to deduct the ordered/decreed money due to the Contractor
including his amount of security deposit. The DCF shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage suffered by the DCF. The
employees of the Contractor in no case shall be treated as the employees of the Forest Department at any

point of time.
2. Protection of Environment:

The contractor shall take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of operation. During continuance of the contract, the
contractor and his sub-contractors shall abide at all times by all existing enactments on environmental
protection and rules made there under, regulations, notifications and bylaws of the State or Central
Government, or local authorities and any other law, bylaw, regulations that may be passed or notification that

may be issued in this respect in future by the State or Central Government or the local authority.

3. Arbitration

a.

Rules of Procedure-In case of dispute relating to any matter arising out or connected with this agreement it
shall be settled in accordance with the Arbitration and Conciliation Act 1996and the Arbitration & Center
Karnataka Rules 2012 by appointing arbitrator as per Rules. , the matter shall be referred to jurisdictional
officer in-charge of the Forest Circle and his decision shall be final.

Place of Arbitration-The place of arbitration shall be at Deputy Conservator of Forests, Belagavi
Division, Belagavi Karnataka (the place where contract is executed). If required may be held elsewhere in
Karnataka.

Enforcement of Award- The parties agree that the decision or award resulting from arbitration shall be
enforceable in accordance with the Provision of Arbitration Act and Rules subject to the rights of the
aggrieved parties to secure relief from any higher forum.
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d. Performance during Dispute Resolution- Performance under the contract shall continue during the/
arbitration proceedings and payments due to the Contractor by the Employer shall not be withheld. unless
they are the subject matter of the arbitration proceedings.

4. Death of Contractor

In the case of death of a contractor after executing/commencement of the work. his legal heir, if an eligible
registered contractor and willing to do so at the same rate, can execute and complete the work at the accepted
tender rates.

5 Insurance
5.1 The Contractor shall prior to commencing the works, effect and thereafter maintain insurances. in the joint
names of the Procurement Entity and the Contractor, (Cover from the first working day after the start Date to the

end of Defects Liability Period), in the amounts stated in the Contract Data:

a. for loss of or damage to the Works, Plants and Materials and the Contractor's equipment:

b. for liability of both parties for loss, damage, death and injury to third parties or their property arising out of
the Contractor's performance of the Contract including the Contractor's liability for damage to the
Employer's property other than the Works and

¢. for liability of both Parties and of any Employer's representative for death and injury to the Contractor's

personnel except to the extent that liability arises from the negligence of the Procurement Entity, any

Procurement Entity's representative or their Procurement Entity.

5.2 Policies and certificates for insurance shall be delivered by the Contractor to the Procurement Entity for his |

approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify the loss
or damage incurred. All payments received from insurers relating to loss or damage shall be held jointly by the
Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not to be
repaired.

5.3 If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-clauses or
fails to provide satisfactory evidence, policies or receipts, Procurement entity may without prejudice to any other
right or remedy, effect insurance for the cover relevant to such default and pay the premiums due and recover the
same as a deduction from any other monies due to the Contractor. If no payment is due, the payment of the
premiums shall be a debt due.

5.4 Alterations to the terms of an insurance shall not be made without the approval of the Procurement Entity.

5.5 Both Parties shall comply with any conditions of the insurance policies.

{Add other Clauses specific to the work for which tenders are invited}
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SECTION IV
CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The Procurement Entity’s authorized implementing officer is :

Name : Shivanand V Magadum.
Designation  : Assistant Conservator of Forests, Nagargali Sub Division, Nagargali
Address : Khanapur Taluk, Belgavi District, Karnataka

Name of authorized Representative: Assistant Conservator of Forests, Nagargali Sub Division,

Nagargali, Belgavi District, Karnataka

The name and identification number of the Contract is: As per Tender Notification.

The Works consist : As per tender list - during 2025-26

The start date shall be the date of issue of notice to proceed with the work.
The intended Completion Date for the whole of the Works is 31-03-2026 with
the following milestones Milestone dates:

Physical works to be completed Period from the date of issue of

Notice to proceed with the work

Milestonel- Raising of plantation including seedlings raising work as per estimate.
Milestone2- Maintenance of 1 to 10 year old plantation work as per estimate
Milestone3- Advance work including seedlings raising workas per estimate

Milestone4- Other afforestation as per estimate.

The site Possession Date is : Immediately after award of Contract

The Site is located at as per notification
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The Defects Liability Period is 60 days

Insurance requirements are as under:

Minimum cover for
Type of Cover Insurance

(i) | Works and of Plant and materials | The sum stated in
Agreement plus 20%

(ii) | Loss or damage to equipment Full replacement cost

(i11) Loss or damage to property of Full replacement cost
Third Party

(iv) | Personal injury or death insurance | Specify appropriate
(a) for Third Party figure
(b) for Contractor's employees or

In accordance with the
status requirements
applicable Karnataka

labour

The liquidated damages for the whole of the works are

Rs (amount- .1% of the contract price) per day and that for the milestones are as
under:

For Milestone 1: Rs. ......... per day

For Milestone 2: Rs. ......... per day

For Milestone 3: Rs. .......... Per day

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price.
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SECTION V

Specification
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SECTION VI

Drawings
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SECTION VI
BILL OF QUANTITIES
TSI DR WK orconsiimicoreas Bt s ovsiesis oo SRy
SINo | Description Unit Quantity Rate Amount
1 2 3 4 5 6

Total
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SECTION VIII '
FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: [name of Employer] [address of Employer|

WHEREAS [name and address of Contractor] (hereinafter called "the Contractor") has undertaken. in

pursuance  of  Contract  No. ~ dated “to execute

[name of Contract and brief description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for

compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you. on behalf oftheJ
Contractor, up to a total of Rs. tamount  of  guarantee}  Rupees

[in words], and we undertake to pay you, upon your first written

demand and without cavil or argument. any sum or sums within the limits of ~ |amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand. ;
We further agree that no change or addition to or other modification of the terms of the Contract or !
of the Works to be performed there under or of any of the Contract documents which may be madej
between you and the Contractor shall in any way release us from any liability under this guarantee, and we ‘

hereby waive notice of any such change. addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor

Name of Bank

Address

Date

(An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified
in the Contract

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified
in the Contract)
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Notification of Award
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Any Modification, Addenda, Pre-Bid Meeting Proceedings



