

SHIMLA MUNICIPAL CORPORATION

NO:-MCS/XEN/RB/2026- 2211

CORRIGENDUM

DATED: 12/6/2026

It is hereby intimated that the amount put to tender, earnest money, and tender cost have been revised for the works called vide e-procurement notice No. MCS/EE/RB/2026/-2166 dated 06.06.2026. Furthermore, Job No. 9 stands cancelled due to administrative and technical reasons. The revised details of the work and the Key Dates are provided below:

Work Details:

Sr. No.	Name of work	Amount put to tender	Earnest Money	Cost of tender	Time Limit
1.	Construction of Multistoreyed Commercial Complex at Old Barrier Tutikandi, ward No.10	5107797	102200	2360	Six Months
2.	Construction of Lok Bhawan near Om Service Centre Bye-pass Road Kanlog in ward No.34	1941859	38900	590	Four Months
3.	Construction of Parking-cum-Multistoreyed Complex near Laureate School, Bharari	6000000	120000	2360	Seven Months
4.	R/O of Rain damages road leading to MLA Colony in Ward No. 26 Panthaghati RD 0/0 to 0/230 (SH:- B/wall RD 0/80 to 0/95)	586616	11700	590	Two Months
5.	R/M of various roads and pathways in Ward no. 28 Chotta Shimla	970000	19400	590	Two Months
6.	R/M of MC road from MC parking to Ganga Public School in ward no. 33 Khalini (SH: - C/O Drain & P/F roadside railings between RD 0/150 to 0/300)	679000	13600	590	Two Months
7.	C/O Ambulance Road from Negi House to Kasot Road ward no. 3 Kaithu RD 0/0 to 0/250 (SH: -C/O via duct, P/L Cement Concrete 1:4:8 , 1:1:2 work etc. RD 0/0 to 0/045 mtrs)	4474513	89500	2360	Twelve Months
8.	R/O rain damaged path leading to Shakti vihar near Verma Niwas in Ward No. 26 Panthaghati (SH:- C/O R/wall RD 0/240 to 0/250)	610628	12200	590	Two Months
9.	R/M of stairs and pathways in Alley No. 9 at Lower Bazar alongwith drain and nallah in Lower Bazar and Ram Bazar in Ward No. 14 and 15	Work stands cancelled.			