
NAME OF WORK :- Construction of Nani Khavdi to  Gagva Mungni Road of Jamnagar Taluka under SCSP MMGSY Yojana  
  Package No. JAM/SCSP/MMGSY/NP/2021-22/P-01 

 
Testing Schedule 

Sr.No. Materials Total  
Quantity 

Name of Laboratory Test Frequency of  
Test 

Total Nos. of Test 
to be carried out 

Remarks 

1 Aggr. For road work 
(a) M.C. Metal 40 to 63mm 
(b) M.C. Metal 6 to10mm 
(c) Stone dust 

 (1) Gradation  
(2) Flakiness 
(3) Impact 
(4) Abration 
(5) Crushing Strength 

Upto 100 cmt.              -1 test   
101 to 500 cmt.            -3 test   
501 to 1500 cmt.         - 5 test  
1501 to5000 cmt.        - 7 test  
Minimum one Test  
for one work. 

 
3-Test 
1-Test 
1-Test 

 

2 Earth work for embankment  1. Denstity test 
   (IS 2720 Part VII) 
2.Moisture contant 
    (IS 2720 Part II) 
3. Sand Content 
    (IS 2720 Part IV) 
4. Plasticity Test 
    (IS 2720 Part V) 
 

One test per 250 Cum of soil  
 
One test per every 250 Cum of  
soil 
Two test per 8000 Cum of soil 
 
Each type to be tested. 
Two test per 8000 Cum of soil 

3 Test 
 

3 Test 
 

1 Test 
 

1 Test 

 

3 Qurry spall  CBRValue One test per 50 cmt 13Test  

4 Cement  1. Consistency 
2. Setting time 
3. Compressive strength 
4. Soundess  
5. Specific gravity 
6. Fineness 
 

1 Sample of 15 Kg per 50 MT 
2 Sample 100 MT 
3 Per 200 MT 
4. Per 300 MT 
5  Per 600 MT 
6 per 800 MT 
7 Per 1300 MT  
 

4 Test As per receipt of 
materials in store 
collect 15 Kg. 
Sample frok 20 bags 
in consignment of MT 

1. Test 50 MT 
2. Test 100 MT 
3. Test 200 MT 

5 Sand 

 

 1. Fineness Modular 
2. Specific gravity 
3. Water absorption 
4. Alkali reaction 
5. Silt content 
6. Gradation 

 

1 Test per working seasons, per 
Quarry / River 

1 Test  



Sr.No. Materials Total  
Quantity 

Name of Laboratory Test Frequency of  
Test 

Total Nos. of Test 
to be carried out 

Remarks 

6 Crushed stone aggregate for 
concrete work 

 1. Gradation 
2. Water absorption 
3. Impact value 
4. Absorption 
5. Specific gravity 
6. Soundness 
7. Flakiness 

 
 

One test for season 
Upto 100 Cum    1 Test 
101 to 500           3 Test 
501 to1500          5 Test 
1501 to 5000       7 Test 

 5-Test  

7 C.C. Cube 
(a) M-100 
(b) M-150 
(c) M-250 
 

 1. Compressive strength 
(7 Days & 25 Days0 

1 to 5 Cum    -1 No. 
6 to 15 Cum  - 2 No. 
16 to 30 Cum – 3 No. 
31 to 50 Cum – 4 No. 
51 & above    - 4+1 No 
there of) 
 

As per Col. No.5 51 above and one 
additional sample for 50 
Cum. 

8 Water - 1. Portability test 
2. Chemical Analysis 
3. Salinity 

 
 

1 Test during execution & as 
required 1 Test Source of water 

As per Col. No.5  

9 (a) Mild Steel. 

       

 1. Yield Elongation Test 
     IS : 1608 1972 
2.  Bent Test  IS : 1590 196 
 
3.  Releaned (In case of HYSD   
     bar only. 

1 per 40 MT 

1 per 20 MT 

1 per 20 MT 

 

1 test per each 

categary 

1 test per each 

categary 

1 test per each 
categary 

If consigement is less 
than specification in 
column. 

10 B.M., Carpet, Seal Coat 
B.M. :- 
 
Crushed aggregate 
20 to 25mm 
12 to 20mm 
10 to 12mm 
Stone dust 
Carpet : 
10 to 20mm 

 1. Aggregate Impact value 
2. Flakiness Index 
3. Gradation 
4. Abrasion 
5. Stripping value and water 
absorption 
6. Crushing strength 
7. Temperature of binder 
8. Binder contants 
9. Gradation at plant site 

Upto 100 Cum           - 1 Test 
101to 500 Cum          - 3 Test 
501 to 1500 Cum       - 5 Test 
1501 to 5000 Cum     - 7 Test 
 
 
 
 
 
 

 
 
 
 

3 Test 
3 Test 
3 Test 
3 Test 

 
3 Test 

 



Sr.No. Materials Total  
Quantity 

Name of Laboratory Test Frequency of  
Test 

Total Nos. of Test 
to be carried out 

Remarks 

6 to 10mm 
 
Seal Coat :- 
Crushed aggregat6mm grit 
 
3. Asphalt 

 

10. Rate of spreading of 
materials 
11. Quality of binder  
 
(Asphalt) 
For tack coat 

1- Binder temperature 
2- Rate of spreading of 

binder 

 
 
 
 
At regular interval  
Two test per day per plant 
Two test per day per plant 
Regular control thoroughly at joint 
on materials and layer thickness 
 No. of Tenker       No. of Test 
1 to 10                       1 
11 to 20                     2 
21 to 50                     3 
51 to 100                   4 
Above 100           1 Test per 
                        Each 50 Tanker 
At regular close interval 
Two test per day 

1 Test 
 
 

3-Test 
 
 

1- Test 

 
 
 
Signature of Contractor Executive Engineer 

Panchayat (R&B)Division 
Jamnagar. 

 


