
[As per P.W.D.- Building S.O.R. in Force From 1 Jan. 2015]

S.NO. PARTICULARES

1 ESTIMATED COST OF SEED PROCESSING 
PLANT CUM SEED STORAGE GODOWN Rs.

Rs.

INDIRA GANDHI AGRICULTURE UNIVERSITY

PROPOSED CONSTRUCTION OF SEED PROCESSING PLANT CUM SEED STORAGE 
GODOWN  FOR C.A.R.S. (C.G.)

ABSTRACT SHEET

AMOUNT

TOTAL ESTIMATED COST  (A)  

Rs.SAY COST 



s.n Particulars of item Nos L B H/D Quantity Uint Rate Amount
1 surface dressing of ground including rank 

vegitation grass etc
1 24.80 10.40 257.92 sqm

2 Excavasion of all type and size of foundation  
including disposal of excavated stuff unto 1.5m lift 
and 50m lead etc complete.

column 18 1.50 1.50 1.50 60.75
below  GL 1 70.40 0.20 0.30 4.22

64.97 cum

a) Below 1.5M 18 1.50 1.50 0.50 20.25 cum

3 Providing and laying nominal mix CC with 40mm 
stone aggregate using concrete mixer in 
foundation, plinth.        

C.C. 1:3:6 with 40mm aggregate
column foundation 18 1.50 1.50 0.125 5.06

below  GL 1 70.40 0.20 0.10 1.41
hall 1 24.30 10.00 0.125 30.38

INDIRA GANDHI AGRICULTURE UNIVERSITY

BOQ OF SEED PROCESSING PLANT CUM SEED STORAGE GODOWN  FOR C.A.R.S. (C.G.)

36.85 cum

4 Providing and laying design mix reinforced 
cement concrete with crushed 
graded stone aggregate 20mm nominal size 
using batching plant, transit 
mixer and concrete pump, in all works upto plinth 
level excluding cost of 
form work.   
3.3.1 M-20 Grade

    C.C. 1:1!/2:3 with 20mm aggregate
column 18 1.50 1.50 0.20 8.10

18 0.45 8.10
Up to GL 18 0.30 0.45 2.00 4.86
up to PL 18 0.30 0.45 1.50 3.65

G L Beam 1 70.40 0.20 0.20 2.82
P L Beam 1 70.40 0.20 0.30 4.22

G L Beam projection for verendah 22 0.75 0.20 0.30 0.99
L L & SLAB  beam on walls 2 70.40 0.20 0.30 42.24

Column upto slab 18 0.30 0.45 8.00 43.20
plinth chajja 1 70.4 0.75 0.10 5.28
lintel Chajja 2 28.30 0.45 0.08 4.25

127.70 cum

5 Providing and placing in position reinforcement 
for RCC work                            

1.00
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s.n Particulars of item Nos L B H/D Quantity Uint Rate Amount
3.12.2 Thermo-Mechanically treated bars FE 
500D 
Item 5 @ 100 kg/cum 12770.00 Kg

6 Providing and fixing form work i/c centering 
shuttering propping etc
a) Foundation, footing, base of colum, plinth 
beam

column upto GL 18x2 0.30 0.45 2.00 9.72
column upto PL 18x2 0.30 0.45 1.50 7.29

GL Beam 1x2 70.40 - 0.20 28.16
PL Beam 1x2 70.40 - 0.30 42.24

G L Beam projection for verendah 22 0.75 - 0.90 14.85
102.26 sqm

b) Column  rectangular or square.
G F       column up to roof 18x2 0.30 0.45 8.00 38.88

38.88 sqm

G F        Lintel  & Slab beam side 2x2 70.40 - 0.30 84.48
84.48 sqm

plinth chajja 1 70.4 0.75 - 52.80
f)  Chajja 2 28.30 0.45 25.47

Kg

f)  Chajja 2 28.30 0.45 25.47
78.27 sqm

7 Brick work with modular fly-ash bricks 
 a) Plinth and Foundation  CM 1:6

below GL beam 1 70.40 0.20 0.30 4.22
upto PL 1 70.40 0.20 1.20 16.90

for steps ( 2 nos) 12 3.00 0.025 - 0.90
22.02 cum

  c) super structure   CM 1:6 GF 1 70.40 0.20 8.00 112.64
112.64

Deduction
V 24 1.80 0.20 0.45 3.89

R S 2 3.00 0.20 3.00 3.60
7.49

Net quantity 105.15 cum

8 Providing and laying damp proof course 50mm 
thick with c.c. 1:2:4 including form work

1 70.40 0.20 0.05 0.70
0.70 cum

9 Filling plinth and foundation with sand, crushed 
stone dust and hard moorum i

hall 1 24.30 10.00 1.40 340.20
340.20 cum

Page 2 of 5



s.n Particulars of item Nos L B H/D Quantity Uint Rate Amount

10 providing and fixing M.S. grill of approved pattern 

 Grill                                    V 24 1.80 0.45 - 19.44
19.44 sqm

30 kg/ sqm 583.20 Kg

11 Applying cement slurry on RCC slab or CC work 

1 70.40 0.75 - 52.80
52.80 sqm

12 12 mm thick plaster with CM 1:3 with a floating 
coat of neat cement 

chajja top 2 28.30 0.20 - 11.32
11.32 sqm

13 6 mm thick plaster with CM 1:3 .
2 28.30 0.75 - 42.45
2 28.30 0.45 - 25.47

total quantity 67.92 sqm

14 12mm plaster with CM 1:5

19.44 30

Inner 1 68.60 - 8.00 548.80
548.80

Deduction 24 1.80 - 0.45 19.44
2 3.00 - 3.00 18.00

37.44
Net quantity 511.36 sqm

15 15mm thick cement plaster with C.M.  1:5 
outer plaster 1 80.60 - 8.00 644.80

for steps ( 2 nos) 12 3.00 0.450 - 16.20
661.00 sqm

16 moulded morter band in cement morter 1:4 per 
cm width 18mm thick

in  chajja 1 70.40 - - 70.40
70.40 Rm

17 Flooring with25mm thick local flag stone flooring - 
hall

1 24.30 10.00
- 243

passage 2 28.30 0.75 - 42.45
285.45 Sqm

18 Providing and fixing aluminium work  door/ 
window / ventilator and partition
(A) for shutter of doors/ windows/ ventilator 

V 24 1.80 - 0.45 19.44
19.44
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s.n Particulars of item Nos L B H/D Quantity Uint Rate Amount

6kg/sqm 116.64 Kg

19 Glazing work for D/W/V 24 1.8 0.45 - 19.44
19.44 Sqm

20 Providing and fixing Rolling shutter 2 3 3 - 18 Sqm

Providing and fixing 27.5cm Spring 2 3 - - 6 No

Providing and fixing Ball bearing 2 3 - - 6 No

Providing and fixing Top cover 2 3 - - 6 Rm

21 Distempering with acrylic washable distemper to 
give an even shade.

 as per inner plaster  6mm 67.92
as per inner plaster  12mm 511.36

579.28 sqm

22 Applying one coat of cement primer on wall 
surface

outer plaster   15mm 661.00
 as per outer plaster  6mm 67.92

19.44 6

 as per outer plaster  6mm 67.92
728.92 sqm

23 Painting new exterior surface  with PRIMIUM 
TAXTURED paint as per specification

728.92 sqm

24 Supply and fixing of precoated galvanized iron 
profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-
incharge)0.50 mm +/- 5% total coated thickness 
(TCT), Zinc coating 120gsm as per IS: 277 in 
240mpa steel grade, 5-7microns epoxy primer on 
both side of the sheet and polyester top coat 15-
18 microns. Sheet should have protective guard 
film of 25 microns minimum to avoid scratches 
while transportation and should be supplied in 
single length upto 12 metre or as desired by 
Engineer-in-charge.

Hall 1 287.68 Sqm.. - 287.7
(P.No.-91,C.N.10.11) 287.68 Sqm
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s.n Particulars of item Nos L B H/D Quantity Uint Rate Amount
25 9.3 Steel work in tubular (round, square or 

rectangular hollow tubes etc.) structure in built-up 
sections, trusses and frame work including 
cutting,
hoisting, fixing in position upto a height of 5m 
above plinth level, consisting of columns trusses, 
roof and bottom purlins, base plate, holding down 
bolts, wind ties bracing (if required), bolts, nuts 
and washers for
fastening etc. complete with applying a priming 
coat of red oxide zinc
chromate primer.
9.3.1 Electric resistance or induction butt welded 
tubes Grade-250 kg 88.50+ 9.5 Extra for hoisting 
trusses and placing in position over height above 
5m for
every 2.5 m height or part thereof. kg 2.70 
=91.20 

  

25A (P.No.-80,C.N.9.2) ( 15kg/ Sqm') 4315.2 Kg.

25B 10.16.1 Ridges plain (500-600mm) 1 27 - - 27.00 Mtr.

25C 10.6..6 Gutter. (600 mm over all girth). 2 7 - - 7.00 Mtr.25C 10.6..6 Gutter. (600 mm over all girth). 2 7 - - 7.00 Mtr.

26 painting on new work  give an even shade with 
synthetic enamel paint

V 24 1.80 - 0.45 19.44
R S 2 3.00 - 3.00 18.00

X2 74.88 sqm

27 Rs
Total  Rs.

TOTAL  Rs.
Add for internal & external  Electrical work and Sanitary work - 3%
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