
MODEL.3 . ANR MODET FOR DRY ZONES

DATASHEET NO. 29 ADVANCE WORKS(WITH FENCING) DURING 2026-27

10"x16" Size, pits - 0.75 x 0.75 x0.75 cumNo. of Plants - 278 seedlings

No. of PBS - 278 + 28 =306 Espacement: 6m x 6m Extent: 1 Ha.

sl.
No.

cssR

Item NO.
Particulars of work Qtv. Rate Per Amount

1

100(b) Survey and demarcation of Plantation boundary lines after clearing the
rank growth to a width of 2 m. in the areas with sparse under growth. 72 Rmtrs. t,542.78 Km 111.08

2 38(i)

Excavation of pits by mechanical means of size by 0.75m x 0.75m )

0.75m with vertically cut edges to make a uniform cube and heapin6

the excavated soil (1/3rd top soil on the upper side & 2/3rd on the
lower side) in Ordinarv qoil 1278 nitl

777.28 Pits 155.91 Cum 18,28s.32

3
Sub

Estimate
BARBED WIRE FENCING WITH WOODEN POLES 1Ha 1 12,300.00

4
Sub

Estimate

Cost of 10"x16" HDPE woven sacks seedlings raising, including 10%

3asualitv Reolacement
306 Seedl. 61.326 1 18,765.76

5 LS SMC works @ 7% of advance work t ha ,-. 3,462.35 1 3,462.35
6 LS/RO Miscellaneous & rounding off. 5,298.494

Total 58,223.00

Note:ltemofWorkscanbemodifiedbytheDcFbasedonthefieldrequirementwiththeconcurrenc"",,ffi
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