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Surat Municipal Corporation 
New East (Sarthana) Zone  

 

Name of work: DESILTING AND CLEANING OF SEWER DRAINAGE 
MACHINEHOLE OF EXISTING DRAINAGE LINE IN 
DIFFERENT SOCIETY TPS NO. 27 (UTRAN-KOSAD), 
TPS NO. 73 (UTRAN), TPS NO. 86 (KOSAD), 
BHARTHANA, UMRA AND GOTHAN(REST PART OF 
RAILWAY) IN NEW EAST (SARTHANA) ZONE, SURAT 
(3rd Attempt) 

E- Tender 
Tender Notice  No. DMC/NEZ/03/2026-27 

Work No.8 

VOLUME-I : TECHNICAL BID 
UPLOADING OF TENDER 
DOCUMENT 

: 25/06/2026 up to 18.00 hrs. 

DOWNLOADING OF TENDER 
DOCUMENT 

: From 25/06/2026 to 13/07/2026 up 
to 18.00 hrs. 

PRE BID MEETING TO BIDDER FOR 
THE TENDER (ON LINE)  

: -  

LAST DATE OF SUBMISSION OF  
ONLINE TENDER 

: On or Before 13/07/2026 up to 18.00 
hrs 

LAST DATE OF SUBMISSION OF 
TENDER FEES, EMD AND OTHER 
DOCUMENTS IN HARD COPY 

: Upto 20/07/2026 to Chief Accountant, 
SMC, Tapipura, Surat by R.P.A.D./Speed 
Post up to 18.00 hours. 

OPENING OF TENDER / (ON LINE)  : 22/07/2026, 10.00 Hrs. onwards. 

ESTIMATED AMOUNT  : Rs. 21,86,833.00 

E.M.D. : Rs. 22,000.00 

DOCUMENT FEES : Rs.  1062.00 

REGISTRATION : "E-1 " 
 

 

TENDER TO BE SUBMITTED TO: 

THE CHIEF ACCOUNTANT,  

SURAT MUNICIPAL CORPORATION, TAPIPURA 

SURAT – 395 003.  

BY R.P.A.D. / SPEED POST THROUGH POSTAL AUTHORITY ONLY 
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 [TECHNICAL -BID] 

         
         
NAME OF WORK : DESILTING AND CLEANING OF SEWER DRAINAGE MACHINEHOLE  OF 

EXISTING DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 27 (UTRAN-

KOSAD), TPS NO. 73 (UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, 

UMRA AND GOTHAN(REST PART OF RAILWAY) IN NEW EAST 

(SARTHANA) ZONE, SURAT. (3rd Attempt) 

         

Estimated Amount :- Rs. 21,86,833.00 

E.M.D. :- Rs. 22,000.00  Ps. 

Tender Fee :- Rs. 1062.00 Ps. 

Receipt No. :-  

Date :-  

 
         

Issued to ___________________________________________________________________ 
CONTRACTOR 

 
 

Issuing Office :       Executive Engineer, New East (Sarthana) Zone,  
Surat Municipal Corporation.       
     

 
 
Signature & Date of the Issuing Officer :- 

         
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
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SURAT MUNICIPAL CORPORATION 
TENDER DOCUMENT 

I N D E X 
SR. 
NO. 

PARTICULARS PAGE NO. 

1.  NOTICE TO CONTRACTORS 04 

2.  INFORMATION TO TENDERER 07 

3.  CHECK LIST 08 

4.  INSTRUCTION TO TENDERERS 09 

5.  GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE FOR 
CONTRACTOR 

16 

6.  ADDITIONAL INSTRUCTIONS TO THE TENDERERS 20 

7.  GENERAL CONDITIONS OF CONTRACT 21 

8.  SPECIAL CONDITIONS OF CONTRACT 42 

9.  PREAMBLE TO TECHNICAL SPECIFICATION (PRICE - BID) 44 

10.  MEMORANDUM 45 

11.  ITEMWISE DETAILED TECHNICAL SPECIFICATION 46 

12.  IMPORTANT INSTRUCTION-B TO THE CONTRACTOR 48 

13.  SPECIAL NOTE 51 
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SURAT MUNICIPAL CORPORATION 
 

1.0   NOTICE INVITING TENDER 

 

(A)   RECEIPT AND OPENING OF TENDER : 

Online  Tenders will be received from the established and  reliable contractors From 13/07/2026 to 

20/07/2026 upto 18.00 hrs. on website smctender.nprocure.com. The tender received after due time 

and date  specified  will  not be accepted.  

 

(B)NAME OF WORK:-  DESILTING AND CLEANING OF SEWER DRAINAGE 

MACHINEHOLE  OF EXISTING DRAINAGE LINE IN 

DIFFERENT SOCIETY TPS NO. 27 (UTRAN-KOSAD), TPS NO. 

73 (UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, UMRA AND 

GOTHAN(REST PART OF RAILWAY) IN NEW EAST 

(SARTHANA) ZONE, SURAT. (3rd Attempt) 

 

1. Estimated Cost        : Rs. 21,86,833.00 

2. Earnest Money Deposit  : Rs. 22,000.00 

3. Time Limit        : 12 (Twelve) months (Including Mansoon) 

4. Document  Fee        : Rs. 1062.00 

5. Registration required    : E-1 

   

(C)   OPENING OF TENDERS : 

 The tenders will be opened online in presence of bidders and opening auth ority subject to receipt of 

Tender Fees, EMD and other Documents in hard copy. The tenders will be opened in two stages i.e 

Technical Bid and Price Bid. Tender Fees & EMD in hard copy in account department (Main Office) . 

But tenderer has to upload relevant documents as required /mentioned in the technical bid in Soft 

Copy (By Scanning) .The tenders will be opened in two stages i.e Technical Bid and Commercial Bid. 

 

(D)   PURCHASE OF TENDER DOCUMENTS : 

 

 Tender  Documents can be downloaded  from smctender.nprocure.com From 25/06/2026 to 

13/07/2026 up to 18.00 hrs. 

Tender documents fees of  Rs. 1062.00 per set which is required for submission of tender towards the cost of 

tender documents in by demand draft of any nationalized bank, in favour of "The Commissioner, Surat 

Municipal Corporation" payable at Surat and shall be submitted along with EMD and other documents. The 

cost of the Tender Documents will not be refunded in any circumstances. The Surat Municipal Corporation 

shall not  be liable for any postal delay in any case. 

Demand draft for E.M.D & Tender Fee shall be submitted in electronic format only through online(by 

scanning) while uploading the bid. this submission shall mean that E.M.D and tender fee are received 

for purpose of opening the bid .Accordingly offer of those shall be opened whose E.M.D and tender fee 

is received electronically. However for the purpose of realization of D.D bidder shall send the D.D in 

original through RPAD/Speed post so as to reach to Account Department (Main office) within 

stipulated date as  mentioned in tender notice for the submission of tender FEE & E.M.D . 

Penalatative action for not submitting D.D in original to Account Department (Main Office)by bidder 

shall be initiated and action shall be taken for abeyance of registration and cancellation of  E – 

tendering code for one year.  

Any documents in supporting of bid shall be in electronic format only through online (by Scanning)  & 

hard copy will not be accepted separately.   

 

(E)   CONTRACT PERIOD : 

The total contract period is hereby fixed as 12 (Twelve) months(Including Mansoon) from the 10th Day 

of issuance of work order. 

 

(F)   Tenderer must comply with and agree to all instructions & requirements in the Notice and in the Instructions 

to Tenderers, including requirements in the Contract  Documents. 

 (a) All tenders must be submitted in the prescribed Tender form. 

 

(b) Each Tender must be accompanied by the completion Schedule. 
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(c)  Each  tender must  be  accompanied  by  the  Tender  Security (Earnest Money  Deposit) Rs.22,000.00 

as specified in the IT-07. 

 

(d)  The successful tenderer shall execute the Contract Agreement within fifteen days after the date of 

Notice of award. 

 

 (e)  The successful Tenderer will be required to furnish a performance bond (Security Deposit) of and 

amount equal to (2%) Two percent of the tendered amount. 

  

(f)  The successful Tenderer shall furnish insurance in accordance with the contract documents. 

  

(g) The Surat Municipal Corporation may withhold issuance of the Notice of proceed for a period  not  

exceeding fifteen days after the date of execution of the contract agreement. 

 

(h) The tender and tender guarantee bond (Earnest Money  Deposit) shall be submitted by the Agency in 

whose name tender has been issued. Transfer of tender documents to any other  party is prohibited. 

 

(i) All intending tenderers will have to purchase digital signatures in order to participate in the online 

bidding process. 

 

(j) All the applicant contractors are required to have their own employers  code number under EPF 

Act, 1952 and are  required to comply the applicable provisions of said statute regularly and 

totally. 
 

(k) Further the contractors for services are required to produce the certified copies of paid challans 

in respect of employees/workers employed by said contractor in respect of work  allotted  by Surat 

Municipal Corporation, along  with copies of Pay Roll and Muster Roll. If the same are not 

produced, the bills will not be released. 
 

 (G)  RECEIPT OF TENDER DOCUMENTS : 

 The following details are to be submitted online on smctender.nprocure.com : 

a. Document fees and EMD Details 

b. Price Bid 

 

The following details shall be submitted in hard copy at prescribed address : 

a. Tender fees in prescribed format 

b. Earnest Money Deposit in prescribed format 

c. Technical Bid and other documents 

 

Please note that Price bid shall not be submitted in hard copy under any circumstances. This will hold 

the tender liable for rejection. 

 

 (H)  Tender Validity Period : 

 The validity period of the tender submitted for this work shall be of one hundred twenty (120) calendar 

days from opening of the date of price bid the work and the Tenderer shall not be allowed to withdraw or 

modify the tender offer on his own during the validity period. 

 

(I) Rights Reserved : 

Without assigning any reason, The Surat Municipal Corporation reserves the right to reject the lowest 

or any other or all tenders or part of its. To waive any informality or irregularity in any tender, which 

in the opinion of the Surat Municipal Corporation does not appear to be in its best interest and the 

tenderer shall have no cause of action or claim against the Surat Municipal Corporation or its officers, 

employee, successors or assignees for rejection of this tender. 

 

The Surat Municipal Corporation further reserves the right to withhold issuance of the notice to 

proceed, after execution of the contract agreement by the successful Tenderer. The Surat Municipal 

Corporation is not obliged to give reasons for any such action. 

 

During Tender validity period, if any Tenderer withdraws or makes any modifications or additions in 

the terms and conditions on his own in this tender, then The Surat Municipal Corporation shall 

without prejudice to any right or remedy be at liberty to reject the tender and forfeit the Earnest 

Money Deposit in full. Such Tenderer may be disqualified from tendering for further works under the 

jurisdiction of The Surat Municipal Corporation. 
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The Surat Municipal Corporation reserves the right to increase or decrease the scope of work and 

split the tender in two or more parts without assigning any reason even after the award of contract. 

  

(I) 50 % exemption on earnest money deposit and security deposit for Micro, Cottage & Small 

Industrial units of State which is registered at Office of Registrar, Co Operative societies (Industrial) 

and office of Joint director cottage & Rural Industries shall be applicable as per General Board 

resolution no. 437/08, dtd. 19/06/2008 & no. 884/2012, dtd. 27/06/2012 of Surat Municipal 

Corporation.  

 

(J) In case of Micro, Cottage & Small Industrial units of State which is registered at Office of 

Registrar, Co Operative societies (Industrial) and office of Joint director cottage & Rural Industries 

will qualify in the tender as per tender condition. Thus the above resolution will be applicable to all 

bidders for work allotment.   
 

 

 

Executive Engineer, 

New East (Sarthana) Zone 

Surat Municipal Corporation , 

Signature Of The Contractor. 
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2.0 INFORMATION TO TENDERER : 

 

1.    Tender validity period      :- 
120 days (One hundred & Twenty days) from the 
opening of the date of opening of price bid of tender 

2.    Earnest Money Deposit       :- 
Rs.22,000.00 

3.    Security Deposit            :- 
Two Percent (2%) of tendered Amount. 

4.    Time of Completion :- for the complete contract 12 (Twelve) months 
(Including Mansoon) 

5.    Period of liability for defects.                     :- 
Twelve Months after completion of work. 

6.    Penalty for delay      :- 
Zero Point two percent (0.2%) of  the contract  price 
per day maximum up to ten percent of the contract 
price. 

7.   Last Date of Uploading :- 
Date :- 13/07/2026 up to 18:00 hrs 

8.    Last date of submission (Hard Copy) :- 
Date:- 20/07/2026upto 18.00 hrs. to  Chief 
Accountant, SMC, Tapipura, Surat by R.P.A.D./Speed 
Post 

     
 
 
    
 
     
                 

         
Executive Engineer, 

New East (Sarthana) Zone 
Surat Municipal Corporation , 

 
SIGNATURE OF THE CONTRACTOR. 
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3.0 CHECK LIST 
 
1. Tenderers to note last date and time of submission of Tender Fees, EMD and other documents and that 

they are to be posted by Registered Post  A. D. / Speed Post only. 
         
2. Tender (Technical Bids and Documents) should be duly sealed and the covering envelope is to be only 

superscribed  as  DESILTING AND CLEANING OF SEWER DRAINAGE MACHINEHOLE  OF EXISTING 

DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 27 (UTRAN-KOSAD), TPS NO. 73 (UTRAN), TPS 

NO. 86 (KOSAD), BHARTHANA, UMRA AND GOTHAN(REST PART OF RAILWAY) IN NEW EAST 

(SARTHANA) ZONE, SURAT. (3rd Attempt) 

3. Tender Security Bond for Earnest Money Deposit should be submitted as per Articles 

IT-07 (Earnest Money Deposit) 

         
4. Conditional tender will be rejected outright by the Surat Municipal Corporation, without giving any 

reason. 
         
5. All information as demanded should be submitted. 
         
6. Information regarding capability etc. as per clause No.IT-04 (General Performance Data) should be 

submitted in hard copy along with tender fee and EMD. 
         
7. Please verify before SEALING that Tender (Technical Bids and Documents) are signed, wherever 

required in each and every respect. 
         
         
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

SIGNATURE OF THE CONTRACTOR. 
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4.0 INSTRUCTION TO TENDERERS 
IT-01 GENERAL : 

The Contract documents may be secured in accordance with the notice Inviting Tender for the work 
called.  The work shall include supply of materials necessary for construction of the work. 

                 
IT-02 INVITATION TO TENDER: 

The Surat Municipal Corporation hereinafter referred to as the Corporation will  receive tenders for 
the Interior work for  DESILTING AND CLEANING OF SEWER DRAINAGE MACHINEHOLE  OF 
EXISTING DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 27 (UTRAN-KOSAD), TPS NO. 73 
(UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, UMRA AND GOTHAN(REST PART OF RAILWAY) IN 
NEW EAST (SARTHANA) ZONE, SURAT. (3rd Attempt) as per the specifications in the tender 
documents. The tenders shall be opened in presence of opening authority Surat in the presence of  
tenderers or their representatives who are present. The Corporation reserves the right to reject the 
lowest or any other or all tenders or part of it which in the opinion of the Corporation  does not appear 
to be in its best interest, and the tenderer shall have no cause of action or claim against the 
corporation or its officers, employees, successors or assignees for rejection of his tender. 

         
IT-03 LANGUAGE OF TENDER : 

Tenders shall be submitted in English, and  all information in the tender shall also be in English, 
Information in any other language shall be accompanies by its translation in English. Failure to comply 
with this may make  the tender liable to reject. 

       
IT-04 QUALIFICATIONS OF TENDERERS : 

A.  Tenderer shall be required to submit the enlisted documents in hard copy along with the 
Technical Bid, EMD and tender fees. If documents are insufficient or it does not match the 
required criteria mentioned below, then the Price Bid of the tenderer  shall  not  be opened. 
Mainly tenderer shall fulfill following for pre-qualification,  
(a) Solvency certificate from bankers of schedule bank / Nationalized bank for the 20% of Tender 

Amount. Tenderer has to submit higher Amount of bank solvency if so desired by 
Commissioner. 

(b)  An attested copy of registration with MES, various department of State Government, Surat 
Municipal Corporation, CPWD etc. 

(c) The Tenderer must have Experience in De-silting of Drainage Line and Strom Drainage Line 
and the List of Similar Work completed and works in hand in Private, Public or Govt. Sector is 
to be submitted in Online along with the Tender Document. 

 (d) Attested copy of partnership deed, power of attorney etc. 
(e) Pastpost size photographs of  partner / all partners on relevant page of Technical Bid.. 

B   Tenderer shall submit only one tender for the work put to this tender. 
 
IT-05 TENDER DOCUMENTS : 

Printed and online documents and set of drawings shall comprehensively be referred to as Tender 
documents.  The several sections forming the documents are the essential parts of the contract and a 
requirement occurring in one shall be binding as though occurring in all. They are to be taken as 
mutually explanatory and describe and provide for complete works. 

         
IT-06 EXAMINATION BY TENDERERS : 

A. At his own expenses and prior to submitting his tender, each tenderer shall (a) examine the 
contract Documents, (b) visit the site and determine local conditions  which may effect the work 
including the prevailing wages and other pertinent cost factors, (c) familiarize himself with all 
CENTRAL, State and local laws, ordinance,  rules,  regulations and codes affecting the material 
supply including the cost of permits and licenses required for the work and (d) correlate his 
observations, investigations, and determinations with the requirements of the Tender Documents.         

B.  The tender quantity is approximate and may increase or decrease. Any increase or decrease in 
quantity will not entitle tenderer to claim any extra over the quoted rate.         

C.  Tender Documents be  completed by legible ink, checked in a responsible manner, signed, stamped 
and returned together with the Tender Security Bond by the  stipulated date, which shall form the 
Tender.         
The Tenderer is required to complete :         
(i) The form of tender, including the Appendices thereto Tender Security Bond  and the Tender 

summary duly signed and stamped. 
All the pages in which entries are required to be made by the tenderer are  contained in the tender 
documents and the tenderer shall not take out or add to or amend the text of any of the 
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documents except in so far as may be necessary to  comply with any addenda issued pursuant to 
Clause IT-17 hereof. 
 
 

 
IT-07 EARNEST MONEY DEPOSIT:       

A. The  Tender shall be  accompanied  by  of Earnest Money  Deposit Rs.22,000.00 The tenderer 
shall pay Earnest Money Deposit by demand draft issued  in favour  of  Commissioner,  Surat  
Municipal Corporation, Surat through Nationalized/Schedule Bank only. The Earnest Money 
Deposit in the form  of  FDR or cheque shall not be accepted.  The tenderer shall have to 
mention details of Earnest Money  Deposit on the sealed cover of Earnest Money Deposit. The 
tender received without Earnest Money Deposit shall be out rightly rejected.         
The instruments for Earnest Money Deposit shall be issued by or payable/encephala  at  Surat 
Branch of  the  said  nationalized bank.         

B. The Earnest Money Deposit(Tender guarantee) will be forfeited in the  event,  the   successful  
tenderer  fails   to  accept  the contract and fails to submit the  Performance  Guarantee Bond 
to the  owner as stipulated  in  this tender  documents within  ten days  after receipt of notice  
of  award  of  contract. In  such case  owner  may disqualify  the  tenderer  from  tendering  for 
further  works,  under  the  jurisdictions   of   the  Corporation (S.M.C.).         

C. The Earnest Money Deposit of the successful tender shall be returned after the performance 
guarantee bond, as required, if furnished by the contractor.  

D. No interest shall be paid by the owner on   any tender guarantee. 
         
IT-08 INCOME TAX CLEARANCE CERTIFICATE:                    

In view of the latest circular of IT Department IT clearance certificate is not required.  However the 
contractor shall give zerox copy of the PAN card. 

         
IT-09 PREPARATION OF TENDER DOCUMENTS:                    

Tenderers are requested to note the following while preparing the Tender Documents: 
A. Technical bid, EMD and Tender fees shall be submitted on the Tender Form bound herein in 

English. All tender items and statements shall be properly filled in.  Numbers shall be stated both 
in words and in figures where so indicated, and signatures of all persons signing shall be in 
longhand. 

B. Technical Bid shall be accompanied by the prescribed tender security bond and  other required 
documents and drawings. All witnesses and sureties shall be  persons of status and probity and 
their full names, occupations and address shall be stated below their signatures.  All signatures in 
the Tender Documents shall be dated. 

C. Variations to the Contract Documents requested by the tenderer may be affixed to the Tender 
Document in the space available and duly signed and stamped.  Such variations may be approved 
or refused by the Engineer at the time of adjudications of Tenders, and in either case the Engineer 
is not obliged to give reasons for his decisions. 

D. Delivery of  Tenders shall comply with Notice  inviting tenders as to place, date and time.   
 
IT-10  SUBMISSION OF TENDER DOCUMENT :-                    
1.   Tenderer  shall  submit his tender in sealed covers  as described under: 
(i)   COVER-1 : Technical Bid              

(a) Technical Bid (Volume-I), Earnest Money Deposit Cover, Registration Certificate, Experience 
Certificate and Solvency Certificate for the work of the  DESILTING AND CLEANING OF SEWER 
DRAINAGE MACHINEHOLE  OF EXISTING DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 
27 (UTRAN-KOSAD), TPS NO. 73 (UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, UMRA AND 
GOTHAN(REST PART OF RAILWAY) IN NEW EAST (SARTHANA) ZONE, SURAT 3rd Attempt) 
.shall be enclosed in ENVELOPE-1.       

   
(ii)  PRICE BID (Online Only) 

(b)  Only Prise Bid (Volume-II) for the work of the  DESILTING AND CLEANING OF SEWER 
DRAINAGE MACHINEHOLE  OF EXISTING DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 
27 (UTRAN-KOSAD), TPS NO. 73 (UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, UMRA AND 
GOTHAN(REST PART OF RAILWAY) IN NEW EAST (SARTHANA) ZONE, SURATSURAT. shall 
be enclosed in ENVELOPE-2. 

(c)   Envelope-1 and EnvelopE-1both sealed cover for the work of the   DESILTING AND CLEANING 
OF SEWER DRAINAGE MACHINEHOLE  OF EXISTING DRAINAGE LINE IN DIFFERENT 
SOCIETY TPS NO. 27 (UTRAN-KOSAD), TPS NO. 73 (UTRAN), TPS NO. 86 (KOSAD), 
BHARTHANA, UMRA AND GOTHAN(REST PART OF RAILWAY) IN NEW EAST (SARTHANA) 
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ZONE, SURATSURAT. shall be enclosed in ENVELOPE-3 only. Also mention the name and the 
address of tenderer, tender notice number on the cover and to be submitted to the Chief 
Accountant, Surat Municipal Corporation, Tapipura, Surat – 395 003.  

2.    Tenderer shall be required to submit the enlisted documents along with  their technical bid 
(Volume-I) (i.e. Cover-1). If technical bid founds insufficient documents then the Price Bid of the 
tenderer shall not be opened. 

(a)   The tender shall be accompanied by Earnest Money Deposit of  Rs.22,000.00 The tenderer will 
pay Earnest Money Deposit by Demand  Draft issued in favour  of "Commissioner, Surat 
Municipal Corporation, Surat" by Nationalized Bank.  In the form of Demand Draft payable at 
Surat only. 

(b)   Passport size  photographs of all the  partners (in case  of partnership  firm)  to be fixed on 
relevant Page  of  the tender documents. 

3. (a)     List of tools, plants and equipments with tenderer in detail. 
(b)    Technical establishment/staff of the tenderer in required Performa with their names, 

qualifications and experience. 
                   

(c)  Tenderer shall furnish along  with  the  tender, information regarding Income tax circle of the 
district in which he is assessed for income tax with PAN No. 

4.   Submission  of a tender by a tenderer shall mean that he has read this  notice and contract documents 
and has made himself aware of the  scope  and  specifications  of the work to  be done and of 
conditions and nature of required quantities of materials stores, tools and plants etc. that may be 
required by him in carrying  out the  work  and  of local conditions and laws and bylaws  of  the 
Government, Surat Municipal Corporation and other factors  bearing influence on the execution and 
cost of the works. 

5.   Technical Bid shall be received by Registered Post A.D. or by Speed Post through  Postal  Authority 
only by the  "Chief  Accountant, Surat Municipal Corporation, Tapipura, Surat - 395 003 up to 
20/07/2026 at 18:00 hrs. 
The Tender will be opened on next day received of tender copy at 16.00 hours (if possible)  in  the  
presence of the tenderers, who shall remain present in the office of "Tender opening officer, Surat 
Municipal Corporation, Surat. Late tenders (i.e. tenders received after  the specified time of opening), 
delayed tender (i.e. tenders received before  the  time of opening but after due date and the time  of 
receipt  of  tender)  shall  not be considered at all. Tenders received  by Registered Post A.D./ Speed 
Post after  the time and  the date specified in the tender notice shall  not be received by the client from 
the postman.  Such tenders if received will not be opened and will stand rejected. 

6.   Tender shall stand rejected if: 
1.    Any eraser is made in the tender unauthenticated or any page or pages is/are removed or 

replaced. 
2.    The tenderer shall submit the tender which satisfied each and every  conditions laid down in 

the notice  tender documents, failing which the tender will be liable for rejection. 
3.    Tenderer's  tender/quotation containing conditions  shall be liable for rejection out rightly 

without assigning any reason for the same. 
4.    Stipulates  the validity period less than what is  stated in the form or tender. 
5.    Stipulates his own conditions.  
6.    Does  not quote his rates inclusive of Octroi duty and other terminal or sales tax or CENTRAL 

taxes in his rates. 
7.    Does  not  disclose  the full names and address  of  all his partners in the case of partnership 

firm. 
8.   Does  not pay the Earnest Money Deposit by  Demand  Draft/Pay order and Tender Fees with 

Technical Bid (Cover-1). 
9.   Does not submit the tender before the stipulated time and specified date in the Account Office 

as directed. 
10.   Does not attached the document mentioned. 
11.   The tenderer proposes any alteration in the work specified in the tender or in the time limit 

allowed for carrying out the work or any other condition. 
12. Disqualifying criteria : Even though the applicants meet the above criteria, they are subject to 

be Disqualified if applicant has :  
 Made misleading or false representation in forms, statement and attachments submitted, OR 

Records of poor performance during the last 7 years as on the date of application such as 
abandoning the work, rescinding of contract for which the reasons are attributable to the non-
performance of the constractor, inordinate delays in completion, consistent history of 
litigation awarded against the applicant or any of its constituents or financial failure due to 
bankrupt etc.  

7.   All corrections, additions or posted slips to be initialed by the tenderer. 
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8. All page of tender documents including specifications should be initialed by the contractor. 
9.  The  tenderer  shall submit the tender which  satisfies  each and every  conditions  laid down in this 

notice and tender documents failing which the tender is liable for rejection. 
10.   Notice  of  inviting  tenders  shall be a  part  of  the contract documents. 
11.   Acceptance of tenderer/quotation will rest with the competent authority of Surat Municipal 

Corporation who does not bind himself to accept the lowest and reserves the right to accept or to 
reject any or all quotations/tenders and no reasons will be given for acceptance or rejection thereof. 

12. The  contractor  shall also attach list of  machineries, tools, plants, equipments which he propose to 
deploy for this   work. 

13.   All octroi duty and other taxes  chargeable  by  the Surat Municipal Corporation shall be payable by the 
Contractor. 

14.   Tender  once accepted shall be binding on the contractor even  if the formal agreement is not signed. 
15.   Tender once offered can not be withdrawn except with the permission of head of the concerned 

department, Surat Municipal Corporation, Surat. 
16.   The  successful tenderer shall be required to enter in  to agreement with  Surat Municipal Corporation 

after placing the work order for  the said work from SMC. 
17.   The  successful tenderer may be required to furnish surety of  20% of the contract value on stamp 

paper if so desired by the Municipal Commissioner. 
18.   The  tenderers  are requested to give  complete specification of work quoted. 
19.   Unless specifically mentioned by the tenderer for the extra payment of  taxes on price quoted by them 

it will be presumed the prices quoted  are  inclusive  of  the all taxes and  no claim will  be entertained  
for payment of extra taxes on the bills submitted  by them. 

20.   The  Price-bid will be opened only after technical clarifications are clarified. 
21. Surat Municipal Corporation reserves the right to open or not  to open any or all Price-bid without 

assigning any reason thereof. 
 
IT-11 TENDER VALIDITY PERIOD :                    

The validity period of the tender submitted for this work shall be of one hundred twenty (120) 
Calendar day from date of price bid opening tender and that the tenderer shall not be allowed to 
withdraw or modify the tender offer on his own during the validity period.  The tenderer will not be 
allowed to withdraw the tender or make any modifications or additions in the terms and conditions of 
his own in his tender. If this  is done then the owner shall, without prejudice to any right or remedy, be 
at liberty to reject the tender and forfeit the Earnest Money Deposit in full. 

 
IT-12 SIGNING OF TENDER DOCUMENTS :                    

If the Tender is made by an individual it shall be signed with his full name above his current address.  
If he tender is made by a Proprietary firm it shall be signed by the proprietor above his name and the 
name of his firm with his current address. 
If the tender is made by a firm in partnership it shall be signed by all the partners of the firm above 
their full names and current addresses, or by a partner holding the  power of attorney for the firm 
signing the Tender in which case a certified copy of the  power of attorney shall accompany the 
Tender.  A certified copy of the partnership   deed, current addresses of all the partners of the firm 
shall also accompany the tender. 
If the tender is made  by a limited company or a limited Corporation,  it shall be by a duly authorised 
person holding the power of attorney for signing the Tender in which  case a certified copy of the 
power of attorney shall accompany the Tender. Such limited company or Corporation may be required 
to furnished satisfactory evidence of its existence before the contract is award.         
 All witnesses and sureties shall be persons of status and probity and their full names, occupations and 
addresses shall be stated below their signatures.  All signatures in the Tender document shall be 
dated. 
 

IT-13 WITHDRAWAL OF TENDERS :  
If, during the Tender validity period, the Tenderer withdraws his Tender, the Tender  Security 
(Earnest Money) shall be forfeited and the Tenderer may be disqualified from tendering for further 
works under the jurisdiction of SURAT MUNICIPAL CORPORATION. 

         
IT-14 INTERPRETATIONS OF TENDER DOCUMENT :                    

Tenderers shall carefully examine the tender documents and fully inform themselves as to all the 
conditions and matters which may in any way effect the work or the cost thereof. Should a tenderer 
find discrepancies or omission from the specifications   or other documents, or should be in doubt as 
to their meaning, he should at once  address querry to the Divisional Head provided for concerned 
authority as referred in the Tender Document in Clause GC-01 (Definitions and interpretations) of the 
(General Condition of Contract). Any resulting interpretation of the Tender documents will be issued 
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to all Tenderers as an addenda corrigendum. Verbal clarification and / or information given by the 
SMC / Consulting Engineer shall not be binding on the Surat Municipal Corporation . 

         
IT-15 ERRORS AND DISCREPANCIES IN TENDERS :                    

In case of conflict between the figures and words in the rates, the rates expressed in  words shall 
prevail and apply in such cases. 

 
IT-16  MODIFICATION OF DOCUMENTS : 

Modification of specifications and extension of the closing date of the tender, if  required,  will be made 
by an addendum. Copies of each addendum will be sent to all tenderers.  These shall be Signed and 
shall form a part of tender. The tenderer shall  not add to or amend the text of any of the documents 
except in so far as may be necessary to comply with any addenda. 

 
 
IT-17 ADDENDA                     

Addenda form part of the contract documents & full consideration shall be given to all addenda in the 
preparation of tenders. Tenderers shall verify the number of addenda issued, if, any and acknowledge 
the receipt of all Addenda in the Tender. Failure to  acknowledge may cause the Tender to be rejected. 
A. The Engineer of the owner may issue Addenda to advise Tenderers of changed  requirements.  

Such addenda may modify previously issued Addenda. 
B.  No Addendum may be issued after the time stated in Notice Inviting Tenders. 

         
IT-18 TAXES AND DUTIES ON MATERIAL :                    

All charges on account of  terminal tax or Sales tax etc. and other duties on material obtain for the 
works from any source shall be borne by the Contractor.   'P' and  'C' form shall not be supplied by the 
Surat Municipal Corporation 

 
IT-19 EVALUATION OF TENDERS : DELETED 
                    
IT-20 EVALUATION OF TIME REQUIRED FOR COMPLETION :                    

The time required for completion of work shall be considered as indicated by the  tenderer in the 
completion schedule attached with the tender. The completion period mentioned in this schedule is to 
be reckoned from 15th day from the date of work order to proceed. Total completion period is 
calendar months from 10th day from date of issue of work order  and tenderers should adhere to this 
delivery time. 

         
IT-21 POLICY FOR TENDER UNDER CONSIDERATION :                    

Tenders shall be termed to be under consideration from the opening of the tender until such time an 
official announcement of award is made.         
While tenders are under consideration, tenderers and their representative or other interested parties 
are advised to refrain from connecting by any means Municipal  Corporation or representatives on 
matters related to the tenders under study. The   Engineer's  representative if necessary will obtain 
clarification on tenders by  requesting information from any or all the tenderers either in writing or 
through personal contact, as may be necessary. The tenderers will not be permitted to change the 
substance of his tender after price submission. Non-compliance with this provision shall make the 
tender liable for rejection. 
 

IT-22 PRICES AND PAYMENTS :                   
The tenderer must understand clearly that the price quoted are for the total works or the part of the 
total works quoted for and include all costs due to materials labour,  equipment, supervisions, other 
services, royalties etc. and to include all extras to cover the cost.  No claim for additional payment 
beyond the prices quoted will be entertained and the tenderer will not be entitled subsequently to 
make any   claim on any ground excepting for the condition laid down in GC-35 (Price Adjustment) 
clause which is deleted. 

 
IT-23 PAYMENT TERMS :                   

The terms of payment are defined in the General Conditions of Contract. The  Surat Municipal 
Corporationshall not under any circumstances relax, their terms of  payment and will not consider any 
alternative payment terms.  Tenderers should therefore in their own interest note this provision to 
avoid rejection of their tenders. 

         
IT-24 AWARD :                   
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Award of the Contract or the rejection of tenders will be made during the Tender validity period stated 
in the Notice Inviting Tenders.             
A.   After all contract contingencies are satisfied and the Notice of Award is issued, the successful 

Tenderer shall execute the Contract Agreement within the time stated in the Notice Inviting 
Tenders and shall furnish the Bond as required herein. The Contract Agreement shall be executed 
in the form stipulated by the owner. A copy of the required form is included in the contract 
documents.         

B.   If the Tenderer receiving the Notice of Award fails or refuses to execute the Contract Agreement 
within the stated time limit or fails or refuses to furnish the  Bond as required herein, the SMC 
may annul his award and declare the tender security forfeited.         

C.   A Corporation, Partnership firm or other consortium acting as the Tenderer and receiving the 
Award shall furnish evidence of its existence and evidence that the officer signing the Contract 
Agreement &  Bonds for the Corporation, partnership firm or other consortium acting as the 
Tenderer is duly authorised to do so. 

IT-25 SIGNING OF CONTRACT : 
The successful tender shall be required to pay the security deposit and to execute the contract within 
15 days of receipt of intimation to execute the contract, failing which the Surat Municipal Corporation 
will be entitled to annul the award and forfeit the Earnest Money Deposit. The person to sign the 
contract document shall be person  detailed in Article IT-12. 

 
IT-26 DISQUALIFICATION : 

A tender shall be disqualified and will not be taken for consideration if :- 
 (a)  The outer envelope does not show on the outside the reference of bid and thus get  opened before 

the due date of opening (as per Article IT-10 i.e. Submission of Tender Document). 
 (b) The tender Security Deposit is not deposited in full and in the manner as specified  as per Article 

IT-07 i.e. Earnest Money Deposit. 
 (c) The tender is in a language other than English or does not contain its English Translation in case 

of other language adopted for tender preparation. 
 (d) The tender documents are not signed by an authorised person  (as per Article  IT - 12 i.e.  signing 

of tender documents). 
 (e)  The general performance data for qualification not submitted fully (As per Article IT-09 General 

Performance Data). 
 (f) The tenderer does not agree to deposit security amount as specified (as per Article IT-25 i.e. 

Signing of Contract). 
 (g) The tenderer does not agree to payment terms defined as per Article IT-23 i.e. Payment Terms.)  
 (h) Conditional tender.         

            A.    Tenderer may further be disqualified if : 
(a)  Price  variation is proposed by the Tenderer on any principles other than provided in the 

Tender Documents. 
(b) Completion schedule offered is not consistent with the completion schedule defined and 

specified in tender documents. 
(c) The validity of tender is less than that mentioned in Article IT-11 i. e. Tender Validity 

Period. 
(d)  Any of the page or pages of tender is/are removed or replaced. 
(e)  All corrections or pasted slips are not initialed by tenderer. 
(f)  Any erasure is made in the tender. 

IT-27 PERFORMANCE GUARANTEE (SECURITY DEPOSIT) : 
As a contract security the tenderer to whom the award is made shall furnish a  performance  
guarantee  (Security  Deposit) for amount equal  to  Two  percent (2%)  of the contract price to 
guarantee the faithful performance completion and maintenance of the works of the  contract in 
accordance with all the conditions and terms specified  herein  and  to  the  satisfaction  of  the 
Engineer and ensuring the discharge of all obligations arising from the execution of contract, in  one of 
the  forms  mentioned below. 
 (a)  By a demand draft of a Scheduled bank Acceptable to owner on the Surat Branch. 
 (b)  A fixed  deposit  receipt of a Scheduled Bank or Government securities duly,  located at Surat 
endorsed in favour of the Municipal Commissioner, Surat Municipal Corporation, Surat. 
The performance guarantee shall be delivered to the Surat Municipal Corporationwithin Ten (10) days 
of the notice of award.  
Security deposit shall be paid in time and if it  is  paid   after Ten (10) days from the date of 
preliminary work order then the penalty of 0.065% per day of the amount of security  deposit shall  be 
recovered from the contractor while receiving the security deposit. On due performance and 
completion of the contract  in all respects, the performance guarantee (security deposit) will be 
returned to the contractor after the defect liability period and on completion of audit related 
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procedure.  It is clarified that the amount of security deposit shall be collected on the basis of Contract 
Price and not on the basis of estimated amount put to tender.  

 Seven percent (7%) shall be deducted from running bills as retention money. 
       IT-28 STAMP DUTY : 

The successful tenderer shall have to enter into an agreement on a non-judicial stamp paper of 
Rs.300/- as per the form of the agreement approved by the Surat Municipal Corporation, Surat. 
The agreement shall be executed on stamp paper worth Rs. 300/-. 
The Surety shall be executed on stamp paper worth Rs. 300/-. 

IT-29 BRAND NAMES : 
Specific references in the specifications to any materials by tender's name, or catalogue number shall 
be construed as establishing a standard or quality and performance and not as limiting competition 
and the tenderer in such cases, may at their option freely use any other product, provided that it 
ensures and equal or higher quality than the standard mentioned and meets Surat Municipal 
Corporation approval. 

IT-30 NON-TRANSFERABLE : 
Tender documents are not transferable.  

IT-31 COST OF TENDERING : 
The owner will not defray expenses incurred by Tenderers in tendering. 

IT-32 DEFECT OF TENDER : 
The Tender for the work shall remain open for a period of 120 calendar days from the date of receipt 
of the tenders for this work and that the tenderer shall not be allowed to withdraw or modify the offer 
on his own during the period. If any tenderer withdraws or makes any modifications or additions in 
the terms and conditions on his own, then the  Surat Municipal Corporation shall without prejudice to 
any right or remedy, be at liberty to reject the tender and forfeit the earnest money in full. 

IT-33 CHANGE IN A QUANTITY : 
The Surat Municipal Corporation reserves the right to waive any informality in any tender and to 
reject one or all tenders without assigning any reasons for such rejections and also to very to 
quantities of items or group as specified in the Schedule of price as may be necessary. Claim what so 
ever by the contractor on the basis of variation of quantities shall not be entertained. 

IT-34 NEW EQUIPMENT AND MATERIAL ; 
All materials, equipment and spare parts thereof shall be new, unused and originally coming from 
manufacturer's plant to the Corporation. The rebuilt or overhauled  equipment/materials will not be 
allowed to be used on work. 

IT-35 RIGHTS RESERVED ; 
The SMC reserves the right to reject any or all tenders, to waive any informality or irregularity in any 
tender without assigning any reasons.  The SMC further reserves the right to withhold issuance of the 
notice to proceed, after execution of the contract  agreement, for the period of time stated in the notice 
inviting tenders and no  additional payment will be made to the successful tenderer on account of such  
withholding.  The SMC is not obliged to give reasons for any such action. 

IT-36 Municipal Commissioner reserves the right to reduce the scope of work and split the tender in two or 
more parts without assigning any reason even after the award of contract. 

IT-37 No mobilisation advance or advance on machinery will be given. 
IT-38 The scope of work is clearly mentioned in the tender documents. The contractor shall have to carry 

out the work in accordance with the details specifications. No conditions will be accepted.  The 
conditional tender will be liable to be rejected. 

 
IT-39 The surplus excavated earth, after backfilling the trenches shall have to be removed from the site as 

directed. 
         
            
         
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

SIGNATURE OF THE CONTRACTOR. 
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SURAT  MUNICIPAL CORPORATION  
PERCENTAGE  RATE TENDER & CONTRACT FOR WORKS 

5.0        GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 
CONTRACTORS:- 

(1) All work proposed to be executed by contract shall be  notified in a form  of  invitation to tender 
pasted on a board hung up  in the office of the Engineer & signed by the Engineer.This form will state 
the work to be  carried  out  as  well as the date/or  submitting  and  opening tenders and the time 
allowed for carrying  out  work,  also  the  amount  of   earnest  money to be deposited with the tender 
and the amount of  the  Security Deposit to be paid by the successful tenderer and the percentage,  if 
any, to be deducted from bills. It will also state whether a  refund of quarry  fees,  royalties,  octroi  
dues  and ground rent  will be granted.  Copies of the specifications, designs  and  drawings and 
estimated rated scheduled rates and any other  documents  required in connection with the work 
which shall be signed by the Engineer- in-charge  for  the purpose of identification shall also be  open 
for  inspection  by  contractors at the office of the Engineer-in- charge during office hours.Where  the  
work  are  proposed  to  be  executed according to the specifications  recommended  by  a  contractor  
and  approved by a competent   authority  on   behalf   of  the   corporation,   such specifications with 
designs and drawings  shall  form  part of the accepted tender. 

(2) In the event of the tender being submitted by a firm, it  must  be signed separately by each partner 
thereof, or in the event of  the absence  of  any  partner,  it  shall be signed on his behalf by a person 
holding a power of attorney authorising him to do so. 

(3) Receipts for payments made on account of any work,  when  executed by a firm, shall also be signed by 
all the partners, except  where the contractor are described in their tender as a  firm, in  which case 
the receipts shall be signed in the  name of  the firm by one of the partners or by some other persons  
having authority to give effectual receipts for the firm. 

(4) Any  persons,  who  submit  tender shall fill up the usual printed form  including  the  `Column'  total    
according   to  estimated quantities, stating at what rate he is  willing  to  undertake the each item of 
the works, Tenders which proposal any alterations in the work specified in the said form of invitation 
to tender  or in the time allowed for carrying out the work  or  which  contain any other  conditions  of  
any  short,  will  liable  to  be rejection No.single tender include more than one will liable to be 
rejection No. single  tender  include more then one work but contractors who wishs to tender for each. 
Tender shall have (to which they  refer) written outside the envelope. 

(5) The Commissioner or his duly authorised assistant shall open tender in the presence of any intending 
contractors  who  have  submitted tender or their representatives who may be present at the  time.In 
the event of a tender being accepted, the contractor  shall  there upon  for  the  purpose of 
identification, sign the copies of the specifications  and  other  documents mentioned in this tender. In 
the  event  of the tender being rejected,  the  divisional officer shall authorised the accountant to 
refund the  amount  of  earnest money deposited to the contractor making the tender on his  giving a 
receipt for the returned of the money. 

(6) The  officer  competent  to  dispose  of the tender shall have the right of rejecting all or any of the 
tenders. 

(7) No  receipts  for  any  payment  alleged  to  have  been made by a contractor in regard to any matter to 
this tender shall be  valid and binding on corporation unless it is signed by the Engineer-in- charge. 

(8) The memorandum  of  work  to  be  tendered for and the schedule of materials to be supplied by the 
concern department and their rates shall be filled in and completed by the officer of  the  Engineer- in-
charge before the tender  form  is  issued.  If a  form  issued an intending tenderer has not been so 
filled in  and  completed, he shall  request  the  said  officer  to  have  this  done before he completes 
and delivers his tender. 

(9) All works shall be measured net by standard measure and  according to the rules and customs of the 
Public  Works  Department  without reference to any local custom. 

(10) Under no circumstances shall any contractor be  entitled to  claim enhanced rates for any items in this 
contract. 

(11) Every  contractor  shall   unless   excepted   in  writing  by the Additional City Engineer concerned, 
produced alongwith the tender, a  solvency  certificate  of  his  financial  stability  from  the Collector  
of  the  District  within which he resides or a Bankers certificates.  If  he  fails  to  produce such a 
certificate, his tender may not be considered. 
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(12) All corrections and additions or pasted slips should be initiated. 

(13) The  measurement of work will be  taken  according  to  the  usual method in use in the public works 
department and  no  proposals to adopt alternative methods will be accepted. The Engineer-in-charge 
decision as to what is "the usual  method  in  use  in  the public works department" will be final. 

(14) A.The  Insurance  Company's  bond  will not be accepted against the Security Deposit. 

(15) The contractor shall have to  attach  to  his  tender  Income  Tax Clearance Certificate to be obtained 
from the Income Tax Officer. 

(16) The Contractor will have to construct a shed for  storing  control and valuable materials issued  to him  
under  Schedule-`A' of  the agreement  at  work  site  having double  locking arrangement. The 
materials  will  then  be  taken  for  use  in the presence of the department person. No materials will be 
allowed to be removed from the site of work except with the written permission from Engineer- in-
charge. 

(17) No foreign exchange will be released by the  Corporation  for the purpose of plant and machineries 
required for the execution of the work contracted for. 

(18) Controlled materials (Essentiality certificate) 

(i) As regard controlled materials  the  Corporation  will help to arrange  for  the  permit  as  far  as  
possible  and help the contractor in securing for the permit as  far as  possible and help  the  contractor  
in securing the same.  All  incidental charges met with in procuring these materials  shall  be borne by 
the contractor himself. Though the Corporation will help to arrange  for  the  permit  as  far  as  
possible  and help the contractor in obtaining the materials it shall not  accept  any responsibility  for  
any  delay  or  loss  on account of delay caused to the contractor while obtaining the same. 

(ii) The contractor shall submit to Engineer-in-charge on  Close of every calender months, the monthly 
returns in  the  prescribed forms  as  to  the  receipt  and  actual use of the controlled materials during 
the month. 

(iii) The contractor shall permit the  Engineer- in- charge  or  his representatives  to  inspect  the  stock  of  
the   controlled materials stored by him at any time, whenever the Engineer-in- charge or his 
representatives so desired (s). 

(19) The tender for work shall remain open for a period of 120 days from the date of opening of the price 
bid for  this  works  and that  the tenderer shall not be allowed to withdraws or modify the offer  on his 
own during this period. If any tenderer withdraws or makes any modifications  or  addition/s  in  the 
terms and conditions of his tender, not acceptable to the  corporation  them the   corporation shall 
without prejudice to any right or remedy be  at   liberty in full the said earnest money absolutely (in 
figures as  well  as in words). This Blank Space should be filled in while preparing  the draft tender 
papers. 

(20) The contractor shall employee only such labourer who shall produce a valid certificate of having been 
vaccinated  against  small  pox within a period of last 3 years. 

(21) Tenderer  should  submit  True   Copy   of   the   Certificate  of Registration  alongwith  the  tender 
without which the tender will not be considered. 

(22) The contractor shall have to give in writing the  date  completion of the work within a fortnight from 
the date of work  completed by him. Otherwise the date noted on  the  record  by  the  department 
shall  be  reawakened  as  final and no excuse or representation in that behalf shall be entertained at 
later date. 

(23) "What ever sales tax is levied by the Government on works  contract and if paid by the contractor  in  
the  first  instance,  shall be refunded to the concerned contractor by Corporation. 

 
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

Contractor Signature with 
Address: 
Date  : 
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ANNEXURE-I TO II FOR PRE-QUALIFICATION 
TO BE FILLED IN BY TENDERER 

ANNEXURE-I 
Performa  for list of works of similar nature already completed by  the  
Tenderer during last 7 years. 
 
Sr. 
No. 

Name of work and Place Cost on 
Completion 

Time taken in 
months to 

complete the 
work 

Client name Date of 
completion 

1 2 3 4 5 6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
Note: Bidder shall give completion certificate from client. In absent of such completion certificate, 
experience shall not be considered for evaluation. If completion certificate covers "Similar work (as per IT-04) 
with other work" then bidders shall have to submit copied of final bill indicating similar work or certificate of 
amount including "Similar work" from relevant authority. 
 
Please Fill above details attached separate sheet. 
 
 
 
Signature of the Contractor 
With seal. 
 
Place: 
 
Date 
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ANNEXURE-II 
Performa for declaration regarding work on hand with the tender: 
         

Sr. No. Name of 
work with 

place 

Estimated 
Cost 

Date of 
Issue of 

work order 

Stipulated 
period of 

completion 

Amount of 
work done 

Brief details 
of delay if 

any 

Name of 
client 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

Present liability = Total of column 3 - Total of column-6 
         
Signature of the Contractor 
with seal 
 
Place 
         
Date: 
 
Note: Amount of work done in Column 6, should be given up to the month previous to the month in which 

tender are invited. 
         
Please Fill above details attached separate sheet. 
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6.0    ADDITIONAL INSTRUCTIONS TO THE TENDERERS 
 
             (For Drainage Works only) 
1.    The  contractor shall take almost care during excavation to protect existing underground utilities.  All 

water main lines / water connections, storm / sewage main / house connection, electricity cable, 
telephone cable, gas pipeline or any other utilities and structures shall be protected by the contractor.  
However, if met during excavation, any damage cause shall be rectified by the contractor at the 
earliest and all the rectification shall be borne by the contractor.  If the bill for rectification work (if 
carried out by the concerned agencies / departments) is put by such agencies / department, the same 
shall be payable by the contractor, if not so it will be deducted and recovered from the running bills to 
be paid to contractor. 

2.    Contractor  may construct manhole intermittenly/before  laying  of lines.  But in case if any manhole 
has to be abandoned due to  any reason. Contractor has to bear the cost for the same. 

3.    The  whole work of excavation, laying and jointing of pipes  shall have  to  be carried out with the help  
of  levelling  instruments only. The levelling instrument to be used for the purpose shall be provided 
by the contractor. In no case the work shall be  allowed to be carried out with help of bonning rod. 

4.    THE LAYING OF R.C.C. PIPES SHALL BE STARTED FROM THE STARTING POINT TOWARDS THE TAIL 
END ONLY AND IN NO CASE ANY RELAXATION WILL BE ALLOWED IN THE MATTERS. 

5.    The contractor will have to construct shed for storing controlled and valuable  materials  like cement  
and  other  materials  etc. purchased  by  the contractor or supplied by  the  department.  The material 
will be taken for use in the presence of the  Department person.  No materials will be allowed to be 
removed from the  site  of work. 

6.  In  view of the different position regarding the  availability  of foreign  exchange,  no  foreign  exchange  
would  be  released  by Department for the purchase of plants and machineries required for the 
execution of the work contracted for. 

7.    No price escalation shall be paid in any case. 
8.   The surplus excavated earth, after backfilling the trenches  shall have  to  be removed from the site as 

directed.  However, surplus earth  will be property of contractor and contractor  may  dispose off  or  
stock  the same as directed.  The  payment  for  the carting of surplus earth will be made separately.         
After compaction and consolidation, if any short fall of earth  is found  then  contractor  has to bring 
the required quantity to meet shortfall at his own  cost. More over,  if  any  settlement of  road  after  
reinstatement  is  observed   during  the  defect  liability  period  of  the   work, Contractor  shall be 
fully responsible for the defective work  and patches/  depression/  settlement shall be  repaired  with  
quarry  spoil  or metal at contractor's own cost. If contractor  fails  to repair  the patches/ depression 
/settlement in  time,  corporation will repair it at all risk and cost of contractor.  

         
            Surplus  earth  shall not be disposed off in a way that  leads  to nuisance to the public or SMC. 
          
 
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

Signature Of The Contractor. 
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7.0 GENERAL CONDITION OF CONTRACT 
 
GC-01  DEFINITIONS AND INTERPRETATIONS : 
1.0 In the contract documents, as herein defined  the following words  and  expression   used   shall, unless, 

repugnant to the subject or context thereof, have the following meanings assigned to them.  
1.1 The "Owner/Municipal Corporation, Surat represen-ted by Municipal  Commissioner/Add.City Engineer, 

any officer authorised by the Municipal Corporation.  
1.2 The  "Contractor"  shall  mean  the person or the  persons, firm of company whose tender has been 

accepted by the owner and   includes  his  legal  representative  successors  and permitted assignes.  
1.3 The "Engineer-in-charge"  shall  mean the person designated as  such  by  the owner from time to time 

and shall include those  who   are   expressly  authorised  by  the Municipal Corporation to act for  and on 
its behalf for the operation of this contract.  

1.4 "Engineer - in - charge's   Representative"  shall mean any Engineer or  Asstt. to  the  Engineer-in-charge  
designated from  time  to  time  by  the Engineer-in-charge to perform duties set  forth in the  Tender  
documents whose authority shall  be  notified  in writing to  the  Contractor  by the Engineer-in-charge.  

1.5 "Tender"  The  offer  or proposal of the Tenderer submitted in  the  prescribed form setting  forth  the 
prices for the work to be performed, and the details thereof.  

1.6    "Contract Price shall  mean  total  money  payable  to  the Contractor under the contract documents.  
1.7 "Addenda"  shall  mean the written or graphic notices prior to  submission  of  tender  which  modify  or 

interpret the contract documents.  
1.8 "Contract  Time"  -  The number of consecultative  calendar months  for  the  completion  of  work  as  

stated  in  the executed contract agreement.  
1.9 "Contract"  shall mean agreements  between  the parties for the  execution  of  works  including  therein  

all contract documents.  
1.10 "Tender document"  shall mean Designs, Drawings, specifica- tions, agreed variations, if any,  and such 

other documents constituting the tender  and acceptance thereof.  
1.11 "The  Sub-Contractor"  means any person,  firm  or  company (other than the  contractor) to whom  any 

part  of the work has been entrusted  by  the  Contractor  with  the  written consent of the Engineer-in-
charge  and  the legal personnel representative, successors  and permitted assigness of such person, firm 
or company.  

1.12 "The Specifications" shall mean all directions' the various technical   specifications   provisions  and   
requirements attached to the contract  which pertain  to  the method and manner or performing the work  
to  the  quality of the work and the materials to be  furnished  under  the contract for the work and any  
order(s)  or  instruction (a) there under. It shall also mean  the latest Indian Standards Institution 
Specifications  for   or relative to the particular work or part  there  of,  so  far  as  they are not contrary to 
the Tender specifications  or  I.S.I.  specifications,  and  in absence of any  tender specifications,   the 
specifications of  any  other  country applied in India  as a  matter   of Standard Engineering  practice   and 
approved  in  writing by the Engineer-in-charge with or without modifications.  

1.13 The "Drawing" shall include maps, plans, tracings or prints thereof with any modifications approved in  
writing  by the Engineer-in-charge and such other  drawings,  as  may, from time to time, be furnished or 
approved in  writing  by  the Engineer-in-charge in connection with the work.  

1.14 The  "Work"  shall  mean  the  works  to  be   executed  in accordance with the context or the part thereof 
as the case may  be  and  shall  include  extra, additional altered  or substituted   works   as required  for  
the purpose  of the Contract.  It  shall  mean  the  totally  of  the  work  by expression or  implication  
envisaged  in  the contract and shall include  all material, equipment  and labour required for or relative  
or  incidental  to  or  in connection with the commencement, performance and  completion  of  any work 
and/or for incorporation in the work.  

1.15 The "Permanent work "means works which will be incorporation in and form  part of  the  work  to  be  
handed over to the owner by  the  contractor  on completion of the contract.  

1.16 The  "Temporary  Work"  shall  mean all temporary works  of every kind  required  in or about the 
execution, completion and maintenance ofthe work.  

1.17 "Site  shall  mean  the  land and other place on, under, on or  through  which  the work is to be carried  out  
and any other lands or places provided by the Municipal Corporation for the purpose  of  the Contract  
together  with any other places designated in the Contract  as  forming  part of the site.  

1.18 "The Construction Equipment" means all appliance/equipments of whatever nature required in or for 
execution, completion or maintenance of work or temporary works  (as  hereinafter defined) but does not 
include  materials  or  other  things intended to form or forming part of the permanent work.  

1.19 "Notice  in  Writing  or  Written Notice"  means  a  notice written, types or  printed  form  delivered  
personally  or sent  by  Registered  post to the latest  know  private  of business  address   at Registered 
Office of the Contractor.  

1.20 The "Alteration/Variation order" means an orders given  in writing  by  the Engineer-in-charge to effect  
additions to or   deletion  from   and alterations in the work.  



 

[  22  ] 

1.21  "Final Test Certificate "shall mean   the final   test Certificate issued by the owner within the provisions of 
the Contract.  

1.22  The  "Completion Certificate"  shall  mean a certificate to be  issued  by  the Engineer-in-charge  when  the  
work has been completed to his satisfaction.  

1.23  The "Final Certificate"  shall  mean  the final certificate issued by the  Engineer-in-charge after the work 
is finally accepted by the owner.  

1.24  "Defect  Liability Period" shall  mean the specified period between the issue of  completion Certifi-cate 
and the final certificate  as specified in the tender.  

1.25  "Approved"  shall   mean  approved  in   writing  including subsequent  modification in  writing  of  
previous   verbal approval and "Approval" means approved in writing including as aforesaid.  

1.26  "Letter  of  Acceptance “shall mean an intimated by a letter to tenderer that the tender has been accepted 
in accordance with provisions contained therein.  

1.27  "Order"  and  "Instruction"  shall  respectively  mean  any written  order  or  instruction given by  the  
Engineer-in- charge within the scope of  his  powers  in  terms  of  the Contract.  

1.28  "Running Account Bill"  shall  mean a Bill for the  payment of "On Account" money to the contractor 
during the progress of work on the basis of work done  and  the  non-perishable materials  to  be 
incorporated  in  the  work supplied   by the Contractor.  

1.29  "Security Deposit" shall mean the deposit to be held by the owner as  security  for  the due performance 
of contractual obligations.  

1.30  "The appointing authority" for the purpose  of  Arbitration shall  be  the   Municipal  Commissioner,  Surat  
Municipal Corporation, Surat.  

1.31  Retention Money shall mean the money retained from R.A.Bill for due completion of "NET WORK'.  
1.32 Unless otherwise specifically  stated, the masculine gender shall  include  the  feminine  and   natural   

genders  and viceversa  and  the  singular shall include the plural  and vice-versa.  
  
GC-02  LOCATION OF SITE AND ACCESSIBILITY :  

The  site  of  works  is within  the limits  of Surat Municipal Corporation.  It  is served by all weather  roads  
and  Western Railway  Broad Guage line, Government Irrigation Canal Crossing. The intending Tenderer 
should inspect the site and  make himself familier with site conditions   and   available   communication 
facilities. Non  availability  of access/roads shall in no case be the cause to condon  any delay in the 
execution of  the  work  or  be  the cause  for  any  claims  or extra compensation.  

GC-03  SCOPE OF WORK : 
The scope  of  work is defined broadly in the special conditions of Contract  and specifications.   The 
Contractor shall provide all necessary materials  equipment  and  labour  etc.  for  the execution and of  
the work  till  completion. All materials that go with the work  shall  be  approved  by the Engineer-in-
charge prior to procurement and use.  
Owner at his discretion may endeavour to  provide  water  to the Contractor  at  the owner's source of 
supply at one point at the rate charged for such works.  
The contractor shall make his own arrangement for the  distribu- tion pipe net works  from the source  of  
supply  after  getting prior permission  for  the  same  from  the  Engineer-in-charge. Supply of water  shall 
not be free and the necessary charges  as fixed by the Local Body shall have to be paid by the contractor.  
However, owner does not guarantee the supply  of water and  this does  not  relieve  the  contractor  of  
his  responsibility  in making his own arrangements  and  for  the  timely completion of the work as 
stipulated.  

POWER SUPPLY : 
The  Contractor shall have to make his own arrangement for power supply.  

LAND FOR CONTRACTOR'S FIELD OFFICE, GODOWN & WORKSHOP:  
Owner  will  not  be  a  position  to  provide land required for Contractors shall have to make his own 
arrangement for the same. No land   will   be   provided  by S.M..C. to the contractor for constructing his 
labour and   supervisory comp and other service facilities.  

 
GC-04  RULLING LANGUAGE : 

The  language  according  to  which  the   contractor  shall  be constructed  and  interpreted  shall be 
English. All  entries in the  contract documents  and all  correspon-dence   between  the contractor   
and  the   Municipal Corporation  or  the  Engineer shall be in English. All dimensions for the  materials  
shall be given in metric units only.  

 
GC-05  INTERPRETATION OF CONTRACT DOCUMENT :  
 1. The   provisions   of  the   General  Conditions  of Contract and  special  conditions of contract shall 
prevail over those of any  other  documents of the contract  unless specifically provided  otherwise.  Should   
there  be   any   discrepancy, inconsistency  error  or  ommission  in the several documents forming the  
contract,  the  matter  may  be  referred to the Engineer-in-charge  for  his  instructions and  decision. The 
Engineer-in-charge's decision in such case  shall  the  final and binding to the contractor.  
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2. Works   shown  upon  the  drawings  but  not described in the specifications  of  described  in the specific 
specifications without showing on the drawings shall  be  taken as described in the specifications and shown 
on the drawings. 

3. The heading and the marginal notes to the  clauses  of those general conditions of contract or  to the 
specifications  or to  any  other  part of tender documents are solely  for the purpose of giving a concise  
indication and not a summary of contents  thereof  or  be  used  in  the  interpretation  or construction thereof 
of the contract.  

4. Unless  otherwise  stated   specifically, in   this contract documents the singular  shall  include the 
plural  and  vice versa  wherever  the context so requires. Works implementing persons   shall  include  
relevant   corporated   companies/ registered   associations / body   of  individual / firm  of partnership.  

5. Notwithstanding  the  sub-divisions  of  the documents  into separate  sections and volumes every 
part of each  shall  be supplementary  to and complementary of  every other part and shall be read with and 
into  the context so far as it may be practicable to do so.  

6. Where  any  portion  of  the General  Conditions of contract is  repugnant to or ar variance with  any 
provisions  of the special conditions of  contract, then,  unless  a  different intension appears, the provisions of  
the special conditions of contract shall  be  deemed  to override the provisions of General  conditions  of  
Contract and shall to the extent of such repugnancy or variance prevail.  

7. The  materials,  Design  and  Workmanship  shall satisfy the relevant I.S.S.and Codes referred to. If 
Additional require- ments  are  shown in the specifications,  the  same shall be satisfied over and above I.S.S. 
and Codes.  

8. If the specification mention that the contract shall perform certain  work  or  provide  certain 
facilities, it will mean that the contractor shall do so at his own cost.  

9. The correctness of the details given in the tender documents is not guaranteed. The contracotr shall 
independently obtain all  necessary   information  for  making  the  tender.  The contractor  shall  be  deemed  
to have examined the Contract Documents, to have generally  obtained  his  own information in all matters that 
might affect  the  carrying  out of  the work   or the Tenderer rates. Any error in description of  quantity or 
commission there from shall not  vitiate the contract  or release the contractor  from executing the work 
comprised in the  contract   according to  the Drawings  and specifications at the tendered rates. He  is  deemed 
to have known  the  scope,  nature and magnitude of the work and the requirements of materials and labour 
involved and as to what all works he has to complete in accordance with the contract what-soever be the 
defects, omissions, or errors that may be found  in the  contract  documents.  The contractor shall be deemed to 
have visited the site and the surroundings,to have satisfied himself  to the nature of all existing structures, if  
any,  and  also  as to  the nature  and  the conditions of railways, roads, bridges and culverts, means of transport 
and communications, whether  by land, air or water and as to possible interceptions  thereto  and  the  access 
and agrees from the site, to have made inquires, examined and satisfied himself as  to the sites for obtaining 
sand,  stones, bricks and other  materials, the  sites  for  disposal  of  surplus materials,  the  available  
accommodation   as  to  whatever required, the  depicts  and such  other buildings as  may be necessary  for  
executing and completing the work,  to  have local independent inquiries as to the subsoil, subsoil water and 
variation thereof, storms,  prevailing  winds,  climatic conditions and all other similar matters effecting the 
work. He is deemed to have acquinted himself  as  to his liability for  payment  of  Government  taxes,  custom  
duty and other charges.  
Any neglect  or  failure  on  the  part  of   the contractor in  obtaining  necessary  and  reliable information upon 
the forgoing or any other matters  affecting  the contract shall not  relieve him from any   risks  or liabilities   or   
the entire responsibility  from completion of  the  work  at the tendered  rates  and  time  in  strict  accordance  
with the contract documents.  
No verbal agreement or inference from conversation with  any officer or employee of the worner either before 
or after the execution  of the Contract Agreement shall in any way effect or modify any of the terms of 
obligations herein contained.  
 
GC-06  CONTRACTOR TO UNDERSTAND HIMSELF FULLY ;  
 The  contractor  by tendering shall be deemed to have satisfied himself, as to consideration   and 
cirucmstances affecting the tender price, as  to  the  possibility  of executing  the works as  shown and 
described  in the contract and to  have fixed his prices accordingg to  his own view on these matters and to 
have understand that no  additional  allowances  except as otherwise expressely  provided,  will  after  words  
be  made beyond  the contract price.   The contractor  shall be responsible  for any misunder-standing  or  
incorrect information given in writting by the Engineer. 
 
GC-07  ERROR IN SUBMISSION ; 
 The  contractor  shall be  responsible  for  any   errors   or ommissions  in  the particulars  supplied by 
him. Whether such particulars have been approved by the Engineer or not, provided that such discrepancies, 
errors  or  ommissions  be not  due to inaccurate information or particular  furnished  in  writing to the 
Contractor  by  the  Municipal Corporation or the Engineer.  
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GC-08  SUFFICIENCY OF TENDER : 
The  Contractor shall  be  deemed  to  have  satisfied himself before tendering  as  to  the  correctness 

of the tender rates which rates shall, except as  or  other  wise   provided  for, cover all  the   Contractor's  
liabilities  and obligation set forther or implied in the contract for the proper  execution of work for compliance 
with requirements of Article GC-19 thereof.  
 
GC-09  DISCREPANCIES : 
 The   drawings  and specifications  are  to  be  considered as mutually explanatory of  each  other,  
detailed drawings being followed  in preference  to  small  scale drawings and figures dimension in preference  
to  scale  and  special conditions  in preference to general conditions. Special direction  or  dimen- sions given 
in the specifications shall  supersede  all  else. Should   any   discrepanies  however,  appear  or   should  any 
misunderstanding arise as to the meaning and intent of the said specifications  or  drawings,  or  as  to the 
dimensions or the quality of the materials or the due and proper execution of the works, or as to the 
measurement or quality and valuation of the works  executed under  this contract or as extra there upon the 
same  shall  be  explained  by  the  Engineer-in-charge and his explanation   shall  subject  to   the  final  decision  
of the Additional City  Engineer, in case reference be  made   to him, be binding upon the contractor shall 
execute the work according to such explanation (subject to aforesaid) and without addition to or deduction 
from  the  contract  and shall also do all such works and things necessary for the  proper  completion  of  the 
works as implied by  the  Drawings   and  specifications,  even though  such  works  and  things  are  not  
specially shown and described in said specifications. In cases where not particular specifications are given for 
any  article  to be used under the contract,  relevant   specifications  of  the  Indian  Standard Institution shall 
apply.  
 
GC-10  PERFORMANCE GUARANTEE : (Security Deposit)  
1. A  sum of 2.0% of the accepted value of the tender contract price shall be deposited  by   the tenderer 
(hereinafter called. The Contractor while tender is accepted)as Security deposit with  the S.M.C.  for  the 
faithfull  performance, completion of the works in accordance with  the contract documents and to  the 
satisfaction  of  the Engineer  and assuring the payment of all obligations arising from  the execution of the 
contract.  
This shall be deposited initially at 2.0% of the value of the contract   within fifteen days of the receipt by him or 
the notification  of acceptance of tender and atleast three (3) days before the   contract   agreement   is 
executed in the forms mentioned below :  
(a) In  cash  or  by  a  demand draft  of  a Schedule Bank acceptance to owner on the Surat Branch.  
(b) A  fixed  deposit  receipt   of  a  Scheduled  Bank  or Government Securities located at Surat duly endorsed in 
favour  of  the Municipal Commissioner, Surat Municipal Corporation, Surat. 
(c) If the value of the  work  as  per  actual execution exceeds   the  accepted  value of tender  because  of   
allotment  of  further  work further recoveries towards security deposit shall be effected at four percent (4%) 
of  R.A.Bill to  make up the total amount of security deposit equal to two point five percent (2.0%) of the 
revised value of contract. Alternatively the Contractor  may at his option deposit the full amount of  security 
deposit as per  the revised value of the contract within fifteen days  of  receipt  by him on the notification 
accepting the  tender  in  the form as aforesaid.  
2.  If  the  Contractor,  sub - contractor  or  their employees shall break, deface  or d estory any property  
belonging to the owner or  other  agency  during  the  execution  of the contract, the same shall  be   made  good 
by the contractor at his own expenses and in  default  thereof, the Engineer- in-charge  may  cause  the  same  
to  be made good by other agencies  and  recover  expenses  from the Contractor  (for which  the  certificate of 
the  Engineer-in-charge shall be final).  These expenses can be recovered from  the security deposit if recover 
from other sources is not possible.  The amount so reduced in security deposit will  be made good by deduction 
from the next R.A.Bill of the Contractor.  
3.  All  compensation  or  other  sums  of money payable by the contractor  to  the owner  under terms of this 
contract may be deducted from or paid by the sale of  sufficient part of his security deposit or from any  sums  
which may be due or become due to the  contractor  by  the owner on any account whatsoever and  in  the  
event  this Security deposit being reduced  by  reasons  of  any  such  deductions or  sale of security  deposit  or  
part  thereof  as    aforesaid,  the Contractor shall  within fifteen days thereafter  make good the in cash, bank 
drafts or Government Securities endoresed as aforesaid. No interest shall be payable by the owmer for sum 
deposited as security deposit.  
4.  The security deposit shall be  extendable upto the date  as decided  by Engineer  in  accordance  with  
Requirement  of contractual obligations under the contract.  
5.  The security deposit less any amounts due shall be returned to the contractor without   any interest after  
the defects liability period is over  and subject to  the  Engineer-in- charge   certifying  that  no   liability  
attaches  to the contractor.  
6.  The  performance guarantee  shall be delivered to the Municipal Corporation within Ten (10) days of the  
notice of award.Security Deposit should be  paid  in  time and if it is paid after fifteen days  from  the date of 
work order then the penalty of 0.065% per day of the amount of security  deposit  should  be recovered from 
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the Contractor while   receiving   the   security deposit. The performance guarantee will be returned to the 
Contractor without any interest  after the defect  liability   period  is over. It is clarified that  the amount of 
security deposit shall be  collected on the basis of Contract Price  and not on the basis of estimated amount put 
to tender. Two   percent (2.0%) of the tendered amount accepted by the competent authority shall have to be 
paid towards security deposit at the time of execution of agreement. 
 
GC-11  INSPECTION OF WORK : 
 1.  The  Engineer in charge will have full power and authority to inspect  the work at  any  time  
wherever in  progress either on  the   site or at  the  contractor's  any other manufacturers workshops or 
factories  wherever  situated and the contractor shall  afford for  Engineer-in-charge  every facility and 
assistance  to carry  out  such  inspection. Contractor or his authorised representative  shall,  at  all time during 
the usual working hours and all other times when so notified, remain present to   receive  orders  and 
instructions, orders given  to Contractor's  representative shall considered to have the  same force as if they 
had been given to the contractor himself.  Contractor shall give not less than  7 days  notice in writing   to  the 
Engineer-in- charge before covering up  or otherwise  placing  beyond reach of inspection and measuring any 
work  in  order  that the same may be inspected  and  measured.  In  the  event of breach of the above,  the  
same  shall  be recovered  at Contractor's expenses  for  carrying  out  such inspection or measurment.  
 2.  No  material  shall  be  despatched  from contract store  on site of work before obtaining approval  
in  writing  of  the Engineer-in-charge,  Contractor shall  provide  at  all time during the progress of work and  
maintenance  period  proper means   of  access  with  ladders,  gangways,  etc.  and the necessary attendance  to  
move  and  adopt  as d irected for inspection or measurement of work by E ngineer-in-charge.  
 
GC-12  DEFECT LIABILITY : 
1. Contractor  shall guarantee  the  work  for  a period of 12 months from  the date of issue of completion 
certificate.Any damage or defect that may arise or that  may  remain  undis- covered  at  the  time  of issue  of 
completion certificate connected in any  way  with the  equipment   or   materials supplied by him or  in  the 
workmanship   be  rectified or replaced by contractor at  his own  expenses as  desired by Engineer-in-charge  
or in  default may cause the same to be made good by other agency and deduct expenses of  which  the 
certificate of Engineer-in-charge shall be  final  from any sums that  may  then  or  any time thereafter become 
due to contractor  of  sale  thereof  or  of a  sufficient portion thereof. 
2. From the  commencencement  to  completion of work contractor shall take full responsibility  for  the  
case  of  the work including all temporary works and in case  any  damage, loss or injury shall happen to work 
or any part thereof or to any temporary works from  any  cause whatsoever and shall at his own cost repair 
and make good the same so that at completion work  shall  be in good order  and in  confirmity  in  every 
respect with  the requirements  of  contract  and as per the instructions of the Engineer-in-charge.  
3. If at any time before the work is taken over,  the Engineer- in-charge shall - 
 (a) Decide that any work  done  or  materials  used  by  the contractor   are  defective  or  not  in 
accordance with contract  or  that  work  of  any  portion   thereof  is defective or do not fulfill the requirements 
of contract (all  such materials being hereinafter called defects in this clause and  (b)  as  soon as reasonably 
practicable given to contractor notice in writing of the said defect specifying particulars of the defects  alleged  
to exist or  to  have  occured,  then contractor shall at his own expenses  and with all speed  make  good  the 
defects so specified.  
 (b) In case contractor fails to do so, owner may take at the cost  of  the   contractor,  such  steps  as  
may in all circumstances, be reasonable to make  good such defects. The expenditure so incurred  by S.M.C. will 
be recovered from  the  amount  due  to  contractor.  The decision of Engineer-in-charge with  regard  to  the  
amount  to  be recovered from  contractor will be  final and binding on the contractor.  
 
GC-13 POWER OF ENGINEER TO GIVE FURTHER INSTRUCTIONS :  
The Engineer shall have the power and  authority  from  time  to time  and  at  all times  to  give   further  
instructions  and directions  as  may appear  to him  necessary or proper for the guidance of contractor and the  
works  and  efficient  execution of the works according to the terms of the specifications, and the contractor 
shall receive, execute, obey and be  bound by the same, according to the true intent and meaning thereof, as 
fully and effectually as though  the  same had accompanied or had been mentioned or  referred  to in the  
specifications. No work which readically changes the  original  nature of the  contract  shall be ordered by the 
Engineer  and  in  the  event of any deviation being ordered,which in the opinion of the contractor changes the 
original nature of the contract, the shall nevertheless carry it out and any disagreement as to the nature of the 
work & the rate to be paid thereof shall be resolved.The  time of  completion of works, in the event of  any 
deviations, resulting  in additional cost over the  contract  sum being  ordered, then be extended or reduced 
reasonable  by the Engineer.  The Engineer's decision in the  case shall be final and binding.  
 
GC-14  PROGRAMME : 
The time allowed for execution of works shall be essence of the contract. The contract period shall commence 
from date of Notice of intimation to proceed. The tenderer at the time of submitting his tender shall indicate 
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the construction or pipeline schedule, the month-wise programme required for the execution of the works and 
shall confirm the same within fourteen  (14)  days  of  the acceptance  of  his Tender.   The contractor  shall 
provide to the Engineer-in-charge a detailed programme  of time schedule for execution of the  works in   
accordance   with  the specifications & the completion date.   The entire  programme to be finalised by the 
Contractor,has to  confirm  to the execution period mentioned alongwith  the Bill of Quantities in the Tender 
Documents.The Engineer upon scrutiny of such submitted programme by contractor,shall examine suitability 
of it to the requirement of contract and suggest modifications, if found necessary.  
 
GC-15  SUBLETTING OF WORKS : 
No part of the contract nor any share or interest thereon shall in any manner or degree be transferred,assigned 
or sublet by the contractor  directly or indirectly  to  any firm  or Corporation whatsoever except as provided  
for  in the succeding  subclause without the consent in writing of the owner.  
 
GC-16  SUB-CONTRACTORS FOR TEMPORARY WORKS ETC. :  
The  owner  may  give written  consent  to  sub-contractors for execution  of  any part  of the work at the site 
being  entered upon  by the contractors provided each individuals contractor is submitted to  the  Engineer-in-
charge before being entered into and  in approved  by  him.  List  of  Sub-Contractors  is to be supplied. Not 
with standing any subletting with such approval as aforesaid and  not  with  standing  the Engineer-in-charge 
shall have  received  copies  of  any sub-contractors, the contractors shall be and  shall remain   solely 
responsible for  the quality and proper  expenditions  and  execution  of  the works  and the performance of all 
the conditions of contract in all respects as if such submitting or sub-contracting had not taken place and as if 
such work had done directly by  the Contractor.  
 
GC-17 TIME FOR COMPLETION: 
1.  The  work  covered under  this  contract shall be commenced from  the  date of contract   is served  
with  a  notice  to proceed  with  the work and shall be   completed  before the date as mentioned in the time 
schedule  of work. The time is the essence of the contract and unless the same  is extended as mentioned  in 
clause No. GC-18  (Extension  of time) the contractor will be panalised for the delay.  
2. The general time schedule for work is given in the tender  document.  Contractor  shall  prepare a 
detailed weekly or monthly programme of   work in consultation    with   Engineer-in-charge    soon  after the 
agreement and the  work    shall   be   strictly    executed accordingly. The time for  as construction of road  
given includes,the time required for testing, rectification if any, retesting  and completion in all respects to the 
entire satisfaction of  the Engineer- in-charge. 
 
GC-18 EXTENSION OF TIME : 
 Time  shall  be  considered as  the  essence  of  the contract. If however, the failure of the Contractor to 
complet e the  work as per the  stipulated dates  referred  to  above  arises  from delays on the part of Municipal 
Corporation  in  supplying  the materials of equipment it  has  undertaken  to  supply under the contract or 
from delays in handing over  sites  or from increase in the quantity  of work to be done under the contract, or 
force Majeure an appropriate  extension  of  time  will be given.  The Contractor  shall request such extension 
within one month of the cause  of  such  delay  and  in  any  case before expirry of the contract period.  
 
GC-19 CONTRACT AGREEMENT : 
 The successful  tenderer shall when called upon to do so,  enter into  and  execute  the Contract 
Agreement within  (15)  fifteen days of  the  Notice  of  Award, in the  form  shown  in  tender documents with  
such modifications  as  may  be necessary in the opinion of the Municipal Commissioner. It should be 
incumbent on the contract  to  pay  the  stamp duty and the legal charges for the completion of the contract 
agreement.  
 
GC-20A. PENALTY FOR DELAY : 
If  the  contractor fails  to  complete  the  work  within  the stipulated completion  date  for  the  work  or  he  
shall  pay liquidated damages at one tenth of Two percent of contract value per day of  delay  in  completion  
and handing over the work or part thereof as the case may  to  the  Municipal  Commissioner. The amount of 
liquidated damages shall, however, be subjected to a maximum  of  ten  (10) percent  of the contract value.  
Delays in excess of one hundred days will be a cause for termination of the  contract  and  forfeiture of all 
security for performance.  
 
B.BAR CHART: 
The successful  tenderer  shall  have to submit  the progress bar-chart within fifteen days  after  the  contract,  
and  the contractor should work as per  the approved bar-chart, failing the contractor shall have to pay the 
compensation for delay as per the decision of Municipal Commissioner.  
 
GC-21 FORFEITURE OF SECURITY DEPOSIT : 



 

[  27  ] 

Whenever any claim arises against the contractor for the payment of a sum  of money out of or under the 
contract, the owner shall be entitled  to  recover such sum  by  appropriating in part of whole, the  security 
deposit  of  the  contractor.  In case the Security  deposit is insufficient the balance recoverable  shall be  
deducted  from any  sum  then  due  or  which  at  any time thereafter  may become  due to the contractor shall  
pay to the owner on demand may balance remaining due.  
 
GC-22 ACTION OF FORFEITURE OF SECURITY DEPOSIT :  
In  any  case  in  which  under  any  clause  or  clauses of the contract, the contractor  shall  have forfeited the 
whole of his Security deposit or have  committed a breach of any of the terms contained  in  this  contract, the  
owner  shall  have  power to adopt  any  of the  following  courses  as  he   may  deem  best suited to his interest 
-  
 
(a) To  rescind  the  contract  (of  which  rescission notice in writing to the contractor under the hand of  the 
owner shall be  conclusive evidence) in which case, the security deposit of the contractor shall  stand  forfeited  
and be absolutely at the disposal of the owner.  
(b) To employ labour and to  supply  materials  to carry out the balance work debiting  contractor with the  
cost  of  labour employed  and the cost  of  materials  supplied  for which a certificate of the  Engineer-in-charge  
shall  be  final and conclusive against  the contractor and 10% costs on above to cover all departmental  
charges  and  crediting him with the value  of  work  done  at  the  same rates as if it has been carried  out  by  
the  contractor  under  the  terms  of his contract.  The certificate of Engineer-in-charge  as  to the value  of the  
work  done  shall  be  final  and  conclusive against the contractor.  
(c) To  measure  up  the work of the contractor and to take such part hereof as shall be unexecuted out of his  
hand  to give it  to  another  contractor to complete.  In  this  case the excess  -expenditure  incurred  than  what  
whole  have been paid to the original  contractor,  if  the  would  work  had been executed by him, shall  be  
earnest  and  paid  by  the original contractor and shall be  deducted  from  any  money due  to him by the 
owner under the contract or otherwise and for the excess expenditure, the certificate of the Engineer- in-
charge  shall be final and conclusive. 
In the event any of the  above  course being adopted by the owner, the contractor shall have no claim  to  
compensation for any less sustained by  him  by  reason  of  his  having purchased or procured any materials  
or  entered  into  any agree-ment  so  or  made  by advance  on account of or with a view to the execution of the  
work  of the performance of the contract.  In  such  case  the  contractor shall not be entitled to recover or be 
paid by sum for any work actually performed under this contract unless the Engineer-in-charge will certify  in  
writing the performance  of such work and the value  payable in respect thereof and the shall only be entitled  
to  be paid the value so certified.  In the event of the owner putting in force the powers as stated in a, b, c, above 
vested  in him  under  the preceeding  clause,  he may, if he so desire, take  possession  of all or any tools and 
plant, materials and  stores  in  or upon  the work  or the site thereof belonging  to the contractor,  or procured 
by  him  and  intended to be used for  the execution of the work or any  part  thereof  paying or allowing for the 
same in account at the  contract  rates  to  be certified by the Engineer-in-charge whose certificate thereof shall 
be final otherwise the Engineer-in-charge may give notice in writing to  the  contractor  or his representative 
requiring him to remove  such  tools  plant  materials  or  stores  from the premises within  the  time  specified 
in the notice  and in if the contractor fails  to  comply  with any such  notice, the Engineer-in-charge may 
remove them at the  Contractor's expenses or sell them by auction or private sale on account of the contractor 
and his  risks  in  all respects  without any furhter notice as to the date, time  to  place  of  the sale and  the  
certificate of Engineer-in-charge  as to the expenses  of  any  such  removal  and  the  amount  of  the proceeds 
and the  expenses  of any such sale shall be final and conclusive against the contractor.  
 
GC-23 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK :  
If at any  time  from  the commencement of work, the owner shall for any reasons whatsoever not require the 
whole or part thereof a specified in the tender to be carried  out,  the  Engineer-in- charge shall give notice in 
writing of the contractor, who shall have  no  claim  to  any  payment  or compensation whatsoever on account 
of any profit or  advantage  which he might have derived from execution of work  in  full, but which he did not 
derive in consequence of the  full  amount  of  the  work  not having been carried  neither  shall be have any 
claim  for   compensation by reason  if  any  alternations  having  been  made  in   original specifications,  
drawings, designs  and  instructions which shall involve any curtailment of the work as originally 
contemplated.  
When the contractor is a partnership firm, the prior approval in writing of the S.M.C.shall be obatined before 
any change is made in the constitution  of  the  firm,  where  the contractor is an individual or a Hindu 
Undivided  Family  business  concern, such approval as aforesaid  shall,  likewise be  obtained before sub- 
contractor  enters  into  any   agreement  with   other  parties whereunder  the reconstituted firm would have 
the right to carry out the work hereby undertaken by the contractor. In either case if  prior  approval as 
aforesaid  is  not obtained, the contract shall be deemed to have been allotted  in  contravention of sub- letting 
clause hereof and the same action may  be  taken and the same consequence shall ensure  as  provided in  the  
sub-letting clause.  
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GC-24 IN EVENT OF DEATH OF CONTRACTOR :  
Without prejudice to  any  of the  right  or  remdies under the contract,  if  the  contractor dies,  the owner shall 
have  the option  of terminating the contract  without compensation to the contractor.  
 
GC-25 MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE : 
No  official  or employee  of  the  owner  shall  in any way be personally  bound or  liable  for  the  acts  or 
obligations of the  owner  under the  contract  or answerable for  any default or  ommission  in the observance  
or  performance  of the acts, matters or things which are herein contained.  
 
GC-26 OWNER NOT BOUND BY PERSONAL REPRESENTATIONS :  
The  contractor shall not be entitled to any  incresse  on  the Schedule of rates or any other rights  or  claims  
whatsoever by reason of representation, explanation or  statement  or  alleged representation,  promise  or 
guarantees given or alleged to have been given to  him by any person.  
 
GC-27 CONTRACTOR'S OFFICE AT SITE : 
The Contractor  shall provide and maintain an office at the site for the accommodation  of his agent and  staff 
and  such  office shall be opened at all reasonable  hours  to   receive  instruc- tions,   notice  or  other 
communications.  

GC-28 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT :  
1.  The contractor on award of the work shall name and depute  a qualified  Engineer,  having  experience  of  
carrying   out work of similar nature, to  whom equipments,  materials, if, any, shall be issued and  instructions  
for  work given. The contractor  shall  also   provide  to  the   satisfaction of Engineer in-charge  sufficient  and   
qualified   staff   to superintend  the   execution of   the work,   competent sub- agents,    foremen    and leading 
hands including those specially qualified by previous  expeditions  to a supervise the type of works comprised 
in the contract in such manner as  will  ensure work of the best quality and expeditions working, it,  in the 
opinion of the Engineer-in-charge, additional properly  qualified  supervision staff is  considered  necessary, if  
shall  be  employed  by  the contractor without additional charge on account thereof. The contractor shall 
ensure to the satisfaction of the Engineer- in-charge that  sub - contractors,  it  any   shall  provide competent 
and  efficient supervision over the work entrusted to them.  
2.  If  and  whenever any of the contractor 's or sub-contractor agents, sub-agents, assistance, formen  or  other  
employees shall,  in  the  opinion of Engineer-in-charge, be guilty of any misconduct or be incompetent or 
insufficiently qualified or inteligent in the performance of their  duties or that in opinion of the owner or 
Engineer-in-charge, it is undesirable for administrative or any other reason for person or persons to be 
employed in the works, the contractor,  if so directed by the Engineer-in-charge,  shall  at  once remove person 
or persons from employment thereon.  Any  person  or persons so removed shall not again be remployed  in 
connection with the works without the written  permission  of  the  Engineer-in- charge.  Any  person  so  
removed  from  the  works shall be immediately replaced  at the  expenses  of the contractor by acqualified and 
competent substitute. Should  the contractor be required to repatriate any person removed from  the works he  
shall  do  so  and  shall  bear  all costs in connection therewith.  
3.  The contractor shall be responsible for the proper behaviour of all the staff, foremen, workmen and others 
shall exercise proper  control over them  and  in  particular  and  without prejudice  to  the same.  Generally, the 
contractor shall be bound to prohi-bit,and prevent any employee from trespassing or  acting  in  any  way  
detrimental  or prejudicial to the interest of the community or of the properties  or occupiers of land and 
properties in  the  neigh-bourhood  and  in  the event of such employees so trespassing, the contractor shall be   
responsible  therefore  and  relieve  the  owner of all consequent  claims,  actions  for  damages  or injury or any 
other grounds  whatsoever. The decision of  the Engineer-in- charge  upon  any  matter  arising  under  this 
clause shall be final.  
4.  If  and  required  by  the owner, the contractor's personnel entering  upon  the  owner's   premises  shall  be  
properly identified  by  badges  of  a  type acceptable to the S.M.C. which must be worn at all times on owner's 
premises.  
 
GC-29 TERMINATION OF SUB-CONTRACTOR BY OWNER :  
If  any  sub-contractor engaged  upon  the  works  at the  site executes any work which in  the  opinion  of 
Engineer-in-charge is not  in  accordance with  the contract documents, the S.M.C. may  be  give  written notice 
to the contractor  request his to terminate such sub-contract  and the contractor upon the receipt of such 
notice shall terminate such  sub-contract and the letter shall forthwith leave the works  failing  which the 
owner shall have the right to remove such sub-contractors from the site.  
No  action  taken  by  the  owner  under  the above clause shall relieve  the  contractor  of his liabilities under 
the  contract or  give  rise  to any right to compensa-tion, extension of time or otherwise.  
 
GC-30 POWER OF ENTRY : 
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If  the  contractor shall not commence the  work in  the  manner previously described in the contract 
documents or  if  he shall, at  any  time,  in  the opinion of Engineer-in-charge.  
 
(i)   Fail to carry out works in conformity  with  the documents or  
(ii)  Fail  to  carry out the works in accordance with the  time schedule.  
(iii) Substantially  suspend  work  or the works for a period of fourteen days without authority from Engineer-
in-charge or  
(iv)  Fail to carry out and execute the work to the satisfaction of the Engineer-in-charge or  
(v)   Fail to supply sufficient or suitable  construc-tion plant temporary works, labour materials or things or  
(vi)  Commit breach of  any  other provisions of the contract on his part to be performed or observed or persist  
in any of the above  mentioned breached of the contract for fourteen days after notice in  writing shall have 
been given to the contractor by the Engineer-in-charge requiring such breach to be remedied or  
(vii) Abandon the work or  
(viii) During the continuance of the  contract  becomes bankrupt, make any arrangement or compromise with  
his creditors, or permit any execution to be levied  or  go into liquidation whether   compulsory  or  voluntary  
not   being  merly  a voluntary  liquidation  for   the purpose  of amalgamation or reconstruction then in any 
such case.  
 
The owner shall have the power to enter upon the works and take possession thereof and  of  the materials, 
temporary works, constructional  plant  and  stock  therein,  and  to r evoke the contractor's licence to use the 
same  and  to complete the works by his agents, other contractor or workman or to relate the same upon any 
terms and to such other  person, firm or corporation as the owner in his absolute discretion may think proper 
to employ, and for the purpose aforesaid to use or authorise the use of any materials, temporary works,  
constructional plant, and  stock as aforesaid, without making payment or allowance to the Contractor for the 
said materials other than such as may  be  certified  in written by the Engineer-in-charge to  be  reasonable and 
without making any payment or allowance to the contractor for the use of said  temporary  works, 
constructional plant and stock  or being liable for any less  or  damage  thereto.  If the owner shall be reason  of  
his  taking  possession of the works  or of the work being got completed by  other  contractor incur excess 
certified by the Engineer-in-charge shall be deducted from any money which may   be  due  for  the  work  done  
by the contractor under the contract and not paid for. Any deficiency shall fortwith be made good and paid to 
the owner by the contractor and the owner shall have power to sell in such manner and for such  price  as he 
may think fit all or any of the constructional plant, materials etc. constructed  by  or belonging  to and recoup 
and retain the said deficiency or any part  thereof out of the proceeds of the sale.  
 
GC-31 CONTRACTOR'S RESPONSIBLITY WITH THE OTHER CONTRACTOR & AGENCIES:  
Without repugnance to any other  condition,  it shall be the responsibility of  the contractor  executing the 
work   of civil construction to work in close co-operation and   co-ordinate the work with  other contractors or 
their authorised represaentative and the contractor will put a joint  scheme with the concurrence of other 
contractors showing the arrange-ments  for carrying his portion  of  the  work  to  the  Engineer-in-charge  and 
get the approval. The  Engineer-in-charge  before  approving  the  joint scheme  will call the  parties concerned 
and  modify the  scheme if required.  No  claim will be entertained on  account  of  the above.  The  contractor 
shall conform  in   all  respects   with the   provisions  of any statutory regulations, ordinances or by laws of any 
local or locally  consitituted authorities or public bodies which may be applicable from time to time to works or 
any temporary   works.  The   contractor   shall  keep   the   owner indemnified against all penalties and 
liabilities  of every kind arising  out  of  non-adherence  to  such  statutes, ordinanace, laws, rules, regulations, 
etc.  
 
GC-32 OTHER AGENCIES AT SITE : 
The Contractor shall  have to execute the work in such place and condition where  other  agencies  will also be 
engaged for other works, such as site grading, filling  and  levelling, electrical and   mechanical  engineering  
works,  etc.  No  claim  shall be entertained for works being executed in the above circumstances.  
 
GC-33 NOTICES : 
Any  notice  under this contract may be served on the contractor or his  duly authorised representative at the 
job  site  or may be served by registered post direct to  the official address of the contractor proof  of  issue of  
any such  notice  could  be conclusive of  the contractor  having been duly informed of all contents therein.  
 
GC-34 RIGHT OF VARIOUS INTERESTS : 
The owner reserves the right to distribute the work between more than  one contractor.  Contractor  shall co-
operate  and afford reasonable opportunity to other  contractors  for access to the works for the carriage and 
storage of materials and execution of their works.  
Wherever the work being  done by any  department of the owner or by  other  contractor  employed by the 
owner is contingent  upon work covered by  this  contract, the respective  rights  of  the various interests shall 
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be determined  by  Engineer-in-charge to secure the completion of various portions of the work in general 
harmoney.  
 
GC-35 PRICE ADJUSTMENT : 
No adjustment in price shall be allowed as the time limit  for completion of the project is less than One year.  
 
GC-36 TERMS OF PAYMENT : 
The payment of Bills shall be  made  progressively according to the rules and practice followed  by  the 
Municipal Corporation. The  progressive payment  unless  otherwise  provided  in   the Contract Agreement or  
sub-sequently agreed  to by  the parties, shall be made generally  monthly  on  submission  of a  bill by the 
Contractor in prescribed form in an  amount according to the value  of  the  work  performed  less  the 
aggregate of previous progressive payments and  as required by clause GC-37 (Retention money) herein. All 
such progressive payment shall be regarded as payment by way of advance against final payment.  
Payment for the work done by  the  contractor  will be based  on the  measurement  at  various  stages of the 
work, in accordance with  the  conditions  at  Clause  GC-77 (Measurement of Work in Progress)  
 
GC-37 RETENTION MONEY : 
Pursuant to Clause GC-36 Terms of  Payment) on all money due to the  contractor for work  done, Municipal 
Corporation will hold as retention money of Seven percent (7%) of the value of work. The retention  money  
will not  normally  be  due for payment until the completion  of the entire work and till such period the work 
has been  finally accepted  by  the  Municipal Corporation and completion certificate issued  by  the  Municipal 
Corporation in pursuant to Clause No.GC-83 (Completion Certificate).  
However,  after  the assurance  of  completion  certificate, and Municipal  Commissioner  may  at  its own 
discreation and having considered the Contractor's performance and diligence during the contract time allow 
the retention money to converted into a Bond as stipulated in the Clause  GC-10  (Performance  Bond  Security 
Deposit).  
GC-38 PAYMENT DUE FROM THE CONTRACTOR :  
All costs, damages or expenses, for  which  under the  Contract the Contractor  is  liable to the Municipal 
Corporation deducted by the Municipal Corporation from any money due  or becoming due to the Contractor 
under  the contract or from any other contract with   the  Municipal Corporation or may be recovered by action 
at  law or  other-wise  from  the Contractor.  
 
GC-39 CONTINGENT FEE : 
1.  The Contractor warrants that he has  not  employed any person to solicit or secure the contract upon any   
agreement  for a commission,  percentage, brokerage or contingent fee.  Breach of this warranty shall give the 
Municipal Commissioner  the right to cancel the contract or to  take any other measure as the Municipal 
Commissioner may deem fit.  The  warranty  does not apply  to commissions  payable  by  the  contractor  to 
establish commercial  or  selling  agent for the purpose of securing business.  
2.  No officer, employer of the Municipal Corporation be admitted to any share or part of this  contract or to any 
benefit that may rise therefrom.  
 
GC-40 BREACH OF CONTRACT BY CONTRACTOR :  
If the contractor fails to perform the work under  the  contract with  due  diligence  or shall refuse or neglect to 
comply with instruction given to him in by the Engineer-in-charge accordance with  the  contract, or shall 
contravence the provisions  of the contract,the S.M.C. may give notice in writing to the contractor to make good 
such failure, neglect or contravention.  Should the Contractor fail to comply with such written notice within 
twenty eight (28) days or receipt, if the Municipal Commissioner shall think  fit, it  shall  be  lawful for the 
Municipal Corporation, without prejudice to  any other rights, the contractor may  have under the contract, to 
terminate the contract for all or part of the  works,  and to make any other arrangements  it  shall  deem 
necessary to complete the work outstanding under the contract at the time of termination. In this event Article 
GC-15 (Subletting of work)and GC-16 (Sub-Contracts for Temporary Works etc.)hereof shall  be  invoked  and  
the  performance Bond shall immediately become due  and payable to the Municipal Commissioner  the value 
of the work done on the date  of  termination  and not  paid for shall stand forfeited  to   the Municipal 
Corporation  and  the Municipal Corporation shall have free use of any works which the contractor  may  have 
at the site at the  time of termination of the contract.  
 
GC-41  DEFAULT OF CONTRACTOR : 
1.  The Municipal Corporation may upon written notice of default to the contractor  terminate  the  contract in 
circumstance detailed hereunder :  
(a) If in  the  judgement  of  the Municipal Corporation the contractor  fails  to   make completion  of works 
within the time specified in the completion  schedule or within the period for  which  extension has been 
granted by the Municipal Corporation /Engineer  to the Contractor.  
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(b) If in the judgement of the Municipal Corporation the contractor fails to comply with any of the provisions of 
this   contract.  
2.  In  the  event  the  Municipal  Commissioner  terminates  the contract  inwhole  or  in  part as provided in 
Article  GC-48 (Termination of Contract), the Municipal Corporation reserves the  right  to perchase upon such 
terms and in such manner as it may deem appropriate, plant similar to that terminated and the  contractor  
will  be liable to the Municipal Corporation for  any  additional  costs  for  such  similar  and / or for liquidated 
damaged for delay until such resonable time as may be  required for the final completion of works.  
3.  If   this   contract   is  terminated  as  provided  in  this paragraph   GC - 30  (Power   of  entry) (1)  the   
Municipal Corporation in addition to    any  other    rights provided in  this  clause,  may require  the Contractor 
to transfer title  and deliver  to   the   Municipal Corporation under any of  the  following cases in the manual  
and as directed by the Municipal Corporation.  (a) Any partially completed information and contract rights as 
the contractor has specifically produced or acquired for the performance of the contract so termi-nated.  
4.  In  the  event  the  Municipal Corporation does   not terminate  the  contract  as  provided  in the paragraph 
GC- 48  (Termination  of  Contract)  the Contractor shall continue performance of the  contract, in which case 
the shall  be  liable  to  the  Municipal Corporation for liquidated damages   for   delay   until  the  works are 
accepted.  
 
GC-42 BANKRUPTCY : 
If the Contractor shall become bank rupt or insolvent or  have a receiving   order  made  against  him, or  
compound   with  the creditors, or  being the Municipal Corporation  commence  to  be wound  up,  not  being  a 
member's Voluntary winding up  for the purpose of amalgamation  or reconstruction,   or  carry on  its 
business  under  a  receiver for  the  benefit of his creditors or  any  of  them,  the owner  shall be at  liberty  to  
either (a)  terminate  the contract  forthwith  by  giving  notice  in writing to the contractor or to the  receiver  
or liquidator  or to any person or organisation  in  whom  the contract may become vested  and to  act  in  the  
manner  provided in Article GC-41 (Default  of Contractor) as though the  last  mentioned  notice had been the 
notice referred to in such Article of  (b) to  give such receiver  liquidator or other person in  work the contract 
may become  vested  the  option  of  carrying  out the contract subject to his providing  a satisfactory  
guarantee  for the due and faithfully   performance of  the  contract  subject  to  his providing   a   satisfactory 
guarantee for the due and faithfull performance of the contract upto an amount to be agreed.  In the event that  
the Municipal Corporation terminates  the  Contract in accordance with  this  article, the  performance  Bond  
shall immediately   become   due   and payable  on demand to Municipal Corporation. 
 
GC-43 OWNERSHIP : 
Works  supplied  pursuant  to  the Contract  shall  become  the property   of  the  Municipal Corporation from 
whichever is the earlier  of  the  following times, namely,  
(a) When  the  works  are  completed   pursuant to the Contract.  
(b) When the Contractor has been paid any sum to  which  he  may become entitled in respect thereof pursuant 
to  clause GC-36 (Terms of Payment).  
 
GC-44 DECLARATION AGAINST WAIVER : 
The condonation by the Municipal Corporation  of  any breach of brenches  by  the  stipulations  and conditions 
contained in the contract shall in no way prejudice or effect to the  constructed as  a  waiver of the Municipal 
Corporation  rights,  powers  and remidies  under  the  contract  in  respect  of  any  breach  or breaches.  
 
GC-45 LAWS GOVERNING THE CONTRACT : 
The contract  shall  be  co nstitued according to and Subject to the laws  of  India  and  the  State  of  Gujarat and 
under the jurisdiction of the courts of Gujarat at Surat.  
 
GC-46 OVERPAYMENT AND UNDERPAYMENT : 
Whenever  any  claim  forths  payment  of a sum to the Municipal Corporation arises  out  of  or under this 
Contract  against the contractor the same may be deducted by the Municipal Corporation from any sum then 
due or which at any time thereafter may become due to the contractor under this contract and failing that 
under any  other  contract with  the Municipal Corporation or from any sum due to the contractor  with the 
Municipal Corporation (which may  be  available  with  Municipal Corporation),  or  from his retention money, 
or  he  shall  pay  the  claim  on  demand. The Municipal Corporation  reserves  the  right  to  carry out post 
payment  audit  and  technical  examination  of  the  final bill including  all  supporting vouchers, abstracts, etc.  
The Municipal Corporation further reserves  the right to enforce recovery of any over  payment when  detected 
no withstanding the fact that the amount of the final bill may be included by the Contractor. 
It as a result of such audit and technical examination any  over payment  is  discovered  in  respect  of  any  
work  done by the Contractor  or  alleged  to  have  been  done  by  him under the contract, it shall  be  
recovered by the  Municipal Corporation from the  contractor  by  way of  all the means prescribed above or  if  
any  under  payment  is  discovered  by  the Municipal Corporation, any amount due to the contractor under 
this contract or under payment may be adjusted against any amount  then due or which  may  at  any time 
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thereafter become due before payment is made  to  the contractor  from him to the Municipal Corporation on  
any other contract account whatsoever.  
 
GC-47 SETTLEMENT OF DISPUTES : 
Except  or otherwise  specifically  provided  in  the contract, all disputes  concerning questions of fact  arising  
under  the contract shall be decided  by the   Commissioner,  subject  to a written appear by   the Contractor  to   
the   Commissioner, and these decisions shall be final and binding to the contractor. 
 
GC-48 TERMINATION OF THE CONTRACT: 
1.  If the Contractor finds it impracticable to continue operation owing  to  Force Majeure reasons  or for any 
reason beyond his and/or the  Municipal  Commissioner find  site  impossible  to continue  operation  when 
prompt notification in writing shall be given by the party affected to the other. 
2.  If the delay  or difficulties so caused can not be expected to cease  or  become  unavoidable  or  if  operations  
can not be resumed within six(6) months the party shall have the right to terminate the contract  upon Ten  
(10) days written  notice to the other. In the event of  such  termination of the contract, payment to the 
Contractor  will be made as follows :  
a)  The  Contractor shall be paid for all works approved by the Engineer and for any  other legitimate expenses 
due to him.  
b)  If the Municipal Commissioner terminates the contract owing to  Force  Majeure or due to any cause beyond  
its control, the contractor shall additionally be paid for any work done during the  said  Six  (6)  months  period  
including   any financial commitment made for the proper performance of the Contract and which are not 
reasonable defrayed  by  payment under (a) above;  
c)  The  Municipal  Commissioner  also  release  all  bonds and guarantees at its  disposal except is cause where 
the total amount of payments made to the contractor exceeds the final amount due to him in which case the 
contractor shall refund the excess amount within Sixty (60)  days after termination and the Municipal 
Commissioner thereafter shall release all bonds and  guarantees, should the contractor fail to refund the  
amount  received in excess within the said period such amounts  shall  be deducted from  the  bonds  or 
guarantees provided.  
3.  On  the  termination  of  the  contract  for  any  cause   the contractor shall see the orderly suspension and 
termination of operations,  with due consideration to the  interests  of  the Municipal Corporation with respect 
to completion, safeguarding or storing of materials procured  for  the performance  of the contract and the 
salvage and resale thereof.  
 
GC-49 CHANGES IN CONSTITUTION : 
Where  the contractor is  a partnership firm, the prior approval in  writing of the Municipal Commissioner shall 
be  obtained  any change  is made  in  the  constitution  of  the firm. Where  the contractor is an individual  or  
an  undivided  family  business concern such approval as aforesaid shall  like  wise  be obtained before the 
contractor  enters  into  any  partnership  agreement whereunder the partnership firm would have the right to 
carry out the works hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contract shall be deemed to have been assigned in contravention of Article thereof.  
 
GC-50 SUB-CONTRACTUAL RELATIONS : 
All  work performed for the contract by sub-contractor shall  be pursuant to an appropriate agreement 
between the  contractor  and sub-contractor which shall contain provisions to : 
 
a) Protect and preserve  the  rights of the Municipal Corporation and  the  Engineer  with  respect  to the 

work to be performed under the sub-contract so that the sub-contractor thereof will not prejudice 
such rights.  

b) Require that such work be performed in accordance  with requirements of the Contract documents.  
c) Require  under  such  contract  of  which  the contractor is a party, the  submission  to  the contractor 

of  application for payment  and claims for additional costs,  extension  of time, damages  for  delay  or  
otherwise  with  respect  to the sub- contracted  portions  of the work in sufficient time, that the 
contractor may apply for payment and comply in accordance with the contract Documents  for like  
claim by the Contractor upon the Municipal Corporation. 

d) Waive all rights  the contracting parties may have against one another for damages caused by fire or 
other  perils covered by the property  insurance except such rights as they may have to the  proceeds  
so  such  insurance  held  by  the Municipal Corporation as trustee and, 

e) Obligate  each  sub-contractor  specifically to consent to the provisions of this Article.  
 
GC-51 LIEN : 
If, at any time, there should be evidence of any lien or claim for which owner might  have become liable and 
which is chargeable  to the contractor, the owner shall have the right to  retain  out of any  payment  then  due 
or thereafter  to  become  due an  amount sufficient to completely  indemnify  the  owner against such lien or  
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claim  or if such lien or claim be  valid the owner may be or become due  and  payable to the contractor. If any 
lien or  claims remaining,  unsettled after all payments are made, the contractor shall  refund  or  pay to the 
owner all money that the latter may be compelled to pay in discharging such lien or  claim  including all  cost 
and reasonable expenses.  
 
GC-52 EXECUTION OF WORK : 
The whole work shall be carried out in strict conformity with the provisions of the Contract Documents, 
detailed drawings, specifications and the instructions  of  the Engineer-in-charge  from time to time. The 
Contractor shall  ensure  that  the  whole  work  is executed  in  the  most  substantial, proper and best 
workmanship using materials  of best quality in strict  accordance  with  the specifications  to  the  entire  
satisfaction of the Engineer-in- charge.  
 
GC-53 WORK IN MONSOON : 
When the work continues in monsoon, the contractor shall maintain minimum labour force required, for the 
work and plan and  execute the  construction and erection work according to  the  prescribed schedule.  No 
extra rate will  be  considered  for  such  work in monsoon.  During  monsoon  and  entire  constructing  period  
the contractor shall keep the site free from water at his own cost.  
 
GC-54 WORK CLOSED ON SUNDAYS & HOLIDAYS & BETWEEN SUNSET AND SUNRISE:  
No work  shall  be carriedout on Sundays and Corporation Holidays and  no  work  shall  be  carried out 
between sunset and sunrise. Except  with  the  special  permission  of  Engineer-in-charge in writing  
perviously obtained and with  holding  such  permissions shall be no ground of complaint  on  the  part  of 
contractor  or cause for compensation  to  them. Working period shall be maximum eight (8) hours per days.  
 
GC-55 EXTRA SUPERVISION CHARGES TO BE BORNE BY CONTRACTOR :  
Further to clause No.GC-54 when Engineer-in-charge  feels necessary to  give  permission to contractor for 
carrying  out work for period of more than Eight hours working period in a day and/or to continue work on 
sunday and Corporation holidays. Extra Supervision charges arising due to overtime working of Corporation's 
staff  shall be borne by the contractor  at prevailing  rates from  time to time. Such  extra supervision charges 
shall be deducted by Corporation from the running bill/s of the contractor at Surat Municipal Corporation's 
description.  
 
GC-56 DRAWING TO BE SUPPLIED BY THE OWNER :  
The  drawings  attached with the tender documents  shall  be  for general guidance of the contractor to enable 
him to visualize the type of work contemplated and scope of  work  involved.  Detailed working drawings 
according to which the work  is to be done shall be furnished from time  to  time  as  the  work  progresses.  The 
contractor shall study the drawings thoroughly in connection with other connected details  and  discrepancy  if  
any  bring  to the notice of the Engineer-in-charge before actually carrying out the work.  
 
GC-57 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR :  
Where drawings, date are to be furnished  by  the contractor they shall be as enumerated in special condition 
of contract and shall be  furnished  within the  specified  time.  Where  approval  of drawings  has  been 
specified  it  shall  be  the   Contractor's responsibility to have these drawings  got  approved  before  any work 
is taken up with regard to the same.  Any changes becoming necessary in these drawings during the execution 
of the work shall have to be carried out by the contractor at no extra cost. All final drawings shall bear the 
certification stamp as indicated below duly signed by both the contractor and Engineer- in-charge.  
 "Certified true for ___________________________________project Agreement No._________________________________  
Signed_________________   ____________________ Contractor Engineer-in-charge Drawings will be approved within 
three (3) weeks of  the  receipt of the same by the Engineer-in-charge.  
 
GC-58 SETTING OUT WORK : 
The contractor shall set out the  work on the site handed by the Engineer-in-charge and shall be responsible  
for  the correctness of the same. The work shall be carried out to the entire satisfaction of Engineer-in-charge.  
The approval thereof or partaking by Engineer-in-charge  in setting   out  work  shall  not   relieve contractor of 
any of his responsibilities. 
The contractor shall provide at his own cost  all necessary level posts, pegs, bamboos, flage, ranging,  rods,  
strings  and  other materials and labourers required  for  proper  setting out of the work. The Contractor  shall  
provide,  fix and be responsible for the maintenance of all  stakes,  temples level marks profiles and similar 
other things and shall take and necessary precautions  to prevent their removal or disturbance and shall be 
responsible for the conse-quence for such removal  or disturbance. The contractor shall also be responsible for 
the  maintenance  of  all  existing Survey  Marks, Boundary  Marks, Distance  Marks  and  Centre line marks  
either  existing  or  fixed by the Contractor. The Centre, longitudinal  or face lines and cross lines  shall  be 
marked  by small masonary pillars.  Each pillar  shall have distance mark at the centre for  setting  up the 
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theodolite. The work shall not be started  unless  the setting out is checked by Engineer-in-charge in writing  
but such approval shall not relive the contractor  of his responsibilities. The contractor shall provide all 
materials, labour  and other  facilities necessary for checking at  his  own cost.  
Pillars  bearing geodetic marks on site shall be protected by the Contractor. On completion of the work the 
contractor shall submit the Geodetic  documents according to  which  the  work  has  been carried out.  
 
GC-59 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTTNESS OF WORK:  
The contractor shall be entirely and  exclusively responsible for the correctness  of  every  part  of  the work 
and shall rectify completely and errors thereon at his own cost when so  instructed by Engineer-in-charge.  
 
1. Materials to be supplied by Contractor :  
Contractor  shall procure  and  provide  all   the materials required for the execution  and  maintenance of work 
including M.S. rods, all tools, tackle, construction plant and equipment except   the materials to be supplied by 
the owner detailed in the contract documents and  for  the transport thereof, owner, shall  made 
recommendations  to the respective authorities if designed by the contractor  but  assumes  no responsibility 
or any nature.  Owner shall  insist  for  procurement of materials with ISI Marks supplied by reputed firms on 
the DGS & D  List.   
2.  If however the Engineer-in-charge feels that work is likely to be delayed  due  to  contractor's  inability 
to  procure  the materials, the  Engineer-in-charge  shall have  the  right to procure materials from the market  
and the  contractor  will accept  these materials at the rates decided  by  Engineer-in-charge  
 
GC-60 MATERIALS TO BE SUPPLIED BY THE OWNER :  
1. If  the contract provides certain materials or  stores  to  be supplied  by  the  S.M.C.  such materials and 
stores  shall be transported by the contractor at his cost from  S.M.C's stores or Railway Station. The sum due 
from contractor for the value of materials supplied  by  the  owner  will be recovered from the R.A.Bill on the  
basis  of actual consumption of materials in the work covered and for which R.A.Bill has  been prepared.  After 
completion of the work contract  has  to account for the full quantity of materials supplied to him.   
2. The  value  of store materials supplied by the  S.M.C. to  the contract  shall be charged at  rates shown  
in  the  contract document and in case  any  other material not listed in  the schedule of materials  is supplied 
by  the  S.M.C., the  same shall  be charged at cost price  including  carting and other expenses inclurred in 
procuring  the  smae.  All materials so supplied shall remain the property of the owner  and shall not be 
removed from the site on any account.Any material remaining un-used at the time of completion of work  or  
termination  of contract shall  be returned to S.M.C.'s  store  or  any  other place as directed by the Engineer-in-
charge in perfectly  good condition at contractor's cost. When materials are supplied free of cost for us  in  
work  and  surplus  and  unaccounted balances thereof are   not  returned  to   the   Municipal Corporation, 
recovery in  respect  of  such  balance  will be effected at double the applicable issue rate of  the materials or  
the market rate whichever is higher.  
 
GC-61 CONDITIONS OF ISSUE OF MATERIALS BY THE S.M.C.:  
a) The  materials specified to be issued by  the S.M.C.  to  the contractor  shall be  issued  by  the  S.M.C.'s  
store  or at Railway  Station  and all expenses for its shifting  to  site shall be borne by the contractor. The 
materials will be issued during working hours and as per rules of S.M.C.  from  time to time.   
b) Contractor  shall bear  all  expenses  for  storage  and  safe custody at site of materials issued to him 
before use in work.   
c) Material shall be issued by the S.M.C.in Standard/non-standard sizes  as  obatined from manufacturer.   
d) Contractor  shall  construct  suitable godowns  at  site  for storing  the  materials  to proect the same 
from damage due to rain, dampness, fires, theft etc.   
e)  The contractor  should  take  the  delivery  of the materials issued by the S.M.C.  after satisfying himself  that  
they are in good conditions. Once the materials are issued,  it will be the responsibility of the Contractor  to  
keep  them  in  good condition and in safe custody. If the materials get damaged or if they are stolen, it shall  be  
the  responsibility  of  the contractor to replace them at his according  to  the  instruc- tions of the Engineer-in-
charge.   
f)  For  delay  in supply or for non supply  of  materials  to  be supplied by the S.M.C., on account of natural 
calamities,  act of  enemies,  other difficulties beyond  the  control  of  the S.M.C., the S.M.C. carries non-
responsibilities.  In  no  case the contractor shall be entitled to claim any compensation for loss suffered by him 
on this account.   
g)  None of the materials issued to the contractor, shall be  used by  the  Contractor  for  manufacturing  items 
which  can  be obtained from manufacturer. The materials  issued by the owner shall be used for the work only 
and no other purpose.   
h)  Contractor shall be  required to execute indemnity bond in the prescribed form  for the same custody and 
account of materials issued by the owner.   
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i)  Contractor shall furnish sufficiently  in advance a Statement of his requirements of quantities of materials to  
be supplied by the S.M.C. and the time when the same will  be required for the work, so as to enable Engineer-
in-charge to make  arrange-ments to procure and supply the materials.   
j)  A  daily  account  of  materials issued by the owner shall  be maintained  by  the  Contractor   showing 
receipt, consumption and balance in head in the  form  laid  down by  Engineer-in-charge with all connected 
paper and shall be always available for inspection in the site office.  k) Contractor shall see that  only  the  
required  quantities  of materials are got issued  and  no more.  The  contractor shall be responsible  to  return    
the   surplus  materials in good condition at S.M.C.'s store at his own cost.  
 
GC-62 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER :  
Notwithstanding anything  contained to the contrary in any of the clauses  of this contract, where any materials  
for the execution of the contract are procured  with  the assistance of  the S.M.C. either by issue  from  S.M.C. 
stock or purchase made under orders or permits or licences  issued  by the Government, the contractor shall 
hold the same materials as trustees for owner and  use such materials economically and solely for the purpose 
of contract and not dispose them off without  the permission of S.M.C.and return, iif required by Engineer-in-
charge,  all surplus  or unserviceable materials that may be left with him after the completion  of  the contract 
or at its termination for any reason whatsoever  on  his being paid or credited such  prices  as Engineer-in-
charge  shall determine having  due regard to the  conditions of the materials. The  price allowed  to contractor 
shall  not  exceed  the  amount charged  to him   excluding  the  storage  charges  if  any.  The decision of  
Engineer-in-charge shall be final and  conclusive in such  matters. In the event of breach of the aforesaid 
condition, the contractor shall in terms of licence of  permits  and/or  for criminal breach of trust be liable to 
compensateS.M.C.  at double rate or any higher rates.In the event of these  materials at that time having higher 
rate or not being available in the market then any other rate to be  determined  by  the  Engineer-in-charge and 
his decision shall be final  and conclusive.  
 
GC-63 MATERIALS OBTAINED FROM DISMANTLING :  
If the  contractor, in the course of execution of  work is called upon to dismantle any part  for reasons other 
than on account of bad or imperfect work, the  materials obtained  from  dismantling will be the property of 
the S.M.C. and will  be  disposed  of  as per instruction of Engineer-in-charge in the best interest of the S.M.C.  
 
GC-64  ARTICLE OF VALUE OR TREASURE FOUND DURING CONSTRUCTION: 
All gold, silver and other minerals  of any discription  and  all previous stones, coins, treasures, relics, 
antiquities  and other similar things which shall be found in under or upon site  shall be the property of the  
owner  and  the contractor shall property preserve the same to the  satisfaction of Engineer-in-charge  and 
shall hand over the same to the owner.  
 
GC-65 DISCREPANCIES BETWEEN INSTRUCTIONS :  
If there is any discrepancy between  the  various stipulations of the  contract documents of instructions to the 
contractor  or his authorised  representative or if  any  doubt  arises  as  in  the meaning of such stipulation or 
instructions, the contractor shall immediately refer in  writing  to  the  Engineer-in-charge  whose decision 
shall  be  final and  conclusive and no claim for losses caused by such discrepancy,shall in any event be 
admissible.  
Incase there is any descripancy  in measurements shownin drawinge and specifications, the same shown in 
drawing shall be considered as final and  will  be binding upon the contractor.  
 
GC-66 SCHEDULE OF QUANTITIES AND EXTRA ITEMS :  
A. Schedule of Quantities : 
Variations in the quantities of work in schedule of quantities shall  not vitiate  the  contract. The rates quoted  
for  the individual items  shall  apply for the  quantities  of  work increased or  decreased  by  not more than 
twenty percent for each of the items,  should  the quantities  of  work actually involved under any item very by 
more than twenty (20%)percent, the rate for  such item of work shall be revised in accordance with the   
procedures indicated under  clause  "Extra Items". The payment for the items will, however, continue to be at 
the original rate till the revised rate decided. 
 
B. Extra Items : 
Extra Items of  work  shall  not vitiate  the contract.  The contractor shall be bound to execute extra 
items  of  work  as directed by the Engineer-in-charge. The rates for  extra items shall be derived from 
the S.O.R.(R&B Division) Year 2013-2014 and quoted premium of tender. If the rate of extra item is not 
available in S.O.R.  it will be derived on prevailing market rate.  
 
GC-67 ACTION WHEN NO SPECIFICATION IS ISSUED :  



 

[  36  ] 

In case of any class  of work  for  which  no  specification  is supplied by the  S.M.C.  in  the tender 
documents,such work shall be carried out in accordance  with I.S.S. do not cover the same, the work  should be 
carried  out  as  per  standard  Engineering practice subject to  the approval of Engineer-in- charge.  
 
GC-68 ABNORMAL RATES : 
Contractor is expected to quote rate for each item after careful analysis of cost involved for  the  performance  
of the completed item considering  all specifications  and conditions of contract. This will avoid loss of profit or 
gain in case  of curtailment or change or specification  for  any item. In case it is notice that the rates quoted by 
a tenderer for any item is  usually  high  or unusually low, it will be  sufficient  cause   for  rejection  of tender  
unless  the S.M.C. is convinced  about the reasonableness of  the rates on scrutiny  of  the  analysis for such rate 
to the furnish-ing by the tenderer or demand.  
 
GC-69 ASSISTANCE TO ENGINEER-IN-CHARGE :  
Contractor  shall  make available  to Engineer-in-charge free of cost all necessary instruments  and  assistance 
in checking  of any  work  made by the contractor for taking measurement of work.  
 
GC-70 TEST OF QUALITY OF WORK : 
1.  All workmanship shall be of the  best  kind  described  in the contract document and in  accordance with the 
instructions  of Engineer-in-charge   and  shall be subjected from time to time to  such  test  at contractor's cost 
as the Engineer-in-charge may directed at the place  of manufacture of fabrication or on site or at any such 
place.Contractor shall provide assistance, instruments  labour and materials as are normally required for 
examining measuring and testing any work workmanship as may be selected  and required by Engineer-in-
charge.   
2.  All tests will be necessary in connection with  the  execution of work as decided by Engineer-in-charge shall 
be carried out at  an approved  laboratory at contractor's cost.  
3.  The  contractor  shall  furnish  to Engineer - in - charge for approval when requested or if required  by  the  
specification adequate samples of all materials and  finished  goods  to  be used  in  work  and sufficiently in 
advance to permit test and examination thereof.  All  materials  furnished  and  finished goods  applied  in  
work  shall be exactly as per the approved samples.  
4.  All the testing charges shall be borne by the Contractor.  
 
GC-71 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP :  
If it shall appear to the  Engineer-in-charge  that any work  has been executed with materials of inferior  
description, or quality or are unsound or with unsound imperfect or unskilled workmanship or otherwise  not  
in accordance  with  the contractor  shall, no demand in writing  from  Engineer-in-charge  or  his   authorised 
representative   specifying  the   work,  materials  or  articles compained  of,  notwithstanding  that  the  same  
may  have  been inadvertantly  passed, certified and paid for  forthwith  rectify or remove and reconstruct the 
work,  specified  and  in the event of failure to do so within a period to be  specified by Engineer- in-charge in 
his aforesaid demand, contractor  shall be liable to pay compensation at the rate of one  (1) percent of  the 
tendered cost of work for every Ten  (10) days limited to a maximum of Ten (10%) Percent of the value of 
work  while  his  failure  to do so continue and in  the case of any  such  failure  the Engineer-in- charge may on  
expiry of the notice period rectify and remove and re-execut the work or remove and replace with  other at  the 
risk and  cost  of  the Contractor.  The decision of  the Engineer-in- charge  as  to any  question arising under  
this  clause shall be final and conclusive.  
 
GC-72 SUSPENSION OF WORK  : 
Contractor  shall, if ordered in writing by Engineer-in-charge or his  representative temporarily suspended the  
work  or  any part thereof for such time (not exceeding  two  months) as ordered and shall not  after receiving  
such written order proceed  with the work  until  he shall  have  received a written order to proceed therewith 
the contractor shall not be entitled to claim compensa- tion  for  any loss  or  damage  sustained  by  him by 
reason of temporary suspension of work as aforesaid. An  extention  of time for completion  of  work  will  be  
granted  to  the  contractor corresponding to the delay caused by such suspension of  work  if the applied for 
the same provided the suspension was  not  conse- quent upon any default or failure on the part of the 
contractor.  
 
GC-73 OWNER MAY DO PART OF THE WORK : 
When the contractor fails to comply  with  any instructions given in accordance with the provisions of this 
contract,the S.M.C. has the  right  to  carry  out  such parts of work as the S.M.C.  may designate whether by 
purchasing materials and engaging  labour or by the agency of another contractor. In such case the S.M.C.shall 
deduct  from the amount  which  otherwise  might  become  due  to contractor  the  cost  of such work and 
materials with Ten  (10%) percent added to cover all departmental charges  and  should  the total  amount  
thereof  exceed  the  amount  due  to  contractor, contractor shall pay the difference to S.M.C.  
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GC-74 POSSESSION PRIOR TO COMPLETION : 
The Engineer-in-charge shall have the right to take possession of or  to  use  any  completed  or  partly 
completed work or part of work,  such  possession or  use  shall  not  be  deemed  to be an acceptance   of  any   
work  completed  in  accordance  with  the contractor.  If  such  prior  possession  or  use by Engineer-in- 
charge delays the progress of work, equitable adjustment  in  the time of completion will be made and the 
contract  shall be deemed to be modified accordingly.  
 
GC-75 COMPLETION CERTIFICATE : 
As  soon as the work  has  been  completed  in  accordance  with contract (except in  minor  respect that do not 
effect their use for  the  purpose for  which they are intended  and  except  for maintenance thereof) as per 
general conditions  of  contract  and has passed the tests on  completion, the Engineer-in-charge shall issue a 
certificate (hereinafter  called  completion certificate) in which he shall  certify  the  date  on  which  work  has  
been completed and has  passed  the said tests  and  S.M.C.  shall  be deemed to have taken  over work on the 
date so certified. If work has been divided  in various groups in  contract, S.M.C. shall be entitled to take over 
any  group   or  groups before the other or others  and  there-upon  the  Engineer-in-charge  will   issue  a 
completion certificate  which  will, however, be for  such  group or groups so taken over  only. In  order  that  
contractor  could obtain  a  completion certificate, he shall made good,  with  all speed  any defect arising from 
the  defective  materials supplied by contractor or workmanship or  any act or ommission of contract that may 
have  been  discovered  or  developed  after the work or group of works  has  been  taken  over.  The  period  
allowed for carrying out such work will be normally, one month. If any defect be not remedied within a 
reasonable time, S.M.C. may  proceed  to do work at contractor's  risk and expenses  and  deduct  from the final 
bill such amount as may be decided by  S.M.C. If  by reason of  any  default  on  the  part  of the  contractor, a 
completion certificate has not been issued in respect  of  every  portion of work within one month after the  
date  fixed  by  contractor  for completion of work, S.M.C. shall be at liberty to use work or any portion thereof  
in respect of which a completion-certificate has been issued, provided that work or the portion thereof so used 
as aforesaid shall be afforded reasonable opportunity for completion of this workfor the issue of completion 
certificate.  
 
GC-76 SCHEDULE OF RATES : 
1.  The price/rates quoted by the contractor shall be remain firm till the issue  of finalcertificate and shall  be  
subject to price ADJUSTMENT CLAUSE GC-35.  Schedule  of  rates  shall  be deemed to include and cover all 
costs expenses and liabilities of every description and all risks of every kind  to  be taken in executing, 
completing  and  handling  overwork  to owner by contractor.  Contractor  shall be deemed  to  have  known  
the nature, scope, magnitude and the extent of work and materials required  through contract  documents  may  
not   fully   and precisely furnish them.  He  shall make such provision in the schedule of rates as he  may  
consider necessary to cover the cost of such items of work  and materials as may bereasonable and necessary 
to completion work. The opinion  of  Engineer-in-charge as to the item of work shall  be  final  and binding on 
Contractor although the same may be not shown  on or described specifically in contract documents. 
2.  The Schedule of rates shall be deemed  to include  and  cover the cost of all constructional  plant, temporary  
work, pumps, materials,  labour and all other materials  in connection with each item in schedule of rates and 
the  execution  of work or any portion thereof furnished complete in  every  respect and maintained as shown 
or described in the contract  document or as may be ordered in writing  during  the continuance  of the 
contract. 
3.  The Schedule of rates shall be deemed to include and cover the cost of all royalties and free for the articles 
and processes, protected  by letters patent or otherwise incorporated in or used in connection with work, also 
all royalities,  and other payments in connection with materials of whatsoever kind for work and shall include 
an indemnity to-owner which contractor hereby gives against all action, proceeding, claims, damages, costs 
and expenses arising from the incorporation in use of work of any such articles, processes or materials.  Octroi 
of other Municipal or Local Board charges if levied on materials equipment of machineries to be brought to site 
for use on work shall be borne by   the contractor. 
4.  No  exemption  or reduction of custom duties excise duties, sales-tax  or  any other taxes or charges of the  
Central  or State Government any local body whatsoever will  be granted to obtained. All of such expenses shall  
be deemed  to have been included in and covered by schedule of rates.  Contractor will also obtained and pay  
for all permits or other  privileges necessary to complete work. 
5.  The schedule of rates shall be deemed to include  and cover risk on  account of delay or intereference with 
contractor's conduct  of work which  may occure  from any cause including orders  of S.M.C. in the exercise of  
his power and no account of extension of  time granted due to various reasons. 
6.  For work under unit rate basis  no alteration will be allowed in the schedule of rates by reason of work or 
any part of them being field, altered extended, diminished or ommitted.  
 
GC-77 PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS :  
1.  All  measurements shall be  in metric system. All the work  in progress  will  be jointly measured by the 
representative  of Engineer-in-charge and contractor's  authorised  agent.  Such measurements will be got 
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recorded in the measurement  book  by the Engineer or his authorised  representative  and  signed by 
contractor  or  his authorised agent in token of acceptance. If the  contract  or his authorised  agent  fails  to be  
present when  even  required  by the  Engineer-in-charge  for  taking measurements for any reasons 
whatsoever, the measurement will be taken by the   Engineer - in - charge   or his   authorised representative 
not  withstanding the absence  of contract and these measurement  will be deemed to be correct and binding 
on contractor. 
2.  Contractor  will submit  a  bill  in  approved proforma   in duplicate  to  the Engineer - in - charge  of the 
work giving abstract and detailed measurements  of various items executed during  a  month  as mutually 
agreed.  The  Engineer-in-charge shall verify the  bill and  the  claim,  far  as admissible, adjusted  if possible, 
within  10  days of presentation of the bills. 
3.  In case of Tenders  for  completed items of work, contractor may  be allowed 'Secured Advance' on the 
Security of materials brought to site for execution of the constructed items of work the  extent of  75% of the 
value of materials of unperishable nature and an agreement bedrawn up with contractor under which the 
owner secured  a  lien  on  these materials  and is safe guarded against  losses  due  to   any reasons 
whatsoever. Recoveries of advance paid would  not be post-poned till  the whole  work is completed but shall 
be adjusted from his work done  or   the materials  used, the necessary deductions being made when the items  
of  work in which they are  used and are billed  for.  When  the mode of measurement is not covered by 
contract for any item of work it shall be as per latest I.S.I.  
 
GC-78 RUNNING ACCOUNT PAYMENT TO BE RECOVERDED AS ADVANCES :  
1.  All running  account  payments shall be regarded as  payments by way of advance against the final payment  
only  and  not as payment for work actually  done  and  completed and shall not preclude the  requiring of  bad,  
unsound  and  imperfect  or unskilled work  to be removed and taken away and reconstructed or to be 
considered as an admission of the  due performance of contract or any part thereof.  
 
GC-79 NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT :  
If the contractor considers that  he is entitled to extra payment or compensation or any  claim  whatsoever in  
respect of work, he shall forthwith give notice in writing  to the Engineer-in-charge about  his extra payment 
and/or compensation.  Such notice shall be given to the Engineer-in-charge within Ten  (10) days from the 
happening of any event upon which contractor  basis  such  claims and such notice shall contain full particular 
of  the  nature  of such claim with full  details  and  amount  claimed.  Failure  on the part of the  contractor  to  
put forward  any claim  with the necessary particulars as  above  within  the  time above specifed shall be an 
absolute waiver thereof.  No commission by S.M.C.  to reject any such claim and no delay in dealing  therewith 
shall be waiver  by  S.M.C.  of any rights in respect thereof.  
 
GC-80 PAYMENT OF CONTRACTOR'S BILL : 
1.  The price to be paid by the S.M.C. to contractor for the work to  be done  and  for  the performance of all the 
obligations under taken by the contractor  under  contract shall be  based on the contract price and payment to  
be made accordingly for the work actually executed and approved  by  the  Engineer-in-charge.  
2.  No payment shall be made for work costing less than Rs.5,000/-till the work  is  completed  and  a certificate 
of completion given. But in  case  of  work  estimated  to  cost more  than Rs.5,000/- contractor on submitting  
the bill thereof will  be entitled to receive a monthly payment,  proportionate to  the part thereof, approved and 
passed by  Engineer-in-charge whose certificate of  such  approval  and  passing  of  the  sum so payable  shall  
be  final  and  conclusive against contractor. This  payment will be made after making  necessary  deductions as 
stipulated  elsewhere  in  the  contract   documents   for materials,   security   deposit,  etc.  The  payment  shall 
be released to the contractor  within  Thirty    ( 30 )  days  of submission of the bill in case of running bill and 
with in two (02) months in case of  final  bill,  contractor shall present the  bill duly pre-receipted on proper 
revenue stamp. 
Payment due to Contractor shall be made by the by crossed Accounts payee cheque in Indian currency 
forwarding the same to the registered office of the contractor.  Owner shall not be responsible if the cheque  is 
mislaid or misappropriated by unauthorised person.  
 
GC-81 FINAL BILL : 
The  final  bill  shall  be  submitted  by Contractor within two (02) month of the date of physical completion of  
work, Otherwise the  Engineer-in-charge certificate of the measurement  and  of total amount payable for work 
shall be finalised binding  on all parties.  
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GC-82 RECEIPT FOR PAYMENT : 
Receipt  for  payment made on account of work when executed by a firm must be signed by a person holding 
power of attorney in this respect  on   behalf of contractor  except when described in the tender as a limited 
company  in  which case the receipt  must be signed  in  the name  of  the company  by one  of its  principal 
officers  or  by some  other  person  having  authority  to give effectual receipt for the Company.  
 
GC-83 COMPLETION CERTIFICATE : 
1. When  the contractor  fulfil his obligation as  per terms  of contract  he shall  be  eligible  to  apply  for   
completion certificate.  Contractor  may apply  for  separate  completion certificate  in respecf  of  each  such  
portion  of  work by submitting the completion documents alongwith such application for  completion 
certificate. 
The Engineer-in-charge shall normally issue  to contractor the completion certificate within 2   (Two) month 
after receiving an application thereof from contractor  after  verifying  from the complete  documents  and 
satisfying himself that work  has been completed  in  accordance with  and as set out  in  the construction and 
erection drawings and  the contract document. Contractor  after  obatining  the completion certifi-cate  is 
eligible to present the final bill for  work  executed by him under the terms of contract.  
2. Within 2  (Two)     month of completion of work in all respect contractor  shall   be   furnished  with a 
certificate by  the Engineer-in-charge of such completion but no certificate shall be given nor shall work be 
deemed to have been executed, until all (1) scaffolding, surplus materials and rubbish is clearing off site 
completely  (2)  until work shall have  been measured by the Engineer-in-charge  whose measurement shall  be 
binding and conclusive and (3) until all the  temporary works,  labour and staff colonies  etc.  constructed are 
removed and the work site cleaned to the satisfaction of the Engineer-in-charge. If contractors  shall  fail  to  
comply  with the requirements as aforesaid  or before date fixed for the completion of work,the Engineer-in-
charge may at the  expenses  of  contractor remove such scaffolding, surplus materials  and  rubbish  and 
dispose of the same he thinks fit.  
3. The following documents  will  form the completion documents :  
(a) Technical documents according  to which work  was  carried out. 
(b) Construction drawings showing  therein   the modifications and corrections made during the course of 
execution signed by   Engineer-in-charge. 
(c) Completion certificate   for "Embedded"   or "Covered" up work. 
(d) Certificate of final levels  as set out for various works.  
(e) Material appropriation   statement for   the materials issued  by owner for work and  list of  surplus 
materials returned to  S.M.C.'s store  duly supported by necessary documents.  
4. Upon  expiry of the period of defects  liability  and  subject to  Engineer-in-charge  being  satisfied  that  work 
has  been duly  maintained by contractor during  the  defects  liability period as fixed originally, or as  external  
subsequently  and the contractor has in all respects  made  up by subsidence and performed all his  obligations  
under  contract, the Engineer- in-charge  shall  (without  prejudice  to the  rights of owner in  any  way)  give 
final  certificate  to  that  effect.  The Contractor  shall not be  considered  to  have  fulfilled  the whole  of his 
obligation until final  certificate  shall  have been given by the Engineer-in-charge  notwithstanding previous 
entry upon and taking possession, working or using of the same or any part thereof by owner.  
5. Final Certificate only Evidence of Completion :  
Except the final certificate no other certificate or  payments against a certificate or an general account shall  be 
taken to be an admission by owner of the due performance of contract or any part thereof or of   occupancy  
validity  of any  claim by the contractor.  
 
GC-84 TAXES, DUTIES, OCTROI, ETC. : 
The Contractor shall be liable to payment of all the  Central/ State/Local Bodie's Levies, taxes or  duties etc. 
The  SMC  shall neither bear it nor  reimburse  at   any  time  but  will  ensure deduction of  Central/State/Local  
levies  and taxes at Source at the rate provided under the relevant statutes  from  time to time inforce. Further 
the work contract tax or sale tax shall be borne by the Contractor as per Rules and Regulations of Government. 
1% Construction Cess will be deducted from respective R.A. Bill and Final bill in accordance with the 
prevailing norms of Govt. of Gujarat (If applicable). 
 
GC-85 INSURANCE : 
Contractor  shall at  his  own  expenses carry and maintain  with reputable Insurance  Companies to  the 
satisfaction  of owner as follows :  
1. Employees State Insurance Act : 
Contractor agrees to and does hereby accept full and exclusive liability for compliance with all obliga-tions  
imposed by the Employees' State  Insurance Act 1948, and Contractor further agree  to  defend, indemnify and 
hold owner harmless from any liability or penalty  which  may be imposed by the Central or State Government 
of Local authority by reasons of any asserted violation by  contractor  or  Sub-Contractor of the Employees' 
State  Insurance  Act, 1948 and also from all claims, suits or proceedings that may be  brought against owner 
arising tender, growing out of  or by reasons of the work provided for by this contract  whether brought by 
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employees of Contractor, by third parties  or  by Central or State Government  authority or  any administrative  
Sub-division thereof.  Contractor   agrees  to fill  in  with  the  Employees State Insurance Corporation, the 
declaration  from  and  all forms which   may   be required in respect  Contractor's  or Sub-contractor's 
employees these aggregate  remuneration   is Rs. 400/-p.m.or less and who are employed  in  work provided 
for or those covered by E.S.I from time  to time  under the agreement.  The Contractor shall deduct  and   secure   
the agreement  of  the Sub-contractor  to deduct  the  employees' contribution  as per the first  Schedule of  the  
Employees' State  Insurance Act from wages. Contractor shall  remit and secure the agreement of Sub-
contractor  to remit to the State Bank of India Employees' State Insurance Corporation Accounts, the 
employees contribution as required  by  the Act Contractor agrees to maintain all cares and  record  as 
required  under the Act  in respect of employees and  payments and  contractor shall secure the agreements of 
the sub-contractors to maintain such records, any  expenses  incurred for the contributions or maintaining 
records   shall  be  to contractor's  or  sub- contractor' account.  Owner  shall  retain such sum as may  be 
necessary from  the  contract  value  until contractor shall furnish satisfactory proof that all contribution as  
required by the Employees' State Insurance Act 1948 have been paid.  
2. Workman's  Compensation And Employees Liability Insurance : 
Insurance  shall  be  effected  for  all contractors employees engaged in the performance  of   this contact. If  any 
part of work is sublet, contractor shall require the sub-contractor to provide   workmans'   compensation   and  
employer's liability insurance which may be required by owner.  
3. Other  Insurance required under law or regulation by owner :  
Contractor shall also carry and maintain  any  and  all  other insurance which may be required under any  law  
or  regulation from time to time. He shall also carry and  maintain any other insurance  which  may  be required 
by owner.  
 
GC-86 DAMAGE TO PROPERTY : 
1. Contractor shall be responsible for making good to the satisfaction of owner any loss of and any 
damage to all structures and properties belonging to owner or being executed or Procured by owner or of 
other Agencies within the premises of all work of owner, if such loss or damage is due to fault and / or  the  
negligence or will full act or omission of contractor, his  employees, agent   representatives  or Sub- 
contractors. 
2. Contractors shall  indemnify  and keep owner harmless of  all claims for damage to   properties  other 
than S.M.C's property arising under or by reasons of this  agreement if such claims result from the fault  and / 
or    negliance or willful  act of omission of contractor, his employees, agents, representatives or sub-
contractors.  
 
GC-87 OUR LAWS AND REGULATIONS : 
1. The contractor  shall  be reponsible for the strict compliance of and shall ensure  strict  compliance by  
his sub contractor employees and  agents  of all  labours  and others laws, rules or regulations having   the  
force    of law affecting    the relationship of employer  and employee between the contractor/ sub-contractor   
and their respective employees.  
2. No labour below the age of eighteen (18) year be employed on work.  
3. Contractor  shall pay to the labours engaged on work according the law.  
4. The  Contractor  and  sub-contractors o f the contractor shall obtain  proper  authority  designated in 
this behalf under any application law,  rules  or  regulations  (including  but  not restricted to the  factories Act 
and Contract Labour Abolition and Regulation Act 1970, ) in  so  far  as applicable) any and all such  licenses,  
consents,  Registration   and / or  other authorisation  as  shall  from  time  to  time  be  or  become necessary  
for  relating to the execution of work or any  part of portion  thereof  or the storage or supply of any materials 
or  otherwise  in  connection  with  the   performance  of the contract  and  shall at  all  times  observance  by  
the  sub- contractors, employees and agents of all terms  and conditions of the said licenses, consents, 
regulation and other authorisa- tion and  laws, rules and regulations applicable thereto.  
 
GC-88 CONTRACTOR TO INDEMNIFY OWNER : 
1. The  Contractor shall indemnify and keep indemnified the owner and  every  member,  officer  and  
employee of owner from  and against all action, claims, demands and liabilities whatsoever and  in  respect  of 
the breach  of  any  of the above clauses and/or against any claim, action or  demand  by  any  workman/ 
employee of the contractor  or any sub-contractor and or  from any  liability  and  way  to  any  workman / 
employee  of  the contractor or  any  sub-contractor  under  any  law,  rule  or regulations having the force of 
law, including but not limited to claims  against  the  owner under the  workman compensation Act 1923. The  
employees' Provident Funds Act 1952  and/or the Contract Labour (Abolition and Regulations) Act, 1970.  
2. Payment of claims and damages : 
 If  owner  has  to  pay any money in respect of such claims or demands as aforesaid, the amount so 
paid and the cost incurred by the owner  shall be  charged  to  and  paid  by  contractor without  any  dispute 
notwithstanding the same may  have  been paid without the consent or authority of the Contractor.  
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3. In every  case  in which by virtue of any provision applicable in the workman's Compensation Act 
1923 or  any  other  Act, be obliged  to pay compensation to workman employed by Contractor the amount of 
compensation so paid, and without  prejudice  to the rights  of  S.M.C.  under  sec.(12) Sub-section (2) of the 
said Act, S.M.C. shall  be at  liberty to recover  such amount from  any  surplus  due  to  the  contractor  or  the 
security deposit.  S.M.C. will  not be bound to contest  any claim made under section (12) Sub-section (2)  of  
the  said  Act  except or written   request  of Contractor  and   upon the contesting of such claim.  
4. The Contractor  shall   protect   adjourning   sites  against structural decorative and other damages that 
could  be  caused to  adjourning  premises  by  the execution of these works and made good at his cost, any 
such damage, so caused.  
GC-89 IMPLEMENTATION OF APPRENTICE ACT 1964 :  
Contractor shall  comply with  the  provisions of the Apprentice Act  1964  and the orders issued thereunder 
from time to time. If the fails to do so, it will be  a breach of contract.  Contractor shall also be liable for  any  
particular  liability  arising  on account of any violation of the provisions of the Act by him.  
 
GC-90 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS :  
Contractor shall comply with all the rules and regulations of the local sanitary authorities or as framed by  
owner  from  time  to time for the protection of health  and  sanitary  arrangements of all labour directly  or  
indirectly  employed on the work of this contract.  
 
GC-91 SAFETY CODE : 
GENERAL : 
Contractor shall  adhere to safe construction practice and guard against  hazardous  and   unsafe   working 
conditions  and  shall comply with owner's safety rules and set fourth herein.  
1. First Aid and Industrial Injuries :  
1.1 Contractor shall maintain first aid facilities  for  its employees   and  chose of  his  sub-contractor.  
1.2 Contractor shall  make outside arrangements for ambulance service  and  for  the treatment  of 
industrial  injuries. Name of those providing these  services shall be furnished to Engineer-in-charge  prior  to  
start  of  construction, and their telephone numbers   shall  be prominently posted in contractor's field office.  
1.3 All  injuries  shall  be  reported  promptly  to Engineer- in-charge,  and  a copy of  Contractor's  report  
covering each  personal  injury  requiring  the  attention   of   a physician shall be furnished to owner.  
2. General Rules : 
2.1 Carrying, striking, matches, lighters inside  the  project area &  smoking within the job site is strictly 
prohibited Violators   of   smoking   rules   shall   be   discharged immediately. Within the operation area, not 
hot work shall be  permitted without valid gas safety, fire permits.  The Contractor shall also  be  held liable 
and responsible for all  lapses  of  his  sub-contractors/ employees  in this regards.  
3. Scaffolding : 
3.1 Suitable scaffolding shall  be  provided   for workmen for all works  that can not safely be done from 
the ground  or from solid construction except  such  short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the  ladder and if the latter is  used  for  
carrying  materials  as well, suitable foothold  sand  handholds   shall  be provided on the ladder and the same  
shall  be  given  inclination not steeper than 1 to 4 (1 horizontal and 4 vertical).  
3.2 Scaffolding or  staging  more than 3.6 M (12')  above the ground  or  floor,  swing  or  suspended from  
an overhead support or erected   with stationary  support shall have a guard rail properly attached, bolted, 
braced and otherwise fixed at least 1.0 M (3') high above the floor or platform of  scaffolding or staging  and 
extending along the entire length of the outside ends thereof with only such openings as may be necessary  for 
the delivery  of  materials. Such scaffolding or  staging shall be so fastened as to prevent it from  swaying from 
the building or structure. 
4. Maintenance of Safety Devices : 
4.1 All scaffolds, ladders and other safety devices mentioned or described  herein  shall  be   maintained   
in some conditions   and  no scaffold, ladder or equipment shall be altered or removed   while it  is  in  use.  
Adequate washing facilities should be provided at  or  near place or work.  
5. Display or Safety Instructions :  
5.1 These safety  provisions should be brought to the notice of all  concerned  by display  on  a  notice 
board at a prominent place at the work-spot. The person responsible for compliance of the safety code shall be 
named therein by the Contractor.  
6. Enforcement of Safety Regulations :  
6.1 To ensure effective enforcement of the rules and regulations relating safety precautions, the 
arrangements made by the contractor  shall be open  to inspection by the welfare Officer,  Engineer-in-charge  
of safety Engineer of  the owner or their representatives.  
7. No Exemption : 
7.1 Notwithstanding the above clause 1.0 to 13.0 there is nothing to exempt the contractor from the  
operations of any other Act or rules  in  force  in the  Republic  of India.  
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7.2 In addition to the above, the Contractor shall abide by the safety  code  provision as per C.P.W.D. Safety 
Code framed from time to time.  
 
GC-92 ACCIDENTS: 
It shall be the contractor's responsibility to  protect  against accidents  on the work. He shall indemnify the 
Municipal Corporation against any claim for damage or for injury to persons or property resulting from, and in  
the  course of work and also under the provision of the Workman's  Compensation  Act.  On  the occurrence of 
an accident  arising  out of the works which results in  death  or  which  is  so serious as to be likely to result in 
death, the contractor shall within  twenty  four  hours  of  such accident, report in writing to the  Engineer-in-
charge, the facts stating clearly  and is sufficient  details  the circumstances of such  accident and the 
subsequent  action. All other accidents on the works involving  injuries  to persons  or  damage to property 
other  than  that  of the contractors shall be  promptly reported to  the  Engineer-in-charge  stating  clarly  and  
in  sufficient details  and  facts  and  circumstances of the accidents and  the action taken. In  all  cases  the 
contractor shall indemnify  the Municipal Corporation  against  all  loss  of  damage resulting directly  or 
indirectly  from  the Contractor's failure to report in  the  manner   aforesaid.  This  includes  penalties  or  fine 
consequency  of  failure  to  give  notice  under   the workman's compensation Act or failure to confirm to  the  
provisions of the said. Act in regard to such accidents.  
In the event of  an  accident  in  respect  of which compensation may become  payable  under  the workmen 
compensation Act VIII of 1923 including all modification thereof whether such compensation may  become  
payable  by  the  contractor  or  by  the  Municipal Corporation  as  principal  employer, the  Engineer-in-charge 
may retain out of money due and payable to the contractor such sum or sums of money as may, in the opinion 
of the Engineer-in-charge be sufficient to meet such  liability.  On receipt of award from the labour commission  
in  regard  to  quantum  of  compensation, the difference in amount will be adjusted.  
GC-93 It is clarified that if the contractor makes his own arrangements for  water  required  for construction  
and  labour  camp etc. by drilling  bore.  No  water  charges  will be  recovered from  the contractor. On  the  
otherhand,  even  if  the contractor  is not taking connection and makes  other arrangement  to  use Municipal 
water by tanker  or  tapping water  from  near private connection even  so  water  charges  shall  be  recovered  
as  per  relevant condition of the tender. 

 
 
 
 

Executive Engineer, 
New East (Sarthana) Zone  

Surat Municipal Corporation , 
                                                                                                                                 
Signature Of The Contractor. 
Name :- 
Address :- 
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8.0   SPECIAL CONDITIONS OF CONTRACT 
 

1. The work shall be carried out strictly as per GPCB/Government/High Court and 
Supreme Court Guide line and Judgment, manual scavenger act and prevailing act, 
laws, rules and regulation at the time of contract. 

2. Protective safety gears means, total safety measures – Air breathing apparatus and 
PPEs line Helmets, Gloves, Safety Belts, refractive jackets, Safety shoes, rope ladders, 
etc. shall be used while carrying out the work, steel rods, pickup tools, round stock 
cork screw, bucket. nylon ropes should be provided by Contractor own. 

3. The Contractor has to take all necessary precautions and safety measures against 
accident hazards such as chemical test, test for gases, safety belt, Air Breathing 
apparatus with air cylinder/Air Compressor, Air breathing apparatus with blower, 
dry cells, torches, generating set for lighting inside the area etc. complete as directed 
during day and night etc. complete. 

4. If necessity of Sewer jetting machine/Gulper (Suction) Machine/ pump arises, the 
machine/ pump should be provided to the Contractor. The requirement of machine / 
pump will be decided by Engineer/Officer in charge as per site condition subject to 
availability of machine / pump. 

5. Required measures for the traffic diversion and safety shall be arranged property by 
the contractor at his own cost. No extra payment shall be given. 

6. Termination of Contract: If work shall not carry out satisfactorily, the contract shall 
be terminated any time by issuing a single notice. 

7. The Contractor has to make satisfactory arrangements for office. SMC will provide 
site office place nearby the area free of cost and he should give the name of contact 
person (Supervisor) and his mobile Number same will be published to public. 

8. It is presumed that the contractor has read and clearly understood the various terms 
conditions and other important points of the tender and has quoted the rates 
accordingly. 

9. Tender once offered shall not be withdrawn except the permission of Surat Municipal 
Corporation. 

10. Tender once accepted shall be binding to the Contractor. Contractor has to submit 
E.M.D. Rs.22,000.00 in the form of Demand Draft in the name of Commissioner, Surat 
Municipal Corporation payable at Surat. 

11. The rate shall be inclusive of all taxes, levies, duties, insurance, registrations, 
transportations etc. However the service tax paid by the contractor shall be 
reimbursed on production of receipts and other relevant documents along with the 
running bills. 

12. The time limit of completion of work shall be 12 (Twelve) months (including 
monsoon) from the date fixed in written order to commence. However further time 
limit should be extended up to one / two year as per satisfactory performance of the 
work. The payment should be made on monthly basis, not on nos. of complaints. 

13. ACCIDENT LIABILITIES : 
The Contractor shall be responsible for all liabilities under workman compensation 
act, as under : 

(a) On  occurrence of accident, resulting in  death  of  workman employed  by the 
Contractor which is so serious as is  likely to  result in death of such workman 
who meet  with  accident, the  Contractor  shall  within 24  hours  of  accident,  
will intimate in writing to Engineer-in-charge of such  incidence. The   Contractor   
shall  indemnify   client,   against   all looses/damages sustained by the client 
resulting directly  or indirectly from his failure to give such intimation to client 
including  penalties/fins  if any, payable by  client  as  a consequence of client's 



 

[  44  ] 

failure to give notice under workman’s compensation  act  or otherwise to 
conform the  provision  of this act in regard to such accidents. 

(b) In  case  when such compensations as  above  becomes  payable under workman’s 
compensation act, whether by contractor or  by client  as principal employer, it 
shall be law full  for  the Engineer-in-charge to retain out of money due and 
payable  to the  Contractor,  such  sum or sums of money as  may  in  the opinion 
of the Engineer-in-charge be sufficient to meet  such a  liability, the opinion of the 
Engineer-in-charge shall  be final in regard to all matters arising under this 
clause. 

 
14. INSURANCE: The Contractor shall take "All Contract Risk Insurance Policy" for the 

estimated cost of this work "Work's Man Compensation Policy" for  all workers 
and labours of contractor and client  working  at site  and "Third Party Insurance 
Policy" to fully cover all  third party  type risk. The insurance policy so taken by the 
Contractor for such purposes shall be in the joint name of the Contractor and the 
client and the policy shall be deposited with the client. 

15. The Contractor shall arrange for the traffic diversion board, safety equipment, 
personal protective equipment such as helmets, refractive jackets, gumboots etc. for 
his employees as per guide lines of IS 11972:1987. 

 
          
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

Signature Of The Contractor. 
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9.0 PREAMBLE TO TECHNICAL SPECIFICATION (PRICE - BID) 
1.0   The Schedule of Quantities and Rates are to be read for the purpose of pricing in conjunction with 

instructions of tenderer, technical specifications, drawings and  General conditions for contract for 

Civil works. 

2.0   The price quoted in the summary of costs, sheets of schedule of quantities and rates shall be of all 

inclusive value for the work described including all costs and expenses which may be required in for 

the execution of the work described together with all general risks, liabilities and obligations set 

further or implied in the document on which the tender is based. 

3.0   The quantities furnished are approximate. In the event of actual quantities varying from those 

furnished herein below or items detailed or added, the percentage (Plus/Minus) quoted for the entire 

work shall remain, firm and no extra claims in this respect will be entertained. The payment shall be 

made based on the actual quantities in the complete work. 

4.0   All works shall be carried out strictly as per detailed specification whether actually specified or not. If 

not specified, as per directions of owner/Engineer-in-charge. 

5.0   Percentage (Plus/Minus) quoted by tenderer shall be firm even if the contract is split. 

6.0   Percentage (Plus/Minus) and the total amount entertained in the summary of cost, sheet of schedule 

of quantities and Rates shall be written in ink and shall be entered both in figures and words. 

7.0   Detailed specifications of items of work are described under section Detailed Technical Specification 

for each item of schedule of quantities and Rates.  The section gives guidelines to the reference of 

relevant clauses of specifications and mode of measurement.  Tenderer shall read this in conjunction 

with other technical specifications and quote accordingly. 

8.0   The measurements shall be as described in the detailed Technical specification of items of work, all 

measurements being not in accordance with the drawings with no allowance for waste. 

9.0   If Tenderer need any clarifications, they should obtain the same in writing from Owner/Engineer-in-

charge.  No notice will be taken of any verbal discussion in such matters. 

                      mm                   Millimetres 

                      cm                   Centimetres 

                      mt.                  Metres 

                      Km.                  Kilometres 

                      Sq.mt.               Square Meters 

                      Cu.mt.              Cubic Meters 

                      R.Mt.                Running Meters 

                      No.                  Numbers 

                      C.I.                 Cast Iron 

                      R.C.C.               Reinforced Cement Concrete 

                      Wt.                  Weight 

                      Kg.                  Kilogramme 

                      M.T.                 Metric Tonne 

                      M.D.                 Metre Depth 

                      M.S.                 Mild Steel 

                      I.S.                 Indian Standard 
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11.0  MEMORANDUM 

 
 

1. General Description of work : DESILTING AND CLEANING OF SEWER 
DRAINAGE MACHINEHOLE  OF 
EXISTING DRAINAGE LINE IN 
DIFFERENT SOCIETY TPS NO. 27 
(UTRAN-KOSAD), TPS NO. 73 (UTRAN), 
TPS NO. 86 (KOSAD), BHARTHANA, 
UMRA AND GOTHAN(REST PART OF 
RAILWAY) IN NEW EAST (SARTHANA) 
ZONE, SURAT. (3rd Attempt) 

2. Estimated Cost : Rs. 21,86,833.00 
3. Earnest Money Deposit : Rs.22,000.00 
4. Additional Security Deposit 

(i) Cash (not less than the amount of 
earnest money) 

: Rs. 2% of Tender Amount. 

 (ii) To be deducted for current bills : Rs. -------- 
 Total Deposit : Rs. 2% of Tender Amount. 
5. Time allowed for the completion of 

work from date fixed in written order 
to commence 

: 12 (Twelve) Months (including 
monsoon) 

6. Compensation for delayed work 
under Clause 2 

: Zero Point two percent (0.2%) of the 
contract price per day maximum up to 
Ten Percent of the contract price. 

7. The progress of work should confirm 
to the following schedule 

 As per special conditions of contract 

 -- : -- 
8. Percentage to be retained from 

running Account Bills and released 
at final Bill time. 

: 7% (Seven Percent)  

9. Defect Liability Period : 12 (Twelve) Months after completion of 
work. 

10. Water Charges : -- 
11. Construction Cess will be deducted 

from respective R.A. Bill and Final bill 
in accordance with the prevailing 
norms of Govt. of Gujarat. 

: - 

 
 
 
 

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
 

Signature Of The Contractor.         
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14.0  ITEMWISE DETAILED TECHNICAL SPECIFICATION  
                     
ITEM NO.1(a) :- 
Desalting of garbage, rubbish, clay, silt, grit, industrial waste and any kind of waste from wet sump, screen 
chamber, inlet chamber etc of drainage pumping stations/ sewage treatment plants of any size and shape up 
to 3.00 mt. depth from G.L. by any means in dry or wet conditions in different areas of Surat city as directed 
by The Engineer in charge including stacking and disposing of the desalted materials and other waste 
materials brought from silt chamber, wet sumps, screen chamber etc. as per instruction and strictly directed 
by the Engineer in charge including dewatering required if any and taking all necessary precautions and safely 
measures against accident hazards such as test for gases, safety belt, breathing apparatus with air cylinder / 
blow man's breathing apparatus with blower, dry cells, torches generating set for lighting in side the areas etc. 
complete as directed during day. 
1.1.0 WORKMANSHIP 
1.1.1 The drainage pumping stations of 3.0 mt. depth of any diameter of be cleaned thoroughly as per the 
instruction and up to the satisfaction of Engineer in charge. 
1.1.2 The contractor shall have to bring all necessary tools and equipment and labor required for the work. 
1.1.3 Te worker/laborer of the contractor shall go down in to the pumping station from the opening of the 
from or any gap providing for this purpose and they shall bring out the desilted material with the help of 
pawdas, pick axe, scraper, pulleys, ladders or any other machineries, equipment required for this purpose. All 
desilted material shall be stacked in uniform layer out side the pumping station as directed. 
1.1.4 Opening of pumping station shall be opened by the contractor at the time of starting of the work and it 
shall be closed at the time of closing the work. 
1.1.5 It shall be responsibility of contractor to provide all safety provisions to protect the site from accident 
of vehicles / animal / bird at the site. The contractor shall have to provide and maintain red sign boards, red 
light, red flag and other signals and information to avoid the accident at the site during the work. It is advisable 
that the opening in pumping station shall be protected to avoid the accident. During night time red lamp shall 
be provided at site. The contractor shall be responsible for any mishap of fatal/nonfatal accident occurred at 
site. In no case Municipal Corporation or his officials shall shall be responsible for it. 
1.1.6 The contractor shall be provided all safety measures and means to avoid the accident to his 
worker/labors such as test of gases, providing Breathing Apparatus with air cylinder/Blow man’s Breathing 
Apparatus with blower, safety belt, dry cells, torch Generating set lighting arrangement etc. to his 
worker/labor. In no case Municipal Corporation or any officials will be responsible for it. 
1.1.7 The contractor shall have to provide supervisor or Mukadam at all site of work to follow the 
instructions give by Engineer in Charge. 
1.1.8 The dewatering (if any) required is to be done by the contractor. for this all tools plants, equipments, 
dewatering pump shall be provided, operated and maintaind by the contractor. 
1.1.9 The contractor shall have to clean and dress the site of work after completion of the work as directed. 
1.1.10 The contractor shall be responsible to remove all accumulation of garbage, rubbish, clay, silt, grit, 
industrial waste, like acidic hot water, chemical water any kind of waste water etc. 
1.1.11 The contractor shall have to stack desilted material (garbage, rubbish, clay, silt, grit etc. at the places 
shown by Engineer in Charge and shall be collected in the standard from of heap or in trapezoidal shape box of 
standard size (chatta) after the material is dried up. 
1.1.12 The definition of garbage and rubbish shall be considered as under for this work. 
Garbage: - It includes all kinds of semisolid, waste food and product as vegetable, peeling fruits waste, meats 
etc. 
Rubbish:- It includes all kinds of semisolid wastes as paper, broken furniture, pottery, waste building 
materials, mud, sand etc. found from wet well of P.S. 
1.1.13 The work shall be carried out during day and night time as per the condition in pumping 
stations/sewage treatment plants. 
1.1.14 Arrangement for movement of the trucks, machineries etc. along the entire length of the work under 
this item shall also have to be done by the contractor at this own cost wherever it would not be possible the 
transport means to reach the site of work. the contractor shall have to find another alternate to carrying the 
material by manually for which no extra payment shall be made  
1.1.15 Labor license required for the labor engaged by the contractor is to be arranged by contractor the 
same shall be produced before starting the work. 
1.1.16 The desilted material and other waste material brought out from pumping station shall be disposed 
from site as per the instruction of engineer in charge maximum within a week for pumping station. The 
material shall be removed immediately after measurements have been taken. 
1.1.17 The lesion cloth cover or any other suitable material shall be used during disposing so that bad smell 
during disposing. 
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1.1.18 Disposing shall include loading, staking the waste material in the vehicle, transporting and unloading 
at proper place shown by7 Engineer in charge. All necessary machinery, vehicles and labors required for 
loading, stacking, transporting and unloading the same is to be procured by the contractor. 
1.1.19 The rate shall include loading, stacking, transporting and unloading the waste as directed by engineer 
in charge. The contractor shall not make delay in deposing of desilted material. Desilted material stack at site 
shall be kept at site for a week for pumping station / sewage treatment plant. If contractor fail to remove the 
desilted material within a week and depositing is made by S.M.C. they are liable for a penalty of Rest. 70/- per 
Cu. mt. 
1.1.20 The contractors have to convey the desilted material from the site to the place as directed by engineer 
in charge. Should be dumped and / or spread in such a way as not to obstruct the path of vehiclees but it 
should also make approach to lay the material beyond the dump. Nether any excuse difficulties for passing the 
notice over dumped waste shall be allowed nor will any extra charges be paid to the contractor for the same. 
1.1.21 The conveying of desilted material shall be done in such a manner that it should not cause to any delay 
in progress of work and during conveying, the material should not be dropped from the vehicle. 
1.1.22 When it is not possible to convey the desilted material by the transport means to reach the site of 
work, the contractor shall have to find another alternate to transport the material by manually for which no 
extra payment or claim shall be made / inter tainted. 
1.2.0 MODE OF MEASURMENT AND PAYMENT :- 
1.2.1 The payment shall be made after completion of a particular pumping station. The engineer in charge 
shall visit the site. If he satisfy, the payment shall be made for the desilted material brought out from that 
particular pumping station. 
1.2.2 If for want of space at wet weel etc., wet silt / waste material can not be kept at site for drying purpose 
and is directly loaded in to truck /vehicle for transportation to dumping site. The said truck /vehicle shall be 
water tight. No wet site will be allowed to be dropped on road during transportation. In such cases for 
payment purpose measurement of desilted material will be taken on basis of lorry measurements. 
1.2.3 The payment shall be made in cubic meter of dry desilted material collected and measured in 
trapezoidal shape box of fixed size (chatta) as per the instruction given above. 
1.2.4 The rate shall be for a unit of one cubic meter. 
ITEM NO.1(b) :- As per 1(a) but 3.1 mt to 6.0 mt depth. 
ITEM NO.1(c) :- As per 1(a) but 6.0 mt depth and more depth. 
 
 
 

Executive Engineer, 
New East (Sarthana) Zone 

              Surat Municipal Corporation, 
 

Signature Of The Contractor.         
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15.0 IMPORTANT INSTRUCTION TO TENDERER 
 DESILTING AND CLEANING OF SEWER DRAINAGE MACHINEHOLE  OF EXISTING 
DRAINAGE LINE IN DIFFERENT SOCIETY TPS NO. 27 (UTRAN-KOSAD), TPS NO. 73 
(UTRAN), TPS NO. 86 (KOSAD), BHARTHANA, UMRA AND GOTHAN(REST PART OF 
RAILWAY) IN NEW EAST (SARTHANA) ZONE, SURAT. (3rd Attempt) 
 
 
Affix Latest Passpost Size Photo of 
tenderer 
 
 
 
 
 

  

  Specimen Signature of the Bidder. 
 
 
[2] AFFIX LATEST PASSPORT SIZE PHOTOGRAPH OF ALL PARTNERS IN CASE OF PARTNERSHIP 
AGENCY. 
 

 
 
 
 

1 
 
 
 
 

 
 
 
 

2 

 
 
 
 

3 

 
 
 
 

4 

 
Specimen Signature of all partners incase of partnership agency. 
 
1. --------------------------   Submission of Registered Agreement 
2. --------------------------   is compulsory in case of partnership 
3. --------------------------   agency. 
4. --------------------------    
 
[3]     Submission  of  income tax clearance certificate  of  last  three years is compulsory for tenderer 

submitting agency. 
[4]     Submission  of sale tax certificate, with proof of  residence  is compulsory for tenderer. 
[5]     In  case  of  Government royalty applicable to  tenderer,  it  is compulsory to submit a receipt of royalty 

payment with tender. 
[6]     The Photograph and specimen signature of contractor will be cross checked,  whenever  contractor 

receives payment in account  section  of SMC. 
[7]     The  specimen  signature of contractor will be cross  checked  by Account  Department  of SMC, in case 

of  representative  of  Contractor along with  letter  of authority of a person who  signed  an  
agreement, receives payment. 

[8]     In  case of octroi applicable to the goods of  supplier/tenderer, the  tenderer/suppler has to submit an 
attested copies of Xerox of  all octroi receipts. 

[9]       All partners of tenderer should put their specimen signature  at the  relevant places in the tender. A 
Passport size photograph of  all partners who have signed the tender shall be affixed in the tender. The  
successful tenderer shall be required to  execute  necessary agreement where in the same partners 
shall put on their signatures. 

         
        

Executive Engineer, 
New East (Sarthana) Zone 

Surat Municipal Corporation , 
                                                                                                                                                        
Signature Of The Contractor. 
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8[g0ZZ DF8[ lJX[QF XZTMo  
 
s!f  0=[G[H ,F>G 5ZGF D[GCM,M #c p0F>YL Z5c4 #_c p0F> ;]WLGF CMI K[P VF D[GCM,DF\ HFDL UI[, SRZM v 

DF8L VG[ VgI HDF YI[, D8[ZLI<; lJU[Z[ ;FO SZJF DF8[ HF6SFZ4 TF,LD 5FD[,4 VG]EJL SFDNFZMGL 

H~ZLIFT ZC[X[P 

sZf 0=[G[H ,F.G VG[ T[ 5ZGF D[GCM,MGL ;FO ;OF. SZJFGF SFDGF >HFZNFZ[ 5MTFGF H ;,FDTLGF TDF\D ;FWGM 

H[JF S[ lA|WL\U V[5Z[8;4 DF:S4 VMS;LHGqV[Z ;L,Lg0Z4 U[; 0L8[S8Z4 DMXG ,[; 0L8[S8Z4 ;[O8L A[<84 

ZM5v,[0Zs;L0Lf4 C[<D[84 Z:;LsNMZ0]f4 lJU[Z[ ZFBJFGF ZC[X[P VF AFAT[ VUZ >HFZNFZ ;,FDTLGF lJlJW 

5|SFZGF ;FWGM ;]ZT DCFGUZ ;[JF ;NGGF JF5ZJFGL >rKF ZFBX[ TM T[GL ,[lBT HF6 T[VM BFTFGF J0FG[ 

SZJFGL ZC[X[P tIFZ AFN T[DGL D\H]ZL D?I[ >HFZNFZ[ 8[g0Z ZSDGF Z_@ 5|DF6[ V+[GF BFTFDF\ ;FWGMGF 

J5ZFXGF EF0F 5[8[ V[0JFg;DF\ HDF SZFJJFGF ZC[X[P H[ ZSD .HFZNFZG[ SM> 56 ;\HMUDF\ 5ZT D/JF 5F+ 

ZC[X[ GCL VG[ ;DU| SFD 5[8[ ;]ZT DCFGUZ5Fl,SFGF ;FWGMGF EF0F 5[8[ J;], SZJFDF\ VFJX[P VUZ 

;~VFTDF\ HDF SZFJ[, Z_@ V[0JFg; DF\YL T[ 5ZT SZJF HMU CX[ TM 5ZT SZJF HMU ZSD 5ZT SZJFDF\ 

VFJX[P 5Z\T] .HFZNFZ SFDGL ;DI DIF"NFq8[g0Z ZSD 5]ZL YIF JUZ SFD VWJrR[YL VW]Z] KM0L HFI TM 

;]ZT DCFGUZ ;[JF ;NG EF0F 5[8[ HDF SZFJ[, ZSD 5ZT VF5X[ GCLP 

 JW]DF\ DCFGUZ5Fl,SF 5F;[YL D[/J[,F ;,FDTLGF ;FWGMG[ 5ZT SZTL JBT[ RF,] CF,TDF\ 5ZT SZJFGF 

ZC[X[P VG[ T[ D[/JJF VG[ 5CM\RF0JFGL HJFANFZL >HFZNFZGL ZC[X[P lA|WL\U V[5Z[8; ;[84 V[Z ;L,Lg0Z4 

U[; 0L8[S8Z4 DMXG ,[; 0L8[S8Z NZ ZMH SFD 5]Z] YI[ .HFZNFZ[ V+[GF BFTFDF\q5\5L\U :8[XG p5Z HDF 

SZFJJFGF ZC[X[P >HFZNFZ HFT[ SFD NZlDIFG V[Z ;L,Lg0Z SMd5|;ZYL EZJF DF8[ ,> HJFq,FJJFGL 

jIJ:YF SZJFGL ZC[X[P DCFGUZ ;[JF ;NGG]\ SMd5|[;Z AU0[, CMI qRF,] CF,TDF\  G CMI >HFZNFZ[ T[VMGF 

BR[" ;L,Lg0Z EZJFGL jIJ:YF SZJFGL ZC[X[P  

s#f  0[=G[H ,F>G VG[ T[GF 5Z D[GCM,MDF\ 36L ,F>GM 5ZGF D[GCM,MDF\ SFA"G DMGMS;F>04 DLY[>G T[DH 

CF>0=MHG ;<OF.0 H[JF h[ZL U[;M CMJFGL 5]Z[5]ZL ;\EFJGF CMI K[P VFYL 0=[[G[H ,F.GDF\ SM>56 SFDNFZG[ 

pTZTF 5C[[,F VFH] AFH]GF VMKFDF\ VMKF A[ D[GCM, S,FS 5C[,F BM,L GFBL ACFZGL CJFG[ U8Z ,F>GDF\ 

5|J[XJF N[JL 50X[ VG[ VF 5|SFZGL U8Z ,F>G 5Z ;,FDTLGF ;FWGM l;JFI U8Z ,F>G ;OF> G SZ[ T[GL 

BF; TS[NFZL ZFBJFGL CMI K[P VgIYF VS:DFT D'tI] YJF ;]WLGF U\ELZ AGFJ AGJFGL XSITF ZC[,L CMI 

V[ ;\5]6" HJFANFZL ;\AlWT >HFZNFZ VG[ ;F>8 5ZGF >HFZNFZGF ;]5ZJF>hZGL ZC[X[P H[GL VUtITF 

wIFG[ ,> >HFZNFZ[ ;F>8 5Z 5MTFGF ;]5ZJF>hZGL jIJ:YF VR]S ZFBJFGL ZC[X[P  

s$f  0=[G[H ,F>G VG[ T[GF 5ZGF D[GCM,MGL ;FO ;OF. NZDLIFG Z:TFGL A\gG[ ;F>0 5Z EI;]RS AM0" D]SL 8=FOLS 

jIJ:YF ;Z/ YFI VG[ SFDULZLDF\ V0R6 G 50[ T[GL TS[NFZL ZFBJFGL ZC[X[P 

s5f  ZF+L SFDULZL NZDLIFG ,F>8L\UGL jIJ:YF >HFZNFZ[ SZJFGL ZC[X[P 

s&f 0L;L,8L\UGL SFDULZL NZDLIFG ;]VZH[8L\U DXLGGL ;[JF ;]ZT DCFGUZ5Fl,SFGF BFTF DFZOT[ O|L VMO 

SM:8 5]ZL 5F0JFDF\ VFJX[P  
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s*f 0L;L<8L\U SFDULZL BFTFGF VlWSFZLGL ;]RGF q VFN[X VG];FZ lNJ;vZF+L H~ZLIFT D]HA >HFZNFZ[ 

SZJFGL ZC[X[P  

s(f >HFZNFZ[ ,[AZ ,FI;g; ZH] SZJFG]\ ZC[X[P 

s)f ;NZ SFDG[ VG]~5 ;F>8 5Z SFD SZTF NZ[S SD"RFZLqSFDNFZM DF8[ H[ 5M,L;L q >g:I]Zg; ,[JF 5F+ CMI 

T[ VF5GF £FZF ,[JFGF ZC[X[P 

GM\Wov GFDNFZ ;]5|LD SM8" ;OF> SD"RFZL VF\NM,G VG[ VgIv& ;\:YFVM £FZF NFB, SZJFDF\ VFJ[, 

ZL85L8LXG s;Lf 5(#qZ__# GF S[;DF\ TFPZ*q_#q!$ GF ZMH GLR[ D]HA VF5[, R]SFNFGM VD, 

SZJFGM ZC[X[P  

!P D[gI]V, :SJ[gH;" V[S84 Z_!# DF\ SZJFDF\ VFJ[, HMUJF> 5|DF6[ VM/BJFDF\ VFJ[, D[gI]V, 

:SJ[gH;"G]\ 5]Go :YF5G SZJ]4 T[VMG] 5]Go :YF5G gIFI VG[  SFINFGL HMUJF> wIFGDF\ ZFBL SZJFDF\ 

VFJ[P T[VMG[ D/JF 5F+ TDF\D ,[6F T[VMG[ SM>56 HFTGL D]xS[,L l;JFI SFINFGL HMUJF> D]HA 

R]SJJFDF\ VFJ[P 

ZP S8MS8L H[JL l:YlTDF\ 56 ;,FDTL VG[ ;]Z1FFGF ;FWGM H~ZL BF+L JLGF ;OF> SFDNFZG[ U8Z ,F>GDF\ 

pTFZJFDF\ VFJ[ TM T[G[ U]gCM U6JFDF\ VFJ[P VFJF NZ[S D'tI] DF8[ ~FP !_P__ ,FBG] J/TZ T[DGF S]8]\AG[ 

D/J] HM>V[P 

#P ;NZ SFD[ VF5GF lGIT SZ[, VFJF SFDGL TF,LD 5FD[, ;]5ZJF>hZGL CFHZLDF\ TF,LD 5FD[, VG[ H[GM 

~FP !_P__ ,FBGM lJDM pTFZJFDF\ VFJ[, CMI T[JF ;OF. SD"RFZLG[ H~ZL ;,FDTL VG[ ;]Z1FFGF 

;FWGM 5]ZF 5F0L T[VMG[ ;,FDTL VG[ ;]Z1FFGL RSF;6L VG[ BF+L SIF" AFNH U8ZDF\ pTFZJFGF ZC[X[P 

  U8ZDF\ pTZL SFD SZGFZ ;OF> SD"RFZLG]\ U]\U/FD6 S[ U[; U/TZYL D'tI] YFI TM VFJF 

;\HMUMDF\ SFDULZLDF\ lGQO/TFGL TDF\D HJFANFZL ;NZ SFDGF >HFZNFZGL ZC[X[P 

 

                                                                                                                      
 

                                                                                                                  SFI"5F,S >HG[Z 

                                                                                                              GJM 5}J" s;ZYF6Ff hMG  

 

>HFZNFZGL ;CLPPPPPPPPPPPPPP 
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16.0 SPECIAL NOTES :- 
(1) The work shall be carried out as per GPCB/ Government/ High court & Supreme curt 

Guide line & Judgment, Manual scavenger act and prevailing acts, laws, rules & regulation at 

the time of contract. 

(2) Protective safety gears means, total safety measures- Air breathing Apparatus & PPEs 

like Helmets, Gloves, Safety belts, refractive jackets, Safety shoes, Rope ladders etc. shall be 

used while carrying out the work, steel rods, pickup tools, round stock cork screw, bucket, 

nylon ropes should be provided by contractor own. 

(3) The contractor has to take all necessary prequtions and safety measures against accident 

hazards such as chemical test, test for gases, safety belt, Air breathing apparatus with air 

cylinder/Air compressor, Air breathing apparatus with blower, dry cells, torches, generating 

set for lighting inside the area etc. completes directed during day & night etc. complete 

(4) If necessity of sewer jetting machine/ Gulper (Suction) Machine/ pump arises, the 

machine / pump should be provided to the contractor. The requirement of machine / pump 

will be decided by Engineer/Officer in charge as per site condition subject to availability of 

machine / pump 

 

Name and Address of Contractor 

 

 
 
Signature of Contractor 

Date: 

Executive Engineer, 
New East (Sarthana) Zone  

Surat Municipal Corporation , 

 


