NAME OF WORK :

]

¢

SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE

P
o

TECHNICAL BID: VOLUME - |

Horticultural  maintenance work in  Vesu Lake
Garden,Bharthana vesu Children Park,Maharaja Agrasen
Udhyan,Herbal Garden,Chiranjivi Udhyan,Killol Kunj and
Magdalla Party Plot in South West (Athwa) Zone.

ON LINE Tender Notice No.Dy.Commissioner/ S.W.(Athwa) Zone/ No.01/2026-27

Work No.: 25
PERIOD OF DOWN LOADING
OF TENDER FROM : 22/06/26 TO 07/07/26 UP TO 18.00 Hrs
ONE LINE SUBMISSION DATE :UPTO 07/07/26 UP TO 18.00 Hrs
SUBMISSION OF TENDER FEE,
EMD (IN HARD COPY) ETC. BY
R.P.A.D./SPEED POST ONLY : 08/07/26 TO 16/07/26 UP TO 18.00 Hrs
ESTIMATED AMOUNT Rs. e
EARNEST MONEY DEPOSIT :Rs. 35,100.00
TENDER FEE :Rs. 1,770.00
2026 - 2027
To be submitted at,

Chief Accountant,
Surat Municipal Corporation.
Tapi pura,Tapi bhvan,
Surat — 395 003.
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SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE
FOR

NOTE- (A)-

(1) Tender once offered shall not be withdrawn except with the permission of Municipal
Commissioner.

(2) Tender once accepted shall be binding to the contractor even if the formal agreement is
not signed.

(3) ltems may vary with regards to their quantities if necessity arises.
(4) All duties chargeable by the Municipal Corporation will be payable by the contractor.

(9) Every partner of a firm shall have to sign the tender documents otherwise the same will not
be considered.

(6) The rate of any extra item or/miscellaneous item to be executed shall decided as per
Government S.0.R.of the year 2009-2010 (+) plus or (-) minus percentage higher or lower
stated in the tender.

(7) No work shall be done between sunset and sunrise or on Sundays and Public Holidays.

Executive Engineer
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:



SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE

NOTICE TO CONTRACTORS: -

(1)

(1a)

(1b)

(1e)

Tenders are invited for the work of Horticultural maintenance work in Vesu Lake
Garden,Bharthana vesu Children Park,Maharaja Agrasen Udhyan,Herbal Garden,Chiranjivi
Udhyan Killol Kunj and Magdalla Party Plot in South West (Athwa) Zone.as per Offer Rate
Tenders will be received in sealed cover addressed to The Chief Accountant, Surat Municipal
Corporation, Surat-395 003 with the name of work written on the top of envelop by the Accountant
in his office by R.P.A.D. or Speed Post only from 08/07/2026 to 16/07/2026 at 6:00 P.M. standard
Time and will be opened on the next day if possible. A sum of Rs.35,100.00 on account of earnest
money should be paid in the Municipal Treasury by Demand Draft or Pay Order payable at Surat
only. Earnest Money in the form of cheque will not be accepted. The Amount will be forfeit in
case after his quotation is accepted, the contractor does not complete the contract documents and
pay the amount of Security Deposit of 2% (Two percent) of the tender value within the
specified time, otherwise it will be refunded. The work is to be completed within 3 years from the
date of written order to commence the work.

Average Annual financial turnover during the last 3 year, i.e. 01/04/23 t0 31/03/26
Should be at least Rs.10,52,330/- 30 % of amount.

Experience of heaving successfully completed similar works during last 7 year ending last
Day of month previous to the one in which applications are invited should be either of the
Following.

a) Three similar completed works costing not less than Rs.14,03,107/- amount equal to 40%.
OR

b) Two similar completed works costing not less than the Rs.17,53,884/- amount equal to 50%.
OR

c) One similar competed work costing not less than the Rs.28,06,214/- amount equal to 80%.

Similar works defines as horticultural development and maintenance works in gardens/ dividers
IBRTS Route / Municipal Sites / Corporate / Government / Semi Government Sites.

These works must be done at central / state government, semi government, municipal sites,
corporate company (public limited) sites with authenticated supporting documents i.e. work
orders and their completion certificate.

Information regarding works etc. as well as a blank tender form can be downloaded from website
http://smc.nprocure.com and detail tender notice available on web site of Surat Municipal
Corporation at www.suratmunicipal.gov.in  Bidders shall have to submit their tenders through on
line website http://smc.nprocure.com.

Online Downloading of tender document : Dt. 22/06/26 to 07/07/26 up to 18:00 hrs.

Online Submission date : up to 07/07/26 up to 18:00 hrs.

The contractor should quote rate both in words and figure. The amount should be worked out by
him and in requisite totals given. No. Alterations in the form of quotation and in schedule of

quantities and no additions in the shape of special stipulation will be permitted. Quotations which do
not fuffill all or any of the above conditions or are incomplete in any respect are liable to be rejected.



The tenderer shall submit his tender in sealed cover with the name of work written outside the
envelope as under.

(a) Technical Bid (Volume-l), Earnest Money Deposit Cover, Registration Certificate,
Experience Certificate and Solvency Certificate for the work Shall be enclosed in
ENVELOPE-1.

(b) Price Bid (Volume-Il) for the work Shall not be enclosed.

(c) Sealed Envelope / cover for the work, mentioning tender notice no. and name of work on
the cover Shall be sent to the Chief Accountant, Surat Municipal Corporation, Mughlisara,
Surat only through R.P.A.D./ Speed Post only from 08/07/26 to 16/07/26 up to 18:00 hrs.

Technical bid of bidders will be opened first and tender found un-conditional, Earnest Money
Deposit Cover, Registration Certificate, Experience Certificate, Audited Balance Sheet of last
financial year and Solvency Certificate then after price bid will be opened by competent authority. If
technical bid founds insufficient documents then the Price Bid of the tender shall not be opened.

Acceptance of quotation will rest with the competent authority that does not bind him to accept the
lowest and reserves the right to reject any or all quotations/tenders and no reasons will be given for
acceptance or rejection thereof. The tenderers whose quotation is accepted will have to enter into a
regular contract and abides by all rules and regulations embodied in the tender.

The contractor shall particularly note the units on which the rates are based. In case the amount
shown in the last column as worked out by the tendered differ from that worked out from the
quantity and the rates, the amount based on the rates will be taken as correct. In case the rate in
word differs from that in figure, the former will be taken as correct. No change in units shall be
allowed.

The contractor will have to attach to the tender:-

(1) Solvency certificate without which such tenders are liable to be rejected. The Solvency certificate
for the current financial year should be for the amount equal to 20% of the tender value of the work.

(ii) A list of work in hand showing the cost of the work to be completed against each the certificate
from the Head of Office concerned.

(iii) Every contractor shall furnish along with the tender, information regarding income-tax the
circle of the District in which he is asked for income-tax the reference No. and year of assessment.

The tenders who do not fulfill any of the condition or those in the printed form and those tenders
who are incomplete shall be forthwith rejected.

In view of the different position regarding the availability of foreign exchange, no foreign exchange
would be released by the Department for the purchased, of plant and machinery required for the
execution of the work contracted for.

The Tender will be liable to be rejected outright, if while submitting it:-

(I) The Tendered proposes any alteration in the work specified in the tender or in the time limit
allowed for carrying out the work or any other condition.

(ii) Any of the pages of the tender are removed or replaced.

(iii) In the case of item rate tender, the rates are not entered in ink in figure and towards and the
total of each item and grand total are not struck by the tendered in ink in the last column of
Schedule-'B' under his signature.



(iv) Any errors are made by him in the tender.

(v) All correction and additions or pasted slips are not initialed by tenderers.

(viy The tender or in the case of a firm each partner thereof does not sign or the
Signature/Signatures is/are not attested by a witness on Page 2 of the tender in the space
provided for the purpose.

The contractors will have to construct shed for storing controlled and valuable materials at work site
having double looking arrangement. The material will be taken for use in the presence of the
department person. No materials will be allowed to be removed from the site of works.

The contractor shall also attach list of machinery in their possession and which they propose to use
for the works.

ALL OCTROI DUTY and other taxes chargeable by the Municipal Corporation shall be payable by
the contractor.

Tender once accepted shall be binding on the contractor even if the formal agreement is not
signed.

Tender once offered can be not being withdrawn except with the permission of Executive Engineer.
Surat Municipal Corporation.

The successful tendered will be required to enter into agreement with the Municipal Corporation
within 10 days from the date of placing firm order.

The successful tendered may be required to furnish surety of 20% of the contract value on
stamp paper if so desire by the Commissioner.

The Tenderers are requested to give complete specification of papers quoted.

Unless specifically mentioned by the tendered for the extra payment of taxes on prices quoted
by them it will be presumed the prices quoted are inclusive of the taxes and no claim will be
entertained for payment of extra taxes on the bills submitted by item.

Executive Engineer
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE CONTRACTOR:-

ADDRESS:-



GENERAL DETAILS OF WORK IN BRIEF:

1. Name of work

2. Estimated cost put to tender

3. Amount of Earnest Money

Horticultural maintenance work in Vesu Lake
Garden,Bharthana vesu Children Park,Maharaja
Agrasen Udhyan,Herbal Garden,Chiranjivi
Udhyan,Killol Kunj and Magdalla Party Plot in South
West (Athwa) Zone.

Rs. 35,100.00

4. Period of downloading of tender from : Dt. 22/06/26 to 07/07/26 up to 18:00 hrs.

5. Blank Tender will be

6. Last date of on line submission
7. Last date of physical sumission

8. Filled Tender to be sent to

9. Date time and Place of opening
The tender

10. Validity Period of tender Offer
11. Contract period for
Completion of the work, from

The date of work order given.

12. Mode of offering the Tender

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-

=

available on website http:// smc. nprocure. com and detail
tender notice available on web site of Surat Municipal
Corporation at www.suratmunicipal.gov.in_Bidders shall have
to submit their tenders through on line website
http://smc.nprocure.com.

up to 07/07/26 up to 18:00 hrs.

From 08/07/26 to 16/07/26 up to 18:00 hrs.

The Chief Accountant,
By R.P.A.D./ Speed post through Surat Municipal Corporation,
Surat. Postal authority only.

If possible on Dt.08/07/2026 at 11 hours

04 months (120 days) from the date of opening
Of the tender.

36 (Thirty Six Months) (including monsoon)

Offer Rate Tender

EXECUTIVE ENGINEER
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION.



SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE (ATHWA)

INFORMATION TO BIDDER REGARDING PROCEDURE FOR TENDER SUBMISSION:

1. Tender documents are available on website http://smc.nprocure.com and detail tender notice
available on web site of Surat Municipal Corporation at www.suratmunicipal.gov.in Bidders shall have
to submit their tenders through on line website http://smc.nprocure.com.

Bidders shall have to download the tender documents and submit the rate on line by using
respective website.

2. Submission of RECEIPT OF TENDER DOCUMENTS :
The following details are to be submitted online on smc.nprocure.com :

SCAN COPY DOCUMENTS
a. Document, fees and EMD Details
b. Commercial Bid
- Tender fee in form of D.D. / Pay order
Earnest money deposit in form of D.D./Pay order.
Certified copies of experience.
Other Technical Information's if any.
Certified copy of Bank Solvency Minimum amount 20% (07.01 lakh to more) of tender of current year.
List of works in hand indicating amount of each work.
List of machineries and equipments.
Audited Balance Sheet of last three financial year.
Certified copy of labour lisence, labour PF, GST registration & pan cards

Demand Draft for E.M.D. & Tender (Bid) fee shall be submitted in electronic format through online
mode (by scanning) while uploading the bid. This submission shall mean that E.M.D. & tender fee are received
for purpose of opening of the bid. Accordingly offer of those shall be opened whose E.M.D. & tender (bid) fee
is received electronically. However, for the purpose of realization of D.D. bidder shall send the D.D. in original
through RPAD / Speed post as per clasue below so as to reach to Chief Accountant, SMC within 7 days from
the last date of online submission of the bid as per tender notice.

Penaltative action will be taken for not submitting original Demand Draft in the account department
of Surat Municipal Corporation within 7 days from the last date of online submission of the bid for the first
time as mentioned below.

Sr. No. Tender Amount Penalty Amount in Rs.
1. Up to Rs. 1 Crore Rs. 10,000/-
2. More than Rs. 1 Crore and Upto Rs. 10 Crore Rs. 20,000/-
3. More than Rs. 10 Crore and Upto Rs. 50 Crore Rs. 30,000/-
4, More than Rs. 50 Crore and Upto Rs. 100 Crore Rs. 70,000/-
5. More than Rs. 100 Crore Rs. 1,00,000/-

If bidder will not submit the penalty amount within 10 days to Surat Municipal Corporation and/or
bidder will not submit the demand draft in original for the second time and after, Penaltative action shall be
taken for abeyance of registration and cancellation of E-tendering code for 6 (six) months.

Any documents in supporting of bid shall be in electronic format only through online (by scanning) &
hard copy will not be accepted separately.

EXECUTIVE ENGINEER
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-
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SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE

CONTRACTOR TO PLEASE READ THIS CAREFULLY

(1)

(2)

If the tender is taken in favor of the company, a company of attorney in favor of the person who
may have signed the tender for the company must accompany the tender.

Solvency certificate of Bank or a Revenue Officer of an amount up to 20% of the tender cost plus
works on the hand still to be executed will have to be produced by the contractor.

Voucher for earnest money must accompany the tender. Tendered may pay earnest money in
form of a crossed demand draft of a local Bank drawn in favor of the Municipal Commissioner.
Earnest Money by cheque shall not be accepted.

The contractor shall have to furnish income tax clearance certificate before his tender is
accepted and intimate assessment No. and Ward under he is which assessed.

Copies of certificate as regards previous experience, if any must accompany the tender.

Declaration showing all works on hand with the contractor and the value of works that remains
to be executed in each case must accompany the tender.

All pages of Schedule: A & B' & specification should be initialed by the contractor.
All corrections, erasures & over writing should be initialed by the contractor.

Discrepancies and adjustment of errors:-Any error in quantity or amount in Schedule-'B' showing
item of works to be carried out shall be adjusted in accordance with the following rules:-

In the event of a discrepancy between description in works and figures quoted by a tendered in
the ‘rates' column, the descriptions in words shall prevail.

In the event of and error occurring in the amount column of the Schedule- 'B' showing items of
works as a result of wrong multiplication of the unit rate and quantity, the units rate shall be
regarded as firm and multiplication shall be amended on the basis of the rate.

All the errors in totaling in amount column and in carrying forwarded total shall be corrected.
Any rounding of amounts against item' or in totals' shall be ignored.

The tendered sum so altered shall, for the purpose of the tenders, be substituted for the sum
originally tendered and considered for acceptance.

It may please be noted that the tender shall be considered as invalid specially, if the requirements
as per instruction No.1 to 9 above are not complied with before submitting the tender. Also
please read carefully the face sheet and "General Rules and Direction for the guidance of
contractor" of his form.

(i) Rightis reserved to reject any or all tender (s) without assigning any person (s) thereof.

(11)

In addition to the above the tender will also be liable to rejected outright if :-



(I) the tendered proposes any alteration in the works specified or in the time
Allowed for carrying out the work or any conditions or correction made in any code or made
of Schedule-'B' or specifications.

(i) Any of the page or pages of the tender is removed or replaced.

(iii)All corrections, additions or pasted slips are not initialed by the tendered.

(iv) Any erasures is made by him in the tender

AND

(v) The tendered or in the case of a firm, each partner or person hold wing the power of attorney
thereof does not signed or the signature/s is/are not attested by a witness on page-9 of the
tender in the space for the purpose.

In respect of the tenders from the co-operative society, a solvency certificate of an amount
equal to 20% of the amount of the work put to tender will have to be produced along with the
tender or a certificate regarding the borrowing capacity if the society issued by the legal Assistant,
Directorate of Cottage Industries will have to be produced along with the tender.

(1) the several documents formining the contract are the essential part of the contract and
requirement occurring in one is as binding as through occurring in all, they are intended to be
mutually explanatory and complementary and to described and provide for a complete work.

(2) In the event of any discrepancy, the several documents forming the contract or in any the
Document, the following order or precedence should apply:-
(A) Dimension & quantities :-
() Drawings.
(i) Schedule-B of the tender form.
(iii) Specification.

On drawings, figures, dimensions, unless obviously incorrect will followed in preference to
sealed dimensions.

(b) Description :
() Schedule-B of the tender form.
(i ) Drawings.
(iii) Specifications.

In case of defective description or ambiguity, the Executive Engineer should issue further instructions
direction in what meaner the work is to be carried out it being understood that the best modern practice is
too followed. The contractor should forthwith comply with such instructions.

10



(3) The contractor should taken no advantage of any apparent error or commission in drawings or
specification and the Executive Engineer shall make such corrections and interpretation as necessary to
fulfill the intent of the Plants and specifications.

(4) No with standing that all proper precautions may have been taken by contractor at all the times during
the progress of the work, the contract shall be held responsible for all damages whether to the work
under execution or to any other property or to lives of persons during the progress of the work and the
period of maintance.

(5) Plans are for rough guidance only when detailed plans are received from the Architect of corporation
during the course of execution the same will super-seed previous plans.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-

11



SURAT MUNICIPAL CORPORATION
IMPORTANT INSTRUCTION-A TO THE CONTRACTOR

1) This tender document containing page no. 01 to 48 duly sign by the tenderer should be furnished to
Corporation treasury along with the amount of earnest money deposit as mentioned in tender notice. If any
of the drawings or papers is removed from the tender, the tender shall be rejected and E.M.D. shall be
forfeited.

2) The tenderer who wants to propose something in written, he should write it on his letter head or another
paper, anything written on tender papers shall not be considered by corporation and contractor shall not
intend to do so.

3) Following certificate shall be enclosed with tender.

a) Tender fee in form of D.D. / Pay order

b) Earnest money deposit in form of D.D./Pay order.

c) Certified copy of Bank Solvency Minimum amount 20% (07.01 lakh to more) of tender of current
year.

d) Certified copies of experience.

e) Audited Balance Sheet of last three financial year.

f)  List of works in hand indicating amount of each work.

g) List of qualified staff along with the agreement copies.

h) List of tools & machineries for the garden work.

i)  Relevent certificate indicating below mentioned amount

Average Annual financial turnover during the last 3 year, i.e. 01/04/23 t0 31/03/26
Should be at least Rs.10,52,330/- 30 % of amount.

(1) Experience of heaving successfully completed similar works during last 7 year ending last
Day of month previous to the one in which applications are invited should be either of the
Following.

- Three similar completed works costing not less than Rs.14,03,107/- amount equal to 40%.
OR

- Two similar completed works costing not less than the Rs.17,53,884/- amount equal to 50%.
OR

- One similar competed work costing not less than the Rs.28,06,214/- amount equal to 80%.

Similar works defines as horticultural development and maintenance works in gardens/ dividers /BRTS
Route / Municipal Sites / Corporate / Government / Semi Government Sites.

These works must be done at central / state government, semi government, municipal sites, corporate
company (public limited) sites with authenticated supporting documents i.e. work orders and their
completion certificate.

EXECUTIVE ENGINEER
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-

& 12



DECLARATION FORM

I/'We hereby declare that I/We have visited the site and fully acquainted myself/ourselves with
the local situation regarding materials, labour and other factors pertaining to the work before
submitting this tender.

I/'We hereby declare that I/We have carefully studied the conditions of contract, specifications and
other tender documents of this work and agree to execute the same accordingly.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-

DATE:-
PLACE:

13



SURAT MUNICIPAL CORPORATION

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

All work proposed to be executed by contract shall be notified in a form of invitation to tender
pasted on a board hung up in the office of the Executive Engineer & signed by the Executive
Engineer.

This form will state the work to be carried out as well as the date/or submitting and opening
tenders and the time allowed for carrying out work, also the amount of earnest money to be
deposited with the tender and the amount of the Security Deposit to be paid by the successful
tendered and the percentage, if any, to be deducted from bills. It will also state whether a refund of
quarry fees, royalties, octroi dues and ground rent will be granted. Copies of the specifications,
designs and drawings and estimated rated scheduled rates and any other documents required in
connection with the work which shall be signed by the Executive Engineer for the purpose of
identification shall also be open for inspection by contractors at the office of the Executive
Engineer during office hours.

Where the work are proposed to be executed according to the specifications recommended by a
contractor and approved by a competent authority on behalf of the corporation, such specifications
with designs and drawings shall form part of the accepted tender.

In the event of the tender being submitted by a firm, it must be signed separately by each partner
thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a
person holding a power of attorney authorizing him to do so.

Receipts for payments made on account of any work, when executed by a firm, shall also be
signed by all the partners, except where the contractor are described in their tender as a firm, in
which case the receipts shall be signed in the name of the firm by one of the partners or by some
other persons having authority to give effectual receipts for the firm.

Any persons, who submit tender shall fill up the usual printed form including the Column' total
according to estimated quantities, stating at what rate he is willing to undertake the each item of
the works, Tenders which proposal any alterations in the work specified in the said form of invitation
to tender or in the time allowed for carrying out the work or which contain any other conditions of
any short, will liable to be rejection No. single tender include more than one will liable to be
rejection No. single tender include more then one work but contractors who wishes to tender for
each. Tender shall have (to which they refer) written outside the envelope.

The Commissioner or his duly authorized assistant shall open tender in the presence of any
intending contractors who have submitted tender or their representatives who may be present at
the time. In the event of a tender being accepted, the contractor shall there upon for the
purpose of identification, sign the copies of the specifications and other documents mentioned in
this tender. In the event of the tender being rejected, the divisional officer shall authorize the
accountant to refund the amount of earnest money deposited to the contractor making the tender
on his giving a receipt for the returned of the money.

The officer competent to dispose of the tender shall have the right of rejecting all or any of the
tenders.

No receipts for any payment alleged to have been made by a contractor in regard to any
matter to this tender shall be valid and binding on corporation unless it is signed by the Executive
Engineer.

The memorandum of work to be tendered for and the schedule of materials tube supplied by the
concern department and their rates shall be filled in and completed by the officer of the Executive

14



(10)

(11)

(12)

(13)

Engineer before the tender form is issued. If a form issued an intending tendered has not been
so filled in and completed, he shall request the said officer to have this done before he
completes and delivers his tender.

All works shall be measured net by standard measure and according to the rules and customs of
the Public Works Department without reference to any local custom.

Under no circumstances shall any contractor be entitled to claim unhanded rates for any items in
this contract.

Every contractor shall unless excepted in writing by the Dy.Commissioner concerned,
produced along with the tender, a solvency certificate of his financial stability from the
Collector of the District within which he resides or a Bankers certificates. If he fails to produce
such a certificate, tender may not be considered.

All corrections and additions or pasted slips should be initiated.

The measurement of work will be taken according to the usual method in use in the public
works department and no proposals to adopt alternative methods will be accepted. The Engineer-
in-charge decision as to what is "the usual method in use in the public works department" will be
final.

A. The Insurance Company's bond will not be accepted against the Security Deposit.

The contractor shall have to attach to his tender Income Tax Clearance Certificate to be
obtained from the Income Tax Officer.

The Contractor will have to construct a shed for storing control and valuable materials issued to
him under Schedule-'A’ of the agreement at work site having double locking arrangement. The
materials will then be taken for use in the presence of the department person. No materials will
be allowed to be removed from the site of work except with the written permission from Executive
Engineer

No foreign exchange will be released by the Corporation for the purpose of plant and machineries
required for the execution of the work contracted for.

Controlled materials (Essentiality certificate)

As regard controlled materials the Corporation will help to arrange for the permit as far as
possible and help the contractor in securing for the permit as far as possible and help the
contractor in securing the same. All incidental charges met with in procuring these materials shall
be borne by the contractor himself. Though the Corporation will help to arrange for the permit as
far as possible and help the contractor in obtaining the materials it shall not accept any
responsibility for any delay or loss on account of delay caused to the contractor while obtaining
the same.

The contractor shall submit to Executive Engineer on Close of every calendar months, the monthly
returns in the prescribed forms as to the receipt and actual use of the controlled materials
during the month.

The contractor shall permit the Executive Engineer or his representatives to inspect the stock of
the controlled materials stored by him at any time, whenever the Executive Engineer or his
representatives so desired (s).

The tender for work shall remain open for a period of 120 days from the date of opening of the
tenders for this works and that the tendered shall not be allowed to withdraws or modify the offer

15



on his own during this period. If any tendered withdraws or makes any modifications or addition/s
in the terms and conditions of his tender, not acceptable to the corporation them the corporation
shall without prejudice to any right or remedy be at liberty in full the said earnest money
absolutely (in figures as well as in words). This Blank Space should be filled in while preparing
the draft tender papers.

The contractor shall employee only such laborer who shall produce a valid certificate of having
been vaccinated against small pox within a period of last 3years.

Tendered should submit True Copy of the Certificate of Registration along with the tender without
which the tender will not be considered.

The contractor shall have to give in writing the date completion of the work within a fortnight from
the date of work completed by him. Otherwise the date noted on the record by the department
shall be reckoned as final and no excuse or representation in that behalf shall be entertained at
later date.

"What ever sales tax is levied by the Government on works contract and if paid by the contractor
in the first instance, shall be refunded to the concerned contractor by Corporation.

Executive Engineer
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-

DATE:-

16



IMPORTANT INSTRUCTION TO TENDERER

| Affix latest |
| Passport size |
| Photo of |
| tendered |
| |
| |

Specimen Signature of the Contractor

AFFIX LATEST PASSPORT SIZE PHOTOGRAPH OF ALL PARTNERS
IN CASE OF PARTNERSHIP AGENCY

2.

A FFIX LATEST PASSPORT SIZE PHOTOGRAPH OF
ALL PARTNERS IN CASE OF PARTNERSHIP AGENCY

Specimen signature of all partners incase of partnership agency.

1. Submission of Registered
Agreement is compulsory in case of
2. partnership agency.
3.
4.
3. Submission of income tax clearance certificate of last three years is compulsory for tendered

submitting agency.
4, Submission of sale tax certificate, with proof of residence is compulsory for tendered.

5. In case of Government royalty applicable to tendered, it is compulsory to submit a receipt of royalty
payment with tender.

6. The Photograph and specimen signature of contractor will be cross checked, whenever contractor
receives payment in account section of SMC.
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7. The specimen signature of contractor will be cross checked by Account Department of SMC, in
case of representative of Contractor along with letter of authority of a person who signed an
agreement, receives payment.

8. In case of octroi applicable to the goods of supplier/tendered, the tendered/suppler has to submit
attested copies of Xerox of all octroi receipts.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-
DATE:-
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TENDER FOR WORKS

I/'We hereby tender for the execution for the Surat Municipal Corporation ( herein before and
after referred to as "Municipal Corporation") of the work specified in the memorandum within the
time specified in such memorandum at the tendered rates specified in schedule-B (memorandum
showing items of work to be carried out) and in accordance in all respects with the specification,
designs, drawings, and instructions in writing referred to in Rule | hereof and in Clause 13
of the annexed conditions of contract and agree that when materials for the work are provided by
Municipal Corporation such material and the rates to be paid for them shall be us provided in
schedule-A here to.

Should this tender be accepted |/We hereby agree to abide by and fulfill all the terms and
provisions of the conditions of contract annexed hereto so far as applicable, and in default thereof
to forefeet and pay to Municipal Corporation in office the sums of money mentioned in the said
conditions.

Receipt No. dated from Amount to be

Municipal Corporation in respect of the sum of specified in

Rs. /A crossed order cheque word & figures
OfRs. No. Dated on thein Strike out (a) if
Favor of the Commissioner, Surat Municipal Corporation is no cash security
Herewith forwarded representing the earnest money the full taken

Corporation should I/we not deposit the full amount of security
Deposit specified in the Memorandum, in accordance with Clause
(1) of the said conditions.

Contractor: Signature of the
Contractor
before Submission of tender
Address:
Dated the day of 2025
(Witness)
(Address)
(Occupation) Signature of witness to
Contractors
Signature

The above tender is hereby accepted by me on
Behalf of the Surat Municipal Corporation.

EXECUTIVE ENGINEER,
SOUTH WEST ZONE
S.M.C.SURAT MUNICIPAL CORPORATION. Signature of the
Officer by whom
Dated day of 2025 accepted.
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CONDITIONS OF CONTRACT

CLAUSE-1.The person/persons whose tender may be accepted (here in after called the
contractor, which expression shall unless excluded by or repugnant to the context include
his heirs, executors, administrators and assignees) shall (within 10 days of the receipt by
him of the notification of the acceptance of his tender)deposit with Municipal Commissioner
in cash or Government securities endorsed to the Commissioner sum sufficient which
will make up the security deposit specified in the tender. If tendered fails to deposit initial
security deposit within 15 days from the date of issue of work order. He has to pay penalty
at the rate of 0.065% per day of the Amount of security deposit.

If the amount of the security deposit to be paid in lump sump within the period specified
above is not paid the tender contract already accepted shall be considered as cancelled.
The security deposit lodged by contractor shall be refunded after the expiry of the
Defects Liability period as shown in the attached Memorandum after deducting dues, if any,
which become liable to be recovered from the contractor under the terms and
conditions of this Agreement.

CLAUSE-2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the
order to commence work is given to the contractor. The work shall through out the
stipulated period of the contract be proceeded with, all due diligence (time being deemed
to be the essence of the contract on the part of the contractor) and the contractor shall pay
as compensation a percentage amount (shown in the attached Memorandum) of the
tendered cost of the whole work as shown by the tender for every day that the work
remains uncommented or unfinished after the proper days, And further to ensure good
progress during the execution of the work the contractor shall be bound, in all cases in
which the time allowed for any work exceeds one month, to complete parts of the work
during the period shown in the attached Memorandum.

In the event of the contractor failing to comply with these conditions he shall be liable to
pay as compensation, the amount mentioned above for every day that the due quantity of
work remained incomplete provided always that the total amount of compensation to be
paid under the provision of this clause shall not exceed 10 percent of the Tendered cost of
the work as shown in the tender.

CLAUSE-3.In any case in which under any clause of or clauses this contract  the
contractor shall have tendered himself liable whole of to pay compensation
amounting to the security deposit (whether deposit is paid in one sum or deducted
by installments) or in the case of abandonment of the work owing to serious illness
or death of the contractor or any other causes, the Commissioner on behalf of the
Corporation shall have power to adopt of the following courses, as he may deem
best suited to

The interest of Municipal Corporation.

(a) To rescind the contract (of which rescission notice in writing to the contractor under
the hand of the Commissioner shall be conclusive evidence) and in that case that
security deposit of the contractor shall stand forfeited and be absolutely at the disposal of
Municipal Corporation.

(b) To employ labour paid by the SOUTH WEST ZONE Dep't. and to supply material
to carry out the works, or any part of the work debiting, the contractor with erectness of
which cost and price the certificate of Executive Engineer shall be final and
conclusive against the contractor and crediting him with the value of the work done, in
all respects in the same manner and at the same rates as if it had been carried out by the

Security Deposit

Compensation
of the delay

Action when
Whole of this
security
forfeited.
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contractor under the terms of his contract, and in that case the certified of the Executive
Engineer as to the value of the work done shall be final and conclusive against the
contractor.

(c) To order that the work of the contractor be in measured up and to take such part
thereof as shall be unexecuted out of his hands, and to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the sum which
would have been paid to original contractor, if the whole work had been executed by him
(as to the amount of which excess expenses the certificate in writing of the Executive
Engineer shall be final and conclusive) be borne & paid by the original contractor shall be
deducted from any money due to him by Municipal Corporation under the contract or
otherwise from his security deposit or the proceeds of sale thereof, or a sufficient part
thereof.

In the event of any of the above courses be adopted by the Commissioner the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his purchased or procured any materials or entered into any engagements, or made
any advances on account of or with a view to the execution of the work or the
performance of the contract. And in case the

contract shall be rescinded under provision aforesaid, the contractor shall not be entitled to
recover, or be paid any sum for any work there to actually performed by him under this
contract unless and until the Executive Engineer shall have certified in writing the
performance of such work and the amount payable to him in respect thereof, and he shall
only be entitled to paid the amount

So certified.

CLAUSE-4. If the progress of any particular portion of the work is unsatisfactory
the Commissioner shall notwithstanding that the general progress of the work is satisfactory
in accordance with clause 2, be entitled to take action under clause 3 (b) after giving
the contractor 10 day's notice in writing and contractor will have no claim for compensation
for any loss sustained by him owing to such action.

CLAUSE-5. In any case in which any of the powers conferred upon the

Commissioner by clause 3 and 4 hereof shall have become exercisable and

same shall not have been exercised the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof such powers shall notwithstanding be exercisable
in any future case default by the contractor for which by any clause or clauses hereof he
is declared liable to pay compensation amounting to the whole of his security deposit
and the liability of the contractor for past and future compensation shall remain
unaffected.

In the event of the Commissioner taking action under sub-clause (a) or (c) of clause 3, he
may, be he so desire to take possession of all or any tools, plant materials and stores in or
upon the works, or the site thereof or belonging to the contractor, or procured by him and
intended to be used for the execution of the work of any part thereof, paying or allowing
for the same in account at the contract rates, or in the case of contract rates not being
applicable, at current market rates, to be certified by the Executive Engineer whose
certificate thereof shall be final. In the alternative the Commissioner may by notice in
writing to the contractor or his clerk of the works. Foremen or other authorized agent
require him to remove such tools, plant, materials, or stores from the premises within a
time specified in such notice; & in the event of the contractor failing to comply with any
such requisition, the Commissioner may remove them at the contractor's expense or sell
them by action or private sale at the risk and account of the contractor in all respects,

Action when the
progress of any
Particular  port-
ion of the work
is unsatisfactory

Contractor
remains liable to
pay
compensation if
action not taken
under clause (3)
Power to take
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require or
removal

Of, or sell
contractor's
plan.

Extension to
time conclusive
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and certificate of the Executive Engineer as to the expense of any such removal, and the
amount of the proceeds and expense of any of any sale shall be final and against the
contractor.

CLAUSE-6. If the Contractor shall desire an extension of the time for completion of
the work on the ground of his having been unavoidably hindered in its execution or
on any other ground, he shall apply in writing to the Commissioner within 30 days from
the date on which he was hindered as aforesaid on or which the cause for asking  for
extension occurred and the Commissioner may, if in his opinion, there are
reasonable grounds for granting an extension, grant such extension as he thinks
necessary or proper. The decision of the Commissioner in this matter shall be final.

CLAUSE-7. On completion of the work the contractor shall be furnished with a
certificate by the Executive Engineer (hereinafter called the Engineer- in- charge ) of
such completion , but no such certificate shall be given nor shall the work be considered to
complete until the contactor shall have removed from the premises on which the work
shall have been executed all scaffolding, surplus materials and rubbish, and shall have
cleaned of the dirt from all woodwork, doors, windows, walls, floors or other parts of any
building, in or upon which the work has been executed, or of which he may have had
possession for the purpose of executing the work, nor until the work shall have been
measured by the Engineer-in- charge or

where the measurement have been taken by his subordinates until they have received
the approval of the Engineer-in- charge, the said

Measurement being binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the removal of
scaffolding, surplus materials and rubbish. And cleaning off dirt on or before the date fixed
for the completion of the work, the Engineer-in-charge may, at the expense of the
contractor remove such scaffolding surplus material and rubbish, and dispose off the
same as he thinks fit and clean off such dirt as aforesaid; and contractor shall forthwith
pay the amount off all expenses so incurred, but shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum actually realized by
the sale thereof.

CLAUSE-8. No payment shall be made for any work, estimated to cost less than rupees
one thousand, ill after the whole of the said work shall have been completed & a certificate
of completion given. But in the case of works estimated to cost more than rupees one
thousand, the contractor shall, on submitting a monthly bill therefore be entitled to
received payment proportionate to the as advances. Percentage shown in the attached
Memorandum of the part of the works than approved and passed by the Engineer-in-
charge, whose certificate of such approval and passing of the sum so payable shall be final
and conclusive against the contractor.

All such intermediate payment shall be regarded as payment by way of advance against
the final payments only & not as payments for work actually done and completed and
shall not preclude the Engineer-in-charge from requiring bad, unsound imperfect of
unskillful work to be removed & taken away & reconstructed, or re-erected. nor shall any
such payment be considered as an admission of the due performance of the contract or
any part thereof in any respect of the accruing of and claim; nor shall it conclude, determine
or affect in any way the Powers of the Engineer-in-charge as to the final settlement and
adjustment of the accounts or otherwise, or in any other way very or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for the
completion of the work, otherwise the Engineer- in-charge's certificate of the measurement
and of the total amount payable for the work shall be final and binding on all parties.

Final Certificate.

Payment on
intermediate diet
certificate to
regarded
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CLAUSE-9. The rates for several items of the work agreed to within, shall be valid only
when the item concerned is accepted as having been completed fully in accordance with
the sanctioned specifications. In cases where the items of works are not accepted at so
completed the Engineer-in — charge may make payment on account of such items at
such reduced rates as he may consider reasonable in the preparation of final or on
account bills.

CLAUSE-10 .A bill may be submitted by the contractor once in each month on or
before the date fixed by the Engineer - in - charge for all works executed in the
previous months, and the Engineer -in- charge shall

take or cause to be taken the requisite measurement for the purpose of

Having the same verified, and the claim, so far as it is admissible shall be adjusted if
possible within fifteen days from the presentation of the bill. If the contractor does not
submit the bill within the time fixed as aforesaid, Engineer-in-charge may depute a
subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient
warrant, and the Engineer-in-charge may prepare a bill from such list which shall be
binding on the contractor in all respects.

CLAUSE-11.The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-charge. The charges to be made in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

Payment at
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account of Item
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CLAUSE-12. If the specification or estimate of the work provides for the use of any
special description of materials to be supplied from the Store orif it is required thatthe
contractor shall use certain Municipal stores to be provided by the Engineer-in-charge (
such materials and stores and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convenience of the contractor but not so as
in any way to control meaning or effect of the contract specified in the schedule or
memorandum hereto annexed) the contractor shall be supplied with such materials and
stores as may be required from time to time to be used by him for the purpose of the
contract only and the value of the full quantity of materials and stores so supplied shall
be set off deducted form any sums then due, or thereafter to become due to the
contractor under the contract, or otherwise or from the security deposit, or the proceeds
of sale thereof shall be depositis held in Government securities the same or a sufficient
portion there of shall in that case be sold for the purpose. All material supplied to the
contactor shall remain the absolute property of Municipal Corporation and shall on no
account be removed from the site of the work, and shall at all times be opened to
inspection by the Engineer-in-charge. Any such materials unused and in perfectly good
condition at the time of completion or determination of the contract shall be
returned to the SOUTH WEST ZONE Deptt.store, if the Engineer-in-charge so requires
by a notice in writing given under his hand, but the contractor shall not be entitled to
return any such materials except with such consent and he shall have no claim for
compensation on account of any such materials  supplied to him as aforesaid but
remaining unused by him or for any wastage in or damage thereto.

CLAUSE-13.The contractor shall execute the whole and every part ofthe ~ work in the
most substantial and workman like manner, and both as regards materials and in every
other respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to designs, drawings and instructions in  writing
relating to the work signed by the Engineer-in- charge and lodged in his office and to
which the contractor shall be entitled to have access for the purpose of inspection at such
office, or on the site of the work during office hours, and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications and of all such designs, drawings and instruction on aforesaid.

Stores
supplied by
Municipal
Corporation.

Works to be
executed in
accordance with
specifications,
drawings orders
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CLAUSE-14. The Engineer-in- charge shall have power to take any alteration in,
or addition to the original specifications, drawings, designs and instruction that may
appear to him to be necessary or advisable during  the progress of the work, and  the
contractor shall be bound to carry out the work in accordance with any instructions in
this connection which may be given to him in writing signed by the Engineer- in-charge
and such alteration shall not invalidate the contract and any additional work which the
contractor may be directed to do in the manner above specified as part of the work
shall be carried out by the contractor on the same conditions in all respect on which
he agreed to do the main work and at the same rates as are specified in the tender for
the main work. And if the additional and altered work includes any class of work for
which on rates is specified in this contract than such class of work shall be carried out at
the rates entered in the schedule of rates of Municipal Corporation or at the rates
mutually agreed upon between the Engineer-in-charge and the contractor whichever are
lower if the additional or altered work for which no rate is entered in the schedule of
Rates of Municipal Corporation is ordered to be carried out at before the rates are agreed
upon then the contractor shall, within seven days of the date of receipt by him of the
order to carry out the work, inform the Engineer-in-charge of rate which it is his
intention to charge for such  class of work and if the Engineer-in-charge does not agree
to this rate he shall by notice in writing be at liberty to cancel his order to carry out
such class of work, and arrange to carry it out in such manner as he may consider
advisable provided always that if the contractor shall commence the work or insure any
expenditure in regards thereto before the rates shall have been determined as lastly
herein before mentioned, then in such case he shall only be entitled to be paid in such
case he shall only be the entitied to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of the rate as
aforesaid according to such rate or rates as shall be fixed by the Engineer-in-
charge. In the event of a dispute, the decision of the Commissioner will be final.

Where, however, the work shall have to be executed according to the designs;
drawings and specifications recommended by the contractor and

Accepted by the competent authority the alteration above referred to shall within the scope
of such designs drawings and specification appended to the tender.

The time limit for the completion of work shall be extended in the  proportion that the
increase in its cost occasioned by alterations or  addition the cost of the original
contract work, and the additions or certificate of the Engineer-in-charge as to such
proportion shall be  conclusive.

CLAUSE-15. If at anytime after the execution of the contract documents the
Engineer-in-charge shall for any reason whatsoever, require the whole or any part of
the work as specified in the tender to be stopped for any period or shall not require the
whole or part of the work to be carried outat all or to be carried out by the contractor,
he shall give notice in writing of the fact to the contractor who shall there upon suspend
or stop, the work totally or partially, as the case may be. In any such case, except as
provided hereunder, the contractor shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage which he might have derived from the
execution of the work infull but which he did not so derive in consequence of the
full amount of the work nor having been carried out, or onaccount of any loss
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that he may be put to on account of materials purchased or agreed to be purchased, or
for unemployment of labour recruited by him. He shall not also have any claim for
compensation by reason of any alteration having been made in the original specifications,
drawings, designs and instructions may involve any curtailment of the work as originals
contemplated. Where which however, materials have already been purchased or agreed
to be purchased by the contractor, before receipt by him of the said notice, the
contractor shall be paid for such materials at the rate determined by the Engineer- in-
charge, provided they are notin excess of requirements and are of approved quality
and/or shall be compensated for the loss, if any that he may be put to in respect of
materials agreed to be purchased by him, the amount of such compensation to be
determined by the Engineer-in-charge, whose decision shall be final. If the contractor
suffers any loss on account of his having to pay labour charges during the period during
which to stoppage of work has been ordered under this clause the contractor shall
on application be entitled to such compensation on account of labour charges as the
Engineer-in-charge, whose decision shall be final, may consider reasonable, provided
that the contractor shall not be entitled to any compensation on account of labour
charges if, in the opinion of the Executive Engineer, the labour could have been
employed by the contractor elsewhere for the whole or part of the period during which
the stoppage of the work has been ordered as aforesaid.

CLAUSE-15-A. The contractor shall not be entitled to claim any compensation from
Municipal Corporation for the loss suffered by him on account of delay by Municipal
Corporation in the supply of materials entered in schedule A" where such delay is caused
by

(1) Difficulties relating to the supply of Railway wagons & availability of Government
controlled materials-

(2) Force Major.

(3) Act of God.

(4) Act of the Nation’s enemies or any other reasonable cause beyond the control of
Municipal Corporation.

In the case of such delay in the supply of material the Municipal Corporation shall grant
such extension of time for the completion of the work as shall appear to the Commissioner
to be reasonable in accordance with the circumstances of the case. The decision of the
Commissioner as to the extension of time shall be accepted as final by the contractor.

CLAUSE-16.The contractor is to set out and levy the work & will be responsible for the
accuracy of same. He is to provide and maintain measuring and surveying instruments
including steel tapes, theologize and dumpy level at all times for proper carrying of the work
and for the use of Executive Engineer and his representative including skilled
attendance.

CLAUSE-17. The Contractor is to cover up and protect the works from the weather, and is
suspend all ‘wet' operations during weather which, in the Executive Engineer opinion, will
be detrimental to the work.

CLAUSE-18.Samples of each class of material and workmanship shall be submitted by
the Contractor for the approval of Executive Engineer and after such approval these
samples shall be deposited at any place the Executive Engineer may appoint and the
Contractor shall be required to perform all the works of this contract in accordance with the
samples.

CLAUSE-19. On completion, all work must be cleaned down; rubbish removed and the
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works and land cleaned of rubbish; surplus materials and other accumulations, and
everything left in a clean and ordinary condition.

CLAUSE-20. The contractor shall provide, erect and maintain proper sheds and temporary
buildings for the storage and protection of materials and goods and for the execution of
work which may be fabricated or brought on the site.

CLAUSE-21.The contractor is to set out and level the works and will be responsible for the
accuracy of the same. He shall also be responsible for the correctness of the positions,
levels, dimensions and alignment of all parts of the structures as shown in the drawings
supplied to him. If at any time any error shall appear during the progress of any part of
the work, the contractor shall at his own expense rectify such error if called upon to
the satisfaction of the Executive Engineer.

CLAUSE-22.The contractor shall permit the execution of the work not provided for in the
tender by artists; tradesman, or others engaged by the Municipal Corporation. The
contractor shall allow all reasonable facilities and the use of his scaffolding and water
for the execution of such work, but is not required to provide any special scaffolding for
the execution of such work except by special arrangement with Municipal Corporation.

CLAUSE-23.Under no circumstance whatsoever shall the contractor be

entitled to any compensation from Municipal Corporation on any account unless the
contractor shall have submitted a claim in writing to the Engineer - in - charge within one
month of cause of such claim occurring.

Clause 24.If at any time before the security deposit is refunded to the contactor, it
shall appear to the Executive Engineer or his subordinate in charge of the work that
any work has been executed with unsound imperfect, or unskillful workmanship or with
materials of inferior quality; or that any materials or articles provided by him for the
execution of the work are unsound, or of a quality inferior to that contracted for, or other-
wise not in accordance with the contract, it shall be lawful for the Executive Engineer to
intimate this fact in writing to the contractor and them not withstanding the fact that the
work, materials or articles  complained of may have been inadvertently passed,
certified and paid for, the contractor shall be bound forthwith to rectify, or remove and
reconstruct the work so specified in whole or in part as the case may require, or if so
required shall remove the materials or articles so specified and provide other proper
and suitable materials or articles at his own charge and cost; and in the event of his
failing to do so within a period to be specified by the Executive Engineer in the written
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the tender for every day not exceeding ten days, during which
the failure so centimeter and in the event of any such failure as aforesaid the Engineer-in-
charge may rectify or remove and execute the work or remove and replace the
materials or articles complained or as the case may be at the risk and expense in all
respects of the contractor, should the Executive Engineer consider that any such inferior
work or materials as described above may be accepted or made use of it; shall be within
his discretion to accept the same at such reduced rates along with the appropriate
penalty as the Commissioner may deem fit. The period to be counted from that date of
final completion and handing over of the work to the Municipal Corporation during
which the contractor is so liable for any defects in the work shall be the Defects
Liability Period shown in the attached Memorandum.
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CLAUSE-25. All works under in course of execution or executed in pursuance of
the contract shall at all time be open to the inspection and supervision of the
Executive Engineer and his subordinates, and the contractor shall at all times during
the usual working hours, and at all other times at which reasonable notice of the
intention of the Executive Engineer or his subordinate to visit the work shall have
been given to the contractor, either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that
purpose. Orders given to the contractor's duly authorized agent shall be considered
to have the same force and effect as if they had been given to the contactor himself.

Clause 26 .The contactor shall give not less than five day's notice in writing to the
Engineer-in- charge or his subordinate in charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same
may be measured; and correct dimensions thereof taken before the same is so covered
up or placed beyond the reach of measurement any work without the consent in writing
of the Engineer- in- charge or his subordinate in charge of the work, and if any work
shall be covered up or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered at the contractor's
expense, and in default thereof no payment or allowance shall be made for such work or
for the materials with which the same was executed.

CLAUSE-27 If the contactor or his workmen; or servants shall break, deface injure or
destroy any part of a building in which they may be working, or any building, road, fence
enclosure or grass land or cultivated ground continuous to the premises on  which the
work of any part thereof is being executed; or if any damage shall be done to the work for
any cause whatever while if is in progress or if any imperfection become apparent in it
within the Defect liability period mentioned above by Executive Engineer the contactor
shall make good the same at his own expense, or in default the Engineer in charge may
cause the same to be made good by other workmen and deduct the expenses (of which
certificate of Engineer-in-charge shall be final) from any sum that may be due or thereafter
became due to the contractor or from his security deposit or the proceed of sale thereof or
of a sufficient portion thereof.
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CLAUSE-28.The contractor shall supply at his own cost all materials (except such special
materials, if any, as may be supplied from the Pub. W. Department Stores in accordance
with the contract).plant tools, appliances implements, ladders, cordage, scaffolding and any
temporary works which may be required for the proper execution of the work, in the
original; altered or substituted from, and whether included in these specification or, other
documents forming part of the contract or referredto in these conditions or not and
which may be necessary for the purpose of satisfying or complying with the
requirements of the Executive Engineer as to any matter on which under these
conditions he is entitle to be satisfied, or which he is entitled to require together with
carriage thereof. To and from the work. The contractor shall also supply without charge
the requisite number of persons with the means and materials necessary for the purpose
of setting out works and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work or materials, Failing this
the same may be provided by the Executive Engineer at the expense of the contractor
and the expense may be deducted from any money due to the contractor under the
contract, or from his security deposit or the proceeds of sale thereof or of a sufficient
portion thereof. The contractor shall provide all necessary fencing and lights

required to protect the public from accident; and shall also be bound to bear the
expenses of every suit. Action or other legal proceedings, at law, that may be brought
by any person for Injury sustained owing to negligence of the above precautions, and
to pay damages and costs which may be awarded in any such suit action or proceedings,
to any such person, or which may with the consent of the contractor be paid in
compromising any claim by any such person.

CLAUSE-29. The contractor shall make his own arrangement for drinking water for the
labour employed by him.

CLAUSE-30. Compensation for all damage done intentionally or unintentionally
or by contractor's laborers whetherin or beyond the limits of municipal property shall be
estimated by the Executive Engineer or such other office as he may appoint & estimates of
Executive Engineer subject to the decision of the Commissioner on appeal be final &
the contractor shall be bound to pay the amount of the assessed compensation of
demand failing which the same will be recovered from the contractor as damage from the
security deposit or deducted by the Executive Engineer from any sum that may by
due or become due from Municipal Corporation to the contractor under this contract or
otherwise.

The contractor shall bear the expenses of defending any action or other legal
proceedings that may be brought by any person from injury sustained by him owing to
negligence of precautions to prevent the spread of fire & he shall also pay any damages
and cost that may be awarded by the court in consequence.

CLAUSE-31. No. work shall be done on Sunday without the sanction in writing of the
Engineer- in-charge.

CLAUSE-32. The contract shall not be assigned or subject without the written approval of
the Engineer- in-charge, and if the contractor shall assign or sublet his contract or
attempt to do so or become insolvent or commence any proceedings to be adjudicated an
insolvent or make any composition with his creditors, or attempt to do the Executive
Engineer may, by notice in writing rescind the contract. Also if any bribe, gratuity gift,
loan, perquisite, reward or directly advantage, pecuniary or otherwise, shall either or
indirectly be given, promised, or offered by the contractor, or any of his servants agents to
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any public officer or person in the employ of Municipal Corporation in any way relating to
his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract the Executive Engineer may be notice in
writing rescind the contract. In the event of contract being rescinded, the security
deposit of the contractor shall there upon stand forfeited and be absolutely at the deposit
of the Municipal Corporation & the same consequences shall ensue as if the contract
had been rescinded under clause-3 hereof and in addition the contactor, shall not be
entitled to recover or be paid for any work thereto for, actually performed under the
contract.

CLAUSE-33. All sums payable by a contractor by way of compensation under any of
these conditions shall be considered as a reasonable compensation to

Be applied to the use of Municipal Corporation without reference to the actual loss or
damage sustained and whether any damage has or has not been sustained.

CLAUSE-34.In the case of a tender by partners any change in the constitution of a firm
shall be forthwith notified by the contractor to the Executive Engineer for his information.

CLAUSE-35.All works to be executed under the control shall be under the directions
and subject to the approval in the respects of the Executive Engineer who shall be
entitled to direct at what point or points and in what manner they are to be commenced,
and from time to time carried on.

CLAUSE-36. Except where otherwise specified in the contract decision of the
Commissioner shall be final conclusive and binding on all parties to the contract
upon all questions relating to the meaning of the specification designs, drawings and
instructions here in before mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right, matter, or thing whatsoever in
any way arising or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions, or otherwise concerning the works or
the execution or failure to execute the same, whether arising, during the progress of the
work or after the completion or abandonment thereof.

CLAUSE-37.When the estimate on which a tender is made includes lump sums in respect
of parts of the work the contractor shall be entitled to payment in respect of the item
of work involved or the part of the work in question at the same rates as are payable under
this contract of such items of if the part of the work in question is not in the opinion of
the Executive Engineer capable of measurement the Executive Engineer may at his
discretion pay the lump sum amount entered in the estimate, and the certificate in writing
of the Executive Engineer shall be final and conclusive under the provision of the clause.

CLAUSE-38.In the case of any class of work of which there are on such specifications
as are mentioned in Rule 1 such work shall be carried out in accordance with the
Municipal or Gujarat Government P.W.D. specifications, and in event of there being no
Municipal or Government P.W.D. specifications, then in such case the work shall be carried
out in all respects in accordance with the instructions & requirement of the Executive
Engineer
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CLAUSE-39. The expression "works" or "Work" where used in these conditions shall,
unless there be something in the subject or context works repugnant to such
construction be constructed to mean the work of the contracted to be executed under or
in virtue of the contract, whether temporary or permanent, and whether original
altered, substituted or additional.

CLAUSE-40. All quarry fees and royalties shall be paid by the contractor All octroi taxes
shall also be paid contractor according to the Municipal

rules in force at the time and no refund shall be given Certificate for refund of quarry
fees and royalties in admissible under existing rules shall be given by the Municipal to
the contractor after successful completion of the contract. For the levy of water charges
for construction work, please see the attached Memorandum.

CLAUSE-41. The contactor shall be responsible for and shall pay any compensation to
his workmen payable under the workmen's Compensation Act 1923 ( VIII of 1923 ) or any
statutory modification thereof for injuries caused to workmen.

CLAUSE-42.Quantities shown in the tender are approximate and no claim shall be
entertained for quantities of work executed being either more or less then those entered
in the tender of estimate.

CLAUSE-43. No compensation shall be allowed for any delay caused in the starting of the
work on account of any acquisition of land and in the case of clearance work, for any delay
in accordance to estimate.

CLAUSE-44. No compensation shall be allowed for any delay in execution of the work on
account of water standing in borrows pits or compartments. The rates are inclusive for
hard or cracked soil, excavation in mud, sub- soil water or water standingin borrow
pits, and no claim for an extra rate shall be entertained, unless otherwise expressly
specified.

CLAUSE-45. The contractor shall not enter upon or commence any portion of work
except with the written authority and instructions of the Executive Engineer or of his
subordinate in charge of the work failing such authority the contractor shall have no
claim to ask for measurements for payment of work,

CLAUSE-46. (I) No contractor shall employ any person who is under the age of 14 years.
(ii) No contractor shall employ donkeys or other animals with breeching of string or thin
rope. The breeching must be at least three inches wide and should be of tape (Newer).
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(iif) No animals suffering from sores, lameness or emaciation or which is immature shall be
employed on the work.

(iv)The Executive Engineer or his agent is authorized to remove from the work any person
or animal found working which does not satisfy these conditions and no responsibility shall
be accepted by Municipal Corporation for any delay caused inn the completion of the work
by such removal.

(v) The contractor shall pay fair & reasonable wages to the workmen employed by him in
the contract undertaken by him in the event of any dispute arising between the
contractor and his workmen on the grounds that the wages paid are not fair and
reasonable, the dispute shall be referred without delay to the Executive Engineer who
shall decide the same.

The decision of the Executive Engineer shall be conclusive and binding.

On the contractor but  such decision shall not in any way affect the condition in the
contract regarding the payment to be made by Municipal Corporation at the sanctioned
tender rates.

CLAUSE-47. Payment to contractors shall be made by cheques drawn on any Bank in
Surat, provided the amount exceeds Rs.10. Amounts not exceeding Rs.10 will be paid in
cash.

CLAUSE-48. Any contractor who does not accept these conditions shall not be allowed to
tender for works.

CLAUSE-49. The clause headings in these conditions are for purposes of reference only
and are not to be deemed to from part of this contract.

CLAUSE-50. Disputes if any, shall be discussed and mutually settled and in case of
disagreement the same shall be referred to Commissioner/ Standing Committee. After
referring to Commissioner/Standing Committee if the said dispute is not solved, the same
shall be referred to the court subject to Surat Jurisdiction only.

CLAUSE-51 The following condition is being included in this tender and shall be
considered as a part of tender document.

() In case the total amount of work done is less than 5% of the contract value, prorate
S.D. to that extent may be refunded to the

Contractor while releasing the payment of final bill. In short, the S.D. to be retained by the
Corporation after payment of final bill

Shall be equal to 2% of the amount of final bill as per the prevailing norms or as per the
norms decided from time to time.

(ii) If there is increase in amount of work more than 5% of the Contract value. The
Additional S.D. shall be recovered from the running bill. When the total of any of work done
by the Contractor up to running bills under consideration is more than 5% of the contract
value. However, such S.D. shall be recovered in the round figure of Rs. 1000/- i.e. The
amount of work done when it exceeds5% of the contract value it shall be rounded of to the
nearest multiple of Rs.25000/- such additional S.D. shall be recovered for the works
amount to Rs. 5 Lacs or more at the rate of

4% of the additional amount.

Method of
payment.

Acceptance  of
condition
compulsory
before tendering
for work.

Clause
Headings.

32



(i) In many cases, the contractors are stopping the work half-way due to number of
reason and when the department has to take actions in accordance to clause 3(a) or
(b) or (c) of the contract the remaining work has to be carried out by advertising the tender
for the remaining work and the whole administrative process right from inviting tenders to
finalizing the tender etc.

In such cases a fixed amount of Rs. 1000/- should be reversal from the original contract
towards the cost of advertisement and other administrative charges incurred by the
department in finalizing the contract for the remaining work. In case a separate
advertisement is issued for a single work actual cost of advertisement shall be recovered
such recovery shall be in addition to the recovery to be made under clause-3 or such
other relevant clauses.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation
SIGNATURE OF THE CONTRACTOR

ADDRESS:

DATE:



MEMORANDUM

Note:-

1. Inthe event of the deposit being made in the form of Government Papers etc. the value of the
Public Securities to be lodged as Contract Deposit will be calculated at 2% less then their Market
Value on the day of acceptance.

2. The tenders will be received from 08/07/26 to 16/07/26 up to 18:00 hrs. by R.P.A.D./Speed Post only
and will be opened at 16.00 hrs.on next day if possible in the presence of those tenders who
choose to remain present on the occasion.

1. General Description of work :- Horticultural maintenance work in Vesu Lake
Garden,Bharthana vesu Children Park,Maharaja
Agrasen Udhyan,Herbal Garden,Chiranjivi
Udhyan,Killol Kunj and Magdalla Party Plot in South

West (Athwa) Zone.
2. Estimated Cost R I
3. Ernest Money Deposit - Rs. 35,100.00
4. Security Deposit = 2.00 % (Two percent)

5. Time allowed for the completion of
Work from date fixed in written order to
Commence = 36 (Thirty Six) Months

6. Compensation for delayed work under Clause 2....:- 0.2%(Zero point Two percent) of
the Tender value of whole work per day.

7. The progress of work should
Confirm to the following schedule - day to day routine horticulture work

8. Percentage to be retained from

Running Account Bills..... - 7 % (Seven Percent)
9. Defect Liability Period - N/A.
10.  Amount of water charges - N/A.
11. Deduction :- GST and all other taxes/ charges as per prevailing terms &

conditions to be borne by contractor.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation
SIGNATURE OF THE CONTRACTOR
ADDRESS:
DATE:

==
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SURAT MUNICIPAL CORPORATION

SOUTH WEST ZONE

CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY
The Surat municipal corporation will provide the necessary water supply and electric supply to

the contractor for the work at free of cost. The contractor shall have to prevent the misuse / wastage of
the same. In case of any misuse / wastage, the corporation will have the right to disconnect the supply.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation
SIGNATURE OF THE CONTRACTOR
ADDRESS:
DATE:

PLACE:
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GENERAL TECHNICAL SPECIFICATION FOR HORTICULTURE WORKS

1.

10.

1.
12.

13.

14.

15.

16.

In the specification “as directed “/ “Approved” shall be taken to mean as directed / approved by
the Executive Engineer-in-charge.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to
mean as a reference to the latest edition of the same in force on the date of agreement.

In “mode of measurement” in the specification wherever a dispute arises in the absence of
specific mention of a particular point or aspect, the provision on these particular point or aspects
in the relevant Indian Standards shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried nearest to the
following limits.

4.1. Length, width and depth (height) 0.01 Mt.
4.2. Areas 0.01 Sq Mt.
4.3. Cubic Contents 0.01 Cu Mt.

The distance which constitutes lead shall be determined along the shortest practical route and
not necessarily the route actually taken. The decision of the Executive Engineer-in-charge in this
regards shall be taken as final.

Where not lead is specified, it shall mean “all leads”.
Lift shall be measured from plinth level.

Definite particulars covered in the item of work, though not mentioned or elucidated in its
specification shall be deemed to be included therein.

Reference to specifications of materials as made in the detailed specifications the item of works
is in the form of a designation containing the number of specification of the material and prefix
‘M eg. 'M-s’

Approval of the samples of various materials given by the Executive Engineer-in-charge shall not
absolve the contractor from the responsibility of replacing defective material brought on site or
materials used in the work found defective at a later date. The contractor shall have no claim to
any payment or compensation whatsoever on account of any such materials being rejected by
the Engineer-in-charge.

The contract rate of the item of work shall be for the work completed in all respects.

No collection of materials shall be made before it is got approved from the Executive Engineer-in-
charge.

Collection of approved materials shall be done at site of work in a systematic manner. Materials
shall be stored in such a manner as to prevent damage, deterioration or intrusion of foreign
matter and to ensure the preservation of their quality and fitness for the work.

Materials, if any when rejected by the Executive Engineer-in-charge shall be immediately removed
from the site of work.

No materials shall be stored prior to, during and after execution of a structure in such a way as to
cause or lead to damage on overloading of the various components of the structure.

All work shall be carried out in a workmanlike manner as per the best techniques for the
particular item.

=



17.

18.

19.

20.

21.
22.

All tools, templates, machinery and equipment for correct execution of the work as well as for
checking lines, levels, alignments of the work during execution shall be kept in sufficient numbers
and in good working condition on the site of the work.

The mode, procedure and manner of, execution shall be such that it does not cause damage or
over-loading of the various components of the structure during execution or after completion of
the structure.

The contractor shall be responsible for observing the rules and regulation imposed under the
“Minor Minerals Act’, and such other laws and Rules prescribed by Government from time to
time.

All necessary safety measures and precautions (including those laid down in the various relevant
Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the
works as also of the work itself.

The testing charges of all materials shall be borne by the contractor.

Work to be carried out by skill, trained nurserymen under the supervision of qualified horticulturist
supervision staff with guideline & instruction given by concern authority in charge.

EXECUTIVE ENGINEER,
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE CONTRACTOR:-
ADDRESS:-
DATE:-
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SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE

MAINTENANCE OF DEVELOPED GARDEN

1.
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]

2.
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]
[ ]

3.
[ ]

Maintenance of trees, shrubs, creepers and low growing plants

The tree maintenance shall start only after the successfully completing the development period
as mentioned above. The maintenance shall include regular watering, wedding, mulching, soil
working, supporting and pruning.

Regular checking against insect / pest / fungus attack shall be done shall be done by the
Contractor and Control measures shall be done in consultation with Horticulture Officer in charge
twatering as and when required, soil working, manuring and checking against attach of insects,
pests and fungus and control measure thereof. Necessary pestices will be given by SMC.
Manures and fertilizers shall be given twice a year with mixtures of fertilizers and organic
supplements as per the instructions of officer in charge. Necessary fertilizers will be given by
SMC.

Removal of dead branches, leaves, flowers, etc. and protection against heat, cold and heavy
rains shall be the part of the maintenance during the entire period of maintenance period.

Soil working shall be done once a week up to a minimum depth of 20cm till the proper
establishment of plants occurs.

Training / pruning of trees shall be an important aspect of maintenance which shall be done
timely as per the instructions of Executive Engineer

Maintenance of Fruit Trees

This shall include making and maintaining a basin at least 3 times the diameter of the tree trunk
girth or 100cm in diameter whichever is bigger.

Soil working, fertilizer application, pruning and ‘Geru’ painting operations shall be carried out as
per tree maintenance mentioned above.

This shall include making and maintaining a basin at least 3 times the diameter of the tree trunk
girth / or 100 cms dia, whichever is bigger.

Soil working to a minimum depth of 30 cm in this basin shall be undertaken once a month.
Watering shall be done depending on the maturity of the tree / and the season.

For small trees-below 3 years twice a week.

For established trees (Above 3 years once every week.)

While watering the basin shall be filled till brim.

Watering shall also be done as per the requirement of the trees as instructed by Executive
Engineer

Application of well rotten F.Y.M. once a year and fertilizer at regular intervals. Necessary
fertilizers will be given by SMC.

Applying fertilizers, - pesticides, and fungicides as and when required. Necessary fertilizers, -
pesticides, and fungicides will be given by SMC.

Carrying out disbranching operations as and when required or as instructed by the Executive
Engineer.

'Geru' pointing on the trunk of the fruit trees to a height of 3' (three feet) shall be done twice in
year i.e. in March and October month.

Maintenance of Lawn

The lawn shall be watered regularly and shall not be allowed to dry out for any reason.
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Watering shall be done by sprinklers or by hose pipes. If watering is done by hose-pipes,
attachment of appropriate fine-holed nozzle is must. At no time the watering shall be done by
flooding method.

The lawn shall be cut regularly depending up on the season, but on an average at an interval of 8
to 10 days.

The height of the lawn mower cutting unit shall be set as per the guidelines and instructions from
the officer in charge.

The Blades of the Lawn mower shall be sharp so as not to harm the grass.

Mowing of lawn to the ground level should be carried out once a year or as per the direction of
the officer in charge. This should be followed by top-dressing with soil plus manure. The soil
shall be well screened, free of clods, mixed with a fine mixture of manures and fertilizers.

The blades of the lawn mower shall be sharp so as not to damage the grass.

Rolling shall be done at least once in fifteen days. Rolling shall be done in same direction as lawn
mowing.

Lawn mowing shall always be done in same direction. Cross cutting is not allowed.

Constant watch shall be kept to keep the lawn clean and free of all weeds. If required weedicides
can be used.

Lawn can be fed with fertilizers once a month to maintain firm structure, texture and color.
Necessary fertilizers will be given by SMC.

Immediately after mowing with lawn mower, grass areas edges to be trimmed by shears or
electrical equipments to maintain a uniform growth and development.

The rate shall be inclusive of the maintenance of trees, shrubs, creepers, flowerbeds, etc. within
the lawn area, for which no extra charges shall be paid.

Yearly top- dressing with soil plus manure mixture shall be done. The soil shall be well screened,
free of clods, mixed with a fine mixture of F.Y.M.. Necessary fertilizers will be given by SMC.

The rate shall be inclusive of the maintenance of shrubs, creepers, and flower beds etc. within
the lawn area, for which no extra charges shall be paid

Maintenance of Hedges

Maintenance shall include cutting and pruning of hedge with garden shears at an interval of
minimum 15 days or earlier if required. The height of the hedge shall be up to 200cm to be in one
level and thickness up to 70cm to be in one level or as directed by the officer in charge.

The maintenance shall include timely watering, weeding, application of manures and fertilizers,
spraying of insecticides, fungicides, etc.

Soil working up to the depth of 20cm should be carried out once every two months.

Shrubs / Creepers / Low growing Plants:
General maintenance such as watering, weeding, mulching and pruning shall be done as and
when required and directed by the Executive Engineer.
Checking against insects / pest shall be done and effective control measures shall be taken care
of soil. Necessary fertilizers will be given by SMC.

Checking against pH value of the good and treatment of modify same shall be the part of
maintenance during the period of maintenance

Removal of dead branches leaves, flowers, pruning, training supporting and protection against
head / cold / heavy rains shall be the part of the maintenance during the entire period of
maintenance. Soil working shall be done once a week, until a minimum depth of 20 cms till
proper establishment of plants.

Soil working shall be done once a week, until a minimum depth of 20 cms till proper
establishment of plants.
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8.

10.

1.

Manuring / application of fertilizer shall be done twice in a year. One before the onset of
monsoon and other during the Nov-Dec. very year. Necessary fertilizers will be given by SMC.

Maintenance of Potted Plants / Flower / Foliage Plants:

Maintenance shall include, regular watering by can, soil working, weeding, spraying of insecticide
/ fungicide / chemicals / growth promoting substances etc. As per the directions of Executive
Engineer. Necessary fertilizers/fungicides/insecticides will be given by SMC.

Giving fertilizer to the pots once in a month.

The pots location shall be changed as directed by the officer in charge and pots in same location
shall be rotated once in a week for proper growth and development of plants.

The foliage plants shall be cleaned with good quality water and soft cloth, twice a month.

The maintenance shall also include, keeping and taking out the potted plants from the buildings
to the nursery and nursery to the buildings. It shall also include general horticultural maintenance
of potted plants in the nursery as per the directions of Executive Engineer.

Rate shall include cleaning of pots and painting with ‘Gem' or white wash every three months or
as directed by the Executive Engineer' from time to time.

Maintenance of Flower Bed:

Maintenance of flower bed will include loosening soil, regular watering, weeding ,applying
fertilizer (once in three months), spraying of insecticides / pesticides,regulartrimmingtraining with
all labour, tools and tackles etc. for a period of contract. Maintenance charge of that flower bed
area where it is well maintaining will only be paid,

Maintenance of Edge:

Maintenance of edge will include loosening of soil, regular watering weeding application of
fertilizer (once in three months) spraying of insecticides / pesticides, regular trimming/ cutting/
pruning with all kinds of tools, labour, tackles for a period of contract. Maintenance charges of
those edges which survive well will only be paid.

Maintenance of Shrubbery:

The maintenance of shrubbery will include operations like regular watering, weeding, cleaning,
stacking, earth working, trimming cutting etc. with all labour, tools, tackles etc. for a period of
contract. Maintenance charges of these shrubbery areas where shrubs survive well will only be
paid.

Maintenance of Rockery:

The maintenance of rockery will include operations like regular watering, weeding, cleaning and
cutting of plants with all required labors, tools and tackles etc. for a period of contract. Maintance
charges of rockery area which is well developed and maintained shall only be paid.

Maintenance of Carpet Bedding / Ground Covering:-

Maintenance of carpet bedding or ground covering will include various Operations as suggested
by garden department with the timely maintenance In terms of watering, weeding, fertilization,
trimming maintaining of shapes etc. for period of 36 months.
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12.

13.

14.

15.

16.

17.

18.

19.
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Maintenance of Arches / Pergolas :

Maintenance of arches / pergolas will include timely carrying out of various maintenance
operations like cleaning of area under pergolas daily, watering, fertilization, trimming, etc.

Maintenance of Topiary:

Topiary means the art of clipping and shearing shrubs and small trees in to an ornamental
shape or abstract shape. Maintenance of topiary will include various cultural operations like
fertilization and shaping of shrubs / small trees in ornamental shapes with the maintenance like
regular watering, fertilization and maintenance of desired shape etc.

Maintenance of Walk way:

Maintenance of walk way will include cleaning brushing / sweeping benches / seats / gazebo /
children play area etc. by safai kamdar, of the entire garden every day early in the morning
(before 6.00 am) by safai kamdar.

Maintenance of Toilet:

Maintenance of toilet will include sweeping and cleaning of toilet, tiles and surrounding area
of toilet with diluted hydrochloric acid and washing powder every day early in the morning
before 6.00 am and 12.00 am again and 7.00 pm everyday by safai kamdar.

Maintenance of Water Hut :

Maintenance of water hut shall include cleaning of water hut every day early in the morning
(before 6.00 am) including washing of titles with diluted hydrochloric acid and washing
powder by safai kamdar. Maintenance of water hut will also include proper cleaning of the
water tank at 30 days interval with all required measures.

Maintenance of Bird's Cage :

Maintenance of birds cage shall include daily scrubbing, cleaning and watering of cage
surface area, feeding of birds with quality food grains like Jwar, Bajra etc, removing of bird's
excreta regularly from cage surface area, wire net structure, angles etc. with required control
measures by safai kamdar.

Maintenance of Play area:

Maintenance of Play area will include every day cleaning of area picking of big particles of
sand / stone everyday leveling of sand, spraying of water to avoid dust blowing by safai
kamdar.

Maintenance of existing trees:-

The site has a Fruit Orchard (Chikoo wadi), Some Coconut trees and some avenue trees. The
maintenance of full grown trees existing on site will form part of the contractor’s scope.



20. General Procedures:-

. No young trees less than 12 inches trunk diameters shall be pruned.

. Live branches less than 1.5 inches diameter should not be removed.

. Dead branches greater than 1.5 inches in diameter (measured at the base of the branch) shall
be removed from the canopy of all trees.

. No live branches greater than 8 inches diameter shall be removed from the tree without
authorization from the site supervisor

. Remove no more than 20 percent of live foliage from the tree unless indicated specifically in

the drawings or by written instruction from the engineer in charge.

21. Removal of vagetation and cleaning of pond

. Agency has to timely remove all suts of vagetation from the pond and cleaning area from time
to time keep the pond neat and clean.

. Agency has to completly remove the vagetation from pond and cleaning area as per the

instruction from completion athority by experienced manpower and machinaries at his own
cost and ricks.

. If any tragdy ours during the cleaning of pond than in such care SMC will not be responsible.
. Agency has to take all safty measures during the pond cleaning works.
. Agency has to dispose of all the waste materials with own vehicale to a suggested site.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation
SIGNATURE OF THE CONTRACTOR
ADDRESS:
DATE:

PLACE:
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Annexure.l. Maintenance of gardens

S.N. Name of gardens Gardening area* Cleaning Area** Water hut(No.) Toilet block(No.) Lake Cleaning Area
(Sq.mt.) Sq.mt
1 Vesu Lake Garden 2151.00 1484.00 01 01 2398.00
2 Bharthana Vesu Children park 1516.00 700.00 01 01 -
3 Maharaja Agresen Udhyan 6791.00 1352.00 01 01
4 Herbal Garden 4000.00 800.00 - 01
5 Chiranjivi Udhyan 614.00 400.00 -
6 Killol Kunj 405.00 250.00
7 Magdalla Party plot 2000.00 0.00 - -
Total 17,441.00 4,986.00 03 04 2398.00
* Gardening area includes Lawn, flowerbed & shrubbery and green belt area.
** Cleaning area includes Walk way, play area, parking oxygen park slope area etc.
*** Cleaning of park and maintain of peepal trees.
Annexure.ll. Minimum manpower & equipments / tools required for maintenance of gardens
S.N. Name of Gardens Manpower required (No.) Equipments / tools required (No.)
1. As per scope / quantity of work sufficient Lawn mower Brush Hedge Long Hedge | secateur hose Khurpi, kodali,
number of Supervisor / Mali / Gardeners / Safai (wheel drive/ Cutter | trimmer | Branch shear pipe spade, tikam,
Kamdar etc. Petrol operated) | (Petrol (Petrol | Pruner (30m.) brooms, tagara,
2. As per scope | quantity of work sufficient | Power Trailer Operate | Operate | (Petrol etc. each (no.)
number of Supervisor / Mali / Gardeners / Safai (Petrol d) d) Operate
Kamdar etc are to be deployed as suggested by Operated) d)
1 Vesu Lake Garden SMC authority from time to time. 01 01 01 01 04 04 04 05
2 Bharthana Vesu 01 01 01 01 02 02 03 05
Children park
3 Maharaja Agresen 01 01 01 01 02 02 04 05
Udhyan
4 Herbal Garden 01 01 01 01 02 02 04 05
5 Chiranjivi Udhyan - - - - 01 01 02 02
6 Killol Kunj 01 01 02 02
7 Magdalla Party plot - - - - 01 01 03 02
Total 04 04 04 04 13 13 22 26

Note: 1) Equipments like electric motor, p.v.c. portable sprinklers with stand etc., as and when required
2) Manpower requirement can increase, as and when required.
*Safai kamdar specially alloted for cleaning toilet block at morning and evening hours (Thrice a day) regularly.
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GST CLAUSE FOR CONSTRUCTION / ERECTION /
COMMISSIONING / INSTALLATION / REPAIRS / MAINTENANCE
RENOVATION / FABRICATION OF STRUCTURE INCLUDING
BUILDING (MEANS ALL WORKS CONTRACT / TURN KEY
PROJECTS / SUPPLY OF MATERIAL GOODS)

GST (Goods & Service Tax) has come in existence from 1% July, 2017.
Contractor Successful Bidder is bound to pay any amount of GST prescribed by
the Govt. of India as per the Terms of Contract agreed upon during the course of
execution of this Contract.

During the course of execution of Contract, if there is any change in Rate of
GST (Goods & Service Tax) by the Government, the same shall be reimbursed /
recovered separately by SMC, subject to the submission of Original Receipt /
Proof for the amounts actually remitted by the Successful Tenderer / Contractor
to the Competent Authority along with a Certificate from Chartered Accountant
of Contractor / Successful Bidder certifying that the amount of GST paid to the
Government and the same shall be intimated / submitted / claimed within 30
(Thirty) days from the date of payment Remittance of GST within stipulated
period shall be the sole responsibility of the Successful Bidder / Contractor,
failing which, SMC may recover the amount due, from any other payable dues
with SMC and decisions of Municipal Commissioner shall be final and binding
on the contractor / Successful Bidder in this regard. Further, the non-payment of
GST to the Government may lead to the termination of contract and forfeiture to
Security Deposit / Performance Guarantee Amount.

If imposition of any other new Taxes / Duties / Levies / Cess or any other
incidentals etc. of any increase in the existing Taxes / Duties / Levies / Cess or
any other incidentals etc. (Excluding GST) are imposed during the course of the
contract, the same shall be borne by the Contractor / Successful Bidder only, in
no case SMC shall be liable for the same

Above terms & conditions related GST (Goods & Service Tax) are acceptable
and binding to us.

Contractor's Singnature & Stamp

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation



SURAT MUNICIPAL CORPORATION
SOUTH WEST ZONE

SPECIAL CONDITION OF CONTRACT
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Contractor's Scope

The contractor has to carry out the works like watering, lawn cutting, weeding, uprooting of sail,
hedge cutting, tree trimming, removing of dry branches etc. as and when required.

All the expenses regarding the required equipments for horticultural operation shall bear by the
contractor.

The contractor has to deploy sufficient number of Trained Mali cum labours with mukadam /
Supervisior to carry out horticultural maintenance work. Also the contractor is responsible for
overall supervision of this work and for the supervision he has to deploy sufficient supervisor for
garden maitenance.

The contractor is responsible for carrying out Pesticides and manuring application at monthly / As
and when required / suggested.

The workers engaged by the contractor are in similar dress code with identity card at the time of
working hours.

The workers engaged by the contractor should be required in discipline manner.

The list of workers with address should be given to the office by the contractor.

Any accident or injury to the workers at the working time is responsibility of the contractor.

Any damage or breaking in the garden due to the maintenance work is the responsibility of the
contractor.

The workers engaged by the contractor are not permitted for residing in the garden.

All the tools and equipments required for the maintenance of garden will have to be brought by the
contractor.

Al the wages of labors and compliance of statutory compliance, cost of transport, food,
accommodation and other welfare activities for his employees shall be borne by the contractor.

The contractor shall employee qualified and experienced supervisors, skilled, semi-skilled and
unskilled workers depending upon the nature of job.

The contractor must visit the site regularly and frequently.

In case water facility is not proper, watering should be done by water tanker or by pumping from the
nearest water reservoir or point provided. The contractor shall inspect the site and satisfy himself
regarding availability of water. Surat Municipal Corporation will provide water point at appropriate
locations and contractor has to arrange sufficient hose pipes required for the job at his cost.
Contractor has to arrange sufficient number of tools and tackles, such as lawn mover, machines
with box (Power and manually operated) trolleys, scatters, hedge sheers, forest sheers, pruning
sow, spades, kodali, khurpi, forking, racks, sprayers, sprinklers, water cans, lawn rollers, hosepipes
etc. for the job at their own cost at their own cost.

Contractor shall provide all safety gears including WD / necessary life insurance to his workman at
his cost.

Contractor has to follow all the safety rules and regulations as per Government /SMC policy.
Contractor shall be responsible to remove all mowed lawn grass, plant cuttings, weeds, other
materials etc. immediately and dump it at a suitable place as indicated by the site supervisor.
Under no circumstances such materials would remain at the site and must be removed before the
sunset of the same day.

Agency has to do required treatments of green waste at the same sitefor which no additional
payment will be made by SMC.

Agency has to time to time develop and maintain new plantation with the existing manpower as and
when suggested by Executive Engineer. No additional payment shall be given to the agency.
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1.15  Agency has to replace / redevelop shrubs / flower / tree plants died / damaged / dried due to
negligency in maintenance work during the contract period at his own cost. Other wise panelty for
dameged plants as per panalty clause will be diducted from running bill.

1.16  Agency has to provide 2 inch reflective safety jacket of green mash colour to workers for safety /
identity purpose.

1.17  Agency has to submit photo ID proof of all the workers / labours engaged for garden maintenance
work.

1.18  Payment to the labour / Mukadam / Mali / Gardeners / Safai kamdar: Agency has to follow
prevaling minimum wages ACT / Rate. Every month agency has to produce evidence of PF,
EC, RC & ESI challan of manpower.

1.19  Repairing of the water motors of under groung water tank will be done by the agencies at his own
cost from time to time. Repairing of submercible boring pump will be done by SMC.

1.20  Agency has to do minor repairing works such as repair waterline/ irrigationline leakage in the
garden including replacement of water valve timely.

1.21  Any dispute raised in this contract it is subject to Surat Jurisdiction.

1.22  Summary of Major Scope of work for Horticulture Maintenance Services : -

Sr.No. Maitenance Time Remarks
1 Lawn Moving 15 days interval During monsoon as and when
required
2 Hedge / Border Trimming Monthly During monsoon as and when
required
3 Shrubs Trimming Monthly During monsoon as and when
required
4 Flower Bed Trimming / Weeding / | 15 days interval During monsoon as and when
Interculturing etc. required
5 Tree Trimming / Maintenance Twice in a year or As and | During monsoon as and when
when required /suggested | required
6 Cleaning of Walk Way, Paly Area, | Daily ~ during  garden | Agency has to keep cleaning in
Parking Area etc. openning hours garden round the clock every
day
7 Cleaning of Waterhut 15 days interval Cleaning of waterhut as and
when required / suggested
8 Cleaning of Toilet Block Thrice in a day Agency has to keep toilet neat
during garden openning | & clean round the clock every
hours day
9 Fertilizer Application Twice in a year As and when required /
suggested
10 | Cleaning of lake slope area Every day Agency has to keep slope area
neat & clean every day
1 Removal of vegetation and | 2 month interval Agency has to keep pond clean
cleaning of pond area throught the month
12 | Every Day Major / Macro (used | Before opening of garden | Agency has to keep cleaning in
paper / plastics peices) Cleaning | for visitors garden round the clock every
of Garden day
13 | Gap filling of Plants in place of | As and when required | Planting materials in the scope
damage / dried plants /suggested of agency
14 | Flower bed creation As and when required | Planting materials will be
/suggested provided by SMC
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4.2

5.0
5.1

SMC’S OBLIGATIONS

SMC shall give adequate no. of water points for the purpose of watering & electricity within the site.
SMC shall provide planting materials & fertilizers for new development work in garden under
maintenance.

MAN POWER REQUIREMENT:

As per the scope & quantity of work agency has to keep sufficient number of Mali/ gardeners (part
time / full time) for Horticultural works and safai kamdar (part time / full time) for cleaning of walk
way area; parking; toilet block; water hut etc. As per the instructions of competent authority number
of manpowers will be deployed by the agency at the site.

As per the scope & quantity of work agency has to keep sufficient number of Mali/ gardeners (part
time / full time) for Horticultural works and safai kamdar (part time / full time) for cleaning of walk
way area; parking; toilet block; water hut etc. Looking to the quality, quantity and urgency for well
maintenance, agency has to deploy extra labour from time to time. Contractor has to maintain mali /
labour sheet at the site.

PAYMENT SCHEDULE:

MAINTENANCE PERIOD: During the period of maintenance payment to the contractor shall be
made on monthly/ bi monthly basis as per approved rates.

All applicable deductions / Taxes including / GST if any etc. shall be made from every running bill
as decided and fixed by S.M.C. unless or otherwise specifically agreed upon. Security deposit will
be deducted from running bills if not paid saperatly.

Awarding agency has to pay Security Deposit Amount within 10 days from the issue of work order
date in the form of cash / cheque / Demand Draft / F.D. If not paid in stipulated time limit than
Security Deposit will be deducted from running bills with penalty as per the norms.

Penalty

In case of any delay or non carrying out the operations for quality work suitable penalty
will be imposed as deemed fit by the officer-in-charge based on measurement and the
details mentioned below.

S.No. Particulars Penalty Rate Rs.
1 Maintenance of lawn area Per Sq.Mt. 12.00
2 Weeding / Trimming Per Sq.Mt / R.Mt, 12.00
3 Damage / Drying / Dying of flower bed plants / 20.00
shrubs / trees per plants
4 Cleaning area Sq.Mt. 6.00
5 Cleaning of Waterhut 750.00/ Per Time
6 Cleaning of Toilet Block 150.00 / Day
7 Removal of vagetation and cleaning of pond 13.50

area per Sq.Mt.
8 Absence / Non availability of Petrol Operated | 250.00 / Per Equipments

Equipments (Annexure.ll) | Per Day

9 Absence / Non availability of Manual Operated | 50.00 / Per Equipments
Equipments (Annexure.ll) | Per Day

10 | Number of labour (Supervisor / Mali / 400.00 / per number
Gardeners / Safai Kamdar) not deployed as / per day

per the given instructions
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5.2 If any damage is caused to the SMC material / equipment / tools / a suitable penalty as
deemed fit by the officer-in-charge shall be deducted from the running bill of the contractor.

6.0 SAFETY REQUIREMENT:

6.1 All employees of the contractor and contractor will have to undergo safety training before the
application for entry passes is made. This training will only be of few hours.

6.2  Contractor/Site Supervisor should positively attend the safety meeting conducted by
safetydepartment.

7.0 PERIOD OF CONTRACT: -

7.1 Initially the contract will be for a period of three year. After suucessfful comoletion of three year
contract extension of one more year will be given (if needed) for which Mun. Commissioner Shri
will be empowered/ authorized.

7.2 After Completion of the contract agency has to continue the work till new tender is sanctioned and
alloted to agency.

Executive Engineer
SOUTH WEST ZONE
Surat Municipal Corporation
SIGNATURE OF THE CONTRACTOR
ADDRESS:
DATE:
PLACE:



To,
Municipal Commissioner,
Surat Municipal Corporation,

SURAT.

Sir,

I/ We have tendered for the WOrk of - .........ooviirnr e

e AN haVe paid Earmest

Money Deposit AMOUNtING 10 RS. ...cucceiriieircesre et

DFAWN DY vt
(Name of the Bank)

The reCeipt NO. ..o s Dated.....ccccccovrvrrnnnns

By the Corporation is attached herewith.

In case, my / our tender is not accepted, therefore kindly arrange to refund the amount of Earnest Money
Deposit paid by me/ us as per the details referred to above.

Advance, stamped Receipt duly signed on Revenue Stamp of Rs. 1.00 p.is also enclosed herewith.
Signature of the Contractor

Encl : As Stated.



ADVANCE STAMP RECEIPT

Received with thanks the sum of Rs. . (In Words
............................................................ ) only from the Surat Municipal Corporation being the refund of
Earnest Money Deposit placed by me/us vide SMC's Receipt No. .................. Dated ..o along
with the tender paper for the.........ccococeierrireeres e

(Name of the work)

Date :- Revenue Stamp
Signature of the Tendered.

F.w.c. to the Accountant,

2. For remarks whether the ............... deposit amounting to RS. ......ccccueee. placed on
........................ by  ShrilM/s. In connection with the work of
Stands in fullin the name of the aforesaid party (RINO. .......... oo
Dated .....ccoovvvenee )
EXECUTIVE ENGINEER,
SOUTH WEST ZONE

SURAT MUNICIPAL CORPORATION



F.W.Cs. to EXECUTIVE ENGINEER,SOUTH WEST ZONE.

To deposit Of RS. ..o placed ON ....ccccovvvvvrerervrcenenn, By
SHIIIMIS. ettt stands in full in the
name of the aforesaid party.

Accountant.

Submitted,

For favor of sanction of refund Rs. ..o being the amount
Of e Deposit placed ON......ocooeverrneire e, Vide Receipt No.
............................. BY SHIiIMIS. oo
In connection With the WOTK OF ... e
............................................................................................................ as the tender of the above
party has been accepted / had not been accepted and the concerned contractor has paid security
deposit Of RS. ...cocvvecrierreccce For the above referred work on Dt. .......cocovvvvicvinennes . The party

has also executed an

Agreement for the above work. The above deposit stands in full in the name of the said party as certified by
the Accountant on.........ccccecvvvirvrennen, The expenditure will be debited on B.H.G. Tender Deposit
Account.

Deputy Engineer,
South West Zone

Sanctioned accordingly.

EXECUTIVE ENGINEER,
SOUTH WEST ZONE
SURAT MUNICIPAL CORPORATION



