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TENDER DESCRIPTION: Third Party Inspection Services for PE-PNG Project & O&M activities and Steel Projects < 5 Km Site
 

TENDER DURATION: 9 Months
 

Target No of Contractors: 1 (One)

Location
 Surat GA

Sr. No. Service 
code Item Description Unit Base 

Rate
9 Months
SOR QTY Total Value

1 200414 Deployment of TPI Engineers at PE-PNG Project and O&M 
sites Man Days 1081.52 14,040 1,51,84,541

2 200416 Deployment of TPI Engineers at Steel Project <5 KM Man Days 1183.44 234 2,76,925

3 200415 Deployment of TPI Coordinator Man Days 1081.52 468 5,06,151
 
 Total value 1,59,67,617

Total value (in Cr) 1.60

Notes:

1 All the Base rate mentioned here are Exclusive GST.

2

Unit Rate are in INR Including all charges, duties, boarding / lodging expenses and any other expenses across all locations of GEL. It also 
includes travelling at site (To and Fro as well as at onsite travelling from one site to another site during the work execution for entire 
work time). Travelling to GEL office for attend meeting, review, training etc as per GEL requirement to be managed by the TPIA at his 
cost.

3 Payment shall be paid against Man-day logged for execution of job only as per tender terms. No extra payment shall be paid against any 
travelling hours or any other activities. TPIA shall ensure leave, weekly off, Duty hours etc of individual to comply statutory requirements.

4
Quantities mentioned in the schedule of Rates (SOR) table above are purely tentative and not a commitment. Payment shall be made as 
per actual services rendered. GEL reserves rights to increase or decrease the quantities during the contract tenure and the unit rates shall 
remain the same.
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