A. Doc. No. MAT-F-11
SCHEDULE OF RATES Rev. No. 0
GUJARAT ENERGY Effective Date 29-01-2018
TENDER DESCRIPTION: Third Party Inspection Services for PE-PNG Project & O&M activities and Steel Projects < 5 Km Site
TENDER DURATION: 9 Months
Target No of Contractors: 1 (One)
Location Surat GA
Service _—_ . Base 9 Months
Sr. No. code Item Description Unit Rate SOR QTY Total Value
1 500414 gfg)sloyment of TPI Engineers at PE-PNG Project and O&M Man Days | 1081.52 14,040 15184541
2 200416 Deployment of TPl Engineers at Steel Project <5 KM Man Days | 1183.44 234 2,76,925
3 200415 Deployment of TPl Coordinator Man Days | 1081.52 468 5,06,151
Total value 1,59,67,617
Total value (in Cr) 1.60
Notes:
1 All the Base rate mentioned here are Exclusive GST.
Unit Rate are in INR Including all charges, duties, boarding / lodging expenses and any other expenses across all locations of GEL. It also
) includes travelling at site (To and Fro as well as at onsite travelling from one site to another site during the work execution for entire
work time). Travelling to GEL office for attend meeting, review, training etc as per GEL requirement to be managed by the TPIA at his
cost.
3 Payment shall be paid against Man-day logged for execution of job only as per tender terms. No extra payment shall be paid against any
travelling hours or any other activities. TPIA shall ensure leave, weekly off, Duty hours etc of individual to comply statutory requirements.
Quantities mentioned in the schedule of Rates (SOR) table above are purely tentative and not a commitment. Payment shall be made as
4 per actual services rendered. GEL reserves rights to increase or decrease the quantities during the contract tenure and the unit rates shall

remain the same.
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