
Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt %
1.00 Excavation HARD ROCK 716.18 590.00 422546.20 507.96 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 203.19 145520.61 34.44 304.77 218272.93 51.66

2.00
Nominal Mix 1 : 2 : 4 MSA-20 

mm 38.45 3724.00 143184.48 3206.20 1634.50 62845.07 43.89 0.00 0.00 0.00 455.25 17503.96 12.22 847.74 32594.85 22.76 107.48 4132.51 2.89 161.23 6199.11 4.33

3.00
M-20 and MSA - 20 mm 

(graded) 87.60 4937.00 432481.20 4250.54 1961.47 171824.77 39.73 0.00 0.00 0.00 738.00 64648.80 14.95 691.72 60594.67 14.01 343.74 30111.62 6.96 515.61 45167.27 10.44

4.00
Concrete grade M-25 and MSA-

20mm (Graded) 400.00 5703.00 2281200.00 4910.03 2070.45 828180.00 36.30 0.00 0.00 0.00 743.00 297200.00 13.03 815.72 326288.00 14.30 512.34 204936.00 8.98 768.52 307408.05 13.48

5.00  Graded filters 25.20 530.00 13356.00 456.31 0.00 0.00 0.00 0.00 0.00 0.00 110.30 2779.56 20.81 342.35 8627.22 64.59 1.46 36.79 0.28 2.20 55.35 0.41

6.00
M-25 and MSA - 20 mm 

(graded) 12.00 5081.00 60972.00 4374.52 2070.44 24845.28 40.75 0.00 0.00 0.00 738.00 8856.00 14.52 684.41 8212.92 13.47 352.67 4232.04 6.94 529.00 6347.95 10.41

7.00 Fe - 500 21.00 76574.00 1608054.00 65926.82 0.00 0.00 0.00 61731.25 1296356.29 80.62 3627.00 76167.00 4.74 0.00 0.00 0.00 227.43 4776.03 0.30 341.14 7163.87 0.45

8.00 PVC pipe weep holes 200.00 358.00 71600.00 308.22 0.00 0.00 0.00 0.00 0.00 0.00 42.52 8504.00 11.88 262.71 52542.00 73.38 1.20 240.00 0.34 1.79 358.43 0.50

9.00 G.I. Pipe railing 60.00 1942.00 116520.00 1671.98 0.00 0.00 0.00 0.00 0.00 0.00 397.00 23820.00 20.44 1220.57 73234.20 62.85 21.76 1305.60 1.12 32.65 1958.75 1.68

10.00 GABION 420.00 1846.00 775320.00 1589.32 0.00 0.00 0.00 0.00 0.00 0.00 404.00 169680.00 21.89 971.29 407941.80 52.62 85.61 35956.20 4.64 128.42 53938.14 6.96

11.00  15cm thick STONE SOLING 87.84 166.00 14581.44 142.92 0.00 0.00 0.00 0.00 0.00 0.00 50.50 4435.92 30.42 91.54 8040.87 55.14 0.35 30.74 0.21 0.53 46.44 0.32

12.00  JCB-80 36.00 1100.00 39600.00 947.05 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 378.82 13637.52 34.44 568.23 20456.32 51.66

Total 5979415.32 1087695.12 18.19 1296356.29 21.68 673595.24 11.27 978076.53 16.36 444915.67 7.44 667372.61 11.16

21.13 25.18 13.09 19.00 8.64 12.95
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Cement Steel Labour

Name of Work:- Construction of Box Culvert Five Cell (5 m X 4 m) at Village Sartanpar, Ta -Vinchhiya, District - Rajkot
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