PANCHAYAT IRRIGATION DIVISION - RAJKOT
Panchayat Irrigation Sub Division - Jasdan

Mesmg;f;‘i“ndg“m Deepning of Vadod PT, Ta.Jasdan Dist.Rajkot.
Items To be
carried out :-
Schedule-B
Quantities Estimated Rates Total Amount
Estimated according to
but may be Item of works In Figures In Unit | estimated
more or Words(Rs) Quantities in
less Rs.
1 2 3(A) 3(B) 4 5
ITEMNO:1

Strengthening of existing earthen bund
by obtaining earth from deepening Minor
irrigation Scheme / Percolation Tank /

Check Dam using watering / Pneumatic Rupees One
Temping work etc. Complete as Hundred
3932.25 [suggested by Engineer in charge %104.90 Fourand |Cum| 4,12,493.03
Ninety
Paisa Only

Total 34,12,493.03

Rupees Four Lacs Twelve Thousand Four Hundred Ninety Three Rupees & Three Paisa Only

I/We am/are willing to carry out the WOrK at ..............ccccoeeiivieniiiiiisece s % above / below percent
*Estimate amount put to tender Rs. *Estimate amount put to tender Rs.
Deduct..........cccccvuuee. % below Rs Add ..o % above Rs

Net Rs Net Rs

INWOLAS .o INWOPAS ..o

*(Please strikeout whichever is not applicable)

Notes 1- All works shall be carried out as per public works Department Handbook and other specification of Division

Notes 2- All the colums is schedule should filled in ink and the total of the entire in the last column should be struck by the
contractor under his signature

Notes 3- Rate quoted include clearance of site (prior commencement of work and at its close) in all respect and hold good
for work under all condition,site,moisture,weather etc.

Notes 4- to be continued on additional sheets,if found necessary

Deputy Executive Engineer Executive Engineer
Signature of Panchayat Irrigation Sub Division Panchayat Irrigation Division
Contractor Jasdan District Rajkot



