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ADVERTISED/OPEN Tender 
 

Name of Works: ERECTION, MAINTENANCE AND DISMENTALLING WORK OF OVERHEAD HT/LT LINE, TC 
& HT/LT AB CABLE (ALL SCHEME) UNDER NEW JAM.-RURAL-SUB DIVISION UNDER CITY-2 DIVISION, 
JAMNAGAR. 

Executive Engineer City-2 Div., Jamnagar has invited Tender for Labor charges for erection, maintenance and 
dismantling of overhead HT/LT line, TC & HT/LT AB Cable (ALL SCHEME) under NEW JAM.-RURALSub-Division for 
ALLscheme of City-2  Division as per Schedule-B   as and when require. (Work to be carried out in other sub-
division in case of emergency as per instruction of Engineer-In Charge) Details of the Tender are as under.    

Tender Details Table No-1  
Sr. 

No 
Description 

1  Tender Notice No.  :  ET-   12/2026-27 

2  Tender Item  

Annual Rate Contract Tender for 
Erection, Maintenance and Dismantling 
work of Overhead HT/LT LINE, TC & 
HT/LT AB Cable (all SCHEME)UNDER 
NEW JAM.-RURALSUB DIVISION UNDER 
CITY-2 DIVISION, JAMNAGAR. 

3  Estimated cost  Rs. 30,00,000/- 

4  

Tender Fees plus applicable GST           : 
(Non-Refundable) - by RTGS/NEFT/online Onlyto the 
details of bank account is SBI, IFSC code; - SBIN0060119 
and name of account holder_ Paschim Gujarat Vij 
Company Limited  - ACCOUNT NO : 66016510492 

Rs.  1180/- 
 
 

As per prevailing purchase policy (As 
Per Annexure-D)  

5  

EMD Amount                                            : 
(EMDcan be accepted by RTGS/NEFT/online Only.) to the 
details of bank account is SBI, IFSC code; - SBIN0060119 
and name of account holder _ Paschim Gujarat Vij 
Company Limited  ACCOUNT NO : 66016510492 

Rs.   30,000/- 
 
 
1% of Estimated Cost (Tender Amount) 

6  Security Deposit (For successful bidder)  5% of cost of LOA  

7  
Online Preliminary (Tender Fee & EMD), Technical & Price 
bid, i.e. On-line (e-tendering) tender/offer, submission last 
date (This is mandatory)   

Date __upto18:00 Hrs 

8  
Original Documents Relevant to tender Fee & EMD (if not 
paid through online mode) (By Registered Post A.D. or 
Speed Post only) submission last date. (This is mandatory)  

N. A. 

9  Date and time of opening of preliminary bid (Tender Fee & 
EMD Online and offline) (Tentative if possible) 

Date @ 11:00 Hrs.  

10  Date and time of opening of Technical Bid online (Tentative 
if possible)  Date @ 11:00 Hrs.  

11  Date of Online Opening of Price Bid Online (Tentative, if 
possible)  Date @ 12:00 Hrs.  

12  Bid Validity  180 Days  
 
Executive Engineer  

PGVCL,City-2 Div., Jamnagar  

P.R. No  
RFQ No  
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Note:   
1. Tender & relevant documents are to be submitted online and only Demand Draft / BG / 

selfcertified receipt of payment required to submit against TENDER FEE/EMD is to be sent by 
R.P.A.D / Speed Post - Otherwise tenders will not be accepted.  

2. Date of D.D. for Tender Fee and EMD must be on or before last date and time of on line submission 
of tender.  

3. Price bid/Technical Bid if submitted in physical form, same will not be opened and only online 
submitted price bid/technical bid will be considered for evaluation.  

4. All the bidders, in respect of the tender item must have vendor registration with the PGVCL / 
GUVNL or their subsidiary companies prior to the date of opening of technical bid. Otherwise their 
bids will not be considered eligible for technical scrutiny and as such, their technical bids will not 
be open.(Optional) 

5. Any technical questions, information and clarification that may be required pertaining to this 
tender should be referred to competent authority.  

6. Any deviation found in online Data/Details/Documents in offer (e-tendering) of bidder, offer of the 
same bidder will not be considered and no any further communication in the matter will be 
entertained.  

7. PGVCL reserves the right to reject any OR all tenders without assigning any reasons thereof.  
8. PGVCL BANK DETAILS:  

Name of Company : PASCHIM GUJARAT VIJ COMPANY LIMITED  
Bank Name : STATE BANK OF INDIA 
Bank Account No : 66016510492 
IFSC Code : SBIN0060119 (Fifth Letter is ZERO) 
Type of Account : Cash Credit    

(Other DISCOMS may mentioned their bank account details)  
 
 
Superintendent Account                                                                         Executive Engineer 
Exp. Section,                                                                      City-2 Div., Jamnagar 
City-2 Div., Jamnagar        PGVCL.  
PGVCL.                                                                                                       
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The contractor will have to give the following undertaking on Rs.300/-notarized 
stamp paper: (Within 15days from the date of LOA) 

1. If this tender be accepted, contractor shall agree to abide by and fulfill all the terms and provision 
of the Tender and contract of works as applicable and in case of default thereof to forfeit and pay 
to the Company the sum of money due.  

2. The contractor shall co-operate with the Company inventory   etc.   He shall submit all the 
requirements which are necessary to finalize his outstanding bills within 10 days from the date of 
completion of work, failing which the Company shall finalize the account on the basis of its 
inventory records and initiate action as per company’s discretion.   

3. The competent authority can delete any item in schedule “B” in the tender, if he feels that the 
rate quoted by the contractor for that item is abnormally high when compared to the estimated 
rate.  

4. In case of any dispute, concern EE/SE will be the final authority for deciding the same and his 
decision will be final and binding on the contractor and Department and no further appeal will be 
entertained.  

5. The contractor will have to see that safety equipment are used by his labors, while working on the 
line, equipment etc. contractor will be responsible for any accidents.  

6. The contractor will have to under taken responsibility of accidents etc. for his persons working on 
the line.  

7. The contractors will have to take insurance of suitable amount for his labors.   
8. Contractors will have to carry out the work under his eligible and authorized supervisor. However, 

the work is to be done as per standards and under supervision of PGVCL. 
9. The Company does not bind itself to accept the lowest or any tender neither with any reason be 

assigned for the rejection. It is also not binding on the company to disclose any analysis reports 
on the tender.  

 
I/We hereby agreed and bound for all above conditions mentioned.  
 
Name of Contractor:           
Signature  
Full Address:   
 
Contact Detail  
 
Place:       
Date:  
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GENERAL DEFINITION FOR BIDDERS  

1. DEFINITION   
 

1.1 The “PGVCL" shall mean the Executive Engineer ,DO City-2 Div., Jamnagar, Paschim Gujarat Vij 
CompanyLTD., having its corporate office at _Rajkot_. With expression shall unless repugnant to 
the context include its permitted assigns or successor / authorized representatives.   

1.2 The "Contractor" / Successful Bidders shall mean the Bidders, whose tender has been accepted by 
the PGVCLfor award of the contract and shall include his authorized representatives.   

1.3 The "Engineer-in-Charge" shall mean the authorized officer of the PGVCL to act as Engineer-in-
Charge to supervise the work – for the purpose of the contract.   

1.4 The "Specification" shall mean the tender forming a part of the contract along with Performa, 
schedules and drawings.   

1.5 The "Order" shall mean the official letter issued by the PGVCL, informing the bidder that his 
tender has been accepted.  

1.6 The "Contract" shall mean the agreement to be entered into by the PGVCL with the contractor 
and shall include the commercial technical and general conditions, schedules, drawings and any 
other conditions specifically agreed between the parties forming a part of the contract.   

1.7 The "EMD" shall mean Earnest Money Deposit.  
1.8 The "Contract Value" shall mean the total amount indicated in the contract agreement as per 

order placed by the PGVCL and calculated from the quantities indicated in the tender.   
1.9 The "Completion Period" shall mean the period starting from the date of issue of "Order" and 

required to complete the work in all respect.   
1.10 The "Work" shall mean activities to carry out for the entire scope of this Tender.  
1.11 “Inspector” shall mean the any person nominated by PGVCL from time to time to inspect the 

works under the contract and/or duly authorized representative of the PGVCL.  
1.12 “Letter of Award” shall mean the official notice issued by the PGVCL notifying the contractor that 

his bid has been accepted.  
1.13 “Date of Contract” Shall mean the date on which Letter of award has been Issued.  
1.14 “Month” shall mean the calendar month day or days unless herein otherwise expressly defined 

shall mean calendar day or days of 24 hours each.   
1.15 “A Week” shall men the continuous period of seven days.   
1.16 HT means High Tension electric line  
1.17 LT means Low Tension electric line,   
1.18 Testing: - After completion of work execution required Tests are to be taken in presence of 

Engineer in Charge whenever required.   
1.19 Definition of “Similar work” for overhead network: Erection, Maintenance & Dismantling work of 

Overhead HT/LT Line, TC & HT/LT AB Cable overhead electrical Network up to voltage level 22 KV.   
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Important instructions for submitting the Tender 

1.0Executive Engineer,City-2 Div., Jamnagar, PGVCL has invited Tender for Labor charges for erection, 
maintenance & dismantling work of Overhead HT, LT line, T/C & HT/LT AB Cable under 
RURALSub-Division for various scheme of City-2 Division from the contractors / firms who have 
executed works of similar nature and magnitude successfully and who are registered under 
appropriate class.     

2.0Physical submission of Tender documents shall be for EMD and Tender fee cover only. Bidder has 
to upload scanned copies of original (Notarized/self-attested copies of original- as specified in 
tender document) documents with bid and no physical document to be submitted by bidder.   

In case of short submission of documents with bid and/or clarification if any required from the 
bidder, the required detail/documents may be asked from bidder in physical form.   

It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF Form) 
remain legible and should not be password protected.  

3.0 Technical & Commercial.  
3.1 Technical bid is to be submitted only in online. The below mentioned documents should be 

submitted in form of self-attested true copies along with technical bid in N Procure Site Only. No 
physical documents to be submit by bidder at City-2 Division Office PGVCL.  

 
3.2 Pre-Qualification criteria for selection in Technical Bid (To be submitted with Technical bid.) 

(i) Solvency certificate issued from any Nationalized/scheduled Bank of RBI & not older than 
12 month amounting of 20 % equivalent of estimated cost (as per PGVCL Rules). (Duly 
Attested).–mandatory. 

(ii) Separate EPF Code No. allotted by RPFC & Last Six month of current year EPF Challan paid 
copy is required if applicable. (optional) 

(iii) Vender Registration certificate as contractor in PGVCLBid of the bidder without vender 
registration, will not be consider for further evaluations (Mandatory Clause). 

(iv) Last three financial year income tax return copy if applicable. (optional) 
(v) Work experiences of the bidder shall be considered only if the works have been executed 

under Public electrical utility of Central or State Govt. in India / Government Sector / 
Power Utility (Government or Private) / Power sector PSUs & Power Sector CPSUs. and 
also include option-II experience if work has been executed under supervision of PGVCLs 
Engineer in charge with PO/WO issued by respective firm and work should be certify by 
Executive Engineer. Work carried out for similar nature like erection, maintenance & 
dismantling of overhear HT/LT line, TC & HT/LT AB Cable shall have to be considered as a 
work experience and experience certificate should be issued by order issuing authority (not 
below the rank of Executive Engineer). –mandatory. 

(vi) For qualifying the experience criteria; bidder shall submit Copy of Work Order (showing the 
statement of quantity & amount in Rs.), work completion certificate (showing amount of 
actual work completed) up to last 7 years ending last day of the month previous to the one 
in which bids are invited as per Annexure-A with Experience certificate. Satisfactory work 
completion certificate for erection of Overhead HT-LT line, T/C & HT/LT AB Cable work by 
authorized officer of Distribution Company. Copy of the annual work orders with amount 
of erection of Overhead HT/LT line, T/C & HT/LT AB Cable of any Distribution Company is 
also required for supporting documents.  –mandatory. 
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(vii) Group Insurance: -A copy of the insurance policy of the insured labourer’s under W.C. Act 
1923. –mandatory. 

(viii) The contractor will have to under taken responsibility of accidents etc. for his persons 
during working on the line and same will be on notarized stamped paper of Rs. 300/- or the 
appropriate value (if revised by Govt.) within 15days from the date of LOA .The cost of 
stamped will be borne by contractor.  

(ix) List of Tools & Tackles and safety equipment’s available with contractors as per Annexure-B. 
– Optional. 

(x) Copy of the Electrical contractor license issued by the Office of Govt. of Gujarat. The 
contractors outside of Gujarat State must have to take approval from Government of Gujarat 
for Electrical Contractor license. - Optional 

(xi) Labour license if applicable. –  optional. 
(xii) Copy of GST Registration Certificate duly attested. –  optional 
(xiii) Copy of Permanent Account No. (PAN) duly attested.  - optional 
(xiv) Details of Partners / Directors of Firm / Company.  –  optional. 
(xv) Contractor’s Store address along with proof. -mandatory 
(xvi) Other documents (if required by authority).  
(xvii) Bidder has to submit the copy of complete type test reports / certificates of offered make of 

major supply items (Any make approved by GUVNL & Its Subsidiaries Company) as required 
in overhead work. The Certificates / reports should not be older than 7 (Seven) years –
optional. 

(xviii) Bidder has to provide the authorization letters from the manufacturer / authorized dealer 
of offered make material. Guarantee also required from bidder as well as OEM / authorized 
dealer. – optional. 

(xix) Experience as a sub-contractor shall not be considered for technical evaluation except 
mentioned as per Clause No. 3.2 (v).  

(xx) Bidder must have Skilled Supervisor having Supervisor License & Skilled Technical staff & 
labour for execution of work.  

Those bidders who have successfully submitted all above requirements are to be considered for 
further evaluation.  
The above stated criteria are minimum and the PGVCL reserves the right to request for any 
additional requirement and also reserves the right to reject the bid of any bidder, if in the 
opinion of the PGVCL, the qualification criteria are not fulfilled.  

Note: For tender estimated value below 5 Lakhs & ARC tender of estimated value more than Rs. 5 
Lakhs, criteria stated at clause no. 3.2-(V) & 3.2-(Vi) shall not be applicable for New Bidders. 
Quantity Allocation will be as per Clause No. 43 General terms and Condition.  

3.3  Technical Criteria for awarding the contract to qualified bidder is as under 
Similar Nature of Work: The bidder should have successfully completed or substantially 

completed similar nature of work i.e. Erection, Maintenance & Dismantling of overhead 
HT/LT Line, TC & HT/LT AB Cable Work in last 7 years ending last day of month previous to 
the one in which bids are invited should be either of the following:  
The amount of work completed by bidder as per work completion certificate shall be 

considered.  
i. Experience in single completed work of projects execution in electrical sub-transmission / 

distribution sector costing not less than the amount equal to 70% of the estimated 
amount of the tender.     

 OR 
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ii. Experience in two completed work of projects execution each in electrical sub-
transmission / distribution sector costing not less than the amount equal to 40% of the 
estimated amount of the tender individually.   

OR 

iii. Experience in three completed work of projects execution each in electrical sub-
transmission / distribution sector costing not less than the amount equal to 30% of the 
estimated amount of the tender individually.   

The similarity of work shall be pre-defined based on the physical size, complexity, methods/ 
technology and/ or other characteristics described, and scope of works. Substantial completion 
shall be based on 80 (eighty) per cent (value wise) or more works completed under the contract 
(Note: Substantial completion should not be defined in terms of percentage completion, rather 
it should be based on functional consideration.) For contracts under which the applicant 
participated as a joint venture member or sub-contractor, only the applicant’s share, by value, 
shall be considered to meet this requirement. For arriving at cost of similar work, the value of 
work executed shall be brought to current costing level by enhancing the actual value of work 
at simple rate of seven percent per annum, calculated from the date of completion to the date 
of Bid opening.   
Certificate for ‘substantial completion’ of project/work/asset should contain two parts. Part -I 
shall contain ‘financial value of work done’ and part-II shall contain ‘certificate of functional 
completion of project/work/asset’.  

3.4 Minimum Average Annual Turnover (MAAT) for last three years, ending 31st March of the 
previous financial year, of the bidder should be at least 30% of the estimated cost of the tender 
amount. In this regard, separate notarized certificate from CA must be submitted. UDIN no. 
should be mention in CA Certificate.  

3.5 Net-worth of the last Financial Year shall be positive. In this regard, separate notarized 
certificate from CA must be submitted. UDIN no. should be mention in CA Certificate.  

Note: Turnover & Net-worth shall be certified by CA on his letter head and duly attested. 
Turnover for preceding year shall be considered subject to submission of provisional / 
audited certificate from CA by the bidder.   

3.6 Details of Partners/Directors of the Firm/Company.  
• Partnership deed in case of Partnership firm.  
• Memorandum of Association & Article of Association in case of Company.   

 
Note: For tender estimated value below 5 Lakhs & ARC tender of estimated value more than 
Rs. 5 Lakhs, criteria stated at clause no. 3.3,3.4 & 3.5 shall not be applicable for New Bidders.  

Quantity Allocation will be as per Clause No. 43 General terms and Condition.  

3.7Tender Fee: 
3.7.1 The Tender Fee is payable as per Annexure-D, between the dates mentioned in Table No. 

1, by either in Cash (up to Rs. 10,000/- only) at the office address specified in the tender 
document or by RTGS / NEFT / Online.   

3.7.2 The digital copy of amount transfer towards Tender fee is to be uploaded with the tender 
documents.  

3.7.3 In case of cash payment (up to 10,000/-), the scanned copy of cash receipt shall have to be 
uploaded with bid and original copy of the same will have to be submitted at the Paschim 
Gujarat Vij CompanyLIMITED Division Office City-2 Div., Jamnagar, within the dates & Time 
mentioned in Table no 1 only.  
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3.7.4 The tender fee once paid for tender document will not be refunded under any 
circumstances or not transferred to other bidder. In case of online payment, no physical 
document submission is required.  

3.8 EARNEST MONEY DEPOSIT (EMD)  
3.8.1 The EMD Amount is 1% of Estimated Cost (Tender Amount). The EMD payable, between the 

dates mentioned in Table no 1 only. If the EMD amount is more than Rs. 3.0 Lakhs, it should 
be paid either by RTGS / NEFT / Online or Demand Draft or Banker’s Cheque (in favor of the 
Paschim Gujarat Vij CompanyLimited payable at _______ of any scheduled/Nationalized 
banks) or through Bank guarantee from any scheduled nationalized bank decided by 
Government of Gujarat time to time. Otherwise it should be paid either in Cash (up to Rs. 
10,000/- only) at the office address specified in the tender document or by RTGS / NEFT / 
Online.  

3.8.2 In case of online payment, no physical document submission is required.  The digital copy of 
amount transfer towards EMD is to be uploaded with the tender documents. In case of cash 
payment (up to 10,000/-), the scanned copy of cash receipt shall have to be uploadedwith 
bid and original copy of the same will have to be submitted at the Paschim Gujarat Vij 
CompanyLIMITED Division Office City-2 Div.,Jamnagar, within the dates & Time mentioned 
in Table no 1 only.   

3.8.3 The EMD of all unsuccessful bidders except that of the successful bidder will be returned 
after the award of the contract.  

3.8.4 EMD of the successful bidder to whom a contract is awarded will be returned after the said 
bidder pays the security deposit and signs the contract agreement. If the successful bidder 
fails to submit a Security Deposit within 15days from the date of LOA of the contract or 
fails to sign the contract agreement, then the EMD amount will be forfeited without any 
notice or proof of damages etc and action for “Stop deal” will be initiated as decided by 
tender inviting authority.  

3.8.5 No interest will be payable by the PGVCL on the above Deposit.  
3.8.6 Validity of EMD (six) 6 months from the date of submission of bid for this Bid.  
3.8.7 Tenders without Earnest Money Deposit by the firms/Name will be rejected without 

entering in to further Correspondence in this regard and no reference will also be made.  
3.8.8 The cancelled check of concern bidder is to be attached for further course action of 

payment as per rule through RTGS/ by NEFTPGVCL.  
 

4 Tender Papers & Specifications may be downloaded from web site 
https://tender.nprocure.com (To view, download and on-line submission of documents) 
and PGVCL web site www.pgvcl.com (To view & download only).  
 

5 Bidders should be in touch with websites https://tender.nprocure.com& www.pgvcl.com for 
information regarding revision/corrigendum/Amendment in tender till due date of online 
submission and thereafter. No separate information shall be sent in this regards and also 
not publish in newspaper.  

 
6 It is mandatory for all the bidders to submit their tender documents/Technical bid with 

scanned copy of Tender Fee and EMD evidence by on-line (e-tendering) upload in schedule 
time. 

7 The Bidder must submit their Technical Bid & price bid online in electronic format only on 
NProcure web site till last date& time for submission. Offers in physical form will not be 
accepted in any case.  
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8 Technical bid shall be opened on date (as mentioned) (If possible) in the presence of the 
bidder, who remains present at that time.  

 
9 The bidder shall have to submit their offer without any deviations in general terms and 

conditions of the contract or in Technical specification/items. Tenders of such deviations 
may also be rejected. Incomplete and conditional tenders shall not be considered.  

 
10 Paschim Gujarat Vij CompanyLIMITED reserves the right to split up the work covered in the 

scope of this contract amongst more than one contractor  
 

11 Intending bidders should submit their tenders after studying all tender’s documents 
carefully and visiting the site for satisfying themselves of actual site conditions, location and 
accessibility of site and nature, extent of the work involved etc. Submission of tenders 
implies that bidders have obtained all necessary information and other data required for 
executing the work.  No claim for extra charges on account of any misunderstanding or 
otherwise will be allowed.  

 
12 All approaches to the site shall be in the scope of bidders.  

 
13 The successful bidder will not be allowed to give sub-contract of the works awarded to him 

for any reasons what so ever without permission of the competent authority.  
 

14 In the experience certificate, contractor has to furnish the details of similar works executed 
by him along with the list of equipment, tools and tackles and manpower available with him. 

 
15 Price quoted shall be firm, till overall completion of the work under contract and there will 

not be any price escalation.  
 

16 Date of opening of “Price Bid” will be intimated later on to those Bidders who are qualified 
in technical bid. “Price bid” of only qualifying bidders on the basis of Technical bid shall only 
be opened. Price of bidders, who are not qualified technically as per requirement of 
technical bid shall not be opened.  

 
17 Offers shall be valid for the period of 180 days from the date of opening of price bid. 

Bidders shall not withdraw tenders during the validity period, failing which their EMD shall 
be forfeited during the period of 180 days. 

 
18 All the works shall be carried out as per specifications attached with the tender as per REC 

standards & Drawings. All materials procured (if required) should be confirming to relevant 
Indian Standard issued by Bureau of Indian Standard and from approval of PGVCL.  

 
19 Tenders, who do not fulfil all or any of the conditions of the tender found incomplete in any 

respect, are liable to rejection.  
 

20 A. The tenderer must quote his rate per unit specified in the schedule in figures as well as in 
words. If there is difference between rates quoted in words and figures rates quoted in 
words shall prevail. Further should there be any discrepancy between rate and amount that 
rates shall prevail. 
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B. The bidder must clearly quote their rates in Schedule – B of this tender, in percentage 
above than, below than or equal to, the tender rate in figure as well as in words.   

C. The bidder should specify whether the quoted rates are with or without prevailing taxes, if 
applicable, in force at that time, The bidder must work out the total price of their tender 
offered accordingly and the total amount should be clearly written in words & figure, in 
case of any discrepancy whatever written in words shall prevail. Company shall at liberty 
to decide the matter as it deem fit.   

D. Any variation in rates etc will not be allowed on any ground once the tender submitted is 
opened for consideration.   

E. The tenderer’s own conditions of the contract will not be considered as forming the part 
of the tender. The tenderers must send in their tenders, only if the Company’s conditions 
are acceptable to them.   

F. All corrections what so ever made in the tender rate must be signed fully with date by the 
tenderer before submitting the tenders.  

G. Rates must be quoted without any conditions.  
H. The rate quoted should be in percentage higher /lower/rate to rate. 
 

21 Bidders willing to participate in tender should have valid digital certificate / Digital Signature 
as per Information Technology Act 2000 using which they can sign their electronic bids.  
Bidders can also procure the same from (n) code solutions, a division of GNFC Ltd., who are 
licensed certifying authority by Govt. of India.  
 

22 AMENDMENT TENDER  
At any time prior to the deadline for submission of bids, as mentioned in Table1, PGVCL 
may, for any reason, whether at its own initiative or in response to a clarification requested 
by a respective bidder, modify the bidding documents by amendments.  
The amendment will be notified, only on PGVCL Website & n-procure website in case of on 
line tender, PGVCL will bear no responsibility or liability arising out of noncompliance of the 
same in time or otherwise.  
Such amendments, clarification etc. shall be binding on the bidders and will be given due 
consideration by the bidders while they submit their bids and invariably enclose such 
documents as a part of the bid.  

23 The tenderer Paschim Gujarat Vij Company Ltd. Reserves the right to reject any or all 
tenders without assigning any reason thereof.   
 

24 Conflict of Interest among Bidders/ Agents:-  
A bidder shall not have conflict of interest with other bidders for particular quoted item. 
Such conflict of interest can lead to anti-competitive practices to the detriment of Procuring 
Entity’s interests. The bidder found to have a conflict of interest shall be disqualified. A 
bidder may be considered to have a conflict of interest with one or more parties in this 
bidding process for particular quoted item, if:   

a) they have proprietor/ partner(s)/ Director(s) in common; or   
b) they receive or have received any direct or indirect subsidy/financial stake from any of 

them; or   
c) they have the same legal representative/ agent for purposes of this bid; or   
d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 
another bidder; or   
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e) bidder participates in more than one bid in this bidding process.  Participation by a bidder 
in more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
assemblies from one bidding manufacturer in more than one bid.   

f) in cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf 
in a particular tender enquiry. One manufacturer can also authorize only one agent/ 
dealer.   
There can be only one bid from the following:   
1) The principal manufacturer directly or through one Indian agent on his behalf; and    
2) Indian/ foreign agent on behalf of only one principal.   

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the contract that is the subject of the Bid;   

h) in case of a holding company having more than one independently manufacturing units, 
or more than one unit having common business ownership/ management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister/ common business/ management units in same/ 
similar line of business.   

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as 
amended from time to time.   

 
25 Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not 

have conflict of interest with other bidders for particular quoted item, as above.  
26 For erecting pole, the pits should be digging by using pole erection device (PED Machine) 

wherever it is not possible to use PED machine in the area lick hard rock, small streets etc. 
the permission of the engineer in charge shall be obtained for digging of pits as per 
conventional method.  
 

27 INDEMNITY BOND 
The successful bidder will have to give indemnity bond to PGVCL against any possible claim of 

compensation for damage to Contractor’s equipment or staff or any of third parties during the 
execution of work as per attached format.  

28 LANGUAGE OF THE TENDER  
All information in the bid shall be in English. Information in any other language shall be 
accompanied by its translation in English. Failure to comply with this may disqualify a bid. In 
the event of any discrepancy in meaning, the English language copy of all documents shall 
govern.  

29 If any bidders firm or/and partner or proprietary firm anywhere in companies (PGVCL, 
UGVCL, MGVCL, GETCO, DGVCL, GSECL) under GUVNL are under criminal investigation for 
any kind of fraud for public and theft of material or/and with handlings the material and any 
civil and/or criminal case pending at any stage than offer of such bidder /firm will be out 
rightly rejected.  

30 Conditional bids shall not be accepted.  
 

 

Signature of Contractor                                                                                            Executive Engineer  
 Name of Seal, Details Ad      PGVCL,D.O.CITY-2,JAMNAGAR 
With Cell No/Fax 
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TECHNICAL SPECIFICATIONS FOR THE WORK TO BE CARRIED OUT 
 

For erection work 11 KV and L.T. Distribution lines and Transformer Centers.  
 

(a) Erection of HT and LT Lines:  
Site clearing and tree cutting, which come in the way of line, will be done by the contractor at his 
cost. The  Company  will  assist  the  contractor  in  getting  necessary  permission  for  tree  cutting  
etc.  Any claim for compensation in above respect will have to be borne by contractor.  

(b) Fixing of  Pole Location:  
The Points of pole structures, guys and earthing will be fixed by the department and will be shown 
to the contractor. He should adhere to these locations in all circumstances unless directed by the 
department to make any change. The Poles from One site to other site or at proposed locations 
must be carted by loading on Tractor or Hand-Cart. The Poles shall not be carted by 
toeing/Dragging with Tractor or Cart or with any other means.   

(c) Pole setting:  
Where poles are set in good solid ground, the depth of pit shall be 1/6 the height of the pole and 
for grounds of any other nature, depth of pit shall be decided by the department. The poles and 
guys must not be set at the edge of cuts or embankment where the soil is liable to be washed or 
eroded out such setting should be avoided. While back filling, proper care should be taken for 
filling of pit.   
Extra payment is payable for hard soil or rock under the pole erection item which may be quoted 
in the tender. The cost of damage done to the pole during erection will be recoverable from the 
contractor. Pole, which is out of plumb/ out of alignment, shall not be accepted.  
He should be able to render full account of the poles entrusted to him whenever the Supervising 
Officer demands to scrutinize the same.  

(d)Erection of Complete Single Pole Structure  
Erection of single pole structure comprises of shifting of pole from the stacking place in the village, 
excavation of pit, erection in position (with base plate where required), of 8 meter, 10 meter PSC 
poles, 9 meter to 13 meter long rail or suitable size girder or any other suitable pole, fitting of 
clamps and cross arms and fabricated materials, fixing of caution boards as per drawing, and 
specification inclusive of painting numbering and anti climbing device. Generally vertical 
formations will be used on each pole. However horizontal formations will have to be used in 
special circumstances as per instruction of Engineer in charge.  

(e) Special Two Poles Structure  
Special two poles structure such as for HT line tapping, Railway crossing, any other HT/LT or 
telephone line crossing, terminal structure for transformer substation comprises of Excavation 
suitable pits and refilling of earth erection in position of two nos. of 8 Meter to 10 Meter PSC 
poles. 9 meter to 13 Meter long rails or any other suitable poles fitting of clamps and cross arms, 
bracing, cross bracing etc. as per drawing  exclusive  of  mounting  transformer  but  inclusive  of  
mounting  D.O. fuses/ A.B. switches, numbering fixing of caution Board and anti-climbing device etc. 
The D.P. must be properly aligned and must be in plumb. Special structure if included will be erected 
as per drawing supplied. Each Shackle Points must have “D” type Jumpers only.  
(f) Stringing of conductors  

This includes stringing of stranded and solid bare conductor with fitting of necessary HT/LT Pin and 
strain insulators, binding on insulators, jumpering. The jointing in HT line will be done properly as 
per standard practice. Care must be taken in handling the conductor to protect against cuts, 
scratches or kinks.  The conductor must not be drawn over rough or rocky ground, when it is liable 
to be damaged.   
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Wastage and cutting should be avoided as far as possible. Sag will be accepted as per RE Standard 
in the materials account drawn for proper tension. The sag and spans will be maintained as per 
drawing and design. The cross arms insulators must be so fixed that neither tilts nor bands from 
position. The rate quoted should be per conductor route kilometer.  
The span and sag, however, may vary according to sizes of pole available that these dimensions 
will be specified by the field office before commencement of work. The sagging should be uniform 
for all conductors and uneven sagging will not be allowed.   
All the clearances should be maintained as per latest CEA (Measure relating to safety & Electric 
Supply) regulation-2023 clause No-60 to 63.  
(g) Erection of Stay Set: 

The erection of stay set comprises of anchor rod, turn buckle, eye bolt and excavation of suitable 
pit of 4' depth, fixing of stay clamp on pole, binding of GI stay wire. The stay insulators must be 
inserted in the stay wire on all stays as per drawing. The wrapping of the Guy wire strands at both 
ends the stay insulator must be even and must presents neat appearance and good workmanship. 
No stay should be left loose but should be tight and straight to withstand in say cyclone or sand 
storm, the item includes refilling of earth and painting of fabrication material. If stays are not 
required to be concreted, a pre casted cement concrete block will be supplied by the department 
from his division store which the contractor will have to transport at his own cost to the site of 
work and will have to use for fixing of anchor rod at site.  
(h) Earthing:  
The earthing arrangement shall be of pipe type/ plate type/ coil type as indicated in the drawing. 
The earthing pipe/earthing plate/earthing coil supplied by the company shall be used as per 
specification and drawing. GI wire no. 8 SWG for earthing should be bolted with earthing 
pipe/earthing plate/earthing coil. G. I. Wire must be passed through PVC rigid Pipe which must be 
buried at least 0.5 Meter in ground and to be kept 2.0 Meters above ground along the Pole. The 
earthings are to be done at place as indicted in the pole schedule or selected by the field offices. 
Coal and salt will have to be supplied by the contractor at his cost. Erection of earthing should be 
carried out by digging separate pit of 1.8 meter for each earthing under the supervision of the in 
charge. No amount will be paid if the work is not done in accordance with these instructions.  At 
least 10 KG of charcoal and 10 KG of salt should be invariably used by the contractor at his cost 
and refilled the earthing pit with the alternate layers of coal, salt and earth.  Earthing carried out 
in pit of pole will not be considered and no amount will be paid for such type of earthings.  
(i) Guarding:  
The guarding will have to be provided between crossing of HT and LT lines, at the road crossing, 
crossing of telephone and telegraphs line and such other places as indicated by the department. 
The work comprises of fixing of guard cross arms, eye bolts, guard cradle as per design, GI cross 
lacing wires complete. Any special type of guarding if required will be designed and erected by 
the contractor as per requirement of department. The ground clearance, line to line clearances 
etc. to be maintained as per latest safety regulation-2023 of CEA.  
(j) Painting and Numbering:  

Rail poles and girder poles shall be given one coat of approved red-lead paint and two coats of 
approved aluminum paint, all fabricated material will also be painted in a manner shown above, 
there should be sufficient interval between every coat of painting in order to allow for drying. 
The bolts and nuts shall be dipped in anticorrosive oil before insertion. The lower portion of steel 
poles up 3 fit above ground level shall be cleaned of all dust and rust. This surface should be 
given a base coat of red lead and an additional coat of black bituminous paint before inserting in 
theground. The good quality paint will be supplied by the contractorand should be of I.S.I mark 
and will be got approved from Executive Engineer, prior to starting work. Name of the feeder and 
pole number has to be written on all the poles in English or Gujarati as per instruction of 
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Engineer In-charge. The colour of back ground and name / number must be of contras colour. 
P.S.C poles need not be painted but should be properly cleaned and all accumulations of earth, 
dirt etc, should be removed but fabrication material has to be painted. It is suggested to get one 
coat of red oxide and two coat of silver paint at the MS fabrication material.  
(k) Muffling:  

Unless Specified concreting is to be done for Girder Poles/Guys only. no any PSC Pole/Guys to be 
concreted without any special reason. The Concreting of PSC Poles must be approved by 
concerned Executive Engineer prior to execution. Concrete for Muffling of poles and stay rods 
should be cement one part sand two parts and four parts metal (1:2:4). Muffling is not to be done 
for PSC poles. Sand shall be clean and composed of hard siliceous grains. It shall be free from clay 
or organic matter. Metal should be having sound hard and durable stone size ½” to ¾” sieve. 
Drawing of Muffing are attached.  
(l) TRANSFORMER CENTER:  

The distribution transformer centre (10 KVA to 200 KVA)  will be of outdoor type mounted on two 
poles structures as per standard drawing and comprises of, � Erection of poles with necessary 
earthings.  

� One set of HT D.O fuses/ AB Switch.  
� 11KV 10 to 200 KVA transformers complete with its accessories.   
� One set of HT lightning arrestors.  
� Fixing of Distribution box, cross arms and branching with earthing as per drawing, 

necessary wiring of appropriate size of cables.   
� Stays with insulators, numbering, fixing of danger board and anti climbing device.  
� Three independent separate pipe type earthing/plate earthing / coil earthing should 

be provided on either side of the transformer center and one at middle of the 
transformer center. One separate earthing for LA, one separate earthing for 
transformer neutral and one separate earthing for transformer body and other metal 
parts including distribution box. Each consisting of one or more earth connection to 
earth pit.  

� The rate should be quoted inclusive of transportation of distributions transformer 
from the Company's stores to the site of erection. The cost of damage done to the 
transformer is recoverable from contractor.   

(m) Stringing of HT/LT Arial Bunched Cable  
This includes stringing of Arial Bunched Cable with providing and fitting of necessary 
accessories like dead end clamps, suspension clamps, insulation piercing connectors, Eye 
Hooks, HT termination kits, jumpering etc. Care must be taken in handling the cable to protect 
against cuts, scratches or kinks.  The cable must not be drawn over rough or rocky ground, 
when it is liable to be damaged.  
(n) INSTRUCTIONS TO BE FOLLOW BEFORE STARTING WORK  

Before starting the work (New, alteration or addition) and during the progress of works the 
contractor must obtain line clear whenever necessary from the concerned officers of this 
department or other. During transportation or erection, if any accident occurs or any liability 
arises due to non-observance of rules / instructions, contractor will be solely responsible for 
that.  
All conductor, earth wire and stay set must be tight. Stay rod pit must be as per the 
specifications. The entire pole must be in plumb. Fabrication fitting on pole must be tight.   
Span of HT/LT line shall have to be kept as per site survey done by Engineer In-Charge and as 
per site situation.  
So long as the line is not handed over to the company, the responsibility of its safe custody and 
of all fixture and materials etc. lying with that of the contractor will be that of the contractor.  
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PROCEDURE TO BE FOLLOW FOR GETTING MATERIAL FROM STORES 

A. Issue of materials:  
The following materials shall be supplied by the PGVCL free of cost for use on the works to the 
contractor as required from RSO / Divisional Stores as well as from the sub-division store if 
any. The transportation will have to be arranged by the contractor at his cost (except poles of 
all types.)  

List of Materials:  
1. All types of Conductors & AB Cable.  
2. The pole will be supplied by PGVCL at convenient place near place of work within 4 KM. 

Contractor has to cart poles to the destination from the location where poles staked by 
PGVCL within the radius of 4 KM at his cost.  

3. HT-LT insulators with hardware.  
4. All fabricated steel material with bolts and nuts.  
5. G.I wire, earthing plate, earthing coil, earthing bolt, earthing pipes.  
6. Distribution Transformer, LT Dist. Box, lightning arrestors, HT D.O. Fuse, AB switch with 

accessories, PVC cable.  
7. Danger board, anti climbing device of barbed wire.  
8. Stay set material.  
9. All types of Bolts and nuts to be supplied by company as per availability in store, if not, 

Contractor has to provide the same and at the rate prescribed by company time to time in 
statement of rates(SOR) will be reimbursed to the contractor.   

The rates quoted should be inclusive of required all type of bolts and nuts (except LT 
Shackle bolt) and transportation cost of all type of materials to site from the stores.   
 

B. The quantities in the Schedule are approximate. Actual quantities may increase or decrease 
according to the local conditions. The department reserves the right for revising or omitting 
any of the quantities to be erected during the execution. 
 

C. The contractor will draw and will be given only those materials and in anticipated quantities 
that are just sufficient for the works to be carried out by him.   

 
D. The materials will be issued to the contractor himself or his duly authorized representative 

only. The contractor at the time of drawing   materials from the stores shall have to give letter 
of authorization in triplicate to the concerned sub-divisional officers, specifically stating the 
names of the persons who will draw materials form the store on his behalf and would sign the 
requisitions for and on behalf of the contractor and shall be binding upon the contractor. In 
case if any authority or power of attorney is to be terminated, written instructions in this 
respect must be intimated by Registered Post to the Executive Engineer and concerned sub-
divisional office.   

 
E. The contractor should get the requisition, three days before requires the materials on site, 

from the Engineer-in-charge, for the material as per technical sanction. All the materials 
mentioned in the requisition should be issued from Divisional store to the name of contractor 
with scheme. No any material should be drawn departmentally for the work allotted to the 
contractor.  

 
F. In case of loss or damage to materials, contractor will be responsible for the same, he has to 

lodge FIR regarding loss of material. Action will be taken as per discretion of PGVCL, the cost 
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of the same will be recovered from the Contractor at stock issue rate plus 15% overhead 
charges with applicable TAXES and shall be considered as final and unchallengeable.  
All the materials issued by PGVCL shall be transported to the work site on same day and to be 
preserved in safe custody at pre notified stores, failing to which PGVCL shall initiate Police 
action. Similarly, as per instruction of Engineer in Charge, you have to credit the material at 
PGVCL store without any loss of time failing to which PGVCL shall initiate Police action.  
 

G. The contractor will be fully responsible for any damage, breakage, loss or theft of materials 
during transit or erection issued to him from stores till the time the work is handed over to 
and taken over by the Company.  The cost of damage shall be recovered from him as stated 
above in F.  

 
H. All materials supplied to the contractor shall remain the absolute property of the company 

and shall on no account be removed from the site of the work and shall at all times be 
opened to inspection by the Engineer in-charge.  

 
I. Any  such  materials  remaining  unused  and  in  perfectly  good  condition  at  the  time  of 

completion of the contract shall be returned to the company store for which no carting 
charges are payable to the contractor.  

 
J. The contractor will have to make his own arrangements to keep the materials under lock and 

key (i.e. Store) and address of all the stores to be submitted before commencement of work. 
He will be responsible for theft or loss on account of any reason what so ever.   

which can be supplied by the Engineer In-charge for reference at the request of the All the above 
instructions have been read by me thoroughly or have obtained the thorough understanding of 
the same and are acceptable to me unconditionally.  
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GENERAL TERMS & CONDITIONS 
 

1) The work should be strictly as per specifications and approved drawings of the Company 
contractor.  The inferior and unsatisfactory work is liable to be rejected.  
Before commencing the erection of lines, the contractor will be provided with the schedule 
and the detailed layout map (proposed sketch). The work will have to be carried out as per 
programmed laid down by department and under the entire supervision of PGVCL’s deputed 
supervisor and contractor should employ his qualified supervisor who could supervise the 
works throughout and he should remain present on site.  
Marshy or water logged locations must be avoided as far as possible. If it becomes inevitable 
to locate poles at such points, special precautions about foundation will have to taken and 
work carried out as per instructions of the Engineer In-charge.  
No tools will be supplied by the department. The work if found inferior and not up to standard 
of the Company is liable to be rejected at the risk and cost of the contractor.  Any expenditure 
incurred for rectification work carried out by department will be recovered from contractor’s 
bills, if the contractor fails to rectify the inferior work done by him in spite of the instructions 
to rectify the same.  
Contractor will have to submit the certificate of their supervisor under whose supervision the 
work has been carried out.  
 

2) Acceptance of Tenders:  
The Company does not bind itself to accept the lowest or any tender, neither will any reason 
be assigned for the rejection. It is also not binding on the Company to disclose any analysis 
reports of the tenders.  
Accepting authority reserves the right of rejection of any or all tenders without assigning any 
reason thereof.  
Any tender who does not comply with the above requirements is liable to be rejected.  
 

3) Security Deposit:  
The successful bidder shall have to pay security deposit of within 15 days from the date of 
issuance of LOI/LOA of an amount equivalent to 5% of the value of the work to be allotted to 
him and as mentioned in LOI / LOA.  
The Security deposit is payable the option of PGVCL by:  (a) Demand Draft (b) Bank Guarantee 
to cover execution period and, from any Nationalized /schedule Bank Payable at 
______________. The Security Deposit will be returned to the Contractor without any interest 
after the successful completion of work and submission of No Objection Certificate by concern 
office.   
 

4) Contract Document:  
The successful bidder, whose tender is accepted will have to execute a 300 Rs. stamped 
agreement in standard form with the company and will have to sign the contract booklet viz. 
Tender and contract for works at his own cost. In case of partnership firms, necessary 
partnership documents, in original along with its copy will have to be produced for 
verification along with authority to sign the bills measurement and enter in to contract as 
well as correspondence with the company. Wherever required necessary power of attorney 
will have to be produced especially when the partnership deed is silent on the point of 
authority to deal with the Company.  The contractor will have to execute the documents and 
sign the booklet “Tender and contract for work” before starting the work.  
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If a contractor happens to be a sole trader, he will have to produce an affidavit made before 
Magistrate to that effect.  
 

5) TAXES AND DUTIES:  
5.1 Bought out items from vendors/sub-suppliers: All levies, duties, GST and Cess etc. 
payable on equipment/material components, sub- assemblies, raw materials and any other 
items used for the bidder's consumption or dispatched directly to the owner from its sub-
supplier and any such taxes, duties levies additionally payable shall be to bidders account 
and no separate claim on this behalf shall be entertained by the PGVCL. 

5.2 PGVCL’s GSTIN Registration Nos. is _24AADCP1453C1ZZ_   

5.3 The bidder shall be liable and responsible for payment of all taxes as attracted 
under the Provisions of the law.   

5.4 “In case any tax or duty is newly introduced by the Government applicable for this 
contract with effect from the next day of the date submission of the bid and if the 
contractor is required to pay new tax or duty, then the owner shall reimburse the 
contractor the new tax or duty so paid by the contractor against submission by the 
contractor of documentary evidence to the satisfaction of the owner.”   

5.5 At the time of payment, statutory deduction will be made as per applicable rules 
and rates for TDS, WCT, welfare cess etc. All other statutory liabilities towards contract will 
be on the part of contractor.   

5.6 Before quoting, the bidder may ascertain from the concerned tax authorities of 
Government the applicability of GST and Cess, etc. in respect of this work. No separate 
claim in this regard will be entertained by the PGVCL, as it is the responsibility of the Bidder 
to pay all these taxes.   

5.7 Goods and Service Tax (GST): The F.O.R. destination prices are excluding GST and 
Cess as applicable which will be paid extra on a given taxable goods and/or services within 
the original contractual delivery period. The amount of GST/ and Cess as applicable should 
clearly be indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws. 
GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST 
Act, UTGST Act and SGSCT Act, 2017and all related ancillary legislations).   

5.8 You shall have to submit a C.A Certificate & duly authorized Signatory of successful 
bidder, certifying that you have not claimed Refund of any applicable GST/ and Cess, 
charged to COMPANY or shall not claim any such Refund, on a future date, from the 
concerned Authorities and if, any Refund, in respect of such GST/ and Cess, is claimed by 
you, it will be immediately passed on to the COMPANY, without /COMPANY making any 
specific Claim, for the same, either from the Department or from you.   

5.9 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the 
rate of GST and Cess is not mentioned clearly unless the bidder has opted for Composition 
Scheme under GST Act, which should be clearly indicated in the price bid. /COMPANY may 
at its discretion consider such offer with presumption of highest applicable rate of 
GST/Cess prevailing when the price quoted is inclusive of GST and Cess.  

5.10 If the Supplier/Contractor has opted for the Composition scheme of GST, the same 
must be clearly specified with valid Declaration & Certificate from Department. In the event 
of withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
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contract, the rate mentioned in the price bid shall be final and any additional GST will have 
to be borne by the Bidder. In no case additional amount towards tax or otherwise will be 
paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be 
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST.   

5.11 Supplier/Contractor should charge GST in Invoice at the rate as agreed to mention 
in acceptance of Bid only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, miss-
interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be 
borne by the Supplier/Contractor. However, any refund received by the supplier / 
contractor on account of GST charged from the company; such refund shall have to be 
passed on to the company, along with interest if any. Such refund along with interest 
needs to be passed on suo-moto by the supplier / contractor.   

5.12 The Company has a right to recover the amount of GST along with penal interest at 
the rate of 15% per annum if GST charged is not paid / short paid to the government or fail 
to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / 
Contractor within the stipulated time limit. Further, the contractor shall have to submit the 
CA Certificate depending on contractors’ payment option i.e, monthly/quarterly clearly 
specifying that the GST/Taxes collected from the PGVCL is paid to the respective 
Government Department by contractor.  

5.13 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, 
the provision of PGVCL’s statutory variation clause shall apply.   

5.14 Input Tax Credit Benefit in the event of any statutory increase in the rate of Input 
Tax Credit and / or due to inclusion of any other additional item of their inputs/input 
services under the ambit of the Input Tax Credit provisions under the GST Act, subsequent 
to the date of submission of the offer, the same should be passed on to COMPANY and 
you should inform such changes to COMPANY from time to time.  

5.15 The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully 
assessed against the Owner or the Contractor in pursuance of the Contract. In addition, 
the Contractor shall be responsible for payment of all Indian duties, levies and taxes 
lawfully assessed against the Contractor for his personal income & property only.  

6) Statutory Variation / Changes in taxes  

Any statutory increase or decrease in the taxes and duties including GST and Cess as 
applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess 
in the taxes subsequent to your offer if it takes place within the contract period will be 
PGVCL account subject to the claim being supported by documentary evidence. However, 
if any decrease takes place during contract period the advantage will have to be passed on 
PGVCL. Statutory Variation clause shall not be applicable in case of Supplier / Contractor 
has opted for Composition Scheme under GST.   

7) INCOME TAX –TDS & GST-TDS   
“Income-tax at source GST-TDS at the prevailing rate will be deducted from bills in 
accordance with the provision of Income-Tax Laws and to that effect a certificate will be 
issued to the contractor.  
 



 
Signature of Contractor & seal                                                                                           
 

Page 22 of 78 
 

8) Welfare Cess:   
Applicable welfare cess will be deducted from contractors each bill by UGVCL to pay the 
same to the respective Govt. Department. Tax will be deducted as per applicable statutory 
rules. Contractor should quote accordingly i.e. inclusive of welfare cess.  
[a] On receipt of A/T, the contractor/ bidder will get them registered under Welfare Cess 

Act and submit the documentary evidence to the concerned office.  
[b] Before release of payment of first R.A. Bill, the contractor has to submit the 

documentary evidence of registration. Only thereafter, the bill will be processed for 
payment.  

 
9) Jurisdiction:  

Any dispute of differences arising under out of or in connection with the contract shall be 
subject to the exclusive jurisdiction of City-2 Division, Jamnagar. 
Addressing Tenders: Tenders must be submitted in envelops which must be properly 
sealed by the tenderers with their office seal and must be super scribed with the 
following.   
(a) Tender No and the name of the proposed work.   
(b) Returnable date and time of tender. It is the responsibility of the tenderer to see 
that the tenders are received in company office or tender box within the stipulated time 
and date. The envelope must bear full address of the tenderer.  
 

10) Additions and alterations of any kind in tender forms, conditions etc by the bidder without 
the consent of the undersigned are not permissible.  

a. The bidder must quote his rate per unit specified in the schedule in figures as well as in 
words. If there is difference between rates quoted in words and figures, rates quoted in 
words shall prevail.   

b. The bidder must quote his rates net lowest and the rates not confirming to the unit 
specified in schedule may not be considered even though they may be lowest.  

c. The rates must be stated for each item separately and in addition percentage of reduction 
in the total price if any should also be quoted.  

d. Any variation in rates etc will not be allowed on any ground once the tender submitted is 
opened for consideration.  

11) The rate quoted should be in percentage higher /lower / rate to rate.  

12) The company’s general conditions of contract will apply to all the contractors and he is 
deemed to be fully aware of the company’s general conditions of contract for the works in 
respect of security deposits, penalty for late completion of work etc and any ignorance of 
these conditions will not exempt the contractor from the liability to abide by the same.  

Submission of a tender by the bidder implies that he has read that the instructions and 
conditions of contract contained in booklet and has made himself aware of the scope and 
specification of the work to be done and of the conditions and rate at which stores etc. will 
be issued to him and local conditions and other factors bearing on the execution of work. 

If the contractor stands lowest for more than one tender it will be at the discretion of the 
competent authority whether to award more than one work or not without assigning any 
reason thereof.  
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13) In case of any discrepancy between Tender Document condition and the General Conditions 
of Contract attached to Tender Document, the condition mentioned in tender document is 
final.  

 
14) Any amount payable by PGVCL/ Any Circle Office of PGVCL/ Any Division office of PGVCL 

under any order / sub work order to the contractor can be adjusted against amount 
receivable by PGVCL / Any Circle Office of PGVCL / Any Division office of PGVCL / GUVNL or 
any of its subsidiary company. The contractor will have no objection whatsoever for the 
same.   

 
15) Safety:-   

Before starting any work by the labour of the contractor, it will be the responsibility of the 
contractor to obtain line clear from the concerned officer / employee.   
Successful Bidder has to follow all the rules and Regulations of Work Safety. Required tools 
and Tackles for Safety are to be arranged by Bidder only.   
No any work should be carrying out without supervisor of the company for safety point of 
view. Contractors should observe all the safety rules during execution of work.  
The contractor will have to see that labours working on the site should utilize all safety 
equipment like helmet, safety belt, hand glows, safety shoes and tool-tackle. If any labour 
found without safety equipment at site during execution of work, it is fully responsibility of 
contractor for any accident occurred.  
The contractor has to follow all labour laws, safety rules and regulations. The PGVCL does 
not take any responsibility in case of accident or injury to the workers. The safety, security 
of men, materials and equipment shall be sole responsibility of the contractor.  
The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and that of 
local body is a must condition for the successful bidder.  
The Contractor will strictly follow the safety Rules and Regulations during the execution of 
aforesaid work. The Contractor will also provide all required Safety Gadgets to his 
Supervisors and labours to execute the work mentioned in Tender. On violating or breaking 
the Safety Rules and Regulations, and if Supervisors/Labours are found without Safety 
Gadgets, “The Company” reserves the right to take actions as per the terms and conditions 
mentioned in Tender without any prejudice.  
The Company is not liable for any injury or damage to contractor’s workman or his 
equipment respectively during execution of this contract and the Company will not pay any 
compensation for any reasons whatsoever. The contractor is also responsible for any 
damage to private property i.e. standing crops in farms or Gram Panchayat property etc.  

16) The contractor shall not demand or accept any help from the intending consumers in line 
erection works or in transportation of materials.  

17) Whenever there is an excess work carried out by a contractor beyond the technically 
sanctioned amount against the work order given, the approval for the excess quantity of 
work done should be obtained from the competent authority as per Company rules.  

18) The erection work should be started from the date of commencement given in the order 
and should be completed within the prescribed period for each work.  The contractor is 
bound to complete the work within the specified period of each separate work order given 
by Executive Engineer.  

The contractor will be given the separate order for each work on the basis of the rate 
contract order. The date of commencement and date of completion of work will be 
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mentioned in the order, which the contractor has to agree; otherwise the penalty will be 
levy for the late completion of work as per Clause No.-32.   

19) Priority of work would be decided by the Executive Engineer / Deputy Engineer of SDn and 
contractor shall carry the work within the stipulated period of the order given by the 
Executive Engineer.  

20) You will have to submit fortnightly progress report regularly in duplicate to Engineer in 
Charge and Executive Engineer City-2 Div., Jamnagar. If found that the work is 
unsatisfactory or not progressing as per schedule, then any action would be taken by the 
PGVCL as may deemed fit to see that work is completed at the risk and cost of contractor. 
The completion time allowed for each Sub Work Order shall be strictly observed.  

21) The contractor must have adequate resources and manpower of skill/unskilled personnel 
to undertake the work at different places simultaneously.  

22) The contractor will submit the final bill/ sub-work order bill within one months from the 
work completion date.   

23) The payment will be release within thirty days after submission of bill and all relevant 
documents with invoice or part thereof whichever is later.   

24) The contract will remain in force for the period of ___year from the date of issue of work 
order.   

25) TERMS OF PAYMENT:  

a) The payment will be made to the contractor by ECS/RTGS/NEFT subject to an advance 
stamped receipt being received from payee.  

b) The payment will be done after successful completion of scope of work of each sub-work 
order after furnishing of the material accounts.  

c) Mode of Payment: All payments under the Contract shall be made after the issue of work 
certificates by the Engineer in charge, for the quantum of work completed.  

d) Deductions from Contract: Price All costs, damages or expenses which the Owner may have 
paid, for which under the Contract the Contractor is liable, or any other retention award will 
be claimed by the Owner. All such claims shall be billed by the Owner to the Contractor 
regularly as and when they fall due. Such bills shall be supported by appropriate and 
certified vouchers or explanations, to enable the Contractor to properly identify such claims. 
Such claims shall be paid by the Contractor within thirty (30) days of the receipt of the 
corresponding bills and if not paid by the Contractor within the said period, the Owner may 
then deduct the amount, from any amount due or becoming due by him to the Contractor 
under the Contract or may be recovered by sections of Law or otherwise.  

e) Terms of Payment: The owner shall pay to the Contractor as per the terms of payment 
mentioned hereunder:   

1. The bidder shall raise sub work order wise bills only after completion of all the specified 
activities complete for each sub work order and the work for the next stage is continued.   

2. 100% of the bills will be processed and paid within 30 days after submission bills at Sdn 
with all relevant documents.   
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3. Payment of last sub work order shall be made after the work order is completed and the 
line is handed over and accepted by the Engineer – in- Charge in all respects subject to 
furnishing of performance guarantee of equivalent amount for the guarantee period.   

4. The order value is based on the quantity, unit rates and values quoted and shall be 
subject adjustment based on actual quantities executed and certified by the Engineer – in 
– Charge.   

5. Payment of the actual material used and work done will be paid on above basis.  

26) Presentation of Bills  
The bills along with required documents for work executed including cost of material 
consumed is to be prepared in Quadruplicate and submitted 03 copies to the concern 
Deputy Engineer of Sub Division Office. These bills shall be serially numbered.   
Contractor has to submit Bills along with required documents for work executed including 
cost of material consumed material account along with quantities of work executed for each 
item. Location wise inventory of all the material used is to be submitted in detail. All 
required documents including EPF should be produced by the contractor along with bills.   
Work Completion certificate duly signed by Contractor for which Bill is submitted.  
For non-submission or part submission of above information, no bills shall be processed.  
The digitally signed bills along with supporting documents should be uploaded in the VMS 
portal by supplier.  
 

27) Recording of measurements   
If the work has been carried out satisfactorily, the contractor with prior intimation from the 
Company Officers shall have to witness the inventory on the appointed date within the 15 
days of the completion of work. If contractor fails to come to the appointed date a notice 
under Registered cover with A.D. will be served on him to witness the recording of inventory 
prior appointment with the Company officer within ten days of receipt of notice or within 
such extended period applied for by the contractor and granted by the Company Officer. If 
the contractor still fails to come for the recording of inventory within the original or 
extended period of time granted by the Company officer then the recording of inventory and 
recording of measurements thereof will be carried out thereafter unliterary by the Company 
Officer and the same shall be finalized by the Company’s Officer and the same shall be 
binding on the contractor, no request then will be entertained.  
 

28) Submission of materials account by contractor:   
The contractor shall submit material account with each bill. Also he shall on completion of 
the work have to prepare and render the final detailed material account of the materials 
received by him from the Company store within 15 days from the date of inventory, if 
however, the contractor does not render the material accounts a notice shall be issued to 
the contractor under Registered A.D. to render the materials account within ten days from 
the date of issue of the notice. On default, the material account will be finalized and the 
recovery made as per the Company account and procedure which shall have to be accepted 
by contractor and disputes if any raised shall not be entertained. The balance materials also 
will have to be returned by the contractor within 7 days from the date of technical scrutiny 
from Division office.  
Material Accounting for work duly certified by Engineer- In-charge.  
The contractor will not be allowed to transfer materials from one work to another without 
the written permission of the Executive Engineer justifying the reasons for such transfer.  
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The contractor will have to use the materials on the work for which they have drawn.  
29) On completion of work the contractor will inform the concerned DE in writing and DE will 

see that if any rectifications are to be required, will intimate to the contractor within 15 
days in writing from the date of receipt of the letter from the contractor to complete the 
rectification works within 7 days. If the contractor fails to do the rectification additions or 
alterations etc within the above time limit, then the same will be got done through other 
agency or departmental staff at the risk and cost of the contractor without giving any 
further notice or any intimation.  No complaint will be entertained from the contractor in 
this regard and amount will be recoverable with 15% supervision charges.  

 
30) Contractor has to take Earthing & utilization of CC Block in stay set certificate from the 

PGVCL supervisor (Line Staff) and it is to be submitted along with the final bill.   
 

31) Audit Inspection 
 

PGVCL reserves its right to carry out random and surprise inspection at any time of the 
ongoing work / completed work for ensuring its quality and compliance with the REC 
standards OR CEA construction standards OR any Indian Standard OR Technical 
specifications of PGVCL. If during such audit inspection, any violation of Standards OR 
Safety regulation is observed, which may be unsafe for the general public or for the 
employee of Distribution licensee, PGVCL shall intimate the Contractor immediately by 
any written communication medium (either through mail / letter) and on such intimation, 
the contractor shall rectify such defects, within such period, (as may be specified by the 
PGVCL, depending upon the quantum of such defects) and shall submit the written report 
along with site photographs indicating such rectification to the Engineer In-Charge. 
Nevertheless, following actions shall be taken against the Contractor on detection of 
substandard work.  

 
31.1 On first instance, a stringent penalty of 3% of total value of Sub-work order shall 

be imposed. In addition to the above, if the contractor fails to rectify the 
substandard work despite being served the legal notice under clause 31, 
PGVCLshall get the work rectified through the other contractor and shall recover 
the total expense incurred for such rectification including labour and any other 
amount paid to the other contractor as the case may be which it has to incur for 
such rectification.  

 
31.2 On detection of second instance of Substandard work in the same work order OR 

in different work order(s) under jurisdiction of PGVCL, the defective/substandard 
orders shall be terminated by following procedure as mentioned in tender terms 
and conditions in addition to the actions as mentioned above in Clause 31.1.  

 
31.3 On detection of third instance of Substandard work in jurisdiction of entire PGVCL 

by same contractor during the last three years, the Contractor shall be stop-dealed 
after following due procedure and after giving opportunity to represent as per 
principles of natural justice.  
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Definition of Substandard work  
 

The work executed by the Contractor, which is not in compliance to the REC Construction 
standards or CEA Construction Standards or any Indian standards (IS) OR violates the 
provisions of GERC Distribution Code or Grid Code or CEA Safety regulations or in 
contradiction to any tender condition as amended time to time, shall be considered as 
Substandard work  
 

32) PENALTY 
 

32.1 The time limit allowed for carrying out the work as entered in Bid shall strictly 
observed by the contractor. The work shall throughout the stipulated period of 
contract proceeds with due diligence (time being essence of the contract).  

32.2 The execution of this contract shall be completed within 12months after 
commencement period of 30 days from the date of letter of acceptance (LOA).   

32.3 If the work is not completed within the scheduled period as prescribed in Sub 
Work  
Order, penalty shall be @ 0.5% per Week or part thereof plus applicable tax (if 
any) subject to ceiling of 10% plus applicable tax (if any) of the Sub Order Value 
with applicable taxes. This will be deducted from the bills payable either against 
this contract or any bank guarantee or any other amount payable under any 
contract with the PGVCL.  

32.4 For calculating delayed portion, start date of sub work order for penalty calculation 
will be the Day / Date on which the last material is issued against the Sub work 
order and final date of actual completion of work shall be consider. The penalty will 
be invariably deducted from the bill of the contractor and no refund will be given 
unless the competent authority approved the waiver/ reduction in penalty. In case 
of material supplied late by PGVCL to the contractor, clause no. 32.11 shall be 
applicable.  

32.5 The concern field office of City-2 Division / __________ Circle will issue sub work 
order as a part of contract as per requirement. The work completion period of each 
sub work order will be decided by concern Engineer-in-Charge from the date of 
issue of sub work order. The delay of commissioning is liable for penalty.   

32.6 Penalty for non-submission of bills timely: Sub work order wise bill along with 
excess material credited to store to be submitted by contractor within 30 days from 
the date of work completion. If the bill for the work, after reconciling inventory 
given to contractor and depositing back the surplus material to respective RSO / 
Divisional Stores, is not submitted within one months from the work completion 
date as per work completion date, then penalty @ Rs. 500 per week or part thereof 
plus applicable GST subject to maximum of 10% of Sub Work Order value plus 
applicable GST will be deducted.  

32.7 Penalty for violating safety rules: During the execution of Work, if 
Contractor/Labour are found violating the Safety rules and Regulations, then 
Engineer-in-Charge will serve the warning Notice on first Instance. On second 
Instance the amount of Fine will be Rs. 500.00 or 0.1 % of amount of SWO 
(Whichever is higher) with GST and cess. Even If after above two instances, still 
Contractor found violating Safety Rules and Regulations then Procedures for Stop 
dealing shall be initiated against him as per rules and regulations.  
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32.8 Further, it is to state that in rainy season and / or for any other reasons beyond 
the control of contractor and / or if Municipal Corporation or Nagarpalika or Local 
Government Bodies or any other utilities do not allow to execute work or any 
ROW issues; stoppage period will be allowed for such period subject to 
submission of representation with documentary evidences. Stoppage Period will 
be approved by next higher authority of order approving authority.  
 

32.9 FORCE MAJEURE CLAUSE” 
“If, at any time during the continuance of this contract, the performance in whole 
or in part by either party of any obligation under this contract shall be prevented or 
delayed by reason of any war, hostility, act of the public enemy, civil commotion, 
sabotage fires, floods, explosion, epidemics, quarantine restrictions, strikes 
lockouts or acts of God (hereinafter referred to as event)”, then provided notice of 
the happening of any such event is given by either party to the other within twenty 
one days from the date of occurrence there of neither party shall by reason of such 
event be entitled to terminate this contract nor shall either party shall have any 
claim for damages against the other in respect of such nonperformance of delay in 
performance, and work under the contract shall be resumed as soon as practicable 
after such event has come to end or ceased to exist, and the decision of the 
Managing Director as to whether the work have been so resumed or not shall be 
final and conclusive.  

32.10 Extension in Contractual Period:  
It will be Contractor’s responsibility to ensure that work is completed in stipulated 
time limit. However, if on account of reasons beyond one’s control as laid down in 
the Force Major Conditions, PGVCL may consider extension of contractual period 
with or without statutory variations and with or without price variation.   

32.11 Work completion period shall be reckoned from date of issue of material for 
particular sub work order. However, decision of Executive Engineer of division with 
Supt. Accountant (Exp.) will be authorized for finalization of work completion 
period if any dispute.  

32.12 In case, it is not possible for the successful bidder to continue the work either due 
to heavy rains or other reasonable causes, such facts should be immediately 
brought to notice of the Engineer In Charge. If the reasons for stopping the work 
are genuine the Engineer In Charge may ask the successful bidder to start the work 
again as per condition. The period of such stoppage will not be considered as a part 
of working days moreover the successful bidder cannot claim compensation for 
such stoppage.  

32.13 It will be the responsibility of the contractor to intimate the closing down and 
recommencement of work at all stages to the engineer in charge or vice versa in 
writing with reason for the closing down of the work with specific of days for which 
work will remain closed.   

32.14 In case of failure on the part of the contractor, his claim for extension of time limit 
will be entertained with penalty.  

 32.15    In case, intimation is not given in these regard, the reason for delay will not be 
accepted. However, time limit extensions will be considered only after execution of 
the sub work order fully and upon submission of documentary evidence for the 
reasons of delay. Extension of Contractual period will be approved by next higher 
authority of order approving authority.  
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32.16 However, time limit extensions will be considered only after execution of the 
contract fully and upon submission of documentary evidence for the reasons of 
delay.  

32.17 In case of extra ordinary situation like COVID-19 Pandemic or any lockdown 
situation or rainy season etc. force majeure clause will be applicable and stoppage 
period in execution of work may allow, if required.   
 

33) FORCE MAJEURE 
 

Force Majeure means any circumstances beyond the control of the parties including:  
33.1 War and other hostilities, (whether war be declared or not), invasion, act of 

foreign enemies, mobilization, requisition or embargo;  
33.2 Ionizing radiation or contamination by radioactivity from any nuclear fuel or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, 
or other hazardous properties of any explosive nuclear assembly or nuclear 
components thereof;  

33.3 Rebellion, revolution, insurrection, military or usurped power and civil war;  
33.4 Riot, commotion or disorder, except where solely restricted to employees of the 

Contractor.  
33.5 Neither party shall be considered to be in default or in breach of his obligations 

under the Contract to the extent is that performance of such obligations 
prevented by any circumstances of Force Majeure that arise after the date of the 
Notification of Award.  

33.6 If either party considers that any circumstances of Force Majeure have occurred 
which may affect performance of his obligations he shall promptly notify the other 
party.  

33.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall 
endeavor to continue to perform his obligations under the Contract so far as 
reasonably practicable. The Contractor shall notify the Engineer-in-Charge of the 
steps he proposes to take including any reasonable alternative means for 
performance, which are not prevented by Force Majeure. The Contractor shall not 
take any such steps unless directed so to do by the Engineer-in-Charge.  

33.8 If circumstances of Force Majeure have occurred and shall continue for a period of 
180 days, notwithstanding, the Contractor may by reason thereof, having been 
granted an extension of Time for Completion of the Works, either party shall be 
entitled to serve upon the other, 30 days’ notice to terminate the Contract. If at 
the expiry of the period of 30 days Force Majeure shall continue, the Contract shall 
terminate.  

 
34) Rate to be deducted for not carrying out the work.   

a) Rate to be deducted for not carrying out work like Feeder name is not done as per 
standard specification, distribution box with wiring if not issued by PGVCL, Transformer 
is not mounting etc. as per discretion of PGVCL.  

b) If earthlings of pole or DP structure is not found in a separate pit as per standard, then 
such bill will not be recorded.  

c) All empty conductor drums will have to be returned by the contractor at concern 
Divisional Stores, failing which Rate to be deduct as per discretion of PGVCL.  

d) GST at the applicable rate will be added to rates / amounts mentioned above.  
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35) Tax deducted at the source (TDS) under Income Tax and under Goods and Service Tax Act 
will be deducted from bill as per applicable rate, if applicable.  

 
36) ARBITRATION:  

 
All questions, disputes or differences whatsoever which may at any time arise between the 
parties to this agreement touching the agreement or subject matter thereof, arising out of 
or in relation there to and whether as to construction or otherwise shall be referred to the 
decision of the Sole Arbitrator, appointed by the MD of COMPANY, for that purpose, who 
shall be a retired High Court Judge or retired District and Sessions Judge, and the decision of 
the said Arbitrator shall be final and binding upon the parties. Reference to the arbitration 
shall be governed by the provisions of Indian Arbitration & Conciliation Act. 1996 as 
amended from time to time and the rules made there under.  

37) If any work not carryout out satisfactory deduction will be made as per prevailing cost data. 
However Executive Engineer – _PGVCL_, City-2 DO is the final authority and decision will be 
acceptable to all.   
Executive Engineer – PGVCL, City-2 DO has full right to accept or reject any tender without 
assigning any reason.  
All the successful tender has to carried out the work under PGVCLcompetency as per 
assigned by competent authority.   
 

38) REVIEW OF ORDER  
The company reserves the right to reduce the quantity, if required.  
 

39) CARTEL:     
If, the Company during the procurement/Works process, observes or suspects any activity 
on the part of bidders or obtains any knowledge which indicates the existence of cartel 
formation amongst the bidders or apprehends the possibilities of cartel as defined under 
The Competition Act, 2002, the Board of the Company being a government Company 
involved in public procurement work, reserve all rights to allot quantities to such bidders, 
who are not part of the cartel, in any manner deemed fit in the interest of the Company 
without assigning any reason thereof.  
Besides the above the purchaser Company, may initiate actions under the Competition 
Act/other laws and / or the bidder(s)/ firm(s) will be black listed / stop deal, at its sole 
discretion.  
 

40) Evaluation of Tenders:-   
Tenders shall be called for in two bids: (1) Techno-commercial Bid and (2) Price Bid.   
The price Bid of Techno-commercially qualified Bidders will be opened.   
For modification or relaxation in Techno-commercial Conditions after Technical Bid is 
opened, all Bidders shall be given equal opportunity.   
 

41) Price Evaluation:-   
No price preference shall be given on any account. All tenders must be submitted firm price 
basis (Inclusive of all Taxes) and lowest evaluated bid in the interest of the PGVCL, for the 
complete works covered under these specifications and documents.  

If more than one party is to be considered for placement of order, they will have to match 
their end cost with end cost of L-1 technically acceptable bidder. PGVCL (tender Inviting 
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Authority) may go to the L-2, L-3 and so on depending upon the requirement at PGVCL’s 
sole discretion. If PGVCL (tender Inviting Authority) feels that there is lack of serious 
competition or any other reasons, PGVCL (tender Inviting Authority) may negotiate with the 
L-1 party. PGVCL’s (tender Inviting Authority) decision shall be final and binding on all the 
parties.  
In case of bid found quoted with abnormally low rates, PGVCLs may reject the offer at its 
sole discretion after examining quality and resources of bidders with due approval of next 
higher authority.   

42) If work is not started / completed within stipulated time limit period, then contract be short 
closed with applying risk purchase and Security Deposit is to be forfeited with put on black 
listing or stop deal for the period decided by the competent authority.  

43) QUANTITY DISTRIBUTION 
43.1 PGVCL may allot quantity to L-1, L-2 and so on bidders depending on the 

requirement subject to matching final rate of L1 bidder.   
 

43.2 The competent authority of the PGVCL as per delegation of power shall decide to 
consider nos. of bidders for placement of order under ARC, at its own discretion 
and considering field requirement., However PGVCL would not place order on 
more than 50% of the total bidders who are bidding for the order.   

43.3 If L1 bidder is experienced / regular bidder, heavy weightage in order placement 
will be given to L1 bidder.   

 
43.3.1 Total amount / quantity allotted to new bidders shall be restricted up to 30% of 

tender quantity / amount.   
 

43.3.2 If L1 is new bidder, they will get heavy weightage in amount / quantity allotment 
from the total amount / quantity allotted to new bidders.   

 
In case of L1 bidder backs out from tender process before allotment of order or during 
tender process, PGVCL has right to call next lowest bidder/bidders to execute work at least 
as per L1 offered rate   

 
(Note: The said clause is applicable to the ARC tender. If tender is invited with value more than 

Rs.5 Lakhs for specific single work, experience criteria may be kept in line with 
Importantinstruction for submitting the Tender Clause No: 3, Technical & Commercial. 
Accordingly, thisclause may be adopted / deleted while inviting tenders). 

 
44. CONTRACT QUALITY ASSURANCE:  
 
44.1 The Bidder shall include in his proposal the Quality Assurance Program containing the 

overall quality management and procedures which he proposes to follow in the 
performance of the Works during various phases as detailed in relevant clause of the 
General Technical Conditions.  
 

44.2 At the time of Award of Contract, the detailed Quality Assurance Program to be followed 
for the execution of the Contract. PGVCL reserve the right to inspect the work at any 
stage of contract i.e. during the execution and after the execution of work.  
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44.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items (if 

any) are being supplied. Such details shall be accompanied by their list of previous 
supplies made performance reports etc. However, in case of orders are placed, specific 
approval shall be obtained from the PGVCL for the vendor supplied materials. The quality 
assurance program shall be furnished for each material separately for approval.  

 
45.  SECRECY: 

The technical information, drawings, specifications and other related documents forming 
part of the enquiry or Contract are property of PGVCLand shall not be used for any other 
purpose, except for the execution of the contract. All rights related to the technical 
specifications, drawings and records are reserved by PGVCLonly and no part or partial 
should be reproduced, copied or alter without prior permission to PGVCL in writing. In the 
event of the breach of this provision, PGVCL can claim the damages caused by such 
events.  
 

46. Stop Dealing:  
 
Bidder/Contractor shall be put under Stop Deal due to following reasons.  
 
46.1 Has submitted fake, false or forged documents/certificates.  
46.2 Has revised/withdrawn price bid after opening of Techno: commercial bid, until and 

unless it is sought for.  
46.3 Has tampered with the stipulated tendering process.  
46.4 Has refused to accept Letter of Acceptance/Purchase Order/Work Order after the same is 

issued by the Company within the validity period and as per agreed terms and conditions.  
46.5 Has committed breach of contract or has failed to perform a contract or has abandoned 

the contract.  
46.6 Has failed to provide suitable expertise for the work as per prescheduled program  
46.7 Has failed to submit all the necessary Test reports/documents within time schedule / as 

per Company's time limit, as mentioned in the LOA, if the Letter of Acceptance (LOA) is 
placed subject to submission of type reports / documents to the firm.  

46.8 Has indulged in construction and erection of defective works.  
46.9 Has supplied inferior quality / defective materials and refused to replace with stipulated 

time frame, as specified by the company.   
46.10 Has substituted materials In lieu of materials supplied by the Company or has not 

returned or has short returned or has unauthorized disposed of materials/ documents/ 
drawings/ tools or plants or equipment supplied by the Company  

46.11 Has involved in malpractices such as bribery, corruption, fraud, canvassing and pilferage  
46.12 Has unauthorized obtained official company information or copies of documents, in 

relation to the Tender/Contract  
46.13 Has failed to follow the stipulated mode of communication, if specified by the tendering 

authority/ purchaser.  
46.14 Any other ground for which in the opinion of the Company makes it undesirable to deal 

with the Firm, and  
46.15 In case the State Government directs the Company to place a firm in stop dealing/ banned 

for business dealing/ blacklisting  
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46.16 The firm, stop deal and/or banned for business dealing and/ or blacklist by GUVNL or any 
subsidiary Companies of GUVNL shall be considered as a stop deal and/ or banned for 
business dealing and/ or blacklisting for all Companies.  

 
47 Effect of putting a proprietor/firm for Stop dealing/Banned for business dealing are as 

below:  
47.1 The proprietor/all the partners/directors of the stop deal/ banned for business dealing/ 

blacklisting firm shall also be considered for stop deal/ banned for business dealing.  
47.2 Once the name of the firm and/ or proprietor/ partner/ director of the firm appears in the 

list of Stop dealing / Banned for business dealing in any Company of GUVNL and its 
Subsidiary Companies,  

I. No enquiry shall be issued to a firm.  
II. No bids / tender shall be considered for evaluation and the bid submitted by the 

Firm shall be returned.  
47.3 Action to be taken, when a Firm and/or proprietor/ partner/ director of the firm is put on 

Stop dealing/ Banned for business dealing by GUVNL or any of its subsidiary Companies, 
during tender process: -  

I. Before opening Technical bids, the bid submitted by the Firm will be treated as 
“Disqualified Bid” and automatically stand as “Rejected Bid” at the time of scrutiny of 
Preliminary / Technical Bid.  

II. After opening Technical bid but before opening the price bid, the price bid of the Firm 
should not be opened and the bid submitted by the Firm will be treated as 
“Disqualified Bid” and automatically stand as “Rejected Bid” at the time of scrutiny of 
Technical Bid.  

III. After opening of price bid, the offer of the Firm should be ignored and will not be 
further evaluated. The Firm will not be considered for issue of order even if its price is 
the lowest. In this situation, the next lowest bidder shall be considered as L1.  

IV. The BG/EMD submitted by the Firm with tender should be returned after obtaining 
confirmation from GUVNL and its other subsidiary Companies that there are no 
outstanding dues recoverable from the firm.  

47.4 If a Firm is put on Stop dealing / Banned for business dealing in one Company and is already 
executing work and/ or Letter of Acceptance/ purchase order awarded to them by another 
Company, then the firm should be allowed to complete such awarded work / supply.  

47.5 The amount of EMD/SD/ any payment against supply withheld at the instance of GUVNL or 
any of its subsidiary Companies shall be appropriated against the dues recoverable from the 
firm by GUVNL or any of its subsidiary Companies. EMD/ SD/ PG in the form of bank 
Guarantee shall be encased and appropriated.  

47.6 The Stop dealing/ Banned for business dealing shall be Firm- specific and when a Firm is put 
on Stop dealing/ Banned for business dealing, all the manufacturing works of the Firm shall 
be on Stop dealing/ Banned for business dealing for GUVNL and its Subsidiary Companies & 
for all Services of the Firm.  

47.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary Concern, 
then all the Concerns of the same Proprietor shall also be considered to be on Stop Dealing/ 
Banned for business dealing.  

47.8 The Board of Directors of the concerned Company may however, if he considers it to be in 
the interest of the Company, remove the ban in respect of any specific Service from any 
Contractor for that Company only.  

47.9 Every bidder should, at the time of submission of bid, give a declaration as per Annexure-E 
attached with this Tender, that bidder and/or proprietor/ partner/ director of the firm has 
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not been placed on Stop dealing / Banned for business dealing / blacklisting by GUVNL and 
it’s any Subsidiary Companies.  

 
48. Relationship with employee:  
 

Every bidder should, at the time of submission of bid, give a declaration as under,  
 

“If in any Bidder Company/firm, the interest (i.e. shareholding in company and share in 
partnership firm) of any employee of the tendering company or his/her relative as defined in 
section 2(77) of the company’s Act 2013 is 10% or more, the tendering Company will not 
deal with such Company/Firm at all.  
Bidder therefore, must specifically disclose this fact in his technical bid. Non –disclosure of 
such facts would immediately disqualify the Bidder for further dealing with the tendering 
Company”  

 
49. Usage of “Call Before You Dig” application:   

“Permission letters granted online/offline for enforcing use of ‘Call Before U dig’ mobile 
application for any work involving excavation activity.” (Contractor/Bidder has to register 
themselves as Excavator/Digger in “Call before you Dig” application and for any 
excavation/digging work, contractor has to take permission/NOC from “Call before you Dig” 
application)  

 
50. GUARANTEES   

The Contractor shall guarantee in accordance with the Contract documents and free from 
defects in material/equipment supplied by contractor like Indoor / Outdoor / Joint kits, HDPE 
Pipes etc. and workmanship for a period of twelve (12) calendar months from date of 
completion of sub work order by contractor. For the same, sticker must be provided 
incorporating Date of Installation and due date of guarantee on materials used by Successful 
Bidder.  
 

51. Defense of Suits:  
If any action in court is brought against the Owner or Engineer or an officer or agent of the 
Owner, for the failure, omission or neglect on the part of the Contractor to perform any acts, 
matters, covenants or things under the Contract, or for damage or injury caused by the 
alleged omission or negligence on the part of the Contractor, his agents, representatives or his 
SubContractors, or in connection with any claim based on lawful demands of Sub-Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep 
the Owner, and the Engineer and/or his representative, harmless from all losses, damages, 
expenses or decrees arising of such action.  
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SCHEDULE - B 
 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-1 

 LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 
(The Labour rates are excluding of GST.) 

Sr. 
No. 

DETAILS OF WORKS UNIT 
 PGVCL Rate for the 
FY 2025-26 (Apr-
25 to Sep-25) 

1 HT TAPPING FROM THE EXISTING POLE INCLUDING FIXING OF CROSS ARMS, CLAMPS 
ANTI- CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING 
OF FABRICATED MATERIALS AND NUMBERING COMPLETE WITHCOST OF PAINTS AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. 

NO. 409.80 

2 ERECTION OF PSC POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND 
REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING 
DEVICES, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS USED 
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION 
BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. 

NO. 992.02 

3 ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING  EXCAVATION OF PIT  AND 
REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING 
DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, 
FABRICATED MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING 

NO. 1661.76 

4 ERECTION OF STEEL POLE OF 13 METERS FOR RAILWAY CROSSING ON BG/MG/NG LINE 
FOR 0.400/11/22KV OVERHEAD LINES I.E INCLUDING EXCAVATION OF PIT & REFILLING 
OFEARTH, FIXING CROSS ARMS, TOP FITTING CLAMPS, ANTI-CLIMBING DEVICES DANGER 
BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLES, FABRICATED 
MATERIALS USED ON THE POLES AND NUMBERING WITH COSTOF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING  ERECTION OF GUY SETS AND EARTHING 

NO. 1904.46 

5 ERECTION OF DOUBLE POLE STRUCTURE OF 8 METERS 200 KG PSC POLES INCLUDING  
EXCAVATION OF PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING 
ANGLES,CLAMPS, ANTI-CLIMBING DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE 
AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH 
COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY 
SETS AND EARTHING.(WITHOUT AB SWITCH) 

NO. 2254.59 

6 ERECTION OF DOUBLE POLE STRUCTURE OF 9 TO 11 METERS.STEEL POLE INCLUDING  
EXCAVATION OF PITS & REFILLING OF EARTH, FIXING OF CHANNELS, SUPPORTING 
ANGLES,CLAMPS,ANTI-CLIMBING DEVICES DANGER BOARDS, INSULATORS ETC.COMPLETE 
& PAINTING OFPOLES,FABRICATED MATERIAL SUSED ON THE POLES AND NUMBERING 
WITH COST OF PAINTSAS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF 
GUY SET AND EARTHING.(WITHOUT AB SWITCH)  

NO. 3257.22 

7 ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, HG FUSES OF 
8 MTRS 200 KG PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF 
EARTH,FIXING OF CHANNELS SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES, 
DANGER BOARDS, INSULATORS, DO FUSES ETC. COMPLETE AND PAINTING OF 
FABRICATED MATERIALS USED ONTHE POLES AND NUMBERING WITH COSTOF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING OF ERECTION OF GUY SET AND 
EARTHING.(WITH AB SWITCH) 

NO. 2709.48 

8 ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH,DO FUSES, 9 
TO 11 METERS STEEL POLES INCLUDING  EXCAVATION OF PITS AND REFILLING OF 
EARTH, FIXING OF CHANNEL, SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES , 
DANGER BOARDS,INSULATORS, ETC. COMPLETE AND PAINTING OF POLES FABRICATED 
MATERIALS USED ONTHE POLES AND NUMBERING WITH COST OF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND 
EARTHING.(WITH AB SWITCH) 

NO. 3555.62 

 

9 ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, DO FUSES, 
TRANSFORMERS, LIGHTENING ARRESTORS, DISTRIBUTION BOX. OF 8 METERS 200 KG AND 
PSCPOLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF 
TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES, 
BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES ,DANGER BOARDS, CONDUCTOR 
AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USE ON 
THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION 
BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING. 

NO. 7734.56 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-1 

 LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 
(The Labour rates are excluding of  GST. ) 

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate for 
the FY 2025-26 
(Apr-25 to Sep-25) 

10 ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES  
TRANSFORMERS, LIGHTENINGARRESTORS, DISTRIBUTION BOX 9 TO 11 METERS STEEL  
POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF 
TRANSFORMERS FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, 
BRACING, CROSS ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF POLES 
FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD 
SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING. 

NO. 9043.55 

11 ERECTION OF GUY SET INCLUDING EXCAVATION OF PITS &REFILLING OF EARTH AS PER  
STANDARD SPECIFICATION WITH STAY CLAMPS, STAY WIRE, ANCHOR ROD, TURN 
BUCKLE, EYE BOLT, GUY INSULATOR, CEMENT CONCRETE BLOCK ETC. BUT EXCLUDING 
CONCRETING. 

NO. 477.44 

12 CONCRETING OF POLES, GUYS, ETC. INCLUDING COST OF CEMENT SAND METAL (1:2:4) 
AND WATER ETC. AS PER STANDARD SPECIFICATION. CEMENT SHOULD BE OPC (53 
GRADE ) USED FOR CONCRETING 

CMT 7349.21 

13 ERECTION OF COIL TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT 
WITHOUT COST OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG 
COAL) 

NO. 663.11 

14 ERECTION OF PLATE TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT 
WITHOUT COST OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG 
COAL) 

NO. 665.77 

15 ERECTION OF STREET LIGHT FIXTURE COMPLETE WITH CLAMPS, BRASS NIPPLE, BRASS 
HOLDER TECK WOOD BUSH, REFLECTORS FUSE, WIRING ETC. AS PER STANDARD 
SPECIFICATION BUT EXCLUDING COST OF MATERIALS. 

NO. 306.36 

16 STRINGING OF 30MM2 ACSR/34MM2,55MM2 AAAC CONDUCTOR FOR 11/22KV & LT 
LINES INCLUDING FIXING OF INSULATORS, BINDING JUMPERING ETC. 

ONE 
COND  
PER KM 

1799.69 

17 STRINGING OF GI WIRE 8 SWG INCLUDING BINDING JUMPERING ETC. DO 1007.93 

18 PROVIDING SINGLE PHASE SERVICE CONNECTION WITH PVC 2.5/4.0 MM2  TWIN CORE 
CABLE FROM TERMINAL POLE TO METERING POINT WITH METR EARTHING INCLUDING 
FIXING OF METER & COMPLETE WORK AS PER STANDARD SPECIFICATION BUT 
EXCLUDING COST OF MATERIALS BUT INCLUDING COST OF JUSTI KHILA. 

NO. 338.19 

19 PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTION WITHPVC 4MM2/10MM2 FOUR 
CORE CABLE FROM TERMINAL POLETO METERING POINT INCLUDING FIXING OF METER & 
COMPLETE WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING COST OF 
MATERIALS  BUT INCLUDING COST OF JUSTI KHILLAS, NUTS & BOLTS. 

NO. 465.51 

20 ADDITIONAL COST FOR EXCAVATION OF PIT IN HARD ROCK AREA FOR ERECTION OF 
POLE/ GUY ETC. AS PER STANDARD SPECIFICATION OVER & ABOVE NORMAL COST 
COVERED AGAINST EXCAVATION OF PIT UNDER NORMAL SOIL FOR ERECTION OF 
POLE,GUY, DOUBLE POLE STRUCTURE EARTHING WITH THE APPROVAL OF 
SUPDT.ENGINEER. 

NO. 306.36 

21 PROVIDING GUARDING TO HT LINE ON ROAD/ RAIL CROSSING. MTR 59.68 

22 PROVIDING GUARDING OF LT LINES ON ROAD/RAIL CROSSING. MTR 59.68 

23 LT LINE TAPPING- SINGLE PHASE NO. 43.77 

24 LT LINE TAPPING- THREE PHASE NO. 79.57 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-1 

LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 
(The Labour rates are excluding of  GST. )  

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate for 
the FY 2025-26 
(Apr-25 to Sep-25) 

25 STRINGING/LAYING OF OVERHEAD LT CABLE FOR ROAD CROSSING,HT LINE CROSSING 
AND TELEPHONE LINE CROSSING ETC.(PER SPAN) 

Per Span 224.13 

26 ERECTION OF SINGLE POLE STRUCTURES WITH DO FUSES, TRANSFORMERS, 
LIGHTENING ARRESTOR, DISTRIBUTION BOX. ON  8 METERS 200 KG  PSC POLE 
INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF 
TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING 
ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER   
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING. 

NO. 3865.95 

27 ERECTION OF SINGLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, DO FUSES,  
TRANSFORMERS, LIGHTENING ARRESTOR, DISTRIBUTION BOX. ON  9 TO 11 METERS 
RSJ POLE INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF 
TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING 
ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLE AND NUMBERING AS PER STANDARD SPECIFICATION 
BUT EXCLUDING ERECTION OF GUY SETS AND  EARTHING. 

NO. 4522.44 

28 ERECTION OF SINGLE POLE STRUCTURES WITH, HG FUSES, TRANSFORMERS, 
LIGHTENING ARRESTOR, DISTRIBUTION BOX ON EXISTING 8 METERS 200 KG PSC POLE 
INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF 
TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES, 
BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING. 

NO. 2516.52 

29 ERECTION OF SINGLE POLE STRUCTURES WITH , HG FUSES, TRANSFORMERS, 
LIGHTENING ARRESTOR, DISTRIBUTION BOX ON EXISTING 9 TO 11 METERS RSJ POLE 
INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF 
TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING ANGLES, 
BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLE AND NUMBERING WITH COST OF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING. 

NO. 2698.87 

30 ERECTION OF PSC POLES OF 10 MT./270 KG INCLUDING EXCAVATION OF PIT AND 
REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS, ANTI-CLIMBING 
DEVICES, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS 
USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD 
SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. 

NO. 2320.90 

31 ERECTION OF DOUBLE POLE STRUCTURE OF 10 METERS 270 KG PSC POLES INCLUDING  
EXCAVATION OF PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING  
ANGLES,CLAMPS, ANTI-CLIMBING DEVICES DANGER BOARDS,INSULATORS 
ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND 
NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SETS AND EARTHING. 

NO. 4832.77 

32 STRINGING OF 100MM2 ACSR/100MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES 
INCLUDING FIXING OF INSULATORS, BINDING JUMPERING ETC. 

ONE 
COND  
PER KM 

4144.46 

33 STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. 
SPECIAL DESIGN SUSPENSIION/TENSION CLAMP, FIXING OF CROSS ARM, LT SHACKLE 
INSULATOR,  & DIRECTED BY ENGINEER-IN-CHARGE. 

( I) 3X50MM2+16MM2+1X35MM 2 
( II)3X35MM2+16MM2+1X25MM 2 

MTR 29.87 

 
 
 



 
Signature of Contractor & seal                                                                                           
 

Page 38 of 78 
 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-1 

 LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 
(The Labour rates are excluding of  GST. ) 

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate for 
the FY 2025-26 
(Apr-25 to Sep-25) 

34 STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E.  
SPECIAL DESIGN SUSPENSIION/TENSION CLAMP. FIXING OF CROSS ARM, LT SHACKLE 
INSULATOR, ETC. FOR FIXING OF MESSENGER WIRE COMPLETE, AS REQUIRED & 
DIRECTED BY ENGINEER-IN-CHARGE. 
 ( I) 1X35MM2 + 1X25MM 2 

MTR 14.94 

35 STRINGING OF 11KV ABC OF FOLLOWING SIZES IN RURAL/URBAN AREA INCLUDING 
FIXING OF CROSS ARM, SPECIAL DESIGN SUSPENSION/TENSION CLAMP, BINDING TO PIN 
INSULATOR, PREPARING SHACKLE POINT JUMPERS ETC. AS REQUIRED AND DIRECTED BY 
ENGINEER-IN-CHARGE. 
(I) 3X95MM2+1X80MM2  
( II)3X70MM2 + 1X70MM 2 

MTR 40.62 

36 STRINGING OF ABC OF FOLLOWING SIZE INCLUDING FITTING OF ALL ACCESSORIES   
(I) 2C X 50 + 1C X 25 + 35 SQ. MM 

Mtr 8.60 

37 ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH, HG FUSES,  
TRANSFORMERS, LIGHTENING ARRESTORS, DISTRIBUTION BOX  OF 10 METERS 270 KG 
AND PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING 
OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING 
ANGLES, BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER   
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND EARTHING. 

NO. 8844.61 

38 ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( PSC POLE ) (ERECTION OF 
DOUBLE POLE STRUCTURES WITH CTPT, LIGHTENING ARRESTORS,  OF 8 METERS 200 
KG AND PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH, 
CARTING OF CTPT FROMSTORES TO SITE, FIXING OF CHANNELS, SUPPORTING 
ANGLES,BRACINGS, CROSS ARMS, CLAMPS, ANTICLIMBING DEVICES ,DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USE ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER   
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND  EARTHING.) 

NO. 5469.79 

39 ERECTION OF SINGLE POLE SHACKLE POINT ON PSC POLE 8 MT./200 KG.(ERECTION OF 
PSC POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF 
EARTH, FIXING OF CROSS ARMS,TOPFITTING CLAMPS ANTI-CLIMBING DEVICES, 
INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE 
POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT 
EXCLUDING ERECTION OF GUY SET AND EARTHING) 

NO. 1072.93 

40 ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE ( 9 TO 11 MTR ) 
(ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING  EXCAVATION OF PIT  AND 
REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING 
DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, 
FABRICATED MATERIALS USED ON THE POLE  AND NUMBERING WITH COST OF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING). 

NO. 1743.21 

41 ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE (13 MTR)(ERECTION OF 
STEEL POLES OF 13 METERS INCLUDING  EXCAVATION OF PIT  AND REFILLING OF 
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, 
DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, 
FABRICATED MATERIALS USED ON THE POLE  AND NUMBERING WITH COST OF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING) 

NO. 1985.76 
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LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 
( The Labour rates are excluding of  GST. )  

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate for the
FY 2025-26 (Apr-
25 to Sep-25) 

42 ERECTION OF DOUBLE POLE STRUCTURE OF 13 MTR STEEL POLE (ERECTION OF 
DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES TRANSFORMERS, 
LIGHTENINGARRESTORS, DISTRIBUTION BOX 13 METERS STEEL POLESINCLUDING 
EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF TRANSFORMERS FROM 
STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS 
ARMS,CLAMPS, ANTI-CLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE 
WIRING ETC. COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ON 
THEPOLES AND NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTIONS OF GUY SETS AND EARTHING.) 

NO. 4051.57 

43 ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( GIRDER POLE)(ERECTION OF 
DOUBLE POLE STRUCTURE WITH MOUNTING OF CTPT, LIGHTENINGARRESTORS,  9 TO 
11 METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH 
CARTING OF CTPT FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, 
BRACING, CROSS ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER 
BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF POLES 
FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD 
SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.) 

NO. 6778.10 

44 PROVIDING SINGLE PHASE SERVICE CONNECTION (FOR SOLAR GENERATION METER, HIGH 
RISE BUILDING, COMPLEX ETC.) WITH PVC 2.5/4.0 MM2 TWIN CORE CABLE FROM 
COMMON BUS BAR TO METERING POINT INCLUDING FIXING OF METER  & COMPLETE 
WORK AS PER STANDARD   SPECIFICATION BUT EXCLUDING COST OF MATERIALS. 

NO. 119.48 

45 PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTIONS (FOR SOLAR GENERATION 
METER, HIGH RISE BUILDING, COMPLEX ETC.)WITH PVC 4MM2/10MM2 FOUR CORE 
CABLE FROM BUS BAR TO METERING POINT INCLUDING FIXING OF METER & COMPLETE 
WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING COST OF MATERIALS. 

NO. 156.52 

NOTE:    75% LABOUR CHARGE WILL BE DEDUCTED IF PAINTING IS NOT DONE.  
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-2 

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST) 

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will 
be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 HT -LINE MAINTENANCE WORK. 

Sr. 
No. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-25 
to Sep-25) 

1 Replacement of V-X-Arm with transportation,etc (+) Painting. Set 208.22 
2 Straightning of tilted V-X -Arm & Top fiting / LT X-Arm/ Tapping Angle No. 74.27 

3 Dismentaling of Old V-X-Arm with Top fiting / LT X-Arm/ Tapping Angle  from existing 
pole. Set 107.42 

4 Fixing of V-X-Arm with Top / LT - X- Arm/ Tapping Angle on existing nacked pole with 
colour Set 163.39 

5 Refixing & Changing hight of V-X-Arm / LT-X-Arm / Tapping Angle Projection Brackets. No. 182.36 

6 Dismentaling of Old deteriorated/Broken PSC Pole with all Fabrication - with crediting 
fabrication at field store and staking of pole safely on road side. No. 616.52 

6-A Dismentaling of existing re-usable PSC Pole with all Fabrication - with crediting 
fabrication at field store and staking of pole safely on road side. No. 616.52 

7 
Dismentaling Of Old Deteriorated/Broken/ Rail Pole / Tubular Pole With All Fabrication - 
With Crediting Fabrication At Field Store And Staking Of Pole Safely On Road Side. No. 904.22 

7-A 
Dismentaling Of existing  M.S.Girder Pole with entire length ,  intact and Re-Usable  With 
All  
Fabrication - With Crediting Fabrication At Field Store And Staking Of Pole Safely On 
Road Side. 

No. 904.22 

8 Dismentaling of Old deteriorated/Broken D.P. Structure set of PSC Poles Set 1368.40 
9 Dismentaling of Old re-usable D.P. Structure set of PSC Poles (if intact and re-usable) Set 1823.56 

10 Dismentaling Of Old Deteriorated/Broken D.P. Structure Set Of M.S.Girder Poles Set 2005.92 
10-A Dismentaling Of intact and Re-Usable D.P. Structure Set Of M.S.Girder Poles Set 2005.92 

11 Replacement Of 11 Kv Pin Insulator With Providing New Double Pin Bindings.(old pin rod 
should be credited to field store) No. 53.89 

12 Replacement Of Old 11 Kv Pin Insulator By New 22 Kv Pin Insulator With Rod And 
Providing Double Pin Bindings And Check Nuts Etc. No. 72.29 

13 Re-Pin Binding With Cleaning Of 11 Kv / 22 Kv Pin Insulator. No. 18.40 
14 Replacement of old 11 KV Disc Insulator by New one with binding etc. No. 144.56 
15 Providing 11 KV double disc insulator with binding etc. No. 140.99 
16 Replacement of old jumpers and providing new D - type jumper on both side with 8" 

binding and pvc pipe etc. 
Per 
Jumper 81.70 

17 
Replacement of existing ACSR./all alu. Conductor up to 55 mm2 by new one/ coated 
conductor with double pin binding including transportation and crediting to store etc. 

Per 
cond.  
Per Km 

2917.70 

18 
Replacement of existing 11 KV conductor by 0.1 A.C.S.R./ AAAC DOG conductor with new 
double pin binding. 

Per 
cond.  
Per Km 

3811.41 

19 
Re-stringing of 11 KV A.C.S.R./AAAC Conductor & L.T. Line conductor/ Coated conductor 
(All size) with new double pin binding between two location. 

1 Wire 
per  

Span 
94.16 

20 Re-stringing of 11 KV Aerial Bunch Cable (All size) between two location. Per Span 282.49 

21 Removal / Dismentaling Of Ex. Ht / Lt Line Conductor (All Size) 
Per 
cond.  
Per Km 

1068.51 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-2 

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST) 

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will 
be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 HT -LINE MAINTENANCE WORK. 

Sr. 
No. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-25 

to Sep-25) 

22 Straightning of tilted PSC Poles / Gurder Poles. No. 250.91 

23 Dismentaling of guy set comp. with rod (If possible) etc. Set 137.13 

24 Re-tightning in all respect  of loose guy set. Set 156.49 

25 Providing new guy insulator and tightning of guy set / Repairing etc Set 182.36 

26 Trimming / Cutting of tree branches of obstructing HT/LT Line on one tree. 
Per 
tree 

branch 
51.38 

27 Cutting of bigger size of tree branches/ whole tree obstructing HT/LT Line. 
Per day 
Per  
Labour 

407.43 

28 Providing 11 KV projection brackets in place of old V-X- Arm Set 456.62 

29 Providing H.T. / L.T. proj. brackets (Combined) in place of ex. Old V-X Arm / L.T. X-Arm 
etc. Set 638.98 

30 Providing LT projection brackets in place of old L.T. X-Arm etc. Set 456.62 
31 Dismentaling of exist. HT / LT proj. brackets. Set 218.83 
32 Providing bracing angle set in ex. D.P. ( 4-Angles) Set 274.26 

33 Straghtning of tilted D.P. Set ( PSC / Gurder pole) etc with refilling of stones, morum etc. Set 714.49 

34 
Laying of 11 KV power cable from 70mm2 to 225mm2 with excation of 3 Feet depth cable 
trench and refilling the same with providing bricks layers and refilling the same with sand 
/ marrum upto ground level as per specification. Mtr 547.07 

35 -do-, additional cable in same tranche with additional bricks for seperating both cables Mtr 182.36 
36 Re-activation of earthings of poles No. 456.62 

37 Repairing And Providing Ht / Lt Guarding With Straghtning Of G.I. Wire & Providing Lacings 
At 1 Mtr Dist. As Per Specification With Using I - Rod Etc. Per Mtr. 24.97 

38 
Providing name of 11 KV fdr in "Gujarati" only on PSC / Girder Poles with providing back 
ground colour  on poles with two coats of colour and size of letters to be 2 to 3" in 
approved ISI colour ( Asian Apeolite, Three Mengo including all materials. No. 36.47 

39 
Providing Pole No with S/S code No, S/Dn Code No. / Fdrs Code No. / T.C. Code No. etc. 
with back ground colour and hight of letters to be 2 to 3" I.S.I. approved colour (A.A. 3 
Mengo ) including all materials. No. 36.47 

40 Providing New 11 KV A.B./ G.O. Switch with fabrications and insulated colour code 
jumpers / bindings lug etc. Set 994.67 

41 Providing New 11 KV D.O. Fuse With Fabrication And Insulated Colour Code Jumpers / 
Binding / Lugs Etc. Set 985.71 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-2 

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST) 

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will 
be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 HT -LINE MAINTENANCE WORK. 

Sr.No
. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-
25 to Sep-25) 

42 Replacement of old 11 KV A.B. / G.O. Switch with providing new insulated colour code 
jumpers / bindings / lugs etc. Set 1452.88 

43 Replacement of old 11 KV D.O. Fuse unit comp. No. 182.36 

44 
Providing C.C. ex. HT / LT Line Poles, Guy Sets etc as per sp. with all materials by 
contractors including cement in 1:2:4 ratio as per sp it also includes excavation & relavent 
works and muffing. (Cement Should Be Opc (53 Grade ) Used For Concreting) 

Cmt 7349.21 

45 
Providing Muffing in stone masonry in cement mortar 1:5  for X'mers as per sp. with all 
materials by contractors including cement without excavation work. (Cement Should Be 
Opc (53  Grade ) Used For Concreting ) 

Cmt 4011.84 

46 Only colour work on ex. Items. ( 2 coats ) of red oxide colour and two coats of silver colours I.S. I. Asian Apco lite (3 mengo 
colour) to be used. 

46.1 V-X-Arm / Tapping Chennal or Angle with all fiting. No. 100.66 

46.2 L.T. -X-ARM + '-do- No. 77.66 

46.3 H.T./L.T. Proj. brackets complete Set 265.51 

46.4 H.T. Proj brackets Set 145.89 

46.5 L.T. Proj. brackets Set 145.89 

46.6 C Clamp  No. 18.97 

46.7 
M.S.Girders 100x116 / Rail & Angle & Tubular Poles (9 to 13 Mtrs Long) Excluding 
Fabricated  
Materials 

No. 
968.98 

46.8 M.S. Girders poles (150x150x11 to 13 Mtrs.) No. 1203.55 

46.9 D.P. Structure + All fabrications.  (PSC Poles)-without Bracing No. 310.74 

46.1 D.P. Structure + All fabrications.   (PSC Poles)-with bracing No. 583.54 

46.11 do- Transformer Structure set   -   PSC/Girder Pole. Set 729.43 

47 Providing of XLPE hard coating on 34 mm2 AAAC conductor with 3 mm coating. Km 7294.25 

48 Providing of XLPE hard coating on 55 mm2 AAAC conductor with 3 mm coating. Km 11853.16 

49 Cost of drum in which party will return the Hard Core XLPE coated conductor. No. 501.84 

50 Straightening of Transformer Centre No. 714.49 

51 
HT ABC Dismantling   
(1)3x95mm2+1x80mm2  
(2)3x70 mm2+1x70mm 2 

Mtr 
17.92 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-2 

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST) 

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all size will 
be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 HT -LINE MAINTENANCE WORK. 

Sr. 
No. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-25 

to Sep-25) 
52 Erection of Naked PSC Poles of 8 Mt./200 KG             No. 628.46 

53 Erection of Naked Steel Poles of  9 to 11 Mtr                No. 628.46 

54 Erection of Naked Steel Poles of  13 Mtr                     No. 628.46 

55 Fixing of Pin Insulator with Pin rod with binding No. 26.94 

56 Fixing of Disc Insulator with H/W with Binding No. 65.18 

57 Dismantling of Pin Insulator With Rod No. 26.94 

58 Dismantling of Disc Insulator With H/W No. 72.29 

59 Dismantling of DP Angle/Channel with all fabraction, insulating materials etc. and 
crediting in Field/Divisional Store. No. 224.62 

60 Fixing of L Top No. 41.82 

61 Re-Fixing of Top fitting in Proper position No. 35.84 

62 Replacement of Top Fitting No. 44.21 

63 Refitting of LA No. 27.48 

64 Converting pin point to Shackle Point including Dismentaling & restringing etc. Location 1953.50 

65 Plumbing of PSC pole with straightening at tension point No. 326.18 

66 Carting of PSC Pole at Destination morethan 5 Kms with prior approval of EE of Division No. 387.12 

67 Petrolling of LT/HT Line & Submission of Summary Report Per Pole 3.58 

68 Untie the kintting of the old  AB Cable  Mtr 17.92 

69 D Type Jumper Per 
Jumper 81.25 

70 Replacement of D.O. Fuse Set 1099.22 

71 Burning of Thread of LT/HT line including cost of oil bamboo etc. Span 62.13 

Note:- Dismentaled items should be credited in divisional store/RSO. 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-3 

Labour Rates For Maintenance Work Of  LT Line and Service Connection( Excluding Of GST ) 

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all size 
will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK. 

Sr.No. DETAILS OF WORKS Unit 
PGVCL Rate for the 
FY 2025-26 (Apr-25 

to Sep-25) 

1 Replacement Of LT X-Arm Comp. & Crediting In Store. Set 94.39 

2 Replacement of LT Pin or shackle insulator by new one with double binding and climing 
etc. No. 31.06 

3 Replacement of old deteriorated C - clamp  No. 18.97 

4 Re-Binding Of L.T. Pin / Shackle Insulator. No. 11.95 

5 Providing spacer between L.T. Line condutor with binding etc. No. 31.06 

6 Providing Cage Type Loop Guard In Vertical L.T. Line With Using Pvc Real Insulator Etc. No. 48.63 

7 Replacement of old jumpers by new thick insulator colour code jumpers for bare 
conductor with using PVC Pipe and providing 8" long binding on each jumpers. 

per 
Jumper 53.98 

8 Providing SMC junction box or M.S. Box with wooden plate inside on pole with clamp etc. includ ing fixing of Kit kat Fuses 
up to 63 Amp & Neutral link with giving cable connections on poles and in fuses.  

8.a 3 Fuse No. 137.13 
8.b 5 Fuse No. 210.07 

8.c More Than 5  Fuse with respect to item No. 8.b Per fuse 27.72 

9 
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / 
Crossing with using G.I. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection 
of Lugs,etc. up to 70 sq.mm One Span 246.55 

10 
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / 
Crossing with using G.I. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection 
of Lugs,etc. for 95 sq.mm & above. One Span 364.71 

11 Replacement of service lines with MMB & meters with all acceseries as under: 

11.a 

1  Phase Conn. 
Replacement of service lines with Meter Box & meters by using G.I. Wire No. 8/10, 
Real insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service 
angle, PVC Service pipe etc. at equal vertical distance with giving connections of 
service. 

No. 447.87 

11.aa -do-without meter box and meter No. 328.24 

11.b 

3  Phse Conn. 
Replacement of service lines with Meter Box & meters by using G.I. Wire No. 8/10, 
Real insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service 
angle, PVC Service pipe etc. at equal vertical distance with giving connections of 
service. 

No. 529.56 

11.bb --do-- without meter box and meter No. 374.92 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-3 

Labour Rates For Maintenance Work Of  LT Line and Service Connection( Excluding Of GST ) 

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all size 
will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK. 

Sr. 
No. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-

25 to Sep-25) 

12 Labour charge for replacement of Meter Box without meter. 

12.a 1 Phase Conn. No. 83.15 
12.b 3 Phse Conn. No. 109.41 

13 Labour charge for replacement / providing of meter and Meter Box 

13.a 1 Phase Conn. No. 119.63 
13.b 3 Phse Conn. No. 156.10 

14 Replacement of meter / providing only 

14.a 1 Phase Conn. No. 46.68 
14.b 3 Phse Conn. No. 72.94 

15 Labour Charge For Installation Of 3 Phase Meter Box & 3 Phase Meter On T.C. Complete In All Respect 
Including Carting Of Materials From Respective Store As Per Instruction Of Engineer Incharge. 

15.a In City Area Set 492.86 
15.b In Rural Area Set 657.14 

16 Providing leads of service wires on L.T. Line with 8 to 10 turns with insulation and 8 to 10 turn s of bare 
wire with L.T. Line conductor and providing insulated PVC tape on it. 

16.a Per 1 Phase S/C. No. 13.13 

16.b Per 3 Phase S/C. No. 23.34 

17 Stringing of Twin wire  No. 41.82 

18 Single Phase Meter, SMC & Service Shifting Work NO. 448.05 

19 Providing Pole SMC BUS-BAR 
( Providing leads of service wires on on BUS BAR per service ) NO. 13.14 

20 Providing Dropper ( 4mm/6mm Cable ) NO. 29.87 

21 
LT ABC Dismantling 
(1)3x50mm2+16mm2+1x35mm2 
(2)3x50 mm2+16mm2+1x25mm 2 Mtr 5.38 

22 LT ABC Dismantling                                     
(1) 1 x35mm2 + 1x25mm 2 Mtr 2.99 

23 LT ABC Re-Stringing Per Span 95.58 

Note:- Dismentaled items should be credited in divisional store/RSO. 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 

Annexure-4 

Labour Rates For Maintenance Work Of Transformer Centre (Excluding Of GST) 

All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all 
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

 TRANSFORMER MAINTANANCE WORK 

Sr.  
No. DETAILS OF WORKS Unit 

PGVCL Rate for the 
FY 2025-26 (Apr-25 
to Sep-25) 

1 Replacement of old jumpers by new insulated cover cable jumper/biding/lugs etc. 
from L.A. to D.O. fuse or D.O. fuse to T/C. No 51.72 

2 Replacement of old 200 KVA & above distribution box complete with making all 
connections with crimping of lugs,tapping,neutral No 1879.27 

3 
Replacement of old up to 100 KVA distribution box complete with making all 
connections  
( i.e. 25,63,100) 

No 1042.42 

4 

Dismentling of existing distribution transformer center up to 100 KVA with all fabrication a nd crediting 
the old material in sub-Division/Division store (With Transformer) 

PSC Pole Set 3374.32 

Girder Pole Set 3921.39 

5 

Dismentling of existing distribution transformer center above 100 KVA with all fabrication and crediting  
the old material including Distribution Transformer in sub-Division/Division store. 

PSC Pole Set 4011.84 

Girder Pole Set 4558.91 

6 
Dismantling of Transformer Centre (8 Mtr PSC Pole) (without Transformer) with 
crediting of fabrication at store & stacking of pole safely on road side or Crediting 
to Departmental Store 

No. 2364.51 

Note:- Dismentaled items should be credited in divisional store/RSO. 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-5 

Labour Rates For Dis-Connection and Re-connection (Excluding Of GST) 
All Rates Are With Transportation Charges / All Material Including - M.S. Nut-Bolts Of All 
Size Will Be Supplied By PGVCL / Paints & Colour To Be Purchased By The Contractors. 

 DISCONNECTION AND RECONNECTION WORK 

Sr.  
No. DETAILS OF WORKS Unit 

PGVCL Rate 
for the FY 
2025-26 
(Apr-25 to 
Sep-25) 

1 

Disconnection & Reconnection from LT Pole Single Phase S/C 

City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC 
Charges) No 53.98 

City Area(Only Disconnection ) No. 27.72 

Rural Area(Disconnection & Reconnection)(Payment will be made after receipt of 
RC Charges) No. 90.45 

Rural Area(Only Disconnection ) No. 40.74 

Disconnection & Reconnection from LT Pole Three Phase S/C 

City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC 
Charges) No 90.45 

City Area(Only Disconnection ) No. 45.22 

Rural Area - Other than Ag. (Disconnection&Reconnection)(Payment will be made 
after receipt of RC Charges) No. 126.92 

Rural Area - Other than Ag. (Only Disconnection) No. 57.35 
Rural Area - Ag. Connection (Disconnection & Reconnection)(Payment will be made 
after receipt of RC Charges) No. 182.36 

Rural Area - Ag. Connection (Only Disconnection) No. 90.45 

2 

Dismantlling and removal of service line from pole and crediting in store Single Phase 

City Area No 72.94 

Rural Area No. 98.57 

Dismantlling and removal of service line from pole and crediting in store Three Phase 

City Area No 145.89 

Rural Area - Other than Ag. No. 179.22 
Rural Area - Ag. Connection No. 274.26 

Note:- Dismentaled items should be credited in divisional store/RSO. 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
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Annexure-6 
Labour Rates For Laying Of 11 KV Underground Cable  

( The Labour rates are excluding of  GST. ) 

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate 
for the FY 
2025-26 (Apr-
25 to Sep-25) 

1 

Excavation of trench 0.5 metre wide and 1 metre deep for laying of HT/LT 
underground cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on 
bed of sand and to cover cable with half round RCC pipe 6" internal dia. And length of 1 
metre along with each bottom and top.) The entire trench thereafter should be refilled 
with earth duly rammed up to ground level as per drawing No. PGVCL/Tech/UG 
Cable/01/2014-15. ( Pro-rata charges may be given for extra digging. ) 

Meter  123.34 

2 

Excavation of trench 0.75 metre wide and 1 metre deep for laying of double HT/LT 
underground cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on 
bed of sand and to cover cable with half round RCC pipe 6" internal dia. And length of 1 
metre along with each bottom and top.) The entire trench thereafter should be refilled 
with earth duly rammed up to ground level as per drawing No. PGVCL/Tech/UG 
Cable/02/2014-15. ( Pro-rata charges may be given for extra digging. ) 

Meter  183.02 

3 Laying / re-laying of cable in cable trench and from ground level to Pole structure for 
providing outdoor cable joints. Meter  50.40 

4 Laying / re-laying XLPE/PILC cable by digging of pits, removal of old cable and laying of 
new cable on sand bed as per item No.1 above. Meter  152.52 

5 Widening & refilling with earth duly rammed the trench for laying additional No. of 
cable. For Item No.1 above. Meter  50.40 

6 Add : Charges for digging of Tar road for laying of cables over and above digging of pit 
in normal soil as per Sr.No.1. Meter  41.11 

7 

Laying of underground 11 KV XLPE Cable by push and pool method (Manual) through 
with HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4" diametre GI Pipe without 
damaging surface of the rod by Horizontal boring / drilling method (excluding cost of 
HDPE Pipe or 6" or 4" GI Pipe) as per drawing and specification. (Videography of work 
should be submitted with bill) 

Meter  437.66 

8 

Laying of underground 11 KV XLPE Cable by push and pool method (by Horizontal 
directional machine) through with HDPE Pipe 140mm diametre, 6mm thickness or 6" or 
4" diametre GI Pipe without damaging surface of the rod by Horizontal boring / drilling 
method (excluding cost of HDPE Pipe or 6" or 4" GI Pipe) as per drawing and 
specification. 

Meter  1094.14 

9 Moulding of cable joints (straight joints, indoor and outdoor) for PILC Cable - labour 
charges. Nos. 1015.94 

10 Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour 
charges, for Urban area. Nos. 2787.47 

11 Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour 
charges, for Rural area. Nos. 3384.87 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
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PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-6 

Labour Rates For Laying Of 11 KV Underground Cable  
( The Labour rates are excluding of  GST. ) 

Sr. 
No. DETAILS OF WORKS UNIT 

PGVCL Rate 
for the FY 
2025-26 
(Apr-25 to 
Sep-25) 

12 Moulding of cable joints (straight joints, indoor and outdoor) for LT PVC Cable Nos. 896.10 

13 Supply of HDPE pipe for laying 11 KV XLPE Cable 140mm diametre and 6mm thickness 
as per IS: 4984. R-Meter 803.69 

14 Supply of HDPE pipe for laying 11 KV XLPE Cable 100mm diametre and 6mm thickness 
as per IS: 4984. R-Meter 650.57 

15 Supply of half round RCC Hume pipe 6" internal diametre and length of 1 metre No. 138.60 

16 Supply of mediam grade GI Pipe of size 6" diametre (including clamping the cable with 
Pole) R-Meter 1848.36 

17 Supply of mediam grade GI Pipe of size 4" diametre (including clamping the cable with 
Pole) R-Meter 1323.84 

18 Supply of RCC Hume Pipe of 6" internal diametre for laying cable for double circuit and 
road crossing. R-Meter 324.93 

19 Supply of sand 0.300 X 0.500 X 1.00 metre (layer at bottom of cable trench approx. 
0.15 CMT) as per Drg.No.PGVCL/Tech/UG Cable/01/2014-15 R-Meter 57.03 

20 Supply of sand 0.300 X 0.750 X 1.00 metre (layer at bottom of cable trench approx. 
0.225 CMT) as per Drg.No.PGVCL/Tech/UG Cable/02/2014-15 R-Meter 84.88 

21 

Rate of Route Marker 
Providing,  supplying & fixing route marker of C.C. 1:2:4, 150mm X 150mm X 750mm 
concrete stone (PGVCL marked with approved yellow colour) embeded in earth atleast 
300mm below the ground level and 450mm above ground level at distance 
approximately 100 metre or as directed by Engineer-In-Charge (this includes material 
and labour charges for excavation and refilling.) 

No. 185.19 

22 Dismantling of Under Ground Cable (Excavation and Refilling Earth and credited to store 
without cutting/damage the cable.) Mtr 76.47 



 
Signature of Contractor & seal                                                                                           
 

Page 50 of 78 
 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-7 

Labour Rates For Fabrication Work 
( The Labour rates are excluding of  GST. ) 

SR. 
NO. NAME OF FABRICATED ITEM Unit 

PGVCL Rate 
for the FY 
2025-26 (Apr-
25 to Sep-25) 

1 11 KV V-CROSS ARM NO 46.42 

2 HT TOP CLAMP (FOR PSC POLE) NO 14.59 

3 HT TOP CLAMP (FOR GIRDER POLE) NO 14.59 

4 D CLAMP (FOR PSC POLE) NO 7.17 

5 TAPPING ANGLE NO 17.92 

6 ANGLE BARA NO 6.63 

7 GUARDING ANGLE NO 17.92 

8 EARTHING COIL NO 11.95 

9 C CLAMP NO 5.97 

10 GUY ROD NO 19.12 

11 TURN BUCKLE NO 15.53 

12 I-ROD NO 29.18 
13 GUY CLAMP PAIR 13.26 

14 S.S.SET 11 PIECE FOR 10 KVA & 16 KVA T/C SET 238.96 

15 
S.S.SET 29 PIECE FROM  MS CHANNEL & ANGLE FOR 25,63,100 & 200 KVA T/C FOR 
CITY( FOR PSC & GIRDER POLE) SET 418.18 

16 
S.S.SET 21 PIECE FROM MS ANGLE FOR 25,63 & 100 KVA T/C FOR RURAL( FOR PSC & 
GIRDER POLE) SET 358.44 

17 5 KVA T/C S.S.SET( FOR PSC & GIRDER POLE) SET 412.21 

18 3 HOLE PATTI NO 3.98 
19 HT PROJECTION SET SET 218.83 

20 LT PROJECTION SET SET 197.14 

21 HT-LT COMBINE PROJECTION SET SET 251.98 

22 LT CROSS ARM 2.5 FEET NO 23.90 

23 LT CROSS ARM 3.5 FEET NO 23.90 

24 LT CROSS ARM 4 FEET NO 23.90 

25 LT CROSS ARM 4.5 FEET NO 23.90 
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Annexure-A 

Name of Contractor:-______________________      Mobile no:____________  
Contractor’s store address:-  

(1) ________________________               (2) _______________________            
________________________                    _______________________            
________________________                    _______________________  

 
Details of work completion (last seven years):  
 

Sr. 
no  

Name of 
work  

Name of 
Division  

Work 
order  
no. & 
Date  

Tender  
Amt  
(Rs.)  

Amount of 
work  

completed  
(Rs.)  

Quantity of work 
completed  

HT  LT  TC  

         

         

         
 

Details of work order on hand / Work under progress:  
 

Sr. 
no  

Name of 
work  

Name  
of  
Divisio n  

Work  
order 
no. & 
Date  

Tender  
Amt  
(Rs.)  

Amount of 
work 
completed  
(Rs.)  

Quantity of work 
completed  

HT  LT  TC  

         

         

         
 
 
                                                                                                           Contractor’s Signature   

---------------------------------------For office use only----------------------------------------  
 
                  This  is  to  certify  that,  the  above  contractor  name  as 
_______________________________ has successfully completed work of above mention 
order in this division in stipulated time. The work is found satisfactory.  
 
 

Executive Engineer 
 City-2 Division, Jamnagar. 
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Annexure-B 

Name of Contractor:-______________________      Mobile no:____________  
Address:-___________________      
Details of Equipments, Tools, and safety equipments available with contractor:  
 

Sr. no  
Name of Equipments,  

Tools, and safety 
equipments  

Quantity 
in Nos.  

Reg. no / Sr. 
no of 
equipment  

Approximate 
value (Rs.)  

1      

2      

3      

4      

5      

6      

7      

8      

9      

10      

 
 
 
 
                                                                                                           Contractor’s Signature  
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ANNEXURE – C  

Details of Pending Orders, tendered for & on hand, as on the date of the submission of this Tender:   
(To be completely filled by the Bidder)  

 

SR 
N 
O 

NAMEOFWORK 
WITHITS 

LOCATION 
AND 

ADDRESS 

WORKONHAND WORKTENDEREDFOR 

REMARKS 
TENDERCOST 

COSTOF 
REMAINING 

WORK 
ANTICIPATEDDATEOF 
COMPLETION 

ESTIMA 
TED 

COST 

DATE 
WHEN 

DECISION 
IS 

EXPECTED 

STIPULATED 
DATEOR 

PERIODOF 
COMPLETION 

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

         

         

         

         

         

         

         

 
• If necessary, separate sheet may be used to submit the information.  

 
Tender for -----------------------------------------  

 
Tender No: PGVCL/---------------------------------------------  

 
Due On:-  
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ANNEXURE-D 
 

TENDERFEES 
 

Sr. No.  Estimated Cost of tender  Tender Fee  

1  Up to Rs. 5 Lacs  Rs. 250/-  
2  Above Rs. 5 Lacs and Up to Rs. 10 Lacs  Rs. 500/-  
3  Above Rs. 10 Lacs and Up to Rs. 50 Lacs  Rs. 1000/-  

4  Above Rs. 50 Lacs and Up to Rs. 100 Lacs  Rs. 5000/-  
5  Above Rs. 100 Lacs and Up to Rs. 500 Lacs  Rs. 7500/-  
6  Above Rs. 500 Lacs  Rs. 10000/-  
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Annexure-E 
 

Sub: -UNDERTAKING IN REGARD TO STOP DEAL/BLACK LIST THEREOF  
 
Ref: - Tender No: PGVCL/_______________________________  
 
All bidders will have to furnish the following undertaking duly filled in signed and stamped for 

each quoted item of the tender along with the Technical Bid.  

----------------------------------------------------------------------------------------------  

I/We_____________________________________________________ authorized signatory of 

M/s_____________________________________________ hereby certify that  

M/s_________________________________________________ is not stop deal/black listed by  

GUVNL  and  or  any  subsidiary  companies  viz.  

PGVCL/UGVCL/DGVCL/MGVCL/GSECL/GETCO for the tendered item.   

 

 
Signature of the Tenderer  
Seal of the Firm  
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On Firm’s Letter Head 
 
 
CERTIFICATE – “A” 
 
I/We__________________________________________  authorized  signatory  of 
M/s._________________________________________________  hereby  certify 
 that M/s._________________________________________ is not related with other firms 
who have submitted tenders for the same items under this inquiry / Tender.  
 
 
 

• Seal of the Firm     Signature of the Tenderer  

• Place:                   With Designation  

• Date: 
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E.M.D. BANK GUARANTEE FORMAT 

FOR TENDER NO.: ……………………………..……. 
APPENDIX – I  

(Bank Guarantee on Non-Judicial Stamp Paper of Rs.300/-)  
WHEREAS M/s. ____________________________________ (Name & Address of the Firm) having 
their registered office at _____________________________________ (Address of the firms 
Registered office)  
(hereinafter called the ‘Tenderer’) wish to participate in the tender No.   
_________________________for____________________________________________ of 
(Supply/ Erection/Supply & Erection Work) (Name of the material/equipment/Work) for 
_________________________, ______ Gujarat Vij Company Ltd. and WHEREAS a Bank Guarantee 
for (hereinafter called the “Beneficiary”) Rs._____________ (Amount of EMD) valid till _________ 
(Mention here date of validity of this Guarantee which will be 5 (FIVE) months beyond initial 
validity of Tender’s offer) which is required to be submitted by the tenderer along with the 
tender.  
 
We, __________________ (Name of the Bank and address of the Branch giving the Bank 
Guarantee) having our registered office at ______________________ (Address of Bank’s 
registered office) hereby give this Bank Guarantee No.________________ dated _________ and 
hereby agree unequivocally and Unconditionally to pay immediately on demand in writing from 
the Paschim Gujarat Vij Company Ltd. or any officer authorized by it in this behalf any amount not 
exceeding Rs. ______________ (Amount of E.M.D.), (Rupees 
_________________________________ (In words) to the said ______ Gujarat Vij Company Ltd. 
on behalf of the Tenderer.  
 
We ___________________________ (Name of the Bank) also agree that withdrawal of the 
tender or part thereof by the Tenderer within its validity or Non submission of Security Deposit by 
the Tenderer within one month from the date tender or a part thereof has been accepted by the 
Paschim Gujarat Vij CompanyLtd. would constitute a default on the part of the Tenderer and that 
this Bank Guarantee is liable to be invoked and encashed within its validity by the Beneficiary in 
case of any occurrence of a default on  the part of the Tenderer and that the encashed amount is 
liable to be forfeited by the Beneficiary.  
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
____________________ (Mention here the date of validity of Bank) and shall not be terminable 
by notice or by Guarantor change in the constitution of the Bank or the firm of Tenderer Or by 
any reason whatsoever and our liability hereunder shall not be impaired or discharged by any 
extension of time or variations or alternations made, given, conceded with or without our 
knowledge or consent by or between the Tenderer and the  PGVCL.  
“Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly.”   
NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is 
restricted to Rs. __________ (Amt. of E.M.D.) (Rupees 
____________________________________) (In words).  Our Guarantee shall remain in force till 
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_________ (Date of validity of the Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing on or before_______ (Date of Validity of the Guarantee), all 
rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and 
discharged from all liabilities there under:  
Place: 
Date:  

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and  
Fax Nos.  

Signature of the Bank’s Authorized 
Signatory with  

Official Round Seal.  

 
NAME OF DESIGNATED BANKS:  
• All Nationalized Banks including Public Sector Banks IDBI Bank Ltd.  
• Private Sector Banks authorized by RBI to undertake the state Government business, which 

are (i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank   
• Co-operative Banks and Commercial Banks and recognized/notified by Government of Gujarat 

(GoG) Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time.  

 
FORM OF BANKER’S UNDERTAKING (For SD) 

(Bank Guarantee on Non-Judicial Stamp Paper of .300/-)  
We, Bank of ___________________________________ hereby agree unequivocally and 
unconditionally to pay immediately on demand in writing from the ______ Gujarat Vij Company 
Ltd. or any Officer authorized by it in this behalf any amount up to and not exceeding _______ (in 
words) Rupees ___________________ to the said Paschim Gujarat Vij CompanyLtd. on behalf of 
M/s.  
_________________________________________________who have entered into a contract for 
the supply/works specified below  
 
L.O.A. No. __________________________dated_________.  
 
This agreement shall be valid and binding on this Bank up to and inclusive of ______________ 
and shall not be terminable by notice or by change in the constitution of the Bank or the firm of 
Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not 
be impaired or discharged by any extension of time or variations or alterations made, given 
conceded or agreed, with or without our knowledge or consent, by or between parties to the said 
within written contract.  
 
“Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly.”   
 “NOTWITHSTANDING” anything contained herein before, our liability under this guarantee is 
restricted to Rs.___________ (Rupees ___________________________ only). Our guarantee 
shall remain in force until ____________________ (Date of validity of the Guarantee). Unless 
demands or claims under this Bank Guarantee are made to us in writing on or before_______ 
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(Date of validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall be 
forfeited and we shall be released and discharged from all liabilities there under:  
Place:      
Date:    
  

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 
Telephone and Fax Nos.  

Signature of the   
Bank’s Authorized Signatory with Official 
Round Seal.  

NAME OF DESIGNATED BANKS: 
• All Nationalized Banks including Public Sector Banks IDBI Bank Ltd.  
• Private Sector Banks authorized by RBI to undertake the state Government business, which 

are (i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank   
• Co-operative Banks and Commercial Banks and recognized/notified by Government of 

Gujarat (GoG) Note: The Banks shall be the Banks recognized / notified by the Finance 
Department, Government of Gujarat (GoG) from time to time.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


