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"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH DEAD ENDS 

INCLDUING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1" 
 

Preamble and General Requirements 

The Pricing Document shall be read in conjunction with technical Specification, Employers Requirement and other provisions of the 
tender documents etc. including Annexure, Appendix, Addendum / corrigendum and any other document forming part of the Tender 
Document. 

 
1 

The Bill of Quantities shall be read in conjunction with the Instructions to the Tenderer, General Conditions of Contract, Special Condition 
of Contract and Scope of work / Technical specifications etc. If the specifications in the scope of work / Technical specification are 

inferior with respect to relevant codes and standards then provision of the Codes and Standards shall prevail and vice versa. The 
decision of the Engineer-in- charge regarding this issue shall be binding on the contractor. 

 
 

2 

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The 
basis of payment will be the actual quantities of work carried out, as measured by the Contractor and verified by the Engineer and valued 
at the rates and prices tendered and accepted in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. The quantities may vary with reference to tender BOQ. The rates in BOQ are 
inclusive of GST and all other Taxes and cess, ocrtoi etc. as on date of submission. 

 
 
 
 
 
 

 
3 

The following words shall have the meanings hereby assigned to them: 
 

3.1 Unit: The unit of measurement for each item of work in terms of the General and Special conditions of Contract, Technical 
Specifications. 

 
3.1.1 Quantity: The number of units of work for each item. 

 
3.1.2 Rate: The payment of quantity and the rate tendered for an item (inclusive of all Taxes). 

 
3.1.3 Amount: The product of the quantity and the rate tendered for an item. 

 
3.1.4 Lump Sum: An amount tendered for in item, the extend of which is described in the Bill of Quantities, the Conditions and 

the Technical Specifications, but the quantity of work of which is not measured in any units. 

Reference shall be made to the General and Special Conditions of Contract regarding Provisional and Prime Costs Sums. 
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4 

PAY ITEMS 
 

4.1 The abbreviated descriptions of the payment items given the Schedule of Quantities are only for the purpose of identifying the 
items and providing specific details. Reference shall be made, interiliac, to the Drawings, Specifications, Technical 
Specifications, General Conditions of Contract and Special Conditions of Contract for the more detailed information regarding 
the extend of the work entailed under each item. 

 
4.2 The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the specifications. 

 
4.3 The units of measurement indicated in the Bill of Quantities are metric units. 

The following Units are used in the pay items of the Bill of Quantities: 
 Units Interpretation Ref. Pay item  

Per meter of Viaduct Meter Length of Elevated Viaduct Section Item No.1 

Per meter Meter Length of Handrails on either side of the Viaduct  Item No. 2 

Per sleeper Each count of sleeper in the section attended 
Item No. 3.1 and 
3.2 

Per meter single rail Meter length of the single outer rail greased Item No. 4 

Each 
Each count of complete marking including background coats and 
lettering 

Item No. 5 

Nos. Each Number count of ERC greased Item No. 6 

Per meter 
One side Meter length of single track line 
on which dressing is carried out 

Item No. 7 

Nos. 
Each number count of corresponding 
fastening system of which Toe Load 
measured 

Item No. 8.1 
and 8.2 

Meter length of 
pedestal 

Meter length of each pedestal of finished grouting work carried out Item No. 9 

Ltr 
Unit Liter of corresponding material provided and 
applied/injected/filled 

Item No. 10 
and 11 

kg Unit Kilogram of material laid Item No. 12 

100 SQM 
Per 100 Square meter of area cleaned/cut 

 
 

Item No. 13 
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 Units Interpretation Ref. Pay item 

Days Number of Days MSS level checked in PTW Item No. 14 

Per hour Working hours done by Hydra/JCB as per logbook Item No. 15 

Nos Each Number (1 set) of In-Situ Glued Joint replaced Item No. 16 

MT Weight of Rail panel /Crossing/ Switch transported Item No. 17 

 
Nos Each Number of Crossing replaced Item No. 18 

 
Nos Each Number of Half set Switch replaced Item No. 19 

 
Per Trip Each Number of trip done by trailer Item No. 20 

Per Weld/Rail Replaced Each number of defective rail/weld replaced Item No. 21 

Meter Rail Meter length of rail distressed in Depot line Item No. 22 

Meter Rail Meter length of rail distressed on Viaduct or in Tunnel Item No. 23 

Per Nos of Buffer stop Each number of Buffer stop checked Item No. 24 

Per Board Each number of Replacement/Fixing of signage Boards Item No. 25 

Per Track Meter Length Meter length of both rail fastenings through inspection Item No. 26 
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5 

RATES 

 

5.1 The tenderer shall not group together a number of items and tender one rate for such group of items. 

5.2 All rates and sums of money quoted in the Bill of Quantities shall be in INR. 

 

 

 

 

 

 

 

 

 

6 

GENERAL NOTES 

 
6.1 These bills of quantities form part of and must be read in conjunction with the Specifications, which contain the full descriptions 

of the work to be done and material and equipment to be used. Unless otherwise described in these bills of quantities, reference 
should be made to the Specifications for the full meaning of descriptions of work to be done and materials and equipment to be 
used in this service. 
 

6.2 The bills priced in detail shall be submitted with the tender. The bills shall have all items properly priced and extended. If any 
items in the bills are not priced it shall be deemed that either no costs are involved or the costs are covered elsewhere. 

 
6.3 The total tender price in the Tender Form shall constitute the contract price of the successful tenderer. Tenderers are advised to 

check their item extensions and total additions, as no claim for arithmetical errors will be considered. 
 

6.4 No alteration, erasure or addition in the text of the bills of quantities will be recognized and as such, the original wording of these 
bills of quantities will be adhered to. 

 
6.5 The Tenderer’s offer shall be inclusive of all taxes and duties payable by them. Income Tax and any other statutory taxes to be 

deducted at source, if any, will be deducted by the Employer in accordance with the Income Tax Act and any other acts in force 
and in accordance with instructions issued by the Authorities on this behalf, from time to time. 

7 
Appendix 13 as duly filled in and priced should be invariably submitted in the Financial Package and the evaluation of Financial Package 

by the Employer will be done in accordance with E 5.1.2 of ITT and other relevant terms and conditions of the Tender. 

8 
Tender Total to be sum of total amount as derived/ quoted in the summary sheet along with addition of Price of unqualified withdrawal 

of all conditions of Deviation, as per APPENDIX - 13A, if any. This Tender Total will be used for comparative evaluation of the Tenders. 

9 
The tenderer shall include in the Annexure-1 Tax Estimate of the tender document, the rates/amounts considered in the state and central 

Tax, duties, levies and included in the tender price and Gujarat state government taxes, cesses and levies 

10 
The tenderer should quote his percentage against each Schedule in the “summary sheets of each part” only on N Procurement Portal 

and nowhere else. 
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"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH DEAD ENDS 

INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1" 

SUMMARY SHEET OF BILL OF QUANTITIES & QUOTED RATES 

 
Sr. No 

 
Description of  Item 

 
Basic Cost (INR)                      

Including of all taxes 

% at par/above/below 

In Figure In Words 

1 
Schedule - A 

(USSOR Items) 

 
₹10,00,000.00 

  

2 
Schedule - B 

(Non-USSOR Items) ₹1,71,23,929.96 

  

3 
Schedule - C 

(Manpower) ₹34,45,590.00 

  

 Total ₹2,15,69,519.96   

Note:  

1.0 The tenderer shall quote a single percentage (Above/Below/At Par) at SN. 1, 2 & 3 of this Grand Summary Sheet only and nowhere else. 

 

2.0 The bidder’s quote to be filled in Annexure – 1 (i.e. Summary Sheet of Bill of Quantity), it should be inclusive of all taxes. 

 
3.0 The tax bifurcations to be filled in Annexure – 2 (i.e. Details of Taxes and Duties). 

 
4.0 The Proforma for Statement of Minor Deviations to be filled in Appendix -13 A 

 
5.0 The bidder may note that the tenure for this works is 24 months 
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Bill of Quantity(BOQ) 

Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

Schedule-A (USSOR Items) 

 
1 

Any USSOR item from Unified Standard Schedule of Rates 

(Formation Works, Bridge Works and P.Way Works) 2021 or 

Latest, except items mentioned in the schedule B 

 
LS 

 
LS 

  

  Each   10,00,000.00 

 Total Amount for Schedule -"A" 10,00,000.00 

Schedule-B (Non-USSOR Items) 

 
 
 

1 

Through cleaning of track beds/fittings with wire brush/sandpaper, 

track side area, drain of Viaduct upto deck level and Tunnel 

excluding station platform location by brush, broom, etc. as 

required and disposal of rubbish, muck etc. out of Via-duct has 

to be done by contractor to the dumping ground approved by 

AMC, with contractors' labour, materials, etc. tools and plants 

complete. The work has to be done once in 30 days interval or 

as directed by the engineer in charge. 

 

 
Per meter of 

viaduct 

(Including 

both tracks) 

 
 
 

525000.00 

 
 
 

7.45 

 
 
 

39,11,250.00 

 

 
2 

Cleaning of Hand rails of viaduct & Tunnel along UP/DN lines. 

The work has to be done once in 30 days interval or as directed 

by the Engineer in-charge.(It includes cleaning of all horizontal 

and vertical components of railing in each meter of railing 

length) 

 

 
Per meter 

 

 
1050000.00 

 

 
1.26 

 

 
13,23,000.00 

 
3 

Picking up of slacks as directed by the Engineer, with contractor's 

manpower, tools & plants etc. (The activity includes lining, 

levelling, gauging, fitting correction/isolated replacement of 

fitting etc.) 

    

3.1 Plain track Per sleeper 40000.00 46.87 18,74,800.00 

3.2 Points and crossing Per sleeper 6068.00 51.56 3,13,472.88 
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Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
 
 
 

4 

Greasing of the gauge face of outer running rails in sharp curves 

and turnout by GMRCL approved grease or equivalent quality 

with contractor's labour, material, tools & plants etc. Care should 

be taken during greasing that no grease should come in contact 

with rail top table. Contractor has to ensure that fortnightly upto 

500mtr radius curves or any other frequency as directed by the 

engineer. The work will be carried out during day and night 

under PTW (Permit to work) hours. 

 
 
 

Per meter 

single rail 

 
 
 
 

875000.00 

 
 
 
 

1.69 

 
 
 
 

14,78,750.00 

 
5 

Marking of the stations of curves /turnouts and AT welds 

during Day or Night time under Permit To Work with contractor's 

manpower, material, tools & plants etc. as per direction of 

the Engineer in charge. 

 
Each 

 
4000.00 

 
133.74 

 
5,34,960.00 

 
 
 

6 

Greasing of the ERCs legs/insert eye with contractor's Grease 

Graphite (IS-408-1981 Grease No."0" grade) after dry cleaning of 

the ERC leg and sleeper insert eye by the brush/cloth with 

contractor's labour, material, tools & plants etc. The work will be 

carried out during day Shift in Depot under PTW (Permit to 

work) hours, as per the directions of the Engineer in-charge 

 
 
 

Nos 

 
 
 

96000.00 

 
 
 

6.67 

 
 
 

6,40,320.00 

 
7 

Dressing of the shoulder ballast (One side) of the track as per 

LWR/CWR profile and as per instructions of the Engineer 

In-charge with contractor's labour, tools & plants etc. complete. 

Per meter 

single rail 

 
66000.00 

 
18.75 

 
12,37,500.00 
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Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
 

8 

Toe load measurement of Tension clamps/ERC on track during 

Day or Night under PTW by ITI qualified proficient personnel of 

contractor with GMRCL provided equipment and as per 

instructions of the Engineer in-charge. The equipment should be 

returned in good working condition, any damage will be 

recoverable from contractor. 

    

8.1 Fastening system-336 Nos 1400.00 39.62 55,468.00 

8.2 ERC Nos 500.00 44.85 22,425.00 

 
 
 

9 

Repair of broken or cracked Baseplate Pedestals of turnouts 

using Sikadur 53 UF Epoxy grout or equivalent. The repair work 

includes breaking, chiselling and removal of old grout material, 

placement of shuttering, sealing of gaps and provision and 

application of the grouting material Sikadur 53UF or equivalent 

as per manufacturer's specifications with contractor's labour, 

material, tools&plants etc complete. 

 
 
 

Nos 

 
 
 

40.00 

 
 
 

3529.62 

 
 
 

1,41,184.80 

 

 
10 

Providing and injecting epoxy based grout material Conbextra 

EP10 of M/s Fosroc or equivalent in the RCC plinth of track. The 

epoxy grout shall be injected under the pressure as per the site 

requirement with the help of suitable pressure grouting machine 

during permit to work (PTW). 

 

 
Ltr 

 

 
25.00 

 

 
2638.12 

 

 
65,953.00 

 
11 

Repair and filling of RCC plinth using Conbextra EP 75 of 

make Fosroc or equivalent including providing and installing of 

suitable form work 

 
Ltr 

 
50.00 

 
192.77 

 
9,638.50 

 
12 

Providing and laying of micro concrete for repair of small 

damaged patches in RCC plinth of track, including provision 

and installing of frame work of appropriate size and design. 

 
Kg 

 
72.00 

 
240.95 

 
17348.40 
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Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
 
 
 

13 

Cleaning/Cutting & disposal of heavy grasses and bushes etc. on 

the cess and slope area of both sides of track along tracks; This 

work includes: 1) Cleaning jungle including uprooting of rank 

vegetation grass, brush wood trees and saplings of girth upto 30 

cm and removal of rubbish up to a distance of 50m outside the 

periphery of the area cleaned. 2) Providing unskilled labour for 

disposal of Grass upto 4 km outside the periphery of GMRC as 

directed by Engineer in charge. (At Depot) 

 
 
 
 

100 SQM 

 
 
 
 

1800.00 

 
 
 
 

712.22 

 
 
 
 

12,81,996.00 

 
14 

MSS level checking work using Total Station/Digital Level 

Machine as directed by Engineer in charge.The cost of the work 

will include supply of machine, all necessary tools and 

equipment and supply of manpower. (1 Surveyor + 1 Helper). 

 
Days 

 
20.00 

 
5859.00 

 
1,17,180.00 

15 
Supply of Hydra/ JCB as and when required as per directions 

of Engineer In-charge 
Per hour 120.00 927.55 1,11,306.00 

 
 

16 

Execution of in-situ glued joint G3(L) type for 60Kg rail (Open the 

old nuts with help of gas cutter), providing new 1mtr fish plates, 

bolts insulating material, making holes in rails as per required 

location with transporting all material at site anywhere in GMRCL 

network. The work shall be carried out as & when required 

and as directed by Engineer in-charge. 

 
 

Nos 

 
 

8.00 

 
 

27529.66 

 
 

2,20,237.28 

 

 
17 

Manual Transportation of Rail panel /Crossing/ Switch over Dip 

Lorry from depot to Main line or Mainline to depot or Mainline to 

Mainline (per KM) and unloading at the designated location 

including manual loading if required as per the direction of 

Engineer in-charge. 

 

 
MT 

 

 
40.00 

 

 
1283.92 

 

 
51,356.80 



Tender No.: GMRC/O&M/TRACK MAINTENANCE/EW/PH-1/2026 Bill of Quantity 

GMRC June 2026 Page 11 of 15 

 

 

Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
18 

Crossing Replacement (with all pads, plates, fittings & 

fastenings etc. if required) at main line/Depot on viaduct/ 

tunnel At- grade section as per direction of Engineer in-charge. 

 
Nos 

 
2.00 

 
19716.82 

 
39,433.64 

 
19 

Half set Switch replacement (with all sliding chairs, fish keys, 

pads, plates, fittings & fastening etc. if required) at Main 

Line/Depot on viaduct/tunnel at grade section as per direction of 

Engineer in-charge. 

 
Nos 

 
4.00 

 
35814.45 

 
1,43,257.80 

 
20 

Transportation of Rails (18/13/12 meter)/ Switches /Crossing 

/sleepers on Trailer (30 Ton Capacity) from one location to 

other as per direction of Engineer in Charge. 

 
Per Trip 

 
1.00 

 
81149.47 

 
81,149.47 

 
 
 
 

21 

Removing of defective rail/welds including rail replacement in EW 

section duly engaging a welding team. The work shall be carried 

out as per GMRCL track maintenance manual, At-weld manual, 

USFD manual, method statement submitted by the contractor, 

and as directed by the Engineer in-charge. The rate is inclusive of 

all lead, lift, weld, rail transportation from Any GMRCL depot to 

EW Mainline/Depot and associated works, etc. complete in all 

respect. Welding portions will be supplied by GMRCL. 

 
 

 
Per 

Weld/Rail 

Replaced 

 
 
 
 

30.00 

 
 
 
 

16538.00 

 
 
 
 

4,96,140.00 

 
 
 

22 

De-stressing of the track in Depot of 60kg 880/1080 grade 

LWR/CWR track by duly removing the fastening, lifting and 

placing the rails on rollers and (as per the procedure laid down in 

the Indian Railway LWR Manual) lowering the rails fittings either 

released or new fastenings correctly to maintain the uniform 

gauge alignment with or without rail tensor and contractors 

consumable stores, labours, etc at the location as identified by 

the Engineer-in-charge 

 
 
 

Meter Rail 

 
 
 

450.00 

 
 
 

99.00 

 
 
 

44,550.00 
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Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
 
 

23 

De-stressing of the track on viaduct of 60kg 880/1080 grade 

LWR/CWR track by duly removing the fastening, lifting and 

placing the rails on rollers and (as per the procedure laid down in 

the Indian Railway LWR Manual) lowering the rails fittings either 

released or new fastenings correctly to maintain the uniform 

gauge alignment with or without rail tensor and contractors 

consumable stores, labours, etc at the location as identified by 

the Engineer-in-charge. 

 
 
 

Meter Rail 

 
 
 

1800.00 

 
 
 

187.00 

 
 
 

3,36,600.00 

 

 
24 

Carrying out Yearly Preventive maintenance and inspection of 

Buffer stop (10 KMPH, 25 KMPH or Higher) as per the standard 

specification, manual and Engineer/Employer in-charge with 

approved checklist and submit the report of the same. 

 
Per Nos of 

Buffer stop 

 

 
76.00 

 

 
4833.69 

 

 
3,67,360.44 

 
 

25 

Replacement/Fixing of signage Boards for Turnout/ Fouling mark 

/speed restriction / Chainage /Hectometer/curve etc. As per 

approved drawings of GMRCL as per direction of 

engineer/Employer in charge. The rates are inclusive of 

contractor's men, materials & machines and all other incidental 

charges for complete work. 

 
 

Per Board 

 
 

50.00 

 
 

3221.02 

 
 

1,61,051.00 

 
26 

Through inspection and replacement of insulation bush and other 

damaged fittings as per site condition, ensuring that the track  

parameters  are  within  tolerance  limits,  GMRCL  will provide 

fittings as per the requirement of Engineer-in-Charge. 

Per Track 

Meter 

Length 

 
12000.00 

 
170.52 

 
20,46,240.00 

 Total Amount for Schedule -"B" 1,71,23,929.96 
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Name of work:-"TRACK MAINTENANCE WORK OF EW CORRIDOR (THALTEJ GAM STATION TO VASTRAL GAM STATION WITH 

DEAD ENDS INCLUDING APPAREL PARK DEPOT & RAMPS) OF AHMEDABAD METRO PHASE-1"; 

BOQ Item 

No. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

Schedule-C (Manpower) 

 
1 

To provide skilled workers for track works in Day & Night shifts as 

per the requirement of Engineer-in-charge. 

Per head 

per 8 

hour shift 

 
4000.00 

 
591.27 

 
23,65,080.00 

 

 
2 

Providing trained and qualified manpower for 8 hours shift, having 

minimum qualification of ITI for carrying out various inspections of 

track such as Curve, Points and Crossing etc. or any other track 

maintenance activities in the night shift only as per direction of 

Engineer in-charge. 

 

 
Each 

 

 
1500.00 

 

 
720.34 

 

 
10,80,510.00 

 Total Amount for Schedule -"C" 34,45,590.00 

 Grand Total of Schedule (A+B+C) 2,15,69,519.96 
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Annexure – 1, DETAILS OF TAXES AND DUTIES (Tax Bifurcation) INR: Indian Rupees 

(Refer para 9 of Preamble and General Requirement of Bill of Quantity) 

 

 
 
 

 
SN 

Customs Duty 
GST (Goods and Services Tax) Total 

Amount of 
Taxes 
and 

Duties in 
INR 

(6) = sum 
of (1) to 

(5) 

CGST SGST IGST Any other Tax 

(1) (2)  (3) (4) (5) 

Amoun 

t on 
which 
tax/ 

duty 
levied 

 
Rate 
(%) 

 
Amo 
unt 

(INR) 

Amoun 

t on 
which 
tax/ 

duty 
levied 

 
Rate 
(%) 

 
Amount 
(INR) 

 
Rate 
(%) 

Amount 

on which 
tax/ duty 

levied 

 
Amoun 

t 
(INR) 

Amount 

on 

which 
tax/ duty 

levied 

 
Rate 
(%) 

 
Amount 
(INR) 

Amount 

on 

which 
tax/ duty 

levied 

 
Rate 
(%) 

 
Amoun 

t 
(INR) 

                 

                 

                 

                 

                 

Tot 
al 

        

 
Note : 1 Contractor at any point of time shall be bound to share the details pertaining to the Input Tax Credit availed or to be availed along with the supporting 

documents. 

Note:2 In the Tax Schedule Contractor shall require to furnish component wise tax details. 

Note:3 Deleted 

Note:4 GST TDS will be deducted from the invoice considering the prevailing rates 

 
Note 5 : It shall be sole responsibility of Contractor to pass all the accrue or to be accrued Input tax credit to GMRC as per Section 171 of CGST Act. 
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APPENDIX - 13A 
    

PROFORMA FOR STATEMENT OF MINOR DEVIATIONS 

(Refer C26 of ITT) 

The following are the particulars of minor deviations from the requirements of the Tender Document: 

Sr. No Clause Deviations Price adjustment for each 
deviation/s 

    

    

    

    

    

    

Note:    

1 The Tenderer shall indicate price adjustment against each deviation in Appendix 13A of BOQ. This price is the price which the tenderer shall reduced from 

this tender price if deviation(s) is/are accepted by the Employer. 

2 Where there is no deviation, the statement should be returned duly signed with an endorsement indicating ‘No Deviation(s). In case, Performa of deviations 
is not submitted or submitted as blank, it will be construed that the tenderer has not proposed any deviations from tender documents. 

3 If the tenderer proposes deviations in tender documents, and/or any other terms and conditions of the tender, other than in this Annexure, it will have no 
effect. 

    

    

Signature of authorized signatory on behalf of tenderers 

    

    

 


