Tender No: GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

TENDER NOTIFICATION NO.
GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

“Track Maintenance Work of NS Corridor: Part-A (APMC Station to Motera Station including Gyaspur
Depot, Ramp and Pocket track) of Ahmedabad Metro Rail Project Phase-1 & Part-B (Motera Stations
end to Mahatma Mandir Station, GNLU-Gift City Corridor including Indroda Park Depot, Ramp, Pocket

track, Exit & Entry lines and dead ends) of Ahmedabad Metro Rail Project Phase-2”

TENDER NO.: GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

VOLUME il

Bill of Quantities

Gujarat Metro Rail Corporation (GMRC) Limited
(SPV of Govt. of Gujarat and Govt. of India)
Formerly known as Metro Link Express for Gandhinagar and Ahmedabad (MEGA) Co. Ltd.

Block No.1, First Floor, Karmayogi Bhavan, Behind Nirman Bhavan,

Sector 10/A, Gandhinagar: 382010,
Gujarat, India

Corporate Identification No (CIN): U60200GJ2010SGC059407
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity
“TRACK MAINTENANCE WORK OF NS CORRIDOR: PART-A (APMC STATION TO MOTERA STATION INCLUDING GYASPUR DEPOT, RAMP
AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1 & PART-B (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU-
GIFT CITY CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF
AHMEDABAD METRO PHASE-2”

Preamble and General Requirements

The Pricing Document shall be read in conjunction with technical Specification, Employers Requirement and other provisions of the
tender documents etc. including Annexure, Appendix, Addendum / corrigendum and any other document forming part of the Tender
Document.

The Bill of Quantities shall be read in conjunction with the Instructions to the Tenderer, General Conditions of Contract, Special Condition
of Contract and Scope of work / Technical specifications etc. If the specifications in the scope of work / Technical specification are
1 inferior with respect to relevant codes and standards then provision of the Codes and Standards shall prevail and vice versa. The
decision of the Engineer-in- charge regarding this issue shall be binding on the contractor.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The
basis of payment will be the actual quantities of work carried out, as measured by the Contractor and verified by the Engineer and valued
2 at the rates and prices tendered and accepted in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract. The quantities may vary with reference to tender BOQ. The rates in BOQ are
inclusive of GST and all other Taxes and cess, ocrtoi etc. as on date of submission.

The following words shall have the meanings hereby assigned to them:

3.1.1 Unit: The unit of measurement for each item of work in terms of the General and Special conditions of Contract, Technical
Specifications.

3.1.2 Quantity: The number of units of work for each item.
3.1.3 Rate: The payment of quantity and the rate tendered for an item (inclusive of all Taxes).
3.1.4 Amount: The product of the quantity and the rate tendered for an item.

3.1.5 Lump Sum: An amount tendered for in item, the extend of which is described in the Bill of Quantities, the Conditions and
the Technical Specifications, but the quantity of work of which is not measured in any units.

Reference shall be made to the General and Special Conditions of Contract regarding Provisional and Prime Costs Sums.
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

PAY ITEMS
4.1 The abbreviated descriptions of the payment items given the Schedule of Quantities are only for the purpose of identifying the
items and providing specific details. Reference shall be made, interiliac, to the Drawings, Specifications, Technical
Specifications, General Conditions of Contract and Special Conditions of Contract for the more detailed information regarding
the extend of the work entailed under each item.

4.2 The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the specifications.

4.3 The units of measurement indicated in the Bill of Quantities Part-A & Part-B are metric units.

The following Units are used in the pay items of the Bill of Quantities Part-A:

Units Interpretation Ref. Pay item
Per meter of Viaduct Meter Length of Elevated Viaduct Section Iltem No.1
Per meter Meter Length of Handrails on either side of the Viaduct Iltem No. 2
4 Per sleeper Each count of sleeper in the section attended I?Eezm No. 3.1 and
Per meter single rail Meter length of the single outer rail greased Item No. 4
Each Each_ count of complete marking including background coats and ltem No. 5
lettering
Nos. Each Number count of ERC greased Iltem No. 6

One side Meter length of single track line

Per meter . L . Item No. 7
on which dressing is carried out
Each number count of corresponding
Nos. fastening system of which Toe Load Iatﬁg18N§ 8.1
measured ]
Meter length of pedestal gﬂug[zter length of each pedestal of finished grouting work carried ltem No. 9
Ltr Unit Liter of corresponding material provided and Iltem No. 10
applied/injected/filled and 11
kg Unit Kilogram of material laid Iltem No. 12
100 SQM Per 100 Square meter of area cleaned/cut Iltem No. 13
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-18&2/2026 Bill of Quantity
Units Interpretation Ref. Pay item
Per hour Working hours done by Hydra/JCB as per logbook Item No. 14
Nos Each Number (1 set) of In-Situ Glued Joint replaced Iltem No. 15
MT Weight of Rail panel /Crossing/ Switch transported Item No. 16
Nos Each Number of Crossing replaced Iltem No. 17
Nos Each Number of Half set Switch replaced Iltem No. 18
Per Trip Each Number of trip done by trailer Iltem No. 19
Per Weld/Rail Replaced Each number of defective rail/weld replaced Iltem No. 20
Meter Rail Meter length of rail distressed in Depot line Iltem No. 21
Meter Rail Meter length of rail distressed on Viaduct or in Tunnel Item No. 22
Per Nos of Buffer stop Each number of Buffer stop checked Item No. 23
Per Board Each number of Replacement/Fixing of signage Boards Iltem No. 24
Per Track Meter Length Meter length of both rail fastenings through inspection Iltem No. 25
The following Units are used in the pay items of the Bill of Quantities Part-B:
Units Interpretation Ref. Pay item
Per meter of Viaduct Meter Length of Elevated Viaduct Section Iltem No.1
Per meter Meter Length of Handrails on either side of the Viaduct Item No. 2
Per sleeper Each count of sleeper in the section attended gﬁg]:SN;' 3.1
Per meter single rail Meter length of the single outer rail greased Iltem No. 4
Each Each. count of complete marking including background coats and ltem No. 5
lettering
Nos. Each Number count of ERC greased Item No. 6
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

One side Meter length of single track line on

Per meter . s . Item No. 7
which dressing is carried out
Each number count of corresponding
Nos. fastening system of which Toe Load ltem No. 8.1
measured
Meter length of pedestal Meter length of each pedestal of finished grouting work carried out ltem No. 9
Lir Unit Liter of corresponding  material provided and| Item No. 10
applied/injected/filled and 11
kg Unit Kilogram of material laid ltem No. 12
100 SQM Per 100 Square meter of area cleaned/cut ltem No. 13
Per hour Working hours done by Hydra/JCB as per logbook ltem No. 14
Nos Each Number (1 set) of In-Situ Glued Joint replaced ltem No. 15
MT Weight of Rail panel /Crossing/ Switch transported ltem No. 16
Nos Each Number of Crossing replaced ltem No. 17
Nos Each Number of Half set Switch replaced Iltem No. 18
Per Trip Each Number of trip done by trailer ltem No. 19
Per Weld/Rail Replaced Each number of defective rail/weld replaced ltem No. 20
Meter Rail Meter length of rail distressed on Viaduct ltem No. 21
Per Nos of Buffer stop Each number of Buffer stop checked ltem No. 22
Per Board Each number of Replacement/Fixing of signage Boards Item No. 23
Per Track Meter Length Meter length of both rail fastenings through inspection ltem No. 24
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

RATES
5.1 The tenderer shall not group together a number of items and tender one rate for such group of items.

5.2 All rates and sums of money quoted in the Bill of Quantities shall be in INR.

GENERAL NOTES

6.1 These bills of quantities form part of and must be read in conjunction with the Specifications, which contain the full descriptions
of the work to be done and material and equipment to be used. Unless otherwise described in these bills of quantities, reference
should be made to the Specifications for the full meaning of descriptions of work to be done and materials and equipment to be|
used in this service.

6.2 The bills priced in detail shall be submitted with the tender. The bills shall have all items properly priced and extended. If any
items in the bills are not priced it shall be deemed that either no costs are involved or the costs are covered elsewhere.

6.3 The total tender price in the Tender Form shall constitute the contract price of the successful tenderer. Tenderers are advised to
check their item extensions and total additions, as no claim for arithmetical errors will be considered.

6.4 No alteration, erasure or addition in the text of the bills of quantities will be recognized and as such, the original wording of these
bills of quantities will be adhered to.

6.5 The Tenderer’s offer shall be inclusive of all taxes and duties payable by them. Income Tax and any other statutory taxes to be
deducted at source, if any, will be deducted by the Employer in accordance with the Income Tax Act and any other acts in force
and in accordance with instructions issued by the Authorities on this behalf, from time to time.

Appendix 13 as duly filled in and priced should be invariably submitted in the Financial Package and the evaluation of Financial Package
by the Employer will be done in accordance with E 5.1.2 of ITT and other relevant terms and conditions of the Tender.

Tender Total to be sum of total amount as derived/ quoted in the summary sheet along with addition of Price of unqualified withdrawal
of all conditions of Deviation, as per APPENDIX - 13A, if any. This Tender Total will be used for comparative evaluation of the Tenders.

The tenderer shall include in the Annexure-1 Tax Estimate of the tender document, the rates/amounts considered in the state and central
Tax, duties, levies and included in the tender price and Gujarat state government taxes, cesses and levies

10

The tenderer should quote his percentage against each Schedule in the “summary sheets of each part” only on N Procurement Portal
and nowhere else.
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Bill of Quantity of Total “Part-A and Part-B”

“TRACK MAINTENANCE WORK OF NS CORRIDOR: PART-A (APMC STATION TO MOTERA STATION INCLUDING GYASPUR DEPOT,
RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1 & PART-B (MOTERA STATIONS END TO MAHATMA MANDIR STATION,
GNLU-GIFT CITY CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OH
AHMEDABAD METRO PHASE-2”

SUMMARY SHEET OF BILL OF QUANTITY(BOQ) & QUOTED RATES

Description of Item

Basic Cost (INR)

% at par/above/below

e including all taxes In Figure In Words
Schedule - A
1 (USSOR ltems) %15,00,000.00
Schedule - B
2 (Non-USSOR lItems) 33,00,03,502.24
Schedule - C
3 (Manpower) %63,75,070.00
Total %3,78,78,572.24
Note:

1.0 The tenderer shall quote a single percentage (Above/Below/At Par)at SN. 1,2 & 3 of this Grand Summary Sheet only and nowhere else.

2.0 The bidder’s quote to be filled in Annexure — 1 (i.e. Summary Sheet of Bill of Quantity), it should be inclusive of all taxes.

3.0 The tax bifurcations to be filled in Annexure — 2 (i.e. Details of Taxes and Duties).

4.0 The Proforma for Statement of Minor Deviations to be filled in Appendix -13 A

5.0 The bidder may note that the tenure for this works is 24 months

GMRC

June 2026
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

“TRACK MAINTENANCE WORK OF NS CORRIDOR: PART-A (APMC STATION TO MOTERA STATION INCLUDING GYASPUR DEPOT, RAMP
AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1 & PART-B (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU-
GIFT CITY CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF
AHMEDABAD METRO PHASE-2”

Bill of Quantity (Summary Sheet)
- “Part-A” “Part-B” Total : “Part-A” + “Part-B”
S. No Description of Item Basic Cost (INR) Basic Cost (INR) Total Cost for “Part-A & Part-B”
A B C D= B+C
Schedule - A
1 (USSOR Items) %10,00,000.00 %5,00,000.00 %15,00,000.00
Schedule - B
2 (Non-USSOR ltems) %1,70,14,348.96 %1,29,89,153.28 %3,00,03,502.24
3 Schedule - C %34,86,700.00 %28,88,370.00 %63,75,070.00
(Manpower)
Total %2,15,01,048.96 %1,63,77,523.28 %3,78,78,572.24
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"

Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."

BOQ

Item No. Description of Item Unit Quantity Rate Amount

Schedule-A (USSOR Items)

Any USSOR item from Unified Standard Schedule of Rates
1 (Formation Works, Bridge Works and P.Way Works) 2021 or LS LS
Latest, except items mentioned in the schedule B

Each 10,00,000.00

Total Amount for Schedule -"A" 10,00,000.00

Schedule-B (Non-USSOR Items)

Through cleaning of track beds/fittings with  wire
brush/sandpaper, track side area, drain of Viaduct upto deck| Per

level and Tunnel excluding station platform location by brush,| meter of
broom, etc. as required and disposal of rubbish, muck etc. out of| viaduct

1 Via-duct has to be done by contractor to the dumping ground| (Includin 482000.00 7.54 36,34,280.00
approved by AMC, with contractors' labour, materials, etc. tools| g both
and plants complete. The work has to be done once in 30| tracks)
days interval or as directed by the engineer in charge.
Cleaning of Hand rails of viaduct along UP/DN lines. The work
> has .to be_done once in. 30 days interyal or as direpted by the| Per 996000.00 126 12.54.960.00
Engineer in-charge. (It includes cleaning of all horizontal and| meter
vertical components of railing in each meter of railing length)
Picking up of slacks as directed by the Engineer, with
3 contractor's manpower, tools & plants etc. (The activity includes
lining, levelling, gauging, fitting correction/isolated replacement
of fitting etc.)
3.1 Plain track g : ee; or | 52000.00 47.43 24,66,360.00
3.2 Points and crossing g :ee; o | 7000.00 52.20 3,65,400.00
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"
Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."
BOQ Description of Iltem Unit Quantit Rate Amount
Item No. P y

Greasing of the gauge face of outer running rails in sharp curves
and turnout by GMRCL approved grease or equivalent quality
with contractor's labour, material, tools & plants etc. Care should| Per
be taken during greasing that no grease should come in contactl meter

4 with rail top table. Contractor has to ensure that fortnightly upto| single 521000.00 169 8,80,490.00
500mtr radius curves or any other frequency as directed by the| rail
engineer. The work will be carried out during day and
night under PTW (Permit to work) hours.
Marking of the stations of curves /turnouts and AT welds during

5 Day Or Night tlme under Permit To Work with c_ontrgctors Each 3000.00 135.30 4.05.900.00
manpower, material, tools & plants etc. as per direction of
the Engineer in charge.
Greasing of the ERCs legs/insert eye with contractor's Grease
Graphite (I1S-408-1981 Grease No."0" grade) after dry cleaning

6 of the ER'C leg and sleeper insert eye by the brush/cloth.wﬂh NoOS 123000.00 6.74 8.29.020.00
contractor's labour, material, tools& plants etc. The work will be
carried out during day Shift in Depot under PTW(Permit to
work) hours, as per the directions of the Engineer in-charge
Dressing of the shoulder ballast (One side) of the track as Per

7 |per LWR/CWR profile and as per instructions of the Qﬁ;‘f; 76000.00 18.97 14,41,720.00
Engineer in-charge with contractor's labour, tools & plants etc. rail
complete.
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"

Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."

BOQ
Item No.

Description of Item

Unit

Quantity

Rate

Amount

Toe load measurement of Tension clamps/ERC on track during
Day or Night under PTW by ITI qualified proficient personnel of
contractor with  GMRCL provided equipment and as per
instructions of the Engineer in-charge. The equipment should be
returned in good working condition, any damage will
be recoverable from contractor.

8.1

Fastening system-336

Nos

1400.00

40.10

56,140.00

8.2

ERC

Nos

600.00

45.40

27,240.00

Repair of broken or cracked Baseplate Pedestals of turnouts
using Sikadur 53 UF Epoxy grout or equivalent. The repair work
includes breaking, chiselling and removal of old grout material,
placement of shuttering, sealing of gaps and provision and
application of the grouting material Sikadur 53UF or equivalent
as per manufacturer's specifications with contractor's labour,
material, tools & plants etc complete.

Nos

40.00

3571.14

1,42,845.60

10

Providing and injecting epoxy based grout material Conbextra
EP10 of M/s Fosroc or equivalent in the RCC plinth of track. The
epoxy grout shall be injected under the pressure as per the site
requirement with the help of suitable pressure grouting machine
during permit to work (PTW).

Ltr

25.00

2669.15

66,728.75

11

Repair and filling of RCC plinth using Conbextra EP 75 of make
Fosroc or equivalent including providing and installing of
suitable form work

Ltr

50.00

195.03

9,751.50

12

Providing and laying of micro concrete for repair of small
damaged patches in RCC plinth of track, including provision and
installing of frame work of appropriate size and design.

Kg

94.85

243.79

23123.86

GMRC June 2026
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"

Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."

BOQ
Item No.

Description of Item

Unit

Quantity

Rate

Amount

13

Cleaning/Cutting & disposal of heavy grasses and bushes etc.
on the cess and slope area of both sides of track along tracks;
This work includes: 1) Cleaning jungle including uprooting of
rank vegetation grass, brush wood trees and saplings of girth
upto 30 cm and removal of rubbish up to a distance of 50m
outside the periphery of the area cleaned. 2) Providing unskilled
labour for disposal of Grass upto 4 km outside the periphery
of GMRC as directed by Engineer in charge. (At Depot)

100
SQM

2000.00

720.67

14,41,340.00

14

Supply of Hydra/ JCB as and when required as per directions of
Engineer In-charge

Per hour

120.00

927.55

1,11,306.00

15

Execution of in-situ glued joint G3(L) type for 60Kg rail (Open
the old nuts with help of gas cutter), providing new 1mtr fish
plates, bolts insulating material, making holes in rails as per
required location with transporting all material at site anywhere
in GMRCL network. The work shall be carried out as & when
required and as directed by Engineer in-charge.

Nos

8.00

27529.66

2,20,237.28

16

Manual Transportation of Rail panel / Crossing/ Switch over Dip
Lorry from depot to Main line or Mainline to depot or Mainline to
Mainline (per KM) and unloading at the designated location
including manual loading if required as per the direction
of Engineer in-charge.

MT

40.00

1283.92

51,356.80

17

Crossing Replacement (with all pads, plates. fittings & fastenings
etc. if required) at main line/Depot on viaduct/ tunnel At- grade

section as per direction of Engineer in-charge.

Nos

2.00

19716.82

39,433.64

GMRC June 2026
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"
Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."
BOQ Description of Iltem Unit Quantity Rate Amount
Item No.

Half set Switch replacement( with all sliding chairs,fish

18 Ifeys,pads,plateg fittings & fastening etc. ?f required) gt mgin NoS 200 35814.45 71.628.90
line/Depot on viaduct/tunnel At grade section as per direction
of Engineer in-charge.
Transportation of Rails (18/13/12 meter)/ Switches /Crossing

19 /sleepers on Trailer ( 30 Ton Capacity) from one location to Per Trip 1.00 81149.47 81,149.47
other as per direction of Engineer in-Charge.
Removing of defective rail/welds including rail replacement in
NS section duly engaging a welding team. The work shall be
carried out as per GMRCL track maintenance manual, At-weld| Per Weld/

20 manual, USFD mahual,method state-ment.submitted by the Reslzléed 30.00 16538.00 4.96,140.00
contractor, and as directed by the Engineer in-charge. The rate
is inclusive of all lead, lift, weld, rail transportation from Any
GMRCL depot to NS Mainline/Depot and associated works,
etc. complete in all respect. Welding portions will be supplied
by GMRCL.
De-stressing of the track in Depot of 60kg 880/1080 grade
LWR/CWR track by duly removing the fastening , lifting and
placing the rails on rollers and (as per the procedure laid down

21 in' the Indian Railway LWR Ma_nual) lowering the ra.ils fittings Metgr 450,00 99.00 44.550.00
either released or new fastenings correctly to maintain the| Rail
uniform gauge alignment with or without rail tensor and
contractors consumable stores, labours, etc at the location as
identified by the Engineer in-charge

GMRC June 2026
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"

Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR

DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."

BOQ N . .
Item No. Description of Iltem Unit Quantity Rate Amount

De-stressing of the track on viaduct of 60kg 880/1080 grade
LWR/CWR track by duly removing the fastening , lifting and
placing the rails on rollers and (as per the procedure laid down

29 in the Indian Railway LWR Mapual ) lowering the ra_lls flttlngs Met_er 1800.00 187.00 3,36,600.00
either released or new fastenings correctly to maintain the| Rail
uniform gauge alignment with or without rail tensor and
contractors consumable stores, labours, etc at the location as
identified by the Engineer in-charge
Carrying out Yearly Preventive maintenance and inspection of Per Nos

23 Buffe.r. stqp (10 KMPH, 25 KMPH or I-_hgher) as per the _standard of Buffer 64.00 4833.69 3,09.356.16
specification, manual and Engineer/Employer incharge sto
with approved checklist and submit the report of the same. P
Replacement/Fixing of signage Boards for Turnout/ Fouling mark
/speed restriction / Chainage /Hectometer/curve etc. As per

o4 app_roved drawmgg of GMRCL as per c!lrectlgn off Per 50.00 3221.02 161.051.00
engineer/Employer in charge. The rates are inclusive of| Board
contractor's men, materials & machines and all other incidental
charges for complete work.
Through inspection and replacement of insulation bush and| Per
other damaged fittings as per site condition, ensuring that the| Track

25 track parameters are within tolerance limits, GMRCL will provide| Meter 12000.00 170.52 20,46,240.00
fittings as per the requirement of Engineer-in-Charge. Length

Total Amount for Schedule -"B" 1,70,14,348.96
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

Bill of Quantity(BOQ)- "Part-A"

Name of work:-"TRACK MAINTENANCE WORK OF NS CORRIDOR (APMC STATION TO MOTERA STATION INCLUDING GYASPUR
DEPOT, RAMP AND POCKET TRACK) OF AHMEDABAD METRO PHASE-1."

BOQ

Item No. Description of ltem Unit Quantity Rate Amount

Schedule-C (Manpower)

Per
1 To provide sklllgd workers for j[rack Yvorks in Day & Night shifts |head per 4000.00 508.33 23.93.320.00
as per the requirement of Engineer-in-charge. 8 hour
shift

Providing trained and qualified manpower for 8 hours shift,
having minimum qualification of ITl for carrying out various
2 inspections of track such as Curve, Points and Crossing etc. or| Each 1500.00 728.92 10,93,380.00
any other track maintenance activities in the night shift only
as per direction of Engineer in-charge.

Total Amount for Schedule -"C" 34,86,700.00

Grand Total of Schedule (A+B+C) 2,15,01,048.96
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026 Bill of Quantity

Bill of Quantity(BOQ)- "Part-B"

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ
Item Description of Item Unit Quantity Rate Amount
No.

Schedule-A (USSOR Items)

Any USSOR item from Unified Standard Schedule of Rates
1 (Formation Works, Bridge Works and P.Way Works)2021 or LS LS
Latest, except items mentioned in the schedule B

Each 5,00,000.00

Total Amount for Schedule -"A" 5,00,000.00

Schedule-B (Non-USSOR Items)

Through  cleaning of track  beds/fittings  with  wire
brush/sandpaper, track side area, drain of Viaduct upto deck
level excluding station platform location by brush, broom, etc. as| Per meter of
required and disposal of rubbish, muck etc. out of Via-duct has to viaduct
be done by contractor to the dumping ground approved by AMC,| (Including
with contractors' labour, materials, etc. tools and plants| both tracks)
complete. The work has to be done once in 30 days interval or
as directed by the Engineer in-charge.

683200.00 7.54 51,51,328.00

Cleaning of Hand rails of viaduct along UP/DN lines. The work
has to be done once in 30 days interval or as directed by the
Engineer in-charge.(Ilt includes cleaning of all horizontal
and vertical components of railing in each meter of railing length)

Per meter | 1366400.00 1.26 17,21,664.00

Picking up of slacks as directed by the Engineer, with
contractor's manpower, tools & plants etc. (The activity includes
lining, levelling, gauging, fitting correction/isolated replacement of
fitting etc.)

3.1 Plain track Per sleeper 20000.00 47.43 9,48,600.00

3.2 Points and crossing Per sleeper 3128.00 52.20 1,63,281.60
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ
Item
No.

Description of Item

Unit

Quantity

Rate Amount

Greasing of the gauge face of outer running rails in sharp curves
and turnout by GMRCL approved grease or equivalent quality
with contractor's labour, material, tools & plants etc. Care should
be taken during greasing that no grease should come in contact
with rail top table. Contractor has to ensure that fortnightly upto
500mtr radius curves or any other frequency as directed by the
engineer. The work will be carried out during day and
night under PTW(Permit to work) hours.

Per meter
single rail

460000.00

1.69 7,77,400.00

Marking of the stations of curves /turnouts and AT welds during
Day Or Night time under Permit To Work with contractor's
manpower, material, tools&plants etc. as per direction Of]
the Engineer in-charge.

Each

2000.00

135.30 2,70,600.00

Greasing of the ERCs legs/insert eye with contractor's Grease
Graphite (1S-408-1981 Grease No."0" grade) after dry cleaning of
the ERC leg and sleeper insert eye by the brush/cloth with
contractor's labour, material, tools& plants etc. The work will be
carried out during day Shift in Depot under PTW (Permit to work)
hours, as per the directions of the Engineer in-charge

Nos

50000.00

6.74 3,37,000.00

Dressing of the shoulder ballast (One side) of the track as per
LWR/CWR profile and as per instructions of the Engineer
in-charge with contractor's labour, tools & plants etc. complete.

Per meter
single rail

30000.00

18.97 5,69,100.00

Toe load measurement of Tension clamps/ERC on track during
Day or Night under PTW by ITI qualified proficient personnel of
contractor with GMRCL provided equipment and as per
instructions of the Engineer in-charge. The equipment should be
returned in good working condition, any damage will

be recoverable from contractor.

GMRC
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ
Item
No.

Description of Item

Unit

Quantity

Rate

Amount

8.1

Fastening system-336

Nos

2000.00

40.10

80,200.00

Repair of broken or cracked Baseplate Pedestals of turnouts
using Sikadur 53 UF Epoxy grout or equivalent. The repair work
includes breaking, chiselling and removal of old grout material,
placement of shuttering, sealing of gaps and provision and
application of the grouting material Sikadur 53UF or equivalent
as per manufacturer's specifications with  contractor's
labour, material, tools&plants etc complete.

Nos

35.00

3571.14

1,24,989.90

10

Providing and injecting epoxy based grout material Conbextra
EP10 of M/s Fosroc or equivalent in the RCC plinth of track. The
epoxy grout shall be injected under the pressure as per the site
requirement with the help of suitable pressure grouting machine
during permit to work (PTW).

Ltr

20.00

2669.15

53,383.00

11

Repair and filling of RCC plinth using Conbextra EP 75 of
make Fosroc or equivalent including providing and installing of
suitable form work

Ltr

50.00

195.03

9,751.50

12

Providing and laying of micro concrete for repair of small
damaged patches in RCC plinth of track, including provision and
installing of frame work of appropriate size and design.

Kg

94.93

243.79

23143.71

13

Cleaning/Cutting & disposal of heavy grasses and bushes etc. on
the cess and slope area of both sides of track along tracks; This
work includes: 1) Cleaning jungle including uprooting of rank
vegetation grass, brush wood trees and saplings of girth upto 30
cm and removal of rubbish up to a distance of 50m outside the
periphery of the area cleaned. 2) Providing unskilled labour for
disposal of Grass upto 4 km outside the periphery of GMRC
as directed by Engineer in charge. (At Depot)

100 SQM

1000.00

720.67

7,20,670.00
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ
Item
No.

Description of Item

Unit

Quantity

Rate

Amount

14

Supply of Hydra/ JCB as and when required as per directions of]
Engineer In-charge

Per hour

50.00

927.55

46,377.50

15

Execution of in-situ glued joint G3(L) type for 60Kg rail (Open the
old nuts with help of gas cutter), providing new 1mtr fish plates,
bolts insulating material, making holes in rails as per required
location with transporting all material at site anywhere in GMRCL
network. The work shall be carried out as & when required and as
directed by Engineer in-charge.

Nos

4.00

27529.66

1,10,118.64

16

Manual Transportation of Rail panel / Crossing/ Switch over Dip
Lorry from depot to Main line or Mainline to depot or Mainline to
Mainline (per KM) and unloading at the designated location
including manual loading if required as per the direction
of Engineer in-charge.

MT

40.00

1283.92

51,356.80

17

Crossing Replacement (with all pads, plates. fittings & fastenings
etc. if required) at main line/Depot on viaduct/ tunnel At- grade
section as per direction of Engineer in-charge.

Nos

2.00

19716.82

39,433.64

18

Half set Switch replacement( with all sliding chairs,fish
keys,pads,plates, fittings & fastening etc. if required) at main
line/Depot on viaduct/tunnel At grade section as per direction of
Engineer in-charge.

Nos

2.00

35814.45

71,628.90

19

Transportation of Rails (18/13/12 meter)/ Switches /Crossing
/sleepers on Trailer ( 30 Ton Capacity) from one location to other

as per direction of Engineer in-Charge.

Per Trip

1.00

81149.47

81,149.47
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GMRC/O&M/TRACK MAINTENANCE/NS/PH-1&2/2026

Bill of Quantity

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ
Item
No.

Description of Item

Unit

Quantity

Rate

Amount

20

Removing of defective rail/welds including rail replacement in NS
PHASE-2 section duly engaging a welding team. The work
shall be carried out as per GMRCL track maintenance manual,
At- weld manual, USFD manual, method statement submitted by
the contractor, and as directed by the Engineer in-charge. The rate
is inclusive of all lead, lift, weld, rail transportation from Any
GMRCL depot to NS PH-2 Mainline/Depot and associated works,
etc. complete in all respect. Welding portions will be supplied by,
GMRCL.

Per
Weld/Rail
Replaced

12.00

16538.00

1,98,456.00

21

De-stressing of the track on viaduct of 60kg 880/1080 grade
LWR/CWR track by duly removing the fastening , lifting and
placing the rails on rollers and (as per the procedure laid down in
the Indian Railway LWR Manual) lowering the rails fittings either
released or new fastenings correctly to maintain the uniform
gauge alignment with or without rail tensor and contractors
consumable stores, labours, etc at the location as identified by
the Engineer in-charge

Meter Rail

900.00

187.00

1,68,300.00

22

Carrying out Yearly Preventive maintenance and inspection of
Buffer stop (10 KMPH, 25 KMPH or Higher) as per the standard
specification, manual and Engineer/Employer in-charge
with approved checklist and submit the report of the same.

Per Nos of
Buffer stop

38.00

4833.69

1,83,680.22

23

Replacement/Fixing of signage Boards for Turnout/ Fouling mark
/speed restriction / Chainage /Hectometer/curve etc. As per
approved drawings of GMRCL as per direction of
engineer/Employer in charge. The rates are inclusive of
contractor's men, materials & machines and all other incidental
charges for complete work.

Per Board

20.00

3221.02

64,420.40
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Tender No.: GMRC/O&M/TRACK/MAINTENANCE/NS-PH-1&PH-2/2026 Bill of Quantity

Name of work:-"TRACK MAINTENANCE WORK OF (MOTERA STATIONS END TO MAHATMA MANDIR STATION, GNLU TO GIFT CITY
CORRIDOR INCLUDING INDRODA PARK DEPOT, RAMP, POCKET TRACK, EXIT & ENTRY LINES AND DEAD ENDS) OF AHMEDABAD
METRO PHASE-2”;

BOQ

Item Description of Item Unit Quantity Rate

Amount
No.

Through inspection and replacement of insulation bush and other

damaged fittings as per site condition, ensuring that the track| Per Track
24 parameters are within tolerance limits, GMRCL will provide|Meter Length 6000.00 170.52 10,23,120.00

fittings as per the requirement of Engineer in-Charge.

Total Amount for Schedule -"B" 1,29,89,153.28
Schedule-C (Manpower)
To provide skilled workers for track works in Day & Night shifts as Per head
1 : . . per 8 3000.00 598.33 17,94,990.00
per the requirement of Engineer-in-charge. hour shift

Providing trained and qualified manpower for 8 hours shift,
having minimum qualification of ITl for carrying out various
2 inspections of track such as Curve, Points and Crossing etc. or Each 1500.00 728.92 10,93,380.00

any other track maintenance activities in the night shift only as
per direction of Engineer in-charge.

Total Amount for Schedule -"C" 28,88,370.00

Grand Total of Schedule (A+B+C) 1,63,77,523.28
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Tender No.: GMRC/O&M/TRACK/MAINTENANCE/NS-PH-1&PH-2/2026 Bill of Quantity

Annexure — 1, DETAILS OF TAXES AND DUTIES (Tax Bifurcation) INR: Indian Rupees
(Refer para 9 of Preamble and General Requirement of Bill of Quantity)

c b GST (Goods and Services Tax) Total
ustoms Duty
CGST SGST IGST Any other Tax Amount of
Taxes
(1) (2) 3) (4) (5) and
SN ["Amoun Amoun Duties in
ton ton Amount Amount Amount INR
which | Rate Amo which | Rate Amount Rate on which Amoun on Rate | Amount on Rate Amoun -
tax/ (%) unt tax] (%) (INR) (%) tax/ duty t which (%) (INR) which (%) t (6) = sum
(INR) _ (INR) | tax/duty tax/ duty (INR) | of(1)to
duty duty levied levied levied (5)
levied levied evie evie

Tot
al

Note : 1 Contractor at any point of time shall be bound to share the details pertaining to the Input Tax Credit availed or to be availed along with the supporting
documents.

Note:2 In the Tax Schedule Contractor shall require to furnish component wise tax details.
Note:3 Deleted
Note:4 GST TDS will be deducted from the invoice considering the prevailing rates

Note 5 : It shall be sole responsibility of Contractor to pass all the accrue or to be accrued Input tax credit to GMRC as per Section 171 of CGST Act.
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Tender No.: GMRC/O&M/TRACK/MAINTENANCE/NS-PH-1&PH-2/2026

Bill of Quantity

APPENDIX - 13A

PROFORMA FOR STATEMENT OF MINOR DEVIATIONS

(Refer C26 of ITT)

The following are the particulars of minor deviations from the requirements of the Tender Document:

Sr. No

Clause

Deviations

Price adjustment for each
deviation/s

Note:

1 The Tenderer shall indicate price adjustment against each deviation in Appendix 13A of BOQ. This price is the price which the tenderer shall reduced from
this tender price if deviation(s) is/are accepted by the Employer.

2 Where there is no deviation, the statement should be returned duly signed with an endorsement indicating ‘No Deviation(s). In case, Performa of deviations
is not submitted or submitted as blank, it will be construed that the tenderer has not proposed any deviations from tender documents.

3 If the tenderer proposes deviations in tender documents, and/or any other terms and conditions of the tender, other than in this Annexure, it will have no

effect.

Signature of authorized sign

atory on behalf of tenderers
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