
Sr. No. Complete Description of Item Quantity Unit Rate (Rs.) Amount (Rs.)

1 Excavation for foundation in sand, gravel, clay soft soils and murrum etc. including shoring, strutting dewatering as 

necessary and disposing of the excavated stuff as directed.(A) Depth upto 3.0 M. and lead upto 100m for 10 Cum

1139.00 cum 506.05 5,76,390.95

2 Excavation in hard rock by dry-wet blasting and chiselling including dewatering preparing foundation base by proper 

benching and stepping and disposing of the excavated stuff as directed.(B) prohibited Blasting work.

2657.00 cum 1,658.72 44,07,219.04

3 Providing and filling trenches of Labour charges - Excavator in rocky strata with ordinary cement concrete M-75 2080.00 cum 2,941.05 61,17,384.00

4 Providing and casting in situ Ordinary cement concrete M-150 for R.C.C. Raft and cut-off walls including necessary 

shuttering laying, vibrating, ramming and curing complete.

104.00 cum 3,760.85 3,91,128.40

5 Providing and casting in situ controlled cement concrete M-350 for R.C.C. well cap / Pilecap/Footing including necessary 

formwork, vibrating, curing and finishing complete.

818.00 cum 5,951.00 48,67,918.00

6 Providing and filling sand behind abutments and between returns in layers as directed 875.00 cum 556.51 4,86,946.25

7 Providing and filling sand behind abutments and between returns in layers as directed 3103.00 cum 556.51 17,26,850.53

8 Providing and laying - Fitter Media 600mm thick directed at the back of abutments, returns and wing walls as per 

detailed specifications.

566.00 sqm 1,227.08 6,94,527.28

9 Providing & laying weep hole in Aburtments, and returns by using A.C. pipe of 100mm including laying in proper grede 

and jointing the completed as per detailed specification.

566.00 Nos 60.86 34,446.76

10 Providing and placing in position FE 550D TMT Bar reinforcement including, cutting, bending hooking and tying 

complete as per detailed drawings & As per EIC

115.44 T 73,127.42 84,41,829.36

11 Providing and casting in situ controlled cement concrete M-350 for R.C.C. return as per drawings including centering 

shuttering, scaffolding where necessary, laying vibrating, curing and finishing complete.

1289.00 cum 7,079.00 91,24,831.00

12 Providing and casting in situ controlled cement concrete M-350 for R.C.C. return as per drawings including centering 

shuttering, scaffolding where necessary, laying vibrating, curing and finishing complete.

321.00 cum 7,079.00 22,72,359.00
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13 Providing and casting in situ controlled cement concrete M-350 for R.C.C. return as per drawings including centering 

shuttering, scaffolding where necessary, laying vibrating, curing and finishing complete.

7.00 cum 7,079.00 49,553.00

14 Providing and casting in situ controlled cement concrete M-350 for R.C.C. return as per drawings including centering 

shuttering, scaffolding where necessary, laying vibrating, curing and finishing complete.

20.00 cum 7,079.00 1,41,580.00

15 Providing and placing in position FE 500D TMT Bar reinforcement including, cutting, bending hooking and tying 

complete as per detailed drawings & Engineer in Charge.

268.85 T 73,127.42 1,96,60,131.36

16 Providing and fixing in position fully moulded restrained elastometric Bearings as per detailed drawings & Engineer in 

Charge.

742.00 cc 0.89 660.38

17 Providing and fixing in position fully moulded restrained elastometric Bearings as per detailed drawings & Engineer in 

Charge.

1600.00 cc 0.89 1,424.00

18 Providing and casting in situ or precast controlled Cement Concrete M-500 for prestressed concrete work in Super 

structure including centering, shuttering, curing, scaffolding, ramming, vibrating, finishing, lauching or shifting 

complete.(I) Solid Slab.(II) Deck Slab.(III) Main Girders.(IV) Diaphragm or cross girder.

480.00 cum 8,721.02 41,86,089.60

19 Providing and casting in situ controlled cement concrete M-350 for Wearing coat including centering, scaffolding, curing 

and finishing complete.

84.00 cum 5,763.00 4,84,092.00

20 Providing, fabricating, and fixing in position single strip seal expansion joint consisting of edge beams, anchorages, and a 

chloroprene / neoprene rubber electronic sealing element. The system must be capable of accommodating movement up 

to 80 mm (±40 mm). The assembly includes alignment, fixing of anchor loops to the structural reinforcement steel, 

casting with high-grade concrete (M-40/M-50 grade) in the nosing area, complete with all materials, machinery, tools, 

labor, and testing. All works must be executed strictly in accordance with detailed design drawings, MoRTH Specification 

Clause 2607, and IRC guidelines

65.00 m 12,000.00 7,80,000.00

21 Providing C.I. 100mm diameter water spouts including necessary iron gratings as per drawings. 56.00 Nos 903.37 50,588.72

22 Providing and casting in situ controlled cement concrete M-400 for R.C.C. solid slab including centering, scaffolding, 

curing and finishing complete.

82.00 cum 5,849.00 4,79,618.00

23 Providing and casting in situ controlled cement concrete M-350 for R.C.C. Crash barrier including centering, scaffolding, 

curing and finishing complete.

182.00 cum 5,763.00 10,48,866.00

24 Providing and casting in situ Ordinary cement concrete M-150 for R.C.C. Raft and cut-off walls including necessary 

shuttering laying, vibrating, ramming and curing complete.

29.00 cum 3,760.85 1,09,064.65

25 Providing and placing in position FE 500D TMT Bar reinforcement including, cutting, bending hooking and tying 

complete as per detailed drawings

135.23 T 73,443.05 99,31,703.65

26 Providing and fixing in position to exact profile high tensile steel wires of required ultimate strength including bending, 

cutting, tying providing necessary standard and anchorages, sheathing, stressing, grouting, ducts as per detailed drawing 

including necessary plant and machinery complete.

9.57 T 71,685.00 6,86,025.45

27 Carrying out load test of super structure as directed including all necessary materials plant equipement, instruments, 

labour and arrangements for test directed

300.00 T 168.24 50,472.00

28 Supplying & laying of bi-axial extruded high modulus polypropylene geogrid coforming to MORT&H specification  for 

base/sub-base reinforcement having minimum tensile strength 40kN/m in the longitudinal and transverse direction, 

with 14kN/m and 28kN/m tensile strength at 2% and 5% strain respectively in the longitudinal and transverse direction, 

junction efficiency not less than 95% and with 38mm X 38mm mesh opening.

4285.00 SQM 249.00 10,66,965.00

29 Dismentaling the existing structure including removing and stacking the dismentelled materials as and where directed 

by Engineer in Charge of Junagadh Municipal Corporation (A) R.C.C. work

6880.00 Cum 921.14 63,37,443.20



30 Providing and fixing pre-cast Rubber Dye / steel Dye inter locking concrete block 60mm thick with grade of concrete 

M300 pnumatic compressed / vibrated mechanically and as per approved design  Confirming to IS 15658 : 2006 

including 35 mm Sand layer for levelling and filling the joint with sand in proper line and level as per guidlines of IRC : SP 

63-2018 etc. Complete.

189.00 SQM 699.93 1,32,286.77

8,43,38,394.36

31 Excavation for foundation upto 1.5 M. depth including sorting out and stacking of useful materials and disposing of 

excavated stuff up to 50M. lead. (A) Loose or Soft Soil

990.00 cum 121.72 1,20,502.80

32 Providing and casting in situ Ordinary cement concrete M-150 for R.C.C. Raft and cut-off walls including necessary 

shuttering laying, vibrating, ramming and curing complete.

149.00 cum 3,760.85 5,60,366.65

33 Providing and laying cement concrete 1:4:8 (1cement : 4coarse sand : 8 B.T.Crushed stone aggregates 40 mm. nominal 

size) and curing complete excluding cost of from work in : (a) Foundation and plinth

482.00 cum 2,742.27 13,21,774.14

34 Supplying and fixing reinforced concrete heavy duty non-pressure pipes with collars for culverts including setting and 

joining the pipes in cm. 1:2 watering and laying (to level or slops) of I.S.458/1971  Class NP 4 Casted by vertically 

vibrated technology of following internal diameters. 1200mm dia

625.00 rmt 5,504.96 34,40,600.00

35 Providing and casting in situ controlled cement concrete M-200 for R.C.C. including necessary formwork, vibrating, 

curing and finishing complete.

2219.00 cum 5,278.42 1,17,12,813.98

36 Providing and filling sand behind abutments and between returns in layers as directed 507.00 cum 556.51 2,82,150.57

37 Construction of embarkment with approved material obtained from borrow pits with all lifts and leads, transporting to 

site spreading, grading to required slope and compacting to meet requirement to table 300-2 Construction of 

Embankment with Material Obtained from Borrowpits area within 3.0 Km Lead (CBR > 8)

3908.00 cum 353.48 13,81,399.84

38 Providing and placing in position FE 500D TMT Bar reinforcement including, cutting, bending hooking and tying 

complete as per detailed drawings

77.64 T 73,443.04 57,02,117.63

39 Dismentaling the existing structure including removing and stacking the dismentelled materials as and where directed. 

(A) R.C.C. work

2219.00 cum 921.14 20,44,009.66

40 Providing and placing in position FE 500D TMT Bar reinforcement including, cutting, bending hooking and tying 

complete as per detailed drawings (Credit of Dismentaling)

-77.64 T 36,721.52 -28,51,058.81

41 Supplying and fixing reinforced concrete heavy duty non-pressure pipes with collars for culverts including setting and 

joining the pipes in cm. 1:2 watering and laying (to level or slops) of I.S.458/1971  Class NP 4 Casted by vertically 

vibrated technology of following internal diameters. 1200mm dia (Credit of Dismentaling)

-625.00 Rmt 2,752.48 -17,20,300.00

42 Providing and fixing post and pipe railing as per detailed drawing including 3 coats of painting to steel works complete. 320.00 Rmt 1,202.20 3,84,704.00

43 Construction of granular sub-base by providing close graded Material, mixing in a mechanical mix plant at OMC, carriage 

of mixed Material to work site, spreading in uniform layers with motor grader on prepared surface and compacting with 

vibratory power roller to achieve the desired density, complete as per clause 401 ((in 2 Layers Saperately, Grade I - Top 

Layer, Grade V - bottom Layer) As per Instruction by EIC (JMC))

696.00 cum 1,096.80 7,63,373.19

44 Wet Mix Macadam (Plant Mix Method) : Providing, laying, spreading and compacting graded stone aggregate to wet mix 

macadam specification including premixing the Material with water at OMC in mechanical mix plant carriage of mixed 

Material by tipper to site, laying in uniform layers with grader in sub- base / base course on well prepared surface and 

compacting with vibratory roller to achieve the desired density.

768.00 cum 988.49 7,59,160.32

Sub Total - Part A : Bridge Proper

PART-B : DIVERSION, APPROACH & ROAD SAFETY FURNITURE



45 Providing and applying primer coat with SS1 grade bitumen emulsion on prepared surface of granular Base including 

clearing of road surface and spraying primer at the rate of 0.70  to 1.00 kg/sqm using mechanical means.

3315.00 Sqm 78.07 2,58,802.05

46 Tack Coat on Bituminous surfaces : Providing and applying tack coat with VG 30 or RS1 Bitumen Emulsion as per 

intruction of Engineer -In - Charge of JMC using emulsion pressure distributor at the rate of 0.20 to 0.30  kg per sqm on 

the prepared bituminous surface cleaned with mechanical broom.

6630.00 Sqm 21.25 1,40,887.50

47 Dense Graded Bituminous Macadam Grading : 2 -Providing and laying dense graded bituminous macadam with higher 

capacity batch type HMP using crushed aggregates of specified grading, premixed with bituminous binder @ 4.5 per cent  

by weight of total mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to 

achieve the desired compaction as per MoRTH specification clause No. 505 complete in all respects.

249.00 Cum 11,950.81 29,75,751.69

48 Bituminous Concrete Grading 2: -Providing and laying bituminous concrete with  higher capacity batch type hot mix 

plant using crushed aggregates of specified grading, premixed with bituminous binder @ 5.4  per cent  of mix and filler, 

transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, 

level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per 

MORTH specification clause No. 507 complete in all respects

193.00 Cum 14,101.68 27,21,624.24

49 Providing and erecting retro-reflectorized Cautionary, Mandatory and Informatory Sign Boards conforming to IRC:67-

2022, manufactured using 2 mm thick Aluminium Alloy Sheet (IS 736, Grade 19000 or equivalent) with High Intensity 

Prismatic (HIP) / Type XI Retro-reflective Sheeting, including approved legends, symbols and borders as specified, fixed 

over hot dip galvanized mild steel tubular posts complete with RCC foundation, excavation, concrete, backfilling, all 

fittings, nuts, bolts, clamps and complete as directed by the Engineer.

16.00 Each 6,251.00 1,00,016.00

50 Providing and fixing Hazard Marker (Object Marker) conforming to IRC:67 using retro-reflective micro-prismatic 

sheeting over Aluminium Composite Panel/Aluminium Sheet complete with hot dip galvanized support post, RCC 

foundation including excavation, PCC, backfilling, all fixtures, clamps, nuts and bolts complete. 

Complete as per specifications and direction of Engineer.

8.00 Each 3,483.85 27,870.80

51 Providing and erecting Chevron Alignment Sign Boards conforming to IRC:67 fabricated using 2 mm thick aluminium 

sheet with High Intensity Prismatic Retro-reflective Sheeting fixed over galvanized tubular steel support including 

concrete foundation, excavation, erection and all incidental works complete.

18.00 Each 4,635.00 83,430.00

52 Providing and laying hot applied Thermoplastic Road Marking Compound of approved colour, 2.5 mm thick including 

reflectorising glass beads @ 250 gm/sqm over prepared road surface after cleaning, in accordance with IRC:35 and 

MoRTH Specifications Clause 803 complete including machinery, labour, protection and traffic control during execution.

50.40 Sqm 364.08 18,349.63

53 Providing and fixing Raised Pavement Marker (Road Stud/Cat Eye) of approved make having high intensity retro-

reflective lenses fixed with two component epoxy adhesive after cleaning the road surface complete in accordance with 

IRC:35 and manufacturer's specification.

120.00 Each 215.25 25,830.00

54 Providing, supplying, erecting, maintaining and removing approved steel/water filled barricades of minimum 1.2 m 

height fitted with retro-reflective sheeting, flashing amber lamps, caution tape and warning boards including shifting 

during various stages of construction complete.

80.00 Rmt 750.00 60,000.00



55 Providing, supplying, installing, operating, maintaining and removing Solar Powered Flashing Amber Warning Beacon 

(Solar Blinker) conforming to IRC:SP:55, IRC:67 and MoRTH Specifications, comprising high-intensity amber LED 

flashing lamp of minimum 200 mm diameter, solar photovoltaic module, maintenance-free rechargeable battery, 

automatic dusk-to-dawn controller, weatherproof IP65 housing, corrosion-resistant mounting bracket suitable for fixing 

on barricades, sign posts or drums, complete with all accessories.

18.00 Each 6,200.00 1,11,600.00

56 Providing and fixing Flexible Median Marker made of UV stabilized engineering plastic fitted with High Intensity 

Prismatic Retro-reflective sheeting complete with stainless steel fixing arrangement and epoxy anchoring on 

concrete/bituminous surface complete.

12.00 Each 280.00 3,360.00

57 Providing, supplying, fixing, maintaining, shifting during various stages of construction and removing after completion 

approved make Temporary Traffic Delineators (Flexible Delineator Posts/Lane Channelizers) conforming to IRC:SP:55, 

IRC:67 and relevant MoRTH Specifications, manufactured from UV stabilized high-density polyethylene (HDPE) or 

polyurethane material having minimum height of 750 mm above finished road level, fitted with two or more bands of 

High Intensity Prismatic Grade retro-reflective sheeting (HIP) visible from both directions. The delineator shall be 

provided with a heavy-duty rubber or polymer base of minimum 6 kg weight or approved anchor base, complete with 

galvanized base plate, anchor bolts/chemical fasteners, all fixtures, hardware and accessories. The item shall include 

transportation, erection, fixing on temporary diversion road, maintenance during the construction period, replacement 

of damaged units, cleaning of retro-reflective sheeting, shifting during different stages of traffic management and 

dismantling after completion of work complete as directed by the Engineer-in-Charge.

60.00 Each 2,100.00 1,26,000.00

3,05,55,135.87

58 Providing all labour, materials, plant & machinery, tools, tackles, temporary works and all incidental arrangements for 

joint survey, identification, locating, exposing, protection, dismantling, disconnecting, shifting, diversion, supporting, 

lowering, relaying, reconnecting, testing and commissioning of existing underground and overhead utilities affected due 

to construction of the proposed bridge, approaches and allied works, including but not limited to water supply pipelines, 

sewer lines, storm water drains, electrical HT/LT cables, street lighting system, telecom/OFC ducts, traffic signal cables 

and other public utility services. The item shall include excavation, temporary supports, cutting, welding, fabrication, 

specials, fittings, valves, thrust/anchor blocks, anti-corrosive treatment, bedding, jointing, temporary bypass 

arrangements, shutdown coordination with utility agencies, testing, chlorination wherever applicable, reinstatement of 

utility services, traffic management, barricading, safety measures, disposal of unserviceable materials and all other 

incidental works complete as directed by the Engineer-in-Charge and in accordance with the specifications of the 

respective Utility Owning Department.

The quantities shown in the BOQ are tentative and are provided only for the purpose of bid evaluation. Payment shall be 

made only for the actual quantities of utility shifting executed at site, jointly measured and certified by the Engineer-in-

Charge and the concerned Utility Owning Department. No payment shall be made for utilities not shifted, abandoned 

utilities, utilities shifted directly by the Utility Owning Department under separate demand note, or quantities not 

actually executed. The quoted rates shall be deemed to include all labour, materials, equipment, temporary works, 

testing, commissioning, traffic management, coordination with utility agencies, statutory approvals, contractor's 

overheads, profit and all incidental expenses required for satisfactory completion of the work. No additional payment or 

claim shall be admissible on any account beyond the measured quantities accepted by the Engineer-in-Charge. The 

Contractor shall satisfy himself regarding the location and extent of existing utilities by visiting the site before 

submission of the bid

1.00 Lump sum 27,40,410.20 27,40,410.20

Sub Total - Part B : Diversion, Approach & Road Safety Furniture

PART-C : UTILITY SHIFTING



27,40,410.20

59 Supplying and erecting Flexible PVC insulated multi strand multi core 1.1 kv grade ISI marked copper wires of following 

size to be erected as directed.(e) 1.50 Sq.mm 3 core round PVC sheathed

100.00 Mtrs 58.00 5,800.00

60 Supplying and erecting LED street light / Flood light fittings with High power White LEDs wattage of 3 Watt and above 

assembled on single MCPCB, efficiency more than 130 lm/w and corrosion free High pressure die cast aluminum housing 

with smooth finish powder coated and heat sink extruded aluminium with diffuser and Polycarbonate optics/ lenses, 

with toughened glass  with company mark/name engraved or embossed 160 to 270 V,Power Factor more than 0.95, THD 

< 10 %, CCT  3000 K to 5700K,Uniformity ratio >0.45, Luminaire efficacy> 100 lumens/watt . LED driver efficiency > 85 

%.(  fittings required LM-79 & LM-80 certificates)(NOTE: Below description have shown ranges of Wattage capacity of 

LED fittings.The Engineer incharge may select any wattage capacity between the ranges shown.)(A) Street Light (IP-65), 

Surge protection -4KV integral and ,Light must have 440VAC line supply with over-voltage protection. (v)above 120 to 

160 watts (CAT III)

8.00 Nos. 7,798.00 62,384.00

61 providing and erecting Miniature circuit breaker single pole 0.5A to 2A system and having breaking capacity  10 KA to be 

erected in existing box. confirming to IS 8828/1996 with ISI Mark. Cat-iii

8.00 Nos. 295.00 2,360.00

62 Providing and erecting HOT deep Galvanised iron strip/wire 4.064mm to 1.626mm. 4.00 Kgs 77.00 308.00

63 Providing and erecting Pipe type earthing having 150 cms.long and 2.5 cms. dia. galvanised iron pipe with coupling and 

buch buried in specially prepared earth pit complete with necessary 8 SWG earth wire.

4.00 Nos. 365.00 1,460.00

64 Providing and erecting XLPE (IS:7098)(I)-88 ISI armoured cable multistrand / Solid Aluminium conductor for  1.1 KV. to 

be laid  on wall with necessary clamps or in existing trench  / pipe of following size of cables (A) 4 core 4 Sq. mm

120.00 Mtrs. 139.00 16,680.00

65 Providing & laying approved make  Double walled corrugated pipes (DWC) of polyethylene(conforming to IS 14930 II 

)with necessary connecting  accessories of same material at required depth in existing trench  for laying of  cable. below 

ground  / road surface for enclosing cable  (A)50 mm outer dia

120.00 Mtrs. 62.00 7,440.00

66 Supplying and erecting approved make Octagonal pole made from HR sheet steel. The pole should be made as per IS. and 

shall be coated with hot dip galvanizing as per IS 2629/2633/4759, suitable suspend local wind speed with integral 

Junction box consist of terminal plate of min 6mm Hylam sheet, standard profile 35mmX7.5mm Din-Rail for MCB 

Mounting, stud type terminal and arrangement for cable termination  to be erected With Suitable foundation (Included) 

as per details given by manufacturer considering site requirement. ((I) 10 Mtr. Long 70 mm Top  X 175 mm bottom dia, 4 

mm thickness with 275mmX275mmX16mm base plate, 4-M24 Bolts and 750mm long with necessary G.I. J Bolts .Approx 

Pole weight 145 kg

4.00 Nos. 19,577.00 78,308.00

67 Providing and erecting Street Light pole bracket comprising main B Class GI pipe of 4.2 cm/require outside dia. complete 

with suitable B Class G.I. sleeve tubing of approx. 45cms.length and suitable for 76.5 mm /80mm / required size of pole 

top having sufficient fasteners for fixing the brackets and having spread of 1.5.mtr. length with 110 deg.with vertical 

plane & suitable welded stays, reducer and with check nuts complete painted with one coat of Red oxide / PU base 

primer and two coats of Aluminium / PU paint. paint with following nos of arms.

4.00 Nos. 993.00 3,972.00

Sub Total - Part C : Utility Shifting

PART-D : ELECTRICAL POLE WORKS



68 Smart 4G Timer, Supply of IoT based 4G Smart Streetlight Control & Monitoring System having a Smart Panel comprising 

of 1 Phase IoT Streetlight Smart 4G Timer with 16x2 LCD to display RSSI, relay status, RTC time & diagnostics., Controller 

with 8-hour battery backup during external power failure. External power failure alert immediately to cloud., 110-630 V 

AC @ 50-60 Hz – 1 phase operating range., Standby power consumption <3W., Smart 4G Timer with RS232 port for 

DLMS Energy meter & RS485/UART/RS232 port for any external device communication., Smart 4G Timer must be 

compatible with any make / brand of DLMS (RS232) Energy Meter., DI: 3 Nos. (1 Contactor / Latch detection, 1 for SPD, 1 

for Door Sensor.)., DO: 1 Relay for control with 1 extra spare relay., Highly Precise TCXO RTC with 10-year battery 

reserve., automatically syncs with internal, cellular, server & GPS clock; with logs stored in the CCMS Web Software., 

Smart 4G Timer with dual SIM functionality for connectivity backup., 4G M2M SIM 5-Year communication included., 

Local configuration via WiFi / BLE for maintenance or during force majeure., GPS chip inbuilt of Smart 4G Timer for auto 

location tracking & astronomic schedule location., 50 programmable schedules., Astronomic scheduling with monthly 

offsets., Smart 4G Timer has inbuilt timer stores schedules locally & also stores schedule execution logs locally, syncs to 

cloud whenever connected to cloud., Auto-scheduler overrides manual operations., Monitoring & alerts for MCB trips & 

SPD failure., Over/under voltage, current, overload, power factor & short circuit protections with alerts via Dashboard, 

App, SMS, WhatsApp & Email., Contactor / Latch chattering protection & alerts., Smart 4G Timer with neutral failure 

protection and alert., During earthing failure to Panel, it must generate alerts on CCMS Dashboard for safety., During 

earthing failure to Panel. it must generate alerts on CCMS Dashboard for safety., Bulit-in Watchdog for anti-jamming., 

Smart 4G Timer must send Regular "heartbeat" on software for CCMS status., Accelerometer for tamper & panel 

movement detection & alerts., Smart 4G Timer must be tested from an NABL Lab for Surge Test @ 6 KV (IEC 61000-4-5), 

ESD Test @ 4 KV (IEC 61000-4-2), EFT @ 2 KV (IEC 61000-4-4), Conducted Emission @ 150 KHz-30 MHz (CISPR11), 

Damp Heat Test (40 Deg C @ 95% RH) 2 cycles of 12+12 hours (IS: 9000 (Part 5/Sec.2):1981 latest) with all test passing 

criteria as “Temporary degradation or loss of function or performance which is self-recoverable”., FOTA functionality 

required for upgrades., Smart 4G Timer sends & stores online/offline data of controller & load for lamp burn hours 

analysis., It stores & syncs connectivity logs for configuration of network connections & analytics., PANEL & 

SWITCHGEAR,  The panel includes a Class 1 DLMS energy meter NABL approved with 1-2 months of stored data of daily, 

hourly, monthly, load survey, instantaneous, events, tamper data & with power events stored in meter memory for audit 

purpose., Must monitor V, I, KWH, KVA, PF, KVAH, etc., Panel made with 2 mm CRCA sheet with ground mountable stand 

complete with gland plate, waterproof glands, earthing bolt., Panel to have transparent window to view DISCOM Energy 

Meter display., IP55, weatherproof panel with RAL7035 powder-coated., Smart 4G Timer must be fitted on removable 

terminal blocks for easy maintenance., Switchgear includes 1 Nos. 3 pole Contactor / Latch having minimum 100 A Load 

carrying capacity per phase, all other switchgear & wires: 60 A load carrying capacity., Contactor / Latch rating such that 

spare load like decorative lights can be operated., Spare 3 Pole Contactor / Latch (1 Nos.) also available in panel for 

replacement during failure., 1 Nos. 2P MCB 10 kA for Incomer & 3 Nos. 1P MCBs 10 kA for Outgoing., Phase Bypass MCBs 

1.00 Nos. 1,43,238.00 1,43,238.00

69 Providing and constructing RCC foundation with pedestal for installation of Smart 4G Street Lighting Control Panel / 

Feeder Pillar, including setting out, excavation in all types of soil, dressing and ramming of bottom, 100 mm thick PCC 

1:4:8, RCC M25 as per IS 456:2000, centering, shuttering, vibration, curing, finishing, minimum 150 mm clear plinth 

above finished ground level, fixing 4 Nos. M16 hot-dip galvanized foundation bolts with template, cable entry sleeve of 

100 mm HDPE/GI pipe, earthing provision, non-shrink grouting after panel erection, backfilling in 150 mm layers with 

watering and compaction, disposal of surplus earth within 50 m lead, and all labour, material, T&P and incidental works 

complete as per IS 456:2000, IS 875 Part 3, IS 2062, CPWD/Gujarat PWD specifications and as directed by Engineer-in-

Charge.

1.00 L.s. 1,20,000.00 1,20,000.00

70 SITC of 14.2 mm dia 3 mtr long Earth electrode of High tensile steel electrode with 250 micron copper bonding & 1 bag of 

Carbon fill Based environment friendly backfill tested as per IEC 62561-7 in NABL accredited Laboratory and suitable 

stainless Steel double sided clamp. Eco Friendly rust proof heavy duty weather proof Polyethylene Earth Pit Chamber 

with following dimensions :254 mm dia (top), 330 mm dia (bottom) & 260 mm (height).

4.00 Nos. 5,933.00 23,732.00



4,65,682.00

71 Rounding off / reconciliation adjustment to match sanctioned estimate total excluding GST 1.00 LS 10.57 10.57

11,80,99,633.00

Sub Total - Part D : Electrical Pole Works

GRAND TOTAL EXCLUDING GST (A+B+C+D) 

Note: GST shall be paid extra as applicable. BOQ amount above is excluding GST and reconciled with sanctioned estimate.


