JASDAN NAGARPALIKA - JASDAN
DIST.: RAJKOT
SCHEME :- SIMMSVY (UDP-88) YEAR-2025-26 AND 15TH FINANCE GRANT (YEAR-2023-24)
NAME OF WORK: CONSTRUCTION WORK OF C.C. ROAD, PAVING BLOCK ROAD, PVC PIPE GUTTER AND
PROVIDING SUPPLYING LOWERING LAYING, JOINTING 90mm PVC PIPE LINE
Location :- As Per Location Chart, At- Jasdan
TOTAL AMOUNT PUT TO TENDER

PERCENTAGE RATE TENDER

Sr.No. Schedule Amount

1 Schedule - "B"- 1 56,83,416.98
2 Schedule - "B"- 2 36,14,548.26
3 Schedule - "B"- 3 50,56,663.77
4 Schedule - "B"- 4 2,93,083.96
5 Schedule - "B"- 5 45,78,272.33
6 Schedule - "B"- 6 51,14,354.07
7 Schedule - "B"- 7 23,54,295.87
8 Schedule - "B"- 8 12,68,438.21
9 Schedule - "B"- 9 62,360.31
10 Schedule - "B"- 10 26,08,160.57
11 Schedule - "B"- 11 27,09,553.54
Total Amount Rs. 3,33,43,147.87

Sya Rs. 3,33,43,148.00

I/We am/are willing to carry out the work @
in figures and words) of the Estimated rates mentioned above amount of my / our Tender works out as under.

% Above / Below Percentage (should be writen

Estimated Amount

Estimated Amount

Put to Tender Rs. 3,33,43,148=00

Put to Tender Rs. 3,33,43,148=00

Add .............. % Rs. Deduct .............. % Rs
Total Rs. Total Rs.
(In Words (In Words

Signature of the Contractor

Consl. Engineer
"DESIGN POINT"

Amreli

Chief Officer
Jasdan Nagarpalika

Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan




JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT
SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location Chart For Schedule B-1

Location Length Width Area
W-1, Ratnavatika Society, Ganjivada Road, Main Street and Sub
Street 150.00 7.50 1125.00
122.00 9.00 1098.00
53.00 12.00 636.00
W-1, Aai Khodal Residency Main Road, Ganjivada Road 160.00 7.50 1200.00
Total :- 485.00 4059.00
Consl. Engineer Municipal Engineer
"DESIGN POINT" Jasdan Nagarpalika
Amreli Jasdan
Chief Officer President
Jasdan Nagarpalika Jasdan Nagarpalika

Jasdan Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-1"

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

1623.60

114.44

Cumt.

1,85,804.78

Item No. 2

Providing & laying spreading and compacting 150mm thick WBM Grade - I
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

608.85

1099.89

Cumt.

6,69,668.03

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

405.90

3260.28

Cumt.

13,23,347.65

Item No. 4

Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete.

608.85

5605.85

Cumt.

34,13,121.77

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

21.00

1214.02

No.

25,494.42

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

73.00

903.84

65,980.32

Total Amounts Rs

56,83,416.98

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

Bl




JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT
SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF PAVER BLOCK ROAD
Location Chart For Schedule B-2

Location Length Width Area
W-2, Mafatiyapara, Mamadev Genral Store to Sagarbhai Rojasara
House 70.00 6.50 455.00
W-2, Mafatiyapara, Dhanjibhai Dharajiya Houe to Manubhai Aboti
House 70.00 6.50 455.00
W-2, Mafatiyapara, Nanjibhai Katesiya House to Madhuben
Lakhavad House 70.00 6.50 455.00
W-2, Mafatiyapara, Vinubhai Sindhav House to Vipulbhai Dev Morari
House 70.00 6.50 455.00
W-2, Vajsurpara Street no. 12, Virambhai Mevada House to
Khimajibhai Vatiya House 145.00 7.00 1015.00
Total :- 425.00 2835.00
Consl. Engineer Municipal Engineer
"DESIGN POINT" Jasdan Nagarpalika
Amreli Jasdan
Chief Officer President
Jasdan Nagarpalika Jasdan Nagarpalika

Jasdan Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26

NAME OF WORK :- CONSTRUCTION WORK OF PAVER BLOCK ROAD

Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-2"

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

850.50

114.44

Cumt.

97,331.22

Item No. 2

Providing & laying spreading and compacting 150mm thick WBM Grade - I
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

425.25

1099.89

Cumt.

4,67,728.22

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

283.50

3260.28

Cumt.

9,24,289.38

Item No. 4

Providing and fixing pre-cast Rubber Dye / steel Dye inter locking concrete
block 60mm thick with grade of concrete M300 pnumatic compressed /
vibrated mechanically and as per approved design Confirming to IS 15658 :
2006 including 35 mm Sand layer for levelling and filling the joint with sand
in proper line and level as per guidlines of IRC : SP 63-2018 etc. Complete.

2835.00

705.12

Sgmit.

19,99,015.20

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

28.00

1214.02

Nos.

33,992.56

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

102.00

903.84

92,191.68

Total Amounts Rs

36,14,548.26

Stamp with Signhature of Contractor

Consl.Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B2




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD

Location Chart For Schedule B-3

No. Location Length Width Area
1 W-3, Jivrajbhai Chhayani House to Geetaben Chhayani House,
Gadhadiya Main Road, Opp. Gandivadi 35.00 9.00 315.00
’ W-3, Maninagar Area, Mafabhai Patarivala House to Gadhadiya Main
Road 170.00 7.50 1275.00
3 W-3, Maninagar Area, Manabhai Koli House to Madhubhai Gida
House 110.00 9.00 990.00
W-3, Vinchhiya Main Road to Marrygold Residency Gate (BRC
* |Bhavan street) 120.00 9.00 1080.00
W-3, Anil Timber, Behind Chandubhai Katchhi House to Shree
> |Hariom Stationery 52.00 6.10 317.20
Total :- 487.00 3977.20

Consl. Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-3"

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

1193.16

114.44

Cumt.

1,36,545.23

Item No. 2

Providing & laying spreading and compacting 100mm thick WBM Grade - |
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

397.72

1177.66

Cumt.

4,68,378.94

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

477.26

3260.28

Cumt.

15,56,001.23

Item No. 4

Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete.

477.26

5605.85

Cumt.

26,75,447.97

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

40.00

1214.02

No.

48,560.80

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

190.00

903.84

1,71,729.60

Total Amounts Rs

50,56,663.77

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B3




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- W-4, Dholeshawar Street, Aanishbhai Dhanani Shop to Indubhai Khimani House, At- Jasdan

SCHEDULE -"B-4"

PERCENTAGE RATE TENDER

Item No. & Description Quantity|] Rate Per Amount
Item No. 1
Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta. 67.50 | 114.44 | cumt. 7,724.70
Item No. 2
Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth 27.00 |3260.28| cumt. 88,027.56
Item No. 3
Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete. 3240 |5605.85| cumt. 1.81.629.54
Iltem No. 4
Tracing of old Manhole. All Types Of Manhole. 4.00 1214.02| No. 4,856.08
Item No. 5
Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required. 12.00 | 903.84 | No. 10,846.08
Total Amounts Rs......... 2,93,083.96

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B4




JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD

Location Chart For Schedule B-5

No. Location Length Width Area
W-5, Govindnagar -3, 13 Block
1 |(i) Devilal House to Khushalbhai Ramani House
(i) Devilal House to Hasubhai Hirpara Farm 80.00 7.50 600.00
9 W-5, Behindn Ashtha school, Chitaliya Main Road to Shivrajbhai
Chavada House 135.00 7.50 1012.50
W-5, Behindn Ashtha school, Rajubhai daraji House to Aangan
3 Township Main Road 62.00 6.10 378.20
4 |W-5, Ashtha School to Aangan Main Road 62.00 6.10 378.20
W-5, Hirapara Nagar - 4 , Jitendrabhai Chhayani House to
5 Sureshbhai Hirapara House 30.00 7.50 225.00
5 W-5, Hirapara Nagar - 4 , Manojbhai Rupareliya Plot to Prakashbhai
Taviya House 30.00 6.10 183.00
W-5, Hirapara Nagar - 4 , Dineshbhai Marutiwala House to 50 Feet
! Road 50.00 6.10 305.00
8 W-5, Hirapara Nagar - 4 , Dharamshibhai Dharajiya House to 50 Feet
Road 50.00 6.10 305.00
W-5, Bahucharnagar, Rohitbhai Dobariya House to Alpeshbhai
o Rupareliya House 40.00 6.10 244.00
Total :- 539.00 3630.90

Consl. Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- As Per Location Chart, At- Jasdan

SCHEDULE - "B-5"

10

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

1089.27

114.44

Cumt.

1,24,656.06

Item No. 2

Providing & laying spreading and compacting 100mm thick WBM Grade - |
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

363.09

1177.66

Cumt.

4,27,596.57

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

435.71

3260.28

Cumt.

14,20,536.60

Item No. 4

Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete.

435.71

5605.85

Cumt.

24,42,524.90

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

30.00

1214.02

No.

36,420.60

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

140.00

903.84

1,26,537.60

Total Amounts Rs

45,78,272.33

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B5




JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD

Location Chart For Schedule B-6

No. Location Length Width Area
1 W-6, Vinubhai Lakhabhai Hiraprara House to Jayantibhai Hirapara
House, Vadalavadi Society Street - 1 125.00 7.50 937.50
W-6, Alpeshbhai Balvantbhai Dudhrejiya House to Ajaybhai Dodiya
2 House, Ramdev Bhavan Society, Vadlavadi Area 70.00 6.10 427.00
W-6, Aatkot Jasdan Main Road, Mahadev industries to
3 Vishwakarmadada Temple 230.00 7.50 1725.00
W-6, Street Behind Sandip School, Ganga Bhavan Area
4 |(i) Deepbhai Gida House to Hareshbhai Ramani House
(i) Shantubhai Basiya House to Bhaveshbhai Darji House 135.00 7.50 1012.50
Total :- 560.00 4102.00

Consl. Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- As Per Location Chart, At- Jasdan

SCHEDULE - "B-6"

12

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

1230.60

114.44

Cumt.

1,40,829.86

Item No. 2

Providing & laying spreading and compacting 100mm thick WBM Grade - |
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

410.20

1177.66

Cumt.

4,83,076.13

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

492.24

3260.28

Cumt.

16,04,840.23

Item No. 4

Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete.

492.24

5605.85

Cumt.

27,59,423.60

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

28.00

1214.02

No.

33,992.56

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

102.00

903.84

92,191.68

Total Amounts Rs

51,14,354.07

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B6




JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT
SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location Chart For Schedule B-7

Location Length Width Area
W-7, Dhirubhai Prajapati House to Sureshbhai Kotadiya House,
Kailash Nagar Area, Khanpar Road 95.00 9.00 855.00
W-7, Atakot Jasadan Main Road to Sureshbhai Rojasara House
(Parmarvadi Street) 120.00 7.50 900.00
Total :- 215.00 1755.00

Consl. Engineer
"DESIGN POINT"
Amreli

Municipal Engineer
Jasdan Nagarpalika

Jasdan
Chief Officer President
Jasdan Nagarpalika Jasdan Nagarpalika
Jasdan

Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD
Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-7"

14

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base
for road work including ramming the excavated stuff and despositing on the
road side slope as directed up to all lead and sretta.

526.50

114.44

Cumt.

60,252.66

Item No. 2

Providing & laying spreading and compacting 100mm thick WBM Grade - |
of B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler
i.e. stone screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust
including spreading in uniform thickness hand packing rolling with vibratory
roller8-10 tonnes in stages to proper garde and cmaber applying and
brooming required types of screening/binding materials to fill up the
interstices of coarse aggregate watering and compacting to the required
density.

175.50

1177.66

Cumt.

2,06,679.33

Item No. 3

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

210.60

3260.28

Cumt.

6,86,614.97

Item No. 4

Providing M-200 Controlled cement concrete road using Trimix vaccum
dewatering system with Providing and fixing & removing of "C" channel
having size 75x75mm as per required level slope and thickness of concrete
and levelling and finishing the concrete using surface vibrator power floater
and trowel light brooming on as dirceted including making expension joint of
size 20x110mm & filling the expension joint using by cutting of joint using
concrete cutter machine etc. complete.

210.60

5605.85

Cumt.

11,80,592.01

Item No. 5

Tracing of old Manhole. All Types Of Manhole.

25.00

1214.02

No.

30,350.50

Item No. 6

Modification of Existing House Connection Chambers, Risening up to
23cm. average of 0.23m wide R.c.c Copping with Inside 15mm Thick
Cement Plaster, Curing and Dismentaling existing Chamber's Precast
cement frame and Cover and also fitting the copping work as directed as
required and also refitting of existing house connection chamber's coller
and cover as required.

210.00

903.84

1,89,806.40

Total Amounts Rs

23,54,295.87

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan
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JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26

NAME OF WORK :- CONSTRUCTION WORK OF 200MM DIA. PVC PIPE GUTTER

Location Chart For Schedule B-8

No. Location No. Length
200mm Dia.
W-5, Behindn Ashtha school, Rajubhai daraji House to Aangan
1 Township Main Road 1.00 70.00
W-5, Hirapara Nagar - 4 , Jitendrabhai Chhayani House to
2 Sureshbhai Hirapara House 1.00 35.00
W-5, Hirapara Nagar - 4 , Manojbhai Rupareliya Plot to Prakashbhai
3 Taviya House 1.00 35.00
4 W-5, Hirapara Nagar - 4 , Dineshbhai Marutiwala House to 50 Feet 1.00 55.00
Road
W-5, Hi N -4 ,Dh hibhai Dharajiya H to 50 Feet
5 irapara Nagar aramshibhai Dharajiya House to ee 1.00 55.00
Road
W-5, Bahucharnagar, Rohitbhai Dobariya House to Alpeshbhai
6 Rupareliya House 1.00 30.00
W-6, Vinubhai Lakhabhai Hiraprara House to Jayantibhai Hirapara
7 House, Vadalavadi Society Street - 1 1.00 100.00
110mm Dia.
W-1, Rat tika Society, Ganjivada Road, Main Street and Sub
8 v atnavatika Society, Ganjivada Roa ain Street and Su 40.00 275
treet
9 W-5, Behindn Ashtha school, Rajubhai daraji House to Aangan 5.00 275
Township Main Road ' ’
W-6, Vinubhai Lakhabhai Hi H toJ tibhai Hi
10 inubhai Lakhabhai Hiraprara House to Jayantibhai Hirapara 8.00 275

House, Vadalavadi Society Street - 1

Consl. Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan



JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF 200MM DIA. PVC PIPE GUTTER
Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-8"

16

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Providing and supplying in standard length ISI mark rigid unplasticised
PVC pipes suitable for potable water with ring fit joint including cost of
rings, as per IS specification no. 4985/1988 including all local and central
taxes, transportation, freight charges, octroi, inspection charges, loading,
unloading, conveyance to the departmental stores and including cost of
jointing material etc. complete. One coupler / ring shall be provided with
each full length pipe cost of which is included in rates below. Test
Pressure 6 Kg/cm?2.

200mm Dia.

380.00

911.00

Rmt

3,46,180.00

110mm Dia.

145.75

273.00

Rmt

39,789.75

Item No. 2

Providing and supplying at store or site of work inclu. Freight, loading,
unloading, stacking insurance & all taxes etc. such Tee, Bend, Reduser,
etc.

2 % as per Item No. 1

7,719.40

Item No. 3

Excavation for Sewer Collecting System and sewer manholes including all
safety provision using site rails and removing and spreading the
excavated stuffs directed with lead upto 90 M. (0.00 m to 1.50 m depth) In
all sort of soils and soft murrum

477.01

102.35

Cumt.

48,821.97

Item No. 4

Lowering, laying and jointing PVC pipes and specials of following class
and diameter including cost of conveyance from stores to site of works
including cost of labour, material, except cement solvent, giving
satisfactory hydraulic testing as per I1SI code.

525.75

42.55

Rmt

22,370.66

Item No. 5

Providing and constructing Sewer manholes, scraper manholes and unit
house connection chamber, as per the type design in brick masonry in C.
M. 1:5 and inside and outside 20mm thick plastering in C. M. 1:3
necessary 100 mm coping with reinforcement in R.C.C.M. 200 fixing C. I.
steps and fixing manhole frame and covers (But excluding supply of
manhole frame and covers) over manholes and house connection
chambers and fixing Manhole covers (but excluding supplying of manhole
covers) over scraper manhole etc. complete, providing and fixing safety
chain wherever necessary as per the stipulations in the type design
complete as per latest CPHEEO manual.

Manhole type "A" Circular type having inside diameter of 1200 mm for
depth upto 1.5 m depth (for 150 mm to 500 mm dia sewer)

15.00

12179.00

No.

1,82,685.00

Item No. 6

RCC precast M.H. Frame & Cover Manufacture, supply & Delivery at store
or at site of work Perfortaed precast RCC M.200 Frame & cover suitable
to drainage M.H. and as per type design & Drawing including cost of
reinforcement M.S. Angles or Flat, curing mold work etc. (A) Heavy duty

Frame suitable for 50cm opening of MH

15.00

1121.00

No.

16,815.00

Cover suitable for 50cm opening of MH

15.00

1173.00

No.

17,595.00

Frame suitable for HC Chamber

53.00

813.00

No.

43,089.00

Cover suitable for HC Chamber

53.00

920.00

No.

48,760.00

B8




Item No. 7

17

Providing and constructing rectangular brick masonry chamber for house
connection as per type design in brick masonry in C. M. 1:3 including M-
100 in foundation M-150 in benching inside plastering in C. M. 1:3 and
outside plastering in C. M. 1:3 coping in M200 and fixing RCC precast
manhole frame and covers, but Excl. supply of manhole and cover etc.
complete excl. excavation.

53.00 | 9110.30 | No. 4,82,845.90
Item No. 8
Refilling the pipeline trenches incl. ramming, watering, consolidating
desposal of surplus stuff as directed within a radius of 3 km. 465.08 25.30 |Cumt. 11,766.52
Total Amounts Rs......... 12,68,438.21

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan

B8




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- PROVIDING SUPPLYING LOWERING LAYING, JOINTING 90mm PVC PIPE LINE
Location :- Various Location, At- Jasdan

SCHEDULE -"B-9"

18

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Providing and supplying in standard length ISI mark rigid unplasticised
PVC pipes suitable for potable water with ring fit joint including cost of
rings, as per IS specification no. 4985/1988 including all local and central
taxes, transportation, freight charges, octroi, inspection charges, loading,
unloading, conveyance to the departmental stores and including cost of
jointing material etc. complete. One coupler / ring shall be provided with
each full length pipe cost of which is included in rates below. Test
Pressure 6 Kg/cm2. (90mm Dia.)

200.00

190.00

Rmt

38,000.00

Item No. 2

Providing and supplying at store or site of work inclu. Freight, loading,
unloading, stacking insurance & all taxes etc. such Tee, Bend, Reduser,
etc.

2 % as per Item No. 1

760.00

Item No. 3

Excavation for pipe line trenches for water supply, sewerage line, manhole
etc. all with shoring and struting if required as per required gradient and
line including safety provisions using site rails and stacking excavated
stuff including up to all required lead cleaning the site etc. complete for all
lifts and strata as specified. (90mm Dia.)

(a) In all sort of soils and soft murrum

72.00

102.35

Cumt.

7,369.20

(b) In hard murrum, boulders, incl. Macadam road.

48.00

155.25

Cumt.

7,452.00

Item No. 4

Lowering, laying and jointing PVC pipes and specials of following class
and diameter including cost of conveyance from stores to site of works
including cost of labour, material, except cement solvent, giving
satisfactory hydraulic testing as per I1SI code. (90mm Dia.)

200.00

19.55

Rmt

3,910.00

Item No. 5

Refilling the pipeline trenches incl. ramming, watering, consolidating
desposal of surplus stuff as directed within a radius of 3 km.

118.70

25.30

Cumt.

3,003.11

Item No. 6

Making job connection for old pipes in connecting the pipe line with
existing main and inserted of special incl. Cost of excavation cutting of
pipes, dewatering testing refitting etc. complete incl. all jointing materials
etc. comp. (excl. cost of specials, pipes and fittings)

3.00

622.00

1,866.00

Total Amounts Rs

62,360.31

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika

Jasdan

President

Jasdan Nagarpalika

Jasdan
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19
JASDAN NAGARPALIKA - JASDAN
DIST. : RAJKOT

SCHEME :- SIMMSVY (UDP-88) YEAR 2025-26
NAME OF WORK :- CONSTRUCTION WORK OF C.C. ROAD

Location :- W-6, Sahjanand Society Main Road, Vinubhai Kakadiya House to Common Plot, Marutinandan Temple (Plot No
D17), At- Jasdan

SCHEDULE - "B-10"

PERCENTAGE RATE TENDER

Item No. & Description Quantity Rate Per Amount

Item No. 1

Box cutting the road surface to proper slope and camber for making a base for road
work including ramming the excavated stuff and despositing on the road side slope
as directed up to all lead and sretta. 855.00 114.44 | Cumt. 97,846.20

Item No. 2

Providing & laying spreading and compacting 150mm thick WBM Grade - Il of
B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler i.e. stone
screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust including spreading in
uniform thickness hand packing rolling with vibratory roller8-10 tonnes in stages to
proper garde and cmaber applying and brooming required types of
screening/binding materials to fill up the interstices of coarse aggregate watering
and compacting to the required density. 256.50 | 1099.89 | Cumt. 2,82,121.79

Item No. 3

Providing & laying spreading and compacting 100mm thick WBM Grade - | of
B.T.M.C. metal 40mm to 63mm size including using 20% (13+7%) filler i.e. stone
screeing 13.2 mm at the rate 0.16 Cumt. & 0.08 stone dust including spreading in
uniform thickness hand packing rolling with vibratory roller8-10 tonnes in stages to
proper garde and cmaber applying and brooming required types of
screening/binding materials to fill up the interstices of coarse aggregate watering
and compacting to the required density. 171.00 | 1177.66 | Cumt. 2,01,379.86

Item No. 4

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6 Machine
cut stone aggregate 40mm nominal size ) and curring complete including cost of
formwork in (a) Foundation and plinth 171.00 | 3260.28 | Cumt. 5,57,507.88

Item No. 5

Providing M-200 Controlled cement concrete road using Trimix vaccum dewatering
system with Providing and fixing & removing of "C" channel having size 75x75mm
as per required level slope and thickness of concrete and levelling and finishing the
concrete using surface vibrator power floater and trowel light brooming on as
dirceted including making expension joint of size 20x110mm & filling the expension
joint using by cutting of joint using concrete cutter machine etc. complete.

256.50 | 5605.85 | Cumt. 14,37,900.53

Item No. 6

Tracing of old Manhole. All Types Of Manhole. 8.00 1214.02 | No. 9,712.16

Item No. 7

Modification of Existing House Connection Chambers, Risening up to 23cm.
average of 0.23m wide R.c.c Copping with Inside 15mm Thick Cement Plaster,
Curing and Dismentaling existing Chamber's Precast cement frame and Cover and
also fitting the copping work as directed as required and also refitting of existing
house connection chamber's coller and cover as required. 24.00 903.84 No. 21,692.16

Total Amounts Rs......... 26,08,160.57

Stamp with Signature of Contractor

Consl.Engineer Municipal Engineer
"DESIGN POINT" Jasdan Nagarpalika
Amreli Jasdan
Chief Officer President
Jasdan Nagarpalika Jasdan Nagarpalika
Jasdan Jasdan
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JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- 15TH FINANCE GRANT (YEAR-2023-24)
NAME OF WORK :- CONSTRUCTION WORK OF PAVER BLOCK ROAD
Location Chart For Schedule B-11

No. Location Length Width Area
W-4, Patel Street & Sub Street - 1, Mimbhai Tea Stole to
1 Hareshbhai Dhadhal House 150.00 4.00 600.00
’ W-4, Khataki Chowk to Saiyad Chowk to Ambedkar Bhavan (Bhadar
Road) 250.00 7.50 1875.00
3 W-4, Harbhole Farsan to Jalaram Temple, Nagina Masjid, Khataki
Chowk, Civil Hospital 380.00 7.50 2850.00
Total :- 780.00 5325.00

Consl. Engineer
"DESIGN POINT"
Amreli

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan




JASDAN NAGARPALIKA - JASDAN

DIST. : RAJKOT

SCHEME :- 15TH FINANCE GRANT (YEAR-2023-24)
NAME OF WORK :- CONSTRUCTION WORK OF PAVER BLOCK ROAD

Location :- As Per Location Chart, At- Jasdan

SCHEDULE -"B-11"

21

PERCENTAGE RATE TENDER

Item No. & Description

Quantity

Rate

Per

Amount

Item No. 1

Dismentaling tiled of stone floors laid in mortar including stacking of
serviceable materilas and disposal of unserviceable materials with all lead
and lift.

3195.00

51.45

Sgmit.

1,64,382.75

Item No. 2

Providing and laying cement concrete 1:3:6 ( 1 cement : 3 coarse sand : 6
Machine cut stone aggregate 40mm nominal size ) and curring complete
including cost of formwork in (a) Foundation and plinth

213.00

3260.28

Cumt.

6,94,439.64

Item No. 3

Providing and fixing pre-cast Rubber Dye / steel Dye inter locking concrete
block 60mm thick with grade of concrete M300 pnumatic compressed /
vibrated mechanically and as per approved design Confirming to IS 15658 :
2006 including 35 mm Sand layer for levelling and filling the joint with sand
in proper line and level as per guidlines of IRC : SP 63-2018 etc. Complete.

2130.00

705.12

Sgmit.

15,01,905.60

Item No. 4

Providing and fixing Re Fitting of pre-cast Rubber Dye / steel Dye inter
locking concrete block 60mm thick with grade of concrete M300 pnumatic
compressed / vibrated mechanically and as per approved design
Confirming to 1S 15658 : 2006 including 35 mm Sand layer for levelling and
filling the joint with sand in proper line and level as per guidlines of IRC : SP
63-2018 etc. Complete.

1065.00

324.23

3,45,304.95

Item No. 5

Providing cement vata (10cm. x 10 cm. size) quarter round in cement
mortar 1:1 including neat cement finishing, watering etc. complete.

145.00

24.28

3,520.60

Total Amounts Rs

27,09,553.54

Stamp with Signature of Contractor

Consl.Engineer
"DESIGN POINT"
Amrel

Chief Officer
Jasdan Nagarpalika
Jasdan

Municipal Engineer
Jasdan Nagarpalika
Jasdan

President
Jasdan Nagarpalika
Jasdan
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