

## ಕರ್ನಾಟಕ ಸರ್ಕಾರ

ಕಡತ ಸಂಖ್ಯೆ:ಕಾಯೋಮೋಶಿ/ಎ2/RCCP/ಇ-  
ಟೆಂಡರ್/ಸಿಆರ್-16/2026-27



ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿಗಳ ಕಛೇರಿ,  
ಕಾರ್ಯಯೋಜನೆ ಮತ್ತು ಮೋಜಣಿ,  
ಶಿವಮೊಗ್ಗ-577 204

ದೂರವಾಣಿ ಸಂಖ್ಯೆ: 08182-250785

ಇ-ಮೇಲ್:

[cfworkingplansmg@gmail.com](mailto:cfworkingplansmg@gmail.com)

ಸ್ಥಳ: ಶಿವಮೊಗ್ಗ

ದಿನಾಂಕ: 19.06.2026

### ಸಂಕ್ಷಿಪ್ತ ಇ-ಟೆಂಡರ್ ಪ್ರಕಟಣೆ

(KPPP ಪೋರ್ಟಲ್ ಮೂಲಕ ಮಾತ್ರ)

ಈ ಮೂಲಕ ಸಾರ್ವಜನಿಕರಿಗೆ ತಿಳಿಸುವುದೇನೆಂದರೆ, ಸಹಾಯಕ ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿ, ಕಾರ್ಯಯೋಜನೆ ಮತ್ತು ಮೋಜಣಿ, ಶಿವಮೊಗ್ಗ ಇವರು "Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogga, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 2026-27", ಕಾಮಗಾರಿಗಳ ಅನುಷ್ಠಾನಕ್ಕಾಗಿ ಕರ್ನಾಟಕ ಲೋಕೋಪಯೋಗಿ ಇಲಾಖೆಯ ಸಕ್ಷಮ ಪ್ರಾಧಿಕಾರದಿಂದ 4 ನೇ ದರ್ಜೆಯ / ಮೇಲ್ಪಟ್ಟ ದರ್ಜೆಯ ಪರವಾನಗಿ ಹೊಂದಿರುವ ಅರ್ಹ ಗುತ್ತಿಗೆದಾರರಿಂದ KPPP ಪೋರ್ಟಲ್ (<https://kppp.karnataka.gov.in>) ಮೂಲಕ ದಿನಾಂಕ: 06.07.2026 ರವರೆಗೆ ರವರೆಗೆ ಇ-ಟೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಲಾಗಿದ್ದು, ಇಚ್ಛೆಯುಳ್ಳವರು ತಮ್ಮ ತಾಂತ್ರಿಕ ಮತ್ತು ಆರ್ಥಿಕ ಬಿಡ್‌ಗಳನ್ನು KARNATAKA PUBLIC PROCUREMENT PORTAL (<https://kppp.karnataka.gov.in>) ಮೂಲಕ ಸಲ್ಲಿಸಬಹುದಾಗಿದೆ ಮತ್ತು ಹೆಚ್ಚಿನ ಮಾಹಿತಿಯನ್ನು ಅಂತರ್ಜಾಲದಲ್ಲಿ ಪಡೆಯಬಹುದಾಗಿದೆ.

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
1	<p><b>SO NO: 02/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40197</b></p>	10	67674.00	846.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	SC

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
2	<p><b>SO NO: 05/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40203</b></p>	18	121811.00	1523.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	ST
3	<p><b>SO NO: 08/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40208</b></p>	18	121811.00	3046.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	CAT-I
4	<p><b>SO NO: 34/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40211</b></p>	35	236854.00	5922.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	OTHERS
5	<p><b>SO NO: 36/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40215</b></p>	40	270691.00	6768.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	OTHERS



SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
6	<p><b>SO NO: 38/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40219</b></p>	18	121811.00	3046.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	OTHERS
7	<p><b>SO NO: 53/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40223</b></p>	40	270691.00	6768.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	OTHERS
8	<p><b>SO NO: 55/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40224</b></p>	19	128577.00	3215.00	As per KPPP-Portal	Within 31.12.2026	EWPRTI	CAT-I
9	<p><b>SO NO: 66/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40225</b></p>	41	277459.00	3469.00	As per KPPP-Portal	Within 31.12.2026	D&P	SC

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
10	<p><b>SO NO: 67/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Devallkunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40227</b></p>	44	297760.00	7444.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
11	<p><b>SO NO: 68/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40229</b></p>	19	128577.00	1608.00	As per KPPP-Portal	Within 31.12.2026	D&P	SC
12	<p><b>SO NO: 69/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40235</b></p>	14	94743.00	1185.00	As per KPPP-Portal	Within 31.12.2026	D&P	SC
13	<p><b>SO NO: 73/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40237</b></p>	39	263924.00	6598.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS



SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
14	<p><b>SO NO: 71/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40239</b></p>	28	189483.00	4737.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
15	<p><b>SO NO: 61/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Albady Block Bit III A &amp; B</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40240</b></p>	10	67674.00	1692.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
16	<p><b>SO NO: 64/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Albady Block II</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40241</b></p>	19	128577.00	3215.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)
17	<p><b>SO NO: 76/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Subramanya Block in Inakidu Village</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40244</b></p>	20	135345.00	3384.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)
18	<p><b>SO NO: 96/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Kukvada-Ubrani State Forest</b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi &amp; Tarikere Range of Bhadravathi Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40247</b></p>	92	622590.00	15565.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
19	<p><b>SO NO: 115/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Shedgar SF Block-I</b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40248</b></p>	51	345130.00	8629.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
20	<p><b>SO NO: 116/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Ubburu RF Block-I &amp; II</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40251</b></p>	18	121811.00	3046.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
21	<p><b>SO NO: 118/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Ubburu MF</b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40252</b></p>	30	203019.00	5076.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
22	<p><b>SO NO: 120/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Hunasavalli MF</b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40253</b></p>	70	473711.00	11843.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)



SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
23	<p><b>SO NO: 124/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Nandi MF</b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40254</b></p>	9	60905.00	1523.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
24	<p><b>SO NO:126/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Mahishi MF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40255</b></p>	50	338364.00	8459.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
25	<p><b>SO NO: 139/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Kidu Bhagimale Block</b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40256</b></p>	73	494011.00	12351.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
26	<p><b>SO NO: 128/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Talagadde MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40257</b></p>	20	135345.00	1692.00	As per KPPP-Portal	Within 31.12.2026	D&P	ST

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
27	<p><b>SO NO: 130/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Tyavagodu MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40258</b></p>	40	270691.00	6768.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
28	<p><b>SO NO: 132/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Ankaravalli MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40259</b></p>	20	135345.00	1692.00	As per KPPP-Portal	Within 31.12.2026	D&P	ST
29	<p><b>SO NO: 134/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Guddadahosalli SF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40260</b></p>	40	270691.00	6768.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)
30	<p><b>SO NO: 136/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Gunjanuru SF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40261</b></p>	50	338364.00	8459.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS



SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
31	<p><b>SO NO: 138/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40262</b></p>	10	67674.00	1692.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS
32	<p><b>SO NO: 144/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40263</b></p>	41	277459.00	3469.00	As per KPPP-Portal	Within 31.12.2026	D&P	SC
33	<p><b>SO NO: 146/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of <b>55</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40264</b></p>	55	372200.00	4653.00	As per KPPP-Portal	Within 31.12.2026	D&P	SC
34	<p><b>SO NO: 148/2026-27 Dated:05.06.2026</b></p> <p>Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.</p> <p><b>Tender No: KFD/2026-27/OW/WORK_INDENT40265</b></p>	14	94743.00	2369.00	As per KPPP-Portal	Within 31.12.2026	D&P	OTHERS

SL. No	Work estimate number & Nature of Work	No of RCC Pillars	Estimated value of Work (in Lakhs) (Excluding GST%) (Rs)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Cost of Document (Rs.)	Period of Completion	Budget Head	Reservation Category
35	<b>SO NO: 150/2026-27 Dated:05.06.2026</b> Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27. <b>Tender No: KFD/2026-27/OW/WORK_INDENT40266</b>	20	135345.00	3384.00	As per KPPP-Portal	Within 31.12.2026	D&P	CAT-II(A)
36	<b>SO NO: 165/2026-27 Dated:06.06.2026</b> Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27. <b>Tender No: KFD/2026-27/OW/WORK_INDENT40267</b>	38	257156.00	6429.00	As per KPPP-Portal	Within 31.12.2026	CAMPA SCAF	OTHERS
		1173	7938016.00					

1.ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು KPPP-ಪೋರ್ಟಲ್ (<https://kppp.karnataka.gov.in>) ನಲ್ಲಿ ಪಡೆಯಬಹುದಾಗಿದ್ದು, ಟೆಂಡರ್‌ಗಳನ್ನು ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: **06.07.2026 ಸಮಯ 04.00 ಗಂಟೆ.**

2.ತಾಂತ್ರಿಕ ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: **07.07.2026 ಸಮಯ 04.30 ಗಂಟೆ.**

3.ಆರ್ಥಿಕ ಬಿಡ್ ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: **08.07.2026 ಸಮಯ 04.35 ಗಂಟೆ. ಅಥವಾ ತಾಂತ್ರಿಕ ಬಿಡ್‌ನ ಮೌಲ್ಯಮಾಪನದ ನಂತರ.**

4.ಹೆಚ್ಚಿನ ಮಾಹಿತಿ ಬೇಕಾದಲ್ಲಿ ಗುತ್ತಿಗೆದಾರರು ಈ ಕೆಳಸಹಿದಾರರನ್ನು ಕಛೇರಿಯ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಖುದ್ದಾಗಿ ಅಥವಾ ದೂರವಾಣಿ ಮುಖಾಂತರ ಸಂಪರ್ಕಿಸಬಹುದಾಗಿದೆ.



(ಜ್ಞಾನಿನಂದ ಎಸ್)

ಸಹಾಯಕ ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿ  
ಹಾಗೂ ಟೆಂಡರ್ ಆಹ್ವಾನಿಸುವ ಪ್ರಾಧಿಕಾರಿ,  
ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿಗಳ ಕಛೇರಿ  
ಕಾರ್ಯಯೋಜನೆ ಮತ್ತು ಮೋಜಣಿ, ಶಿವಮೊಗ್ಗ



## ಕರ್ನಾಟಕ ಸರ್ಕಾರ

ಕಡತ ಸಂಖ್ಯೆ:ಕಾಯೋಮೋಶಿ/ಎ2/RCCP/ಇ-  
ಟೆಂಡರ್/ಸಿಆರ್-16/2026-27



ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿಗಳ ಕಛೇರಿ,  
ಕಾರ್ಯಯೋಜನೆ ಮತ್ತು ಮೋಜಣಿ,  
ಶಿವಮೊಗ್ಗ-577 204  
ದೂರವಾಣಿ ಸಂಖ್ಯೆ: 08182-250785  
ಇ-ಮೇಲ್:

[cfworkingplansmg@gmail.com](mailto:cfworkingplansmg@gmail.com)

ಸ್ಥಳ: ಶಿವಮೊಗ್ಗ  
ದಿನಾಂಕ: 19.06.2026

**E-TENDERS FOR THE WORK OF “CONSTRUCTION OF RCC PILLARS OF SPECIFIED DIMENSIONS, AT THE GIVEN LOCATIONS ALONG THE SURVEYED NOTIFIED FORESTS FOR THE PURPOSE OF BOUNDARY DEMARCATION IN THE DIVISIONS OF SHIVAMOGGA, BHADRAVATHI, SAGARA, MANGALORE, KUNDAPURA AND KUDREMUKH WILDLIFE DURING THE YEAR 2026-27”**

SL. No	Details of Tender	Tender Indent Number
1	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40197</b>
2	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40203</b>
3	Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40208</b>
4	Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40211</b>
5	Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40215</b>
6	Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40219</b>
7	Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40223</b>



8	Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40224</b>
9	Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40225</b>
10	Demarcation of Surveyed Boundary of <b>Devallkunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40227</b>
11	Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40229</b>
12	Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40235</b>
13	Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40237</b>
14	Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40239</b>
15	Demarcation of Surveyed Boundary of <b>Albady Block Bit III A &amp; B</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40240</b>
16	Demarcation of Surveyed Boundary of <b>Albady Block II</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40241</b>
17	Demarcation of Surveyed Boundary of <b>Subramanya Block in Inakidu Village</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40244</b>
18	Demarcation of Surveyed Boundary of <b>Kukvada-Ubrani State Forest</b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi & Tarikere Range of Bhadravathi Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40247</b>



19	Demarcation of Surveyed Boundary of <b>Shedgar SF Block-I</b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40248</b>
20	Demarcation of Surveyed Boundary of <b>Ubburu RF Block-I &amp; II</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40251</b>
21	Demarcation of Surveyed Boundary of <b>Ubburu MF</b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40252</b>
22	Demarcation of Surveyed Boundary of <b>Hunasavalli MF</b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40253</b>
23	Demarcation of Surveyed Boundary of <b>Nandi MF</b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40254</b>
24	Demarcation of Surveyed Boundary of <b>Mahishi MF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40255</b>
25	Demarcation of Surveyed Boundary of <b>Kidu Bhagimale Block</b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40256</b>
26	Demarcation of Surveyed Boundary of <b>Talagadde MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40257</b>
27	Demarcation of Surveyed Boundary of <b>Tyavagodu MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40258</b>
28	Demarcation of Surveyed Boundary of <b>Ankaravalli MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40259</b>
29	Demarcation of Surveyed Boundary of <b>Guddadahosalli SF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40260</b>
30	Demarcation of Surveyed Boundary of <b>Gunjanuru SF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40261</b>



31	Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40262</b>	
32	Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40263</b>	
33	Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of <b>55</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40264</b>	
34	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40265</b>	
35	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40266</b>	
36	Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	<b>Tender No: KFD/2026-27/OW/WORK_INDENT40267</b>	
PROCUREMENT ENTITY		:	Karnataka Forest Department
TENDER INVITING AUTHORITY		:	Assistant Conservator of Forests, O/o The Conservator of Forests, Working Plan and Survey, Shimoga
PUBLISHED DATE		:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
PRE-BID MEETING DATE, TIME		:	Not required
PLACE OF PRE-BID MEETING		:	Not required
Mail ID/ADDRESS TO REQUEST CLARIFICATIONS		:	<a href="mailto:cworkingplan@gmail.com">cworkingplan@gmail.com</a> Conservator of Forests, Working Plan and Survey, alkola, Shimoga Pincode:577204, Tel No:08182-250785
CONTACT PERSON		:	Gnanananda.S Assistant Conservator of Forests, O/o The Conservator of Forests, Working Plan and Survey, Shimoga
LAST DATE & TIME FOR TENDER QUERIES/CLARIFICATION		:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )



LAST DATE & TIME FOR SUBMISSION OF TENDERSONLINE IN KARNATAKA PUBLIC PROCUREMENT PORTAL	:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
DATE & TIME FOR OPENING OF TECHNICALTENDER ONLINE IN KARNATAKA PUBLIC PROCURMENT PORTAL	:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
DATE & TIME FOR OPENING OF FINANCIAL TENDERSONLINE IN KARNATAKA PUBLIC PROCUREMENT PORTAL	:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
ADDRESS FOR COMMUNICATION	:	<a href="mailto:cworkingplan@gmail.com">cworkingplan@gmail.com</a> Conservator of Forests, Working Plan and Survey, alkola, Shimoga Pincode:577204, Tel No:08182-250785
AMOUNT PUT TO TENDER (ESTIMATED CONTRACT VALUE - EXCLUDING GST)	:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
AMOUNT OF EARNEST MONEY DEPOSIT	:	As per KPPP- Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
VALIDITY OF TENDER:	:	90 Days from the last date for Submission of Tenders

## SECTION-I INVITATION FOR TENDERS (IFT)

**No: ಕಾಯೋಮೋಶಿ/ಎ2/RCCP/ಇ-ಟೆಂಡರ್/ಸಿಆರ್-16/2026-27**

**ದಿನಾಂಕ: 19.06.2026**

1. **The Assistant Conservator of Forests, O/o The Conservator of Forests, Working Plan and Survey, Shimoga** invites tenders from eligible Forest Contractor holding PWD License Certificate (Class-IV) OR Higher issued by Competent Authority for the **“Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 206-27”**, detailed in the Table below in the Table 1.1. The tenderers' may submit tenders for any or all the works given in the Table 1.1. **Two Tender document system** as per **Rule 28 of the KTPP Rules-2000** shall be followed. The tenderers are required to submit **Technical and Financial tender** Through Karnataka Public Procurement Portal (KPPP-Procurement). The Technical Tender will be opened first and the Financial Tender containing the price tender which will be opened only if the tenderer is found to be eligible and technically qualified to execute the tendered work. The

tenderers are advised to note the eligibility and minimum qualification criteria specified in Clause 2 and 3 of the **Instructions to Tenderers**.

2. Tender documents may be downloaded free of cost from the Karnataka Public Procurement Portal (KPPP-Procurement website) (<https://kppp.karnataka.gov.in>). The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only interested Contractors who wish to participate should remit online processing fee as per Karnataka Public Procurement Portal for tender after registering in the portal. The processing fee is non-refundable.
3. Tenders must be accompanied by Earnest Money Deposit (EMD) for works as noted against them table 1.1, which will be paid online through the KPPP-procurement portal.
4. Tenders must be electronically submitted within the last date and time published in the KPPP-portal. Tenders will be opened at the time and date prescribed in the KPPP portal at the O/o **The Conservator of Forests, Working Plan and Survey, Shimoga** if the office happens to be closed on the date as specified, the tenders/covers respectively will be opened on the next working date & time at same venue.
5. All Notifications, changes, amendments to the tender document will be posted only on the Karnataka Public Procurement Portal, which shall form part of the original tender document.
6. Other details can be seen in the tender documents.

**TABLE 1.1**

Sl. No	Name of the work	Approximate Value of Work (in Rs) (Excluding GST Amount)	Earnest Money Deposit by e-payment (in Rs) (2.5% for Others, CAT-I & CAT-II(A) & 1.25% for SC & ST category)	Reservation Category	Period for Completion of the work
1	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	67674.00	846.00	SC	Within 31.12.2026
2	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	121811.00	1523.00	ST	Within 31.12.2026



3	Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	121811.00	3046.00	CAT-I	Within 31.12.2026
4	Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.	236854.00	5922.00	OTHERS	Within 31.12.2026
5	Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	270691.00	6768.00	OTHERS	Within 31.12.2026
6	Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	121811.00	3046.00	OTHERS	Within 31.12.2026
7	Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	270691.00	6768.00	OTHERS	Within 31.12.2026
8	Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	128577.00	3215.00	CAT-I	Within 31.12.2026
9	Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	277459.00	3469.00	SC	Within 31.12.2026
10	Demarcation of Surveyed Boundary of <b>Devallkunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	297760.00	7444.00	OTHERS	Within 31.12.2026

11	Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.	128577.00	1608.00	SC	Within 31.12.2026
12	Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	94743.00	1185.00	SC	Within 31.12.2026
13	Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.	263924.00	6598.00	OTHERS	Within 31.12.2026
14	Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	189483.00	4737.00	OTHERS	Within 31.12.2026
15	Demarcation of Surveyed Boundary of <b>Albady Block Bit III A &amp; B</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	67674.00	1692.00	OTHERS	Within 31.12.2026
16	Demarcation of Surveyed Boundary of <b>Albady Block II</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	128577.00	3215.00	CAT-II(A)	Within 31.12.2026
17	Demarcation of Surveyed Boundary of <b>Subramanya Block in Inakidu Village</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	135345.00	3384.00	CAT-II(A)	Within 31.12.2026
18	Demarcation of Surveyed Boundary of <b>Kukvada-Ubrani State Forest</b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi & Tarikere Range of Bhadravathi Division during 2026-27.	622590.00	15565.00	CAT-II(A)	Within 31.12.2026




19	Demarcation of Surveyed Boundary of <b>Shedgar SF Block-I</b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	345130.00	8629.00	OTHERS	Within 31.12.2026
20	Demarcation of Surveyed Boundary of <b>Ubburu RF Block-I &amp; II</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	121811.00	3046.00	OTHERS	Within 31.12.2026
21	Demarcation of Surveyed Boundary of <b>Ubburu MF</b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	203019.00	5076.00	OTHERS	Within 31.12.2026
22	Demarcation of Surveyed Boundary of <b>Hunasavalli MF</b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	473711.00	11843.00	CAT-II(A)	Within 31.12.2026
23	Demarcation of Surveyed Boundary of <b>Nandi MF</b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.	60905.00	1523.00	OTHERS	Within 31.12.2026
24	Demarcation of Surveyed Boundary of <b>Mahishi MF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	338364.00	8459.00	OTHERS	Within 31.12.2026
25	Demarcation of Surveyed Boundary of <b>Kidu Bhagimale Block</b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	494011.00	12351.00	OTHERS	Within 31.12.2026
26	Demarcation of Surveyed Boundary of <b>Talagadde MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	135345.00	1692.00	ST	Within 31.12.2026

27	Demarcation of Surveyed Boundary of <b>Tyavagodu MF</b> Reserve Forest by Construction of 40 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	270691.00	6768.00	OTHERS	Within 31.12.2026
28	Demarcation of Surveyed Boundary of <b>Ankaravalli MF</b> Reserve Forest by Construction of 20 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	135345.00	1692.00	ST	Within 31.12.2026
29	Demarcation of Surveyed Boundary of <b>Guddadahosalli SF</b> Reserve Forest by Construction of 40 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	270691.00	6768.00	CAT-II(A)	Within 31.12.2026
30	Demarcation of Surveyed Boundary of <b>Gunjanuru SF</b> Reserve Forest by Construction of 50 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	338364.00	8459.00	OTHERS	Within 31.12.2026
31	Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of 10 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	67674.00	1692.00	OTHERS	Within 31.12.2026
32	Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of 41 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	277459.00	3469.00	SC	Within 31.12.2026
33	Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of 55 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	372200.00	4653.00	SC	Within 31.12.2026
34	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of 14 RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	94743.00	2369.00	OTHERS	Within 31.12.2026



35	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	135345.00	3384.00	CAT-II(A)	Within 31.12.2026
36	Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	257156.00	6429.00	OTHERS	Within 31.12.2026
		<b>7938016.00</b>			



(Gnanananda.S)

**Assistant to Conservator of Forests  
and Tender Inviting Authority  
O/o The Conservator of Forests  
Working Plan and Survey, Shimoga**

## SECTION- II

### INSTRUCTIONS TO TENDERERS (ITT)

#### A. GENERAL

#### 1. Scope of Tender:

- The Assistant Conservator of Forests, O/o The Conservator of Forests, Working Plan and Survey, Shimoga (Referred to as **Employer**) invites tender from eligible tenderers, for the forestry works *i.e.*, "**Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 206-27**", (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (**IFT**). The tenderers may submit tenders for any or all of the works detailed in the **Table 1.1** given in IFT (Section-1). The Details of Works to be carried out as per estimate are given in below **Schedule -A**,

#### Schedule-A

The details of items of work to be carried out and the estimated cost

Sl. No	Description	Unit	Quantity	Rate (in Rs)	Amount
1	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	10	6767.400	67674.00
2	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	18	6767.277	121811.00
3	Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	18	6767.277	121811.00



4	Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.	No	<b>35</b>	6767.257	236854.00
5	Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
6	Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>18</b>	6767.277	121811.00
7	Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
8	Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>19</b>	6767.210	128577.00
9	Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>41</b>	6767.292	277459.00
10	Demarcation of Surveyed Boundary of <b>Devallkunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>44</b>	6767.272	297760.00
11	Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.	No	<b>19</b>	6767.210	128577.00

12	Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>14</b>	6767.357	94743.00
13	Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.	No	<b>39</b>	6767.282	263924.00
14	Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>28</b>	6767.250	189483.00
15	Demarcation of Surveyed Boundary of <b>Albady Block Bit III A &amp; B</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	<b>10</b>	6767.400	67674.00
16	Demarcation of Surveyed Boundary of <b>Albady Block II</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	<b>19</b>	6767.210	128577.00
17	Demarcation of Surveyed Boundary of <b>Subramanya Block in Inakidu Village</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
18	Demarcation of Surveyed Boundary of <b>Kukvada-Ubrani State Forest</b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi & Tarikere Range of Bhadravathi Division during 2026-27.	No	<b>92</b>	6767.282	622590.00
19	Demarcation of Surveyed Boundary of <b>Shedgar SF Block-I</b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>51</b>	6767.254	345130.00



20	Demarcation of Surveyed Boundary of <b><u>Ubburu RF Block-I &amp; II</u></b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>18</b>	6767.277	121811.00
21	Demarcation of Surveyed Boundary of <b><u>Ubburu MF</u></b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>30</b>	6767.300	203019.00
22	Demarcation of Surveyed Boundary of <b><u>Hunasavalli MF</u></b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	No	<b>70</b>	6767.300	473711.00
23	Demarcation of Surveyed Boundary of <b><u>Nandi MF</u></b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.	No	<b>9</b>	6767.222	60905.00
24	Demarcation of Surveyed Boundary of <b><u>Mahishi MF</u></b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	No	<b>50</b>	6767.280	338364.00
25	Demarcation of Surveyed Boundary of <b><u>Kidu Bhagimale Block</u></b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	No	<b>73</b>	6767.273	494011.00
26	Demarcation of Surveyed Boundary of <b><u>Talagadde MF</u></b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
27	Demarcation of Surveyed Boundary of <b><u>Tyavagodu MF</u></b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00

28	Demarcation of Surveyed Boundary of <b>Ankaravalli MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
29	Demarcation of Surveyed Boundary of <b>Guddadahosalli SF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
30	Demarcation of Surveyed Boundary of <b>Gunjanuru SF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>50</b>	6767.280	338364.00
31	Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>10</b>	6767.400	67674.00
32	Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>41</b>	6767.292	277459.00
33	Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of <b>55</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>55</b>	6767.272	372200.00
34	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	No	<b>14</b>	6767.357	94743.00
35	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.25	135345.00



36	Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>38</b>	6767.263	257156.00
<b>Total</b>			<b>1173</b>		<b>7938016.00</b>

- 1.2** Quantity of work proposed for the year 2026-27 under Demarcation of Notified Forest boundaries are approximate. Now, at present, the tender is called only for the sanctioned amount and the undersigned reserves the right to increase or decrease the quantity of works as per the budget allocation/availability, received from the Forest Department, under any budget head (State or Central). The successful tenderer shall be bound to execute the work at the same rate as per the work order. Which will be issued from time to time as per budget allocation.
- 1.3** The contractor should be ready to work in **Shimoga, Bhadravathi, Sagara, Mangalore, Kundapura and Kudremukh Wildlife Divisions** if any change of area is proposed the work has to be carried out as per the rate approved in work order.

## **2. Eligible Tenderers:**

- 2.1** Tenderers shall not be debarred by Employer/Karnataka Forest Department/Govt. body/PSU/Owner for future bidding due to “poor performance” or “corrupt and fraudulent practices” or any other reason in the past. Further, neither bidder nor their allied agency(ies) (as defined in the Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) should be on the banning list of Employer/Karnataka Forest Department/Govt. body/PSU/Owner.
- 2.2** Tenders from Joint ventures are not acceptable.
- 2.3** E-Tenders from persons who are convicted in court of Law for offences involving moral Turpitude in relation to his business dealing or blacklisted or insolvent or who have failed to pay Government dues will not be accepted and the Earnest Money Deposit kept by them with the tenders will be forfeited by the Deputy Conservator of Forests and Technical Assistant to the Conservator of Forests, Working Plan and Survey, Shimoga. If during the course of contract operations it is revealed that the Contractor is a person convicted in a Court of Law for offences involving moral turpitude in relation to his business or blacklisted or insolvent or

has failed to pay Government dues, the contract shall be liable to be cancelled forthwith and the contractor shall have no claim whatsoever on the deposit kept by him which will be forfeited by the Deputy Conservator of Forests and Technical Assistant to the Conservator of Forests, Working Plan and Survey, Shimoga or for payments, if any due to him in respect of work already carried out by him or compensation for cancellation of the contract.

2.4 Defaulters and blacklisted persons shall not be eligible to participate.

2.5 Additional restrictions may also be imposed on the eligibility of the bidders in accordance with the directions of Government of Karnataka from time to time.

2.6 Conditions for submission of Tenders by a Tenderer from a Country which shares Land Border with India

(i) Any Bidder from a country which shares a land with India will be eligible to bid in this Tender only if the Bidder is registered with the Competent Authority. "Bidder" (including the term 'tenderer', 'consultant' or 'service provider' in certain contexts) means any person or firm or company. Including any member of a consortium or joint venture (that is an association of several persons, or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore. Including any agency branch or office controlled by such person. Participating in a procurement process.

(ii) "Bidder from a country which shares a land border with India" for the purpose of this Tender means:

(a) An entity incorporated, established or registered in such a country; or

(b) A subsidiary of an entity incorporated, established or registered in such a country; or

(c) An entity substantially controlled through entities incorporated, established or registered in such a country; or

(d) An entity whose beneficial owner is situated in such a country; or

(e) An Indian (or other) agent of such an entity; or

(f) A natural person who is a citizen of such a country; or

(g) A consortium or joint venture where any member of the consortium or joint venture falls under any of the above.

(iii) The beneficial owner for the purpose of above clause will be as under:

(a) In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, whether acting alone or together, or through one or more juridical person, has



a controlling ownership interest or who exercises control through other means. Explanation-

- (i) Controlling ownership interest" means ownership of or entitlement to more than twenty- five percent of shares or capital or profits of the company;
- (ii) "Control" shall include the right to appoint majority of the directors or to control the management or policy decisions including by virtue of their share holding or management rights or shareholder's agreements or voting agreements;
- (b) In case of a partnership firm. The beneficial owner is the natural person(s) who, whether acting alone or together. or through one or more juridical person, has ownership of entitlement to more than fifteen percent of capital or profits of the partnership;
- (c) In case of an unincorporated association or body of individuals. The beneficial owner is the natural person(s). who. whether acting alone or together. or through one or more juridical person. has ownership of or entitlement to more than fifteen percent of the property or capital or profits of such association or body of individuals;
- (d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial owner is the relevant natural person who holds the position of senior managing official:
- (e) In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural person exercising ultimate effective control over the trust through a chain of control or ownership.
- (iv) An Agent is a person employed to do any act for another. Or to represent another in dealings with third person.
- (v) A certificate for having read the above clauses is required to be submitted/ uploaded by the Tenderer separately in the prescribed format at Format 3

### **3. Qualification of the Tenderer:**

- 3.1** The Tenderer should establish their competence and capacity based on the following qualification criteria (the "Qualification Criteria"). The qualification information should be submitted in the format prescribed for qualification information of tenderer.
- 3.2** To qualify for award of this Contract each tenderer in his name should have in the last five years (i.e. 2021-22 to 2025-26)

**(a) (i) For Others Category (including Cat-I & Cat-IIA) :** achieved in at least two financial years a minimum financial turnover of Rs..... (usually not less than the two times of estimated annual payments in this contract).

**(ii) For SC & ST Category :** Since no minimum Financial turnover fixed, Registration Certificate/Licence in the appropriate class is sufficient.

**(b) (i) For Others Category (including Cat-I & Cat-IIA) :** Satisfactorily completed (at least 50% of the contract, as a prime contractor for similar works in **Any Civil Engineering /Construction Works** of value not less than Rs.....

**(ii) For SC & ST Category :** Since there is no mandatory for Satisfactory Completion of Works, Registration Certificate/Licence in the appropriate class is sufficient.

### **3.3 Each Tenderer should further demonstrate:**

#### **For SC/ST & Others Categories (including Cat-I & Cat-IIA) :**

**(a) Availability of owning the following Key and critical equipments for this work:**

- i. Prismatic Compass -02 Nos
- ii. GPS (Global Positioning System) Instruments giving accuracy of 1 to 2 mtrs-2 Nos
- iii. Steel Scaffolding Plates of medium duty for RCC Pillar Molding- 10 Sets.
- iv. Concrete Mixer machine.

#### **For Other Categories (including Cat-I & Cat-IIA) :**

**(b)** Liquid assets and /or availability of credit facilities of not less than 30% of amount of contract (Credit lines / letter of credit/ certificate) from Nationalized Banks for meeting the fund requirement *etc.* in the below given format.

#### **Bankers Certificate (On banks letter head)**

This is to certify that Mr.M/s----- (Name of the contractor) having his/their registered/administrative office at ----- is a customer of our Bank and is/ are engaged in ----- (nature of activity) if the said customer is allotted/ awarded with ----- (brief details of works), We may extend credit facilities upto Rs.----- Lakh, to meet his,/their working capital requirements toward the execution of the said work order as per the loan policy of the Bank.

Sd/-

Name of the Senior Bank Manager, -----

Name of the Bank,-----

Address-----

**3.4 Even though the tenderers meet the above criteria, they are subject to be disqualified if they have:**

- a) Made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or (*based on the past experience,*



*even after getting the work order or even after initiating the work in the field, the work order will be withdrawn)*

- b) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures *etc.*; and/or
- c) Participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification.

( Sub-contractors' experience and resources shall not be considered in determining the tenderer compliance with the qualifying criteria as stated in 3.1 and 3.2 above).

- d) Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:

**[i] For Others & CAT-I & CAT-II(A) Categories: Assessed available tender capacity=(A\*N\*2.5-B)  
(As per Government Order No.FD 4 PCL 2008, Bangalore dated: 14.10.2008)**

**(ii) For SC & ST Categories: Assessed available tender capacity=(A\*N\*5-B)  
(As per Government Order No.FD 611 EXP-12/2023, Bangalore dated: 03.02.2024)**

Where,

A = Maximum value of Any Civil Engineering /Construction works executed in any one year during the last five years (*updated to 2025-26 price level*) taking into account the completed as well as works in progress. (Value in lakhs)

N= Number of years prescribed for completion of the works for which Tenders are invited

B= Value, at 2026-27 price level of existing commitments and on-going works to be Completed during the next **6 months**.

***Note:** The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of a Deputy Conservator of Forests / Executive Engineer or equivalent*

#### **4. One Tender per Tenderer**

- 4.1** Each tenderer shall submit only one tender for one work. (A tenderer who submits or participates in more than one tender for a work, shall cause all the proposals of the Tenderer's participation to be disqualified).

**5. Cost of Tendering:**

- 5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Employer will in no case be responsible and liable for those costs.

**6. Site Visit:**

- 6.1 The Tenderer at his/her own responsibility and risk is encouraged to visit and examine the Site of Works and its surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for execution of the works. The cost of visiting the Site shall be at the Tenderer's own expense.

## **B.TENDER DOCUMENTS**

**7. Content of Tender documents:**

- 7.1 The Tenderer should go through the Tender Document and submit the Technical/Financial Tenders only through the e-Procurement portal. Technical details of the work are given as Schedule-A in 1.1.

**8. Clarification of Tender documents:**

- 8.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address indicated in the invitation to tender. The Employer will respond to any request for clarification which he receives earlier than **7 days** prior to the deadline for submission of tenders. Copies of the Employer's response may be emailed to all prospective bidders or uploaded on e-portal (As convenient to Employer) regarding the tender documents, including a description of the enquiry but without identifying its source.

**9. Amendment of Tender documents:**

- 9.1 Before the deadline for submission of tenders, the TIA may modify the tender documents by issuing addendum/corrigendum.
- 9.2 Any addendum thus issued shall be part of the tender documents and shall be published on Karnataka Public Procurement Portal.



9.3 To give prospective tenderers reasonable time in which to take an addendum into account in preparing their tenders, the TIA shall extend as necessary the deadline for submission of tenders and will be published in Karnataka Public Procurement Portal.

## **C.PREPARATION OF TENDERS**

### **10. Documents comprising the Tender:**

10.1 The tender submitted by the Tenderer shall be in two covers and shall contain

The documents as follows:

#### **10.1.1 First electronic document (Technical);**

#### **10.1.1 First electronic document (Technical);**

- a. Document indicating payment of EMD.
- b. Qualification Information as per formats given in **Format- 1.**
- c. Class-IV PWD Contractor Licence OR Higher (issued from any Competent Authority)
- d. Copy of Aadhar Card.
- e. Copy of PAN.
- f. Copy of GSTIN.
- g. Income Tax Returns of past three years (2023-24 to 2025-26)
- h. Permanent Address.
- i. Copies of GST Returns of past three years (2023-24 to 2025-26)
- j. Document for Similar work -experience (Clause 3.2.b) in **Format-1.**
- k. All required Qualification information & Certificate/documents as per Clause 3 of the

#### **Section-II (ITT).**

(Note: (1) Tenderer belong to the Other Categories (including Category I & II-A ) shall verify for the enclosure / submission of required technical documents by referring the Checklist provided in **Annexure-A** of this Notification.

(2) Tenderer belong to the SC/ST Categories, Shall verify for the enclosure / submission of required technical documents by referring the Checklist provided in **Annexure-B** of this Notification.

(3) Tenderer shall not furnish the financial tender along with the Technical Tender. A Technical Tender containing any financial information of the financial tender shall be declared as non-responsive.)

#### **10.1.2 Second electronic document (Financial)**

- (a) Financial Tender to be provided in the slot in the Karnataka Public Procurement Portal (Sample format is given in **Format -2** of this tender document)

#### **11. Tender Prices**

11.1 The Tenderer shall submit Financial-Tender in terms of percentage cost (in two decimal values), above or below or at estimated rate, with respect to the Estimated Amount.

11.2 The Financial-bid quoted by the Tenderer shall include all duties, taxes (excluding GST), and other levies payable by the contractor under this contract. While releasing the payment to the contractor, Employer may deduct GST and other statutory deductions and remit the same on behalf of the Contractor.

11.3 The Prices quoted by the Tenderer shall be fixed for the duration of the Contract and shall not be subject to adjustment on any account.

11.4 Submission of scanned copies of Financial Tender will not be considered for evaluation and the same will be rejected.

#### **12. Tender validity**

12.1 Tenders shall remain valid for a period not less than ninety days after the last date for tender submission in Clause-15.1. A tender valid for a shorter period shall be rejected as non responsive.

12.2 Before the expiry of original validity period, the Tender Inviting Authority may solicit tenderers consent to an extension of the period of validity. The request and the responses there to shall be made in writing or by e-mail through Karnataka Public Procurement Portal. The Earnest Money Deposit provided shall be suitably extended. A Tender may refuse the request without forfeiting its Earnest Money Deposit. A Tender granting the request will not be required or permitted to modify its Tender.

12.3 In Case, the last day on which the tender are remain to valid falls on/ subsequently declared holiday are closed day for the Tender Inviting Authority, the tender validity shall automatically deemed to be extended to the next working day.

#### **13. Earnest Money Deposit**

13.1 The Tenderer shall furnish, as a part of his tender, Earnest Money Deposit (EMD) as specified in the Karnataka Public Procurement Portal

13.2 Any Tender not accompanied by required EMD as indicated in Karnataka Public Procurement Portal shall be rejected as non- Responsive.



13.3 Instruments having fixed validity issued as EMD shall be valid for 45 days beyond the validity of the tender.

13.4 The EMD Submitted will be returned/ refunded through Karnataka Public Procurement Portal without any interest as below:

(a) To the successful Tenderer, upon the Tenderer executing the Contract and furnishing of the Performance Security Deposit

(b) To the unsuccessful Tenderer, as promptly as possible and in any case within 30 (thirty) days from the date of declaration of the successful tenderer by the Tender Inviting Authority.

© In the event of rejection of all tenders or cancellation of Tender process by the Tender Inviting Authority, within 15(fifteen) days of such cancellation of Tender.

13.5 The EMD shall be forfeited under the following conditions:

(a) if a tenderer withdraws its Tender during the Tender Validity Period specified in this Tender Document and /or extended period of validity.

(b) if the successful Tenderer fails or refuse to:

(i) sign the Contract within the period specified in accordance with ITT Clause 27.4 or

(ii) Furnish Performance Security Deposit in accordance with ITT Clause 28.1

(iii) In case a Tenderer is under order of debarment from participating in a Tender in accordance with Clause 29 or 30 of ITT.

#### **14. Format and signing of Tender:**

14.1 Tenderer shall submit the Bid electronically on Karnataka Public Procurement portal, within submission date and time, in the format specified in this document. The Tenders that are received in the required formats and complete in all respects are considered for evaluation. Incomplete/ conditional/ alternative tender shall be liable for rejection as non-responsive.

14.2 The Tender shall contain no alterations or additions, except those to comply with instructions issued by the TIA, or as necessary to correct errors made by the Tenderer, in which case such corrections shall be initiated by the person signing the Tender.

### **D.Submission of Tenders**

#### **15. Deadline for the submission of tenders:**

15.1 Tenderer shall submit the Tender online on the Karnataka Public Procurement Portal before the last date and time as specified in the NIT.

15.2 The TIA may extend the last date & time for submission of tenders by issuing an amendment in accordance with Clause 9.3 in which case all the rights and obligations of the Tender Inviting Authority and Tenderers previously subject to the original deadline will then be subject to the new deadline.

**16. Late Tenders:**

16.1 It shall be the responsibility of the Tenderer to ensure that their Tender is submitted in complete manner on Karnataka Public Procurement Portal within the last date and time specified for the submission of Tender. The Tender Inviting Authority will not be held responsible for technical glitches and internet connectivity issues confronted by Tenderers in uploading their Tender or for any failure on part of the rejection of Tenders by Karnataka Public Procurement Portal for whatsoever reasons. No correspondence shall be entertained in this regard.

**17. Modification & Withdrawal of Tenders:**

17.1 The Tenderer may modify the contents of the Technical Tender or Financial Tender or withdraw its Tender prior to deadline for submission of Tender in Karnataka Public Procurement Portal.

17.2 No Tender may be modified after the deadline for submission of Tenders.

17.3 Withdrawal or modification of the tender between the deadline for submission of tenders and the expiration of the original period of tender validity or extended period of validity may result in forfeiture of the Earnest Money Deposit.

## **E. Tender Opening and Evaluation**

**18. Opening of Technical Bid:**

18.1 List of submitted Tender termed as RECEIVED and list of incomplete Tenders termed as DRAFT shall be displayed in Karnataka Public Procurement Portal. All Tender payments successfully received shall be displayed. Only the Tenders which have been submitted in Karnataka Public Procurement Portal and whose Tender payments were successfully received in Karnataka Public Procurement Portal shall be opened. The name of Tenderer shall be published in the Karnataka Public Procurement Portal.

18.2 First electronic document containing Technical Tender shall be opened first in the Karnataka Public Procurement Portal at the designated date and time, without requiring the presence of the Tenderer(s). In the event of the specified date of Technical Tender opening being



declared a holiday, the Technical Tender shall be opened at the appointed time on the next working day.

18.3 Second electronic document containing the Financial tenders of only the technically qualified tenderers will be opened at the appointed time and date. In the event of the specified date of second electronic document opening being declared a holiday for TIA, the second electronic document will be opened at the appointed time on the next working day.

## **19. Process to be Confidential**

19.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to be successful Tenderer has been announced. Any effort by a Tenderer to influence the Authority's processing of Tenders or award decisions may result in the rejection of his Tender.

## **20. Clarification of Tenders**

20.1 To assist in examination, evaluation & comparison of Tenders, the TIA may, at his/her discretion, ask any Tenderer for clarification of his/her Tender, including breakdowns of unit rates. The request for clarification & the response shall be in writing or by cable, but no change in the price or substance of the Tender shall be sought, offered, or permitted.

20.2 Subject to sub-clause 20.1, no Tenderer shall contact the TIA on any matter relating to its Tender from the time of the Tender opening to the time the contract is awarded. Any additional information shall be communicated in writing/email only.

20.3 Any effort by the Tenderer to influence the TIA in the Tender evaluation, Tender comparison or contract award decisions may result in the rejection of the Tender.

## **21. Examination of Tenders and determination of responsiveness**

21.1 The TIA shall cause initial examination of the tenders to determine their substantial responsiveness for which the following factors shall be considered

- i) Whether the Tenderer meets the eligibility criteria laid down in the Tender Document.
- ii) Whether the crucial documents have been duly signed
- iii) Whether the requisite Earnest Money Deposit has been furnished
- iv) A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tender documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or

performance of the works, (b) which limits in any substantial way, inconsistent with the Tender documents, Procurement Entity rights or the Tender's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders.

21.2 If a Tender is not substantially responsive, it will be rejected, and may not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

## **22. Evaluation and Comparison of Tenders**

22.1 The Tender Accepting Authority may constitute a Tender Scrutiny Committee as it deems fit to carry out scrutiny and evaluation of Tenders strictly in accordance with the evaluation criteria indicated in Clause 3 of the ITT

22.2 Tenderer whose Technical Tenders are adjudged as responsive in terms of Clause 21 and qualification in terms with clause 3 will be declared as qualified Tenderer (Qualified Tenderer). If a Tenderer does not fulfill the eligibility and qualification criteria prescribed above, the Tenderer shall be disqualified. The Financial Tenders of only the qualified Tenderer shall be considered for opening and further evaluation.

22.3 The right to accept or reject any variation, deviation, or alternative offer is reserved. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the Tender documents or otherwise result in unsolicited benefits shall not be taken into account in Tender evaluation.

24.4 If the tender of the successful tenderer is seriously unbalanced in relation to the estimate of the cost of the work to be performed under the contract, which may require the tenderer to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, if require that the amount of the performance security set forth in clause 29 be increased at the expense of the successful Tenderer to a level sufficient to protect against financial loss in the event of default of the successful completion of work under the contract.

24.5 After opening the Financial Tenders, TIA shall compare the tenders offered by different tenderers excluding GST.

24.6 In case more than one tenderer quotes the same lowest rate, the tenderer having higher turn over shall be preferred.



## **F. Award of Contract**

### **25. Preparation of evaluation report and Award of Contract**

25.1 The system shall auto generate a statement of evaluation of the tenders with comparative statement for Tender Inviting Authority.

25.2 The detailed evaluation report shall be prepared in accordance with the eligibility and qualification criteria which shall be considered by the Tender Accepting Authority for taking a final decision on the Tender.

25.3 After evaluation of Tenders, the order of acceptance of Tender along with the comparative statement shall be uploaded in the Karnataka Public Procurement Portal.

25.4 The Contract will be awarded to the successful Tenderer whose Tender has been determined to be substantially responsive and has been determined as the lowest evaluated tender, provided further that the Tenderer is determined to be qualified to perform the Contract satisfactorily.

### **26. Acceptance of any Tender and to reject any or all Tender**

26.1 The Tender Acceptance Authority reserves the right to accept or reject any tender, and to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the Tender Acceptance Authority's action and such action shall also be caused to be published in the Karnataka Public Procurement Portal.

### **27. Publication of Award and Signing of Contract**

27.1 The Tenderer whose Tender has been accepted will be notified by the Tender Inviting Authority Prior to expiration of Tender Validity Period through Karnataka Public Procurement Portal or through e-mail/letter to the successful Tenderer. This Letter of Intent (LOI) generated in the Karnataka Public Procurement Portal will state the sum that the Department will pay the Contractor in consideration of execution, completion and maintenance of works by the Contractor as prescribed by the Contract (herein after and in the "Contract Price". The Contract price includes the amount quoted by the Contractor+ GST). The Tenderer, shall confirm acceptance by returning a signed copy of the Letter of Intent through Karnataka Public Procurement Portal and e-mail.

27.2 The notification of award will constitute the formation of the Contract, subject to the furnishing of Performance Security deposit in accordance with the provisions of Clause 28.

27.3 Upon the successful Tenderer's furnishing of Performance Security Deposit pursuant to ITT Clause 28, the Tender Inviting Authority will promptly notify the name of the successful Tenderer in Karnataka Public Procurement Portal and shall discharge the EMD, pursuant to ITT Clause 13.4 {a)

27.4 The Contract Form provided in the tender documents, incorporating all agreed terms and conditions between the Authority and Contractor will be sent to the successful Tenderer for Signature within 10 days following the Letter of Intent. Within 10 days the successful Tenderer will sign the Agreement and return to the Authority. In the event of the specified date of processing declared a holiday for the Employer/due to any exigency, the said process will be carried out at a suitable period on the subsequent working day.

27.5 The Contract shall be taken to the effective from the date of its signing.

## **28. Performance Security**

28.1 Within 10 days of receipt of the 'Letter of Intent', the successful Tenderer shall submit the Performance Security Deposit as below,

**(a) 5% of the Contract price : and**

**(b) Difference of the Estimated Amount and the tendered amount in respect of Unbalanced tender.**

Cash or Banker's Cheque/Demand draft/Pay Order in favor of the Deputy Conservator of Forests, And Technical Assistant to Conservator of Forests, Working plan & Survey, Shimoga payable at Shimoga issued either by a Nationalized Bank or Scheduled Bank; or

Specified Small Savings Instruments pledged to the Deputy Conservator of Forests, And Technical Assistant to Conservator of Forests, Working plan & Survey, Shimoga payable at Shimoga issued either by a Nationalized Bank or Scheduled Bank; or

Fixed Deposit receipts pledged in the name of the Deputy Conservator of Forests, And Technical Assistant to Conservator of Forests, Working plan & Survey, Shimoga payable at Shimoga issued either by a Nationalized Bank or Scheduled Bank

28.2 The Performance Security Deposit may be in the form of A bank guarantee (Including e- BG) in the form given in section 8 issued either by a Nationalized Bank or Scheduled Bank.

28.3 The Performance Security Deposit may be in the form of Insurance Surety Bonds issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India.

28.4 Failure of the successful Tenderer to comply with the requirements as specified in the 'Letter of Intent', shall constitute sufficient grounds for cancelation of the award and forfeiture of



the EMD.

28.5 Security Deposit for an amount equalant to 5% of the Contract price payable shall be deducted in every running bill. However, incase of First & Final bill the entire security Deposit will be deducted from the final bill. For the successfull tenderer belonging to SC/ST Category.

## **29. Debarment of Tenderer by the Procurement Entity**

29.1 The Procurement Entity may proceed with debarring such Tenderer or contractor or supplier or any of the successor of the Tenderer or contractor or supplier who has engaged directly or through an agent in a corrupt or fraudulent practices in participating or competing or executing the contract including misleading the Procurement Entity at any stage of procurement and executing activity.

29.2 The Procurement Entity may, by order, appoint a Committee consisting of such officers not below the rank of Tender Inviting Authority to be the Debarment Committee to consider the proposals for debarring bidder or contractor or supplier and to take a decision thereof.

29.3 On the receipt of information, Debarment Committee shall provide a reasonable opportunity, including an oral hearing, to the concerned for making representations before taking a decision.

29.4 For consideration of debarment, Tender Inviting Authority or any other officer authorized by Tender Accepting Authority shall furnish the details of such bidders or contractors or suppliers who have engaged in corrupt practice and fraudulent practices to the Debarment Committee constituted under sub clause 29.2 above.

29.5 The Debarment Committee may make recommendations with reasoning in writing, within thirty days from date of receipt of information.

Provided that, the said period may be extended by another fifteen days by Procurement Entity for the reasons to be recorded in writing.

29.6 On the recommendations of the Debarment Committee, the Procurement Entity shall by notification debar any of Tenderer or contractor or supplier for a period not exceeding 3 (three) years and publish the same on its website and Karnataka Public Procurement Portal and also maintain the list of such Tenderer or contractor or the supplier or any of its successors.

## **30. Debarment by the Government**

30.1 The Government may debar a Tenderer or contractor or supplier, in the public interest and on the grounds specified in the KTPP Act.

30.2 There shall be a State Level Debarment Committee consisting of such Officers as may be notified by the State Government to consider the proposals for debarring bidder or contractor or supplier and to take a decision thereof.

30.3 On the receipt of the information, the State Level Debarment Committee shall provide a reasonable opportunity, including an oral hearing, to the concerned for making representations before taking a decision on the debarment.

30.4 For consideration of debarment of the bidders or contractors or suppliers, the officer authorized by the Procurement Entity shall furnish the details of such bidders or contractors or suppliers to the State Level Debarment Committee constituted under Clause 282 above;

30.5 The State Level Debarment Committee may make recommendation to the State Government to such an effect, within thirty days, from the date of receipt of the information

30.6 Provided that, the said period may be extended by another fifteen days for the reasons to be recorded in writing by the Debarment Committee.

30.7 On the recommendation of the State Level Debarment Committee, the Government shall debar by notification such Tenderer or contractor or supplier for the period not exceeding (three) years and publish the same on the Department website as well as Karnataka Public Procurement Portal and shall maintain the list of such bidder or contractor or the supplier or any of its successor.

30.8 The debarred Tenderer or contractor or supplier shall be removed from the list of registered contractors or vendors.

30.9 The order of debarment shall be deemed to have been automatically revoked on the expiry of the specified period in the debarment order.

### **31. Measures to be taken after Debarment**

31.1 The Procurement Entity may take appropriate measures in respect of debarred Tenderer or contractor or supplier including one or more of the following, namely: -

- (i) reject the bid and forfeit or encash EMD or Bid Security;
- (ii) terminate the contract; forfeit or encash the performance guarantee; recover the compensation of loss incurred by Procurement Entity;
- (iii) forfeit or encash any other security or guarantee or bond provided by such Tenderer or contractor or supplier in relation to the such procurement; and
- (iv) recover payments including advance payments, if any, made by the Procurement Entity along with the interest thereon at the prevailing rate of Nationalized Bank.



### 32. Corrupt or Fraudulent Practices

32.1 The Procurement Entity requires that Tenderer/ Suppliers/ Contractors observe the highest standard of ethics during the procurement and execution of Government contracts. In pursuance of this policy, the Government defines, for the purposes of this provision, the terms set forth as follows:

"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence the action of the public official in the procurement process or in contract execution; and


"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procurement Entity, and includes collusive practice among the Tenderer either prior to or after tender submission, designed to establish tender prices at artificial non-competitive levels and to deprive the Procurement Entity of the benefits of free and open competition;

will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question;

will declare a firm ineligible for a stated period of time, to be awarded a Government financed contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a Government contract.

### 33. Appeals

33.1 Any Tenderer aggrieved by an order passed by the Tender Accepting Authority may appeal through Karnataka Public Procurement Portal.



(Gnanananda.S)

**Assistant to Conservator of Forests  
and Tender Inviting Authority  
O/o The Conservator of Forests  
Working Plan and Survey, Shimoga**

## FORM OF TENDER

### Description of the Works:

**"Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 2026-27".**

### **Tender**

To: Assistant Conservator of Forests,  
Address: O/o The Conservator of Forests,  
Working plan & Survey, Alkola Circle, Shimoga  
PIN Code: 577204

GENTLEMEN.

I/We offer to execute the works described above in accordance with the conditions of Contract accompanying this Tender for the Contract Price of **Rs. (Rs.      Lakhs Rupees Only).**

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that you are not bound to accept the lowest or any tender you receive.

I/We undertake that, in competing for (and, if the award is made to us, in executing) the above Contract, we will strictly, observe the laws against fraud and corruption in force, in India namely "Prevention of Corruption Act 1988":

I/We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by the Tender documents.

I/We attach herewith our current Registration of PWD Contractor Licence, Income Tax and GST clearance certificate.

Yours faithfully,

Authorized signature: \_\_\_\_\_

Name & Title of Signatory: \_\_\_\_\_

Name of Tenderer : \_\_\_\_\_

Address :



## FORMAT-1

### Qualification Information

The information to be filled in by the Tenderer here under will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract.

#### 1.1 Constitution or legal status of Tenderer

Place of Registration: ----- [Attach copy]

Principal place of business:----- [Attach copy]

#### 1.2 Total value of works executed and payments received (in Rs. Lakhs) in the last five years: (in Rs. Lakhs)

- 2021-22-----
- 2022-23-----
- 2023-24-----
- 2024-25-----
- 2025-26-----

#### 1.3 Information on works for which Tenders have been submitted and works which are yet to be completed as on the date of this Tender.

##### **(A) Existing commitments and on-going works:**

Description of work	Place	Contract No. & Date	Name & Address of Employer	Value of Contract (Rs. Lakhs)	Stipulated Period of completion	Value of Works remaining to be completed (Rs. Lakhs)	Anticipated Date of completion
1	2	3	4	5	6	7	8

##### **(B) Works for which Tenders already submitted:**

Description of work	Place & State	Name & Date Address of Employer	Estimated value of works (Rs. Lakhs)	Stipulated Period of completion	Date when decision is expected	Remarks if any
1	2	3	4	5	6	7

**(C) Details of Sector- Specified experienced manpower employed:**

Sl No	Name of the Employee	Designation held in Forest Dept.	Years of Experience	Remarks (Mention experience of having carried out same works in Govt)
1	2	3	4	5

- 1.4 Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide references if contacted by the Employer.
- 1.5 Evidence of access to financial resources to meet the qualification requirement specified in ITT Clause 3.3 (d): Cash in hand, Letter of Credit *etc.* List them below and attach certificate from the Banker in the suggested format as under:

**Bankers Certificate**

**(On banks letter head)**

This is to certify that Mr./Ms.----- (Name of the contractor) having his/her registered/administrative office at ----- is a customer of our Bank and is/ are engaged in ----- (nature of activity) if the said customer is allotted/ awarded with ----- (brief details of works), We may extend credit facilities upto Rs.----- Lakh, to meet his/her working capital requirements toward the execution of the said work order as per the loan policy of the Bank.

Sd/-

Name of the Senior Bank Manager, -----

Name of the Bank,-----

Address-----



## FORMAT-2

### Sample format of Financial Tender

**Name of Work:** "Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 2026-27".

Sl. No	Description	Unit	Quantity	Rate (in Rs)	Amount
1	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	10	6767.400	67674.00
2	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	18	6767.277	121811.00
3	Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	18	6767.277	121811.00
4	Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.	No	35	6767.257	236854.00
5	Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	40	6767.275	270691.00
6	Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	18	6767.277	121811.00

7	Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
8	Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>19</b>	6767.210	128577.00
9	Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>41</b>	6767.292	277459.00
10	Demarcation of Surveyed Boundary of <b>Devallikunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>44</b>	6767.272	297760.00
11	Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.	No	<b>19</b>	6767.210	128577.00
12	Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>14</b>	6767.357	94743.00
13	Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.	No	<b>39</b>	6767.282	263924.00
14	Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	No	<b>28</b>	6767.250	189483.00



15	Demarcation of Surveyed Boundary of <b><u>Albady Block Bit III A &amp; B</u></b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	<b>10</b>	6767.400	67674.00
16	Demarcation of Surveyed Boundary of <b><u>Albady Block II</u></b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	No	<b>19</b>	6767.210	128577.00
17	Demarcation of Surveyed Boundary of <b><u>Subramanya Block in Inakidu Village</u></b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
18	Demarcation of Surveyed Boundary of <b><u>Kukvada-Ubrani State Forest</u></b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi & Tarikere Range of Bhadravathi Division during 2026-27.	No	<b>92</b>	6767.282	622590.00
19	Demarcation of Surveyed Boundary of <b><u>Shedgar SF Block-I</u></b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>51</b>	6767.254	345130.00
20	Demarcation of Surveyed Boundary of <b><u>Ubburu RF Block-I &amp; II</u></b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>18</b>	6767.277	121811.00
21	Demarcation of Surveyed Boundary of <b><u>Ubburu MF</u></b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	No	<b>30</b>	6767.300	203019.00
22	Demarcation of Surveyed Boundary of <b><u>Hunasavalli MF</u></b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	No	<b>70</b>	6767.300	473711.00

23	Demarcation of Surveyed Boundary of <b><u>Nandi MF</u></b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.	No	<b>9</b>	6767.222	60905.00
24	Demarcation of Surveyed Boundary of <b><u>Mahishi MF</u></b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	No	<b>50</b>	6767.280	338364.00
25	Demarcation of Surveyed Boundary of <b><u>Kidu Bhagimale Block</u></b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	No	<b>73</b>	6767.273	494011.00
26	Demarcation of Surveyed Boundary of <b><u>Talagadde MF</u></b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
27	Demarcation of Surveyed Boundary of <b><u>Tyavagodu MF</u></b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
28	Demarcation of Surveyed Boundary of <b><u>Ankaravalli MF</u></b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.250	135345.00
29	Demarcation of Surveyed Boundary of <b><u>Guddadahosalli SF</u></b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>40</b>	6767.275	270691.00
30	Demarcation of Surveyed Boundary of <b><u>Gunjanuru SF</u></b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>50</b>	6767.280	338364.00



31	Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>10</b>	6767.400	67674.00
32	Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>41</b>	6767.292	277459.00
33	Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of <b>55</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	No	<b>55</b>	6767.272	372200.00
34	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	No	<b>14</b>	6767.357	94743.00
35	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	No	<b>20</b>	6767.25	135345.00
36	Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	No	<b>38</b>	6767.263	257156.00
<b>Total</b>			<b>1173</b>		<b>7938016.00</b>

- a. At estimated cost ( )
- b. Percentage above estimated cost ..... (Percentage in words...)
- c. Percentage below estimated cost.....(Percentage in words...)

**Note:**

1. The Tender Inviting Authority shall furnish the information of table and its heading.
2. The Contractor should quote a or b or c only.
3. The Percentage quoted shall be limited to two decimals.
4. The Price quoted is inclusive of all taxes, statutory payments except GST.
5. The above information shall be considered for payment of actual quantity of work turned out

**FORMAT-3  
CERTIFICATE**

**Subject:** Restriction in Public Procurement from Bidders of Certain Countries-

I have read the clause regarding restrictions on procurement from bidder of a country which shares a land border with India; I certify that this bidder is not from such a country or. If from such a Country, has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in this regard and is eligible to be considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached).

Signature of the Tenderer



## 1. FORM OF CONTRACT

This CONTRACT (hereinafter called the "Contract") is made the ----- day of the month of ,20\_\_\_, between, on the one hand, The Governor of Karnataka through \_\_\_\_\_(Hereinafter called the "Procurement Entity") and, on the other hand, (hereinafter called the "Contractor").

### WHEREAS

- a. the Procurement Entity has invited the Contractor to provide manpower services as defined in the General Conditions of Contract attached to this Contract (hereinafter called the "Services");
- b. the Contractor, having represented to the Procurement Entity that they have the required professional skills, and personnel and technical resources, have agreed to provide the Services on the terms and Conditions set forth in this Contract for a total Contract Price of Rs /- \_\_\_\_\_ (Rupees Only) as set out in Bill of Quantities (hereinafter called as the "Contract Price");

NOW THEREFORE: the parties here to hereby agree as follows:

1. The following documents attached here to shall be deemed to form and be read and construed an integral part of this Contract:
  - a. The General Conditions of Contract (hereinafter called "GCC");
  - b. The Special Conditions of contract (hereinafter called " SCC");
  - c. The following Appendices:
    - i. Contractors Tender
    - ii. Contract Data
    - iii. Conditions of Contract (GCC & SCC)
    - iv. Specifications
    - v. Drawings
    - vi. Bill of Quantities
    - vii. Form of performance security deposit (Bank Guarantee)
    - viii. Notification of Award and Letter of intent
    - ix. Any modification, addendum, pre-bid meeting proceedings

[Note: If any of above are not used, the words "Not Used" should be inserted below next to the title of the sheet attached thereto carrying the title of that Page.]

2. The mutual rights and obligations of the Client and the Contractor shall be as set forth in the Contract, in particular:
  - a. The Contractor shall carry out the Execution of works in accordance with the provisions of the Contract; and
  - b. The payments to the Contractor in accordance with the provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names as of the day and year first above written.

FOR AND ON BEHALF OF [GOVERNOR OF KARNATAKA]

By

(Signature and Designation of the Authorized Representative of the  
Procurement Entity)

FOR AND ON BEHALF OF [NAME OF CONTRACTOR]

By

(Signature and Designation of the  
Authorized Representative of the Contractor)



## I. GENERAL CONDITIONS OF CONTRACT

### 1. GENERAL PROVISIONS

#### 1.1 Definitions

Unless the context otherwise requires, the following terms wherever used in this Contract have the following interpretation as specified:

- (a) **"Applicable Law"** means the laws and any other instruments having the force of law in India, as they may be issued and in force from time to time;
- (b) **"Contract"** means the Contract signed by the Parties, to which these General Conditions of Contract (GCC) are attached, together with all the documents listed in Clause I of such signed Contract;
- (c) **"Contract Price"** means the price to be paid for the full and proper performance of the Services, as specified in Contract Form.
- (d) **"Effective Date"** means the date on which this Contract comes into force and effect pursuant to Clause GCC 2.1.
- (e) **"GCC"** means these General Conditions of Contract;
- (f) **"Government"** means the Government of Karnataka State;
- (g) **"Local currency"** means Indian Rupees or INR;
- (h) **"Party"** means the Procurement Entity or the Contractor, as the case may be, and Parties means both of them;
- (i) **"Personnel"** means persons hired by the Contractor as employees and assigned to the performance of the Services or any part thereof;
- (j) **"Performance Security"** (includes the terms 'Security Deposit' or 'Performance Bond' or 'Performance Bank Guarantee' or "E-Bank Guarantee" or other specified financial instruments in specific contexts, means a monetary guarantee to be furnished by the successful Tenderer or Contractor in the form prescribed for the due performance of the contract;
- (k) **"SCC"** means the Special Conditions of Contract by which these General Conditions of Contract may be amended or supplemented:  
(Note SCC to be got approved by the Tender Accepting Authority)
- (l) **"Site"** means the Site of Work ;
- (m) **"Specification"** means the Specification of the Works included in the Contract and any modification or addition made or approved by the Procurement Entity.

(n) **"Start Date"** means as given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

(o) **"State"** means the State of Karnataka and

(p) **"Third party"** means any person or entity other than the Procurement Entity and the Contractor.

(q) **"Variation"** means an instruction given by the Employer which varies the Works.

(r) **"Works"** means are what the Contract requires the Contractor to construct, install, and turn over to the Procurement Entity, as defined in the Contract Data.

## **1.2 Application**

These General Conditions shall apply to the extent they are not superseded by provisions in other parts of the Contract.

## **1.3 Law Governing Contract**

This Contract, its meaning and interpretation and the relation between the Parties shall be governed by the Applicable Laws of India supplanted by the Karnataka Local Acts.

## **1.4 Language**

This Contract has been executed in English language, which shall be the binding and controlling language for all manners relating to the meaning or interpretation or correspondences pertaining to this Contract.

## **1.5 Notices**

**1.5.1** Any notice, request or consent made pursuant to this Contract shall be in writing and shall be deemed to have been made when delivered in person to an authorized representative of the Party to whom the communication is addressed. or when sent by registered mail, or email to such Party at the address specified in the Contract.

**1.5.2** A notice shall be effective when delivered or emailed as set out in 1.5.1.

## **1.6 Site of Work**

The Services shall be performed at such locations as are specified in Schedule A.



## **1.7 Authorized Representatives**

Any action required or permitted to be taken and any document required or permitted to be executed, under this Contract by the Procurement Entity or the Contractor may be taken or executed by the officials specified in the Contract Data.

## **1.8 Taxes and Duties**

The Contractor and their Personnel shall pay such taxes, duties, fees and other impositions as may be levied under the Applicable Law, the amount of which is deemed to have been included in the Contract Price.

## **1.9 Personnel**

**1.9.1** The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated by Government of Karnataka from time to time during the execution of the work. The technical staff so employed shall be available at site as may be stipulated by the Procurement Entity.

**1.9.2** if the Procurement Entity's asks the Contractor to remove a person who is a member of the Contractor's staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

## **1.10 Procurement Entity's and Contractor's risks**

**1.10.1** The Procurement Entity carries the risks which this Contract states are Procurement Entity's risk, and the Contractor carries the risks which this Contract states are Contractor's risks.

**1.10.2** Contractor's risks - All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the contract other than the excepted risks are the responsibility of the Contractor.

## **1.11 Procurement Entity's Excepted risks**

**1.11.1** The Procurement Entity is responsible for the excepted risks which are:

(a) Rebellion, riot commotion or disorder unless solely restricted to employees of the Contractor arising from the conduct of the Works: or

(b) a cause due solely to the design of the Works, other than the Contractor's design: or

## **1.12 Site investigation Reports**

**1.12.1** The Contractor, in preparing the tender, shall rely on any site investigation reports referred to in the Contract data, supplemented by any information available to the Tenderer.

### **1.13 Queries about the Contract Data**

1.13.1 The Procurement Entity will clarify queries on the Contract Data.

### **1.14 Safety**

1.14.1 The Contractor shall be responsible for the safety of all activities on the site.

### **1.15 Discoveries**

1.15.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site is the property of the Procurement Entity. The Contractor is to notify the Procurement Entity of such discoveries and carry out the Procurement Entity's instructions for dealing with them.

### **1.16 Possession of the site**

1.16.1 The Procurement Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Procurement Entity is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

### **1.17 Access to the Site**

1.17.1 The Contractor shall allow the Procurement Entity and any person authorized by the Procurement entity access to the Site. to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured/fabricated/assembled for the works.

## **2 .Commencement, Completion, Modification and termination of Contract**

### **2.1 Effectiveness of Contract**

This Contract shall come into effect on the date the Contract is signed by both Parties.

### **2.2 Commencement of Services**

The Contractor shall begin carrying out the Services within seven (7) days after the date the Contract becomes effective, or at such other date as may be specified in the Contract Data.

### **2.3 The Works to be completed by the Intended Completion Date**

2.3.1 The Contractor may commence execution of the Works on the Same Date and shall carry out the Works in accordance with the program submitted by the Contractor, as updated with the approval of the Procurement Entity, and complete them by the Intended Completion Date.

### **2.4 Modification**

2.4.1 Modification of the terms and conditions of this Contract. including any modification of the scope of the Contract Price, shall only be made by written agreement between the Parties.



## **2.5 Expiration of Contract**

Unless terminated earlier pursuant to Clause 2.6 this Contract shall terminate at the end of such time period after the Effective Date as is specified in the Contract Data.

## **2.6 Termination**

2.6.1 The Procurement Entity may terminate the Contract if the other party causes a fundamental breach of the Contract.

2.6.2 Fundamental breaches of Contract Include, but shall not be limited to the following:

- The contractor stops work for 45 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Procurement Entity.
- The Contractor does not execute seasonal works within the time band provided; or
- The Contractor becomes ineligible; or
- The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
- The Contractor fails to rectify the defect notified and the period specified in the Notice expires; or
- The Contractor does not maintain the stipulated performance security deposit,
- If the Contractor, in the Judgment of the Procurement Entity has engaged in corrupt or fraudulent practices in the executing the Contract.
- The Procurement Entity gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procurement Entity.

2.6.3 Notwithstanding the above, the Procurement Entity may also terminate the Contract if both parties agree for the same.

2.6.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

### **2.6.5 Payment upon Termination**

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less payments made up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data.

2.6.6 Procurement Entity shall get the rest of the work executed at the risk and cost of the contractor. Any additional cost incurred by Procurement Entity shall be recoverable from the any dues to the Contractor or as arrears of land revenue from the Contractor.

#### 2.6.7 Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) and (c) of Clause GCC 2.6.2 hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause GCC 15 hereof, and this Contract shall not be terminated on account of such event except in accordance with the terms of any resulting arbitral award.

### **3 Time Control**

#### **3.1 Program**

3.1.1 Within the time slated in the Contract Data the Contractor shall submit to the Procurement Entity for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.

3.1.2 The Procurement Entity approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the program and submit it to the Procurement entity again at any time. A revised Program is to show the effect of Variations and Compensation Events.

#### **3.2 Extension or the Intended Completion Date**

3.2.1 Procurement Entity shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

3.2.2 The Procurement Entity shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Procurement Entity for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

#### **3.3 Delays ordered by the Procurement Entity**

3.3.1 The Procurement Entity may instruct the Contractor to delay the start or progress of any activity within the Works.

#### **3.4 Management Meetings**

3.4.1 The Procurement Entity may require the Contractor to attend a management meeting. The business of a management shall be to review the progress achieved and the plans for remaining work.

3.4.2 The responsibility of the parties for actions to be taken is to be decided by the employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.



## **4 Supervision of Works**

### **4.1 Supervision of the Works**

The officials of Forest Department will supervise the work awarded so as to ensure quantity, quality and timeliness of the works performed. Any deficiency noticed shall be intimated to the Contractor by the Department. It shall be obligatory for the Contractor to rectify the defect, including replacement of the seedlings, if required.

## **5 Time Limit and Extension**

**5.1** Normally the time limit of completion of the Contract work shall not be extended. In exceptional circumstances, not attributable to the fault of the Contractor, Department may extend the time limit after taking approvals from the Competent Authority.

## **6 Losses caused by the contractor**

**6.1** If any action, omission or negligence by the contractor leads to loss to the Government, the same may be recoverable as arrears of land revenue.

## **7 Conflict of Interest**

### **7.1 Contractor and Affiliates Not to engage in certain Activities**

The Contractor agree that, during the term of this Contract and after its termination, the Contractor and their affiliates, as any of its affiliates, shall be debarred from executing works or services (other than the Services and any continuation thereof) for any assignment resulting from or closely related to the Services.

### **7.2 Prohibition of Conflicting Activities**

Neither the Contractor nor the Personnel shall engage, either directly or indirectly, in any of the following activities:

- a. during the term of this Contract, any business or professional activities in the Government's country which would conflict with the activities assigned to them under this Contract: or
- b. after the termination of this Contract, such other activities as may be specified in the SCC.

## **8. Indemnity**

**8.1** The Contractor has to indemnify the Procurement Entity, against all claims, damages or compensation by Personnel under the provisions of Labour laws in force from time to time including Payment of Wages Act, 1936; Minimum Wages Act, 1948; the Workman Compensation Act, 1923; Industrial Disputes Act, 1947; Maternity Benefit Act, 1961; Bonus Act; Contract Labour (R & A) Act 1970. Karnataka Shops and Establishments Act or any modification thereof or any other law pertaining to Social Security benefits such as ESI Act & P.F. Act, Bonus Act etc. The Procurement Entity will not own any responsibility in this regard. The Contractor will be liable for any consequences resulting from violation of any such rule/ provision.

## **9. General Obligations**

**9.1** The general obligations of the Procurement Entity are:

- i. The Procurement Entity shall grant in a timely manner all such approvals, permissions and authorizations which the Contractor may require or is obliged to seek from Procurement Entity under this Contract, in connection with execution of the work
- ii. The Procurement Entity shall make timely payment to the account of the Contractor and on execution of actual work done
- iii. The Procurement Entity may require the Contractor to attend a review meeting, wherein a review of progress of work could be done. The responsibility of the Parties for actions to be taken is to be decided by the Procurement Entity either at the review meeting or after the review meeting and communicating in writing to the Contractor.

## **10. Instructions**

**10.1** The Contractor shall carry out all instructions of the Department which comply with the applicable laws where the Site is located.

## **11. Correction of defects**

**11.1** The Department shall give notice to the Contractor of any Defects before the end of the Defects Liability Period. Which begins at Completion and defined in the contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

**11.2** Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Department.

**11.3** If the Contractor has not corrected a Defect within the lime specified by the Tender Inviting authority, the Procurement Entity shall cause the same to be corrected at the cost of the contractor and recover the same from his bills or as arrears of land revenue.

**11.4** Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions

## **12. Force Majeure**

### **12.1 Definition**

For the purposes of this Contract, "Force Majeure" means an event which is beyond the reasonable control of a Party, and which makes a Party's performance of its obligations under the Contract impossible or so impractical as to be considered impossible under the circumstances. Such events may include but not limited to acts of the Client either in its sovereign or agreement capacity, war, hostilities, acts of the public enemy, sabotage, riots,



civil disorder, earthquake, floods, fire, explosion, storm, revolution, epidemic, quarantine restrictions and freight embargoes or other extreme adverse weather conditions, strikes, lockouts or other industrial action (except where such strikes, lockouts or industrial action are within the power of the Party invoking Force Majeure to prevent), confiscation or any other action by government agencies.

#### **12.2 No Breach of Contract**

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of, or default under this Contract in so far as such inability arises from an event of Force Majeure, provided that the Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as soon as possible about the occurrence of such an event.

#### **12.2 Extension of Time**

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be extended for a period equal to the time during which such Party was unable to perform such action as a result of Force Majeure.

### **13. Suspension**

13.1 The Procurement Entity may by written notice of suspension to the Contractor, suspend all payments to the Contractor hereunder if the Contractor fails to perform any of their obligations under this contract, provided that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request the Contractor to remedy such failure within a period not exceeding thirty (30) days after receipt by the Contractor of such notice of suspension.

### **14. Payment to the Contractor:**

#### **14.1 Contract Price**

14.1.1 The Contract price is set forth in the Contract Data.

#### **14.2. Variations**

14.2.1 The Procurement Entity shall have power to order the Contractor to do any or all of the following as considered necessary or advisable during the progress of the work by him

- a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);
- b) Omit any item of work;
- c) Change the character or quality or kind of any item of work;

- d) Change the levels, lines, positions and dimensions of any part of the work:
- e) Execute additional items of work of any kind necessary for the completion of the works: and
- f) Change in any specified sequence, methods or timing of construction of any part of the work.

**14.2.2** The Contractor shall be bound to carry out the work in accordance with any instructions in this connection, which may be given to him in writing by the Procurement Entity and such alteration shall not vitiate or invalidate the contract.

**14.2.3** Variations shall not be made by the Contractor without an order in writing by the Procurement Entity, provided that no order in writing shall be required for increase or decrease in the quantity of an item appearing in the BOQ so long as the work executed conforms to the approved drawings.

**14.2.4** The Contractor shall promptly request in writing to the Procurement Entity to confirm verbal orders and the officer issuing oral instructions shall confirm it in writing within 30 days, failing which the work shall be carried out as though there is no variation. In case variation is approved it shall be accompanied by BOQ, failing which the contractor shall be responsible for deviation if any. Further, approval of Govt. has to be obtained for the variation exceeding 5 percent.

#### **14.3 Payments for Variations**

**14.3.1** Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill of Quantities shall be made at the rates quoted by the Contractor.

**14.3.2** For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract.

**14.3.3** If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts would be made to derive the rates from those given in the BOQ or the Schedule of Rates (applicable for the area of the work and current at the time of award of contract) and if found feasible the payment would be made at the derived rate for the item plus or minus the overall percentage of the original tendered rates over the current Schedule of Rates prevalent at the time of award of contract

**14.3.4** If the rates for additional, substituted or altered item of work cannot be determined either as at 10.4.1 or 10.4.2 or 10.4.3 above, the Contractor shall be requested to submit his quotation for the items supported by analysis of the rate or rates claimed, within 7 days.

**14.3.5** If the Contractor's quotation is determined unreasonable, the Procurement Entity may order the Variation and make a change to the Contract Price which shall be based on Procurement Entity's own forecast of the effects of the Variation on the Contractor's costs.



14.3.6 If the Procurement Entity decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work no quotation shall be given and the Variation shall be treated as a Compensation Event.

14.3.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates for items falling under this Clause.

## **15. Submission of bills for payment**

15.1 The Contractor shall submit to the Procurement Entity monthly bills of the value of the work completed less the cumulative amount paid previously.

15.2 The Procurement Entity shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.

15.3 The Procurement Entity may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

## **16. Payments**

16.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the contract and taxes, at source, as applicable under the law. The Procurement Entity shall pay the Contractor the within 60 days of submission of bill.

16.2 The Contractor is paid for the quantity of the work done at the rate in the BOQ for each item.

16.3 Items of the Works for which no rate or price has been entered in will not be paid for by the Procurement Entity and shall be deemed covered by other rates and prices in the Contract.

16.4 The Contractor shall be liable to pay liquidated damages for shortfall in progress.

16.5 For progress beyond the agreed program payment is subject to availability of grants.

16.6 Payment to the Contractor shall made for Items of work executed by the Contractor

16.7 The GST will be paid as applicable on the date of execution of work

## **17. Advance Payment**

17.1 No advance is payable to a Tenderer for any work awarded in the contract.

## **18. Compensation events**

18.1 The following are Compensation events unless they are caused by the Contractor:

(a) The Procurement Entity does not give access to a part of the Site Possession Date stated in

the Contract Data.

- (b) The Procurement Entity orders a delay or does not issue drawings, specifications or instructions required for execution of works on time.
- (c) The Procurement Entity instructs the Contractors to uncover or to carry out additional tests upon work which is then found to have no Defects.
- (d) The Procurement Entity gives as instruction for dealing with an unforeseen condition. caused by the Procurement Entity.

## **19. Tax**

- 19.1 The rates quoted by the contractor shall be deemed to be inclusive of all taxes except GST. The contractor will have to pay applicable taxes for the performance of this contract. The Procurement Entity will perform such duties in regard to the deduction of such taxes at source as per applicable law.

## **20. Liquidated damages**

- 20.1 The Contractor shall pay liquidated damages to the Procurement Entity at the rate per day stated in the Contract Data for each day that the Completion date is later than the Intended Date of Completion.
- The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Procurement Entity may deduct liquidated damages from payments due to the Contractor Payment. Payment of liquidated damages does not affect the Contractor's liabilities.
- 20.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Procurement Entity shall correct any over payment of liquidated damages by the Contract or by adjusting the next payment of bill.

## **21. Performance Security Deposit**

- 21.1 The Security deposit (including additional security for unbalanced tenders) shall provided to the Procurement Entity no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and type of instrument acceptable to the Procurement Entity. The Security deposit shall be valid until a date 30 days from the date of expiry of Defects Liability Period and the additional security for unbalanced tenders shall be valid until a date 30 days from the date of issue of the certificate of completion.
- 21.2 The Contractors performance security deposit may be appropriated against breach of this Contract or for recovery of liquidated damages. For the avoidance of doubt, the parties hereto expressly agree that in addition to appropriation of the amounts withheld



hereunder, in the event of any default requiring the appropriation of further amounts comprising the, the Procurement Entity may make deductions from any subsequent payments due and payable to the Contractor hereunder, as if it is appropriating the Bank Guarantee in accordance with the provisions of this Contract.

- 21.3 If the Performance Security Deposit (Bank Guarantee/E-Bank Guarantee) is not kept valid as required during the Contract Period, the Procurement Entity shall have the right to withhold any due payment to the Contractor till the Bank Guarantee/E-Bank Guarantee is refurbished with the required amount.

## **22. Settlement of Disputes**

### **21.4 Amicable settlement**

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this Contract or its interpretation;

- a. Any dispute between the Parties as to matters arising pursuant to this Contract that cannot be settled amicably within thirty (30) days after receipt by one Party of the other Party's request for such amicable settlement may be submitted by either Party for settlement in accordance with the provisions specified in the SCC.
- b. Any dispute or difference in respect of which a notice of intention to commence arbitration has been given in accordance with this Clause shall be finally settled by Arbitration.
- c. Arbitration proceedings shall be conducted in accordance with the rules of procedure specified in the SCC.

## **23. Finishing the Contract**

### **23.1 Completion**

The Contractor shall request the department to issue a Certificate of Completion of the Works and the department will do so upon deciding that the Work is completed to the satisfaction of the department.

### **23.2 Taking over site**

On completion of the work department shall take over the Site and the Works within seven days of issuing a certificate of Completion.

### **23.3. Final account**

The Contractor shall submit to the department a final running bill of the total amount that the Contractor considers payable under the Contract. After the end of Defect Liability Period (ie one year from the date of completion of the work), the department shall issue a 'No Defect Liability Certificate'. Performance Security Deposit shall be released only after the 'No Defect Liability Certificate' is issued.

## **24 Closure of Contract**

### **24.1 No claim Certificate and Release of Contract Securities**

After mutual reconciliations of outstanding payments and assets on either side, the Contractor shall submit a 'No-claim certificate' to the Procurement Entity requesting the release of its contractual securities, if any. The Procurement Entity shall release the contractual securities without any interest if no outstanding obligation, asset or payments are due from the Contractor. The Contractor shall not be entitled to make any claim whatsoever against the Procurement Entity under or arising out of this Contract, nor shall the Procurement Entity entertain or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate in favour of the Procurement Entity. The Contractor shall be debarred from disputing the correctness of the items covered by the "No Claim" Certificate or demanding a clearance to arbitration in respect thereof.

### **24.2 Closure of Contract**

The contract shall stand closed upon:

- a) Successful performance of all obligation by both parties, including completion of defect liability obligations and final payment.
- b) Termination and settlements after that, if any, as per clause 2.4.2 above.



## **Section III**

### **Special Conditions of Contract**

#### **1. Labour:**

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the TIA, deliver to the TIA a return in detail, in such form and at such intervals as the TIA may prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such other information as the TIA may require.

##### **1.1 Compliance with labour regulations:**

During the currency of the Contract, the contractor shall abide by all the prevailing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority.

The Contractor shall also keep Forest Department indemnified against any violation by the Contractor. In case any recovery is ordered/decreed against Karnataka Forest Department, for any action/lapse on part of the Contractor, DCF shall also have right to deduct the ordered/decreed money due to the Contractor including his amount of security deposit. The DCF shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the DCF.

The employees of the Contractor in no case shall be treated as the employees of the Forest Department at any point of time.

#### **2. Protection of Environment:**

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract the contractor and his sub-contractors shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and bylaws of the State or Central Government, or local authorities and any other law, bylaw, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority.

### 3. Arbitration

- a) Rules of Procedure-In case of dispute relating to any matter arising out or connected with this agreement it shall be settled in accordance with the Arbitration and Conciliation Act 1996 and the Arbitration & Center Karnataka Rules 2012 by appointing arbitrator as per Rules., the matter shall be referred to jurisdictional officer in-charge of the Forest Circle and his decision shall be final.
- b) Place of Arbitration-The place of arbitration shall be at..... Karnataka (the place where contract is executed). If required may be held elsewhere in Karnataka.
- c) Enforcement of Award- The parties agree that the decision or award resulting from arbitration shall be enforceable in accordance with the Provision of Arbitration Act and Rules subject to the rights of the aggrieved parties to secure relief from any higher forum.
- d) Performance during Dispute Resolution- Performance under the contract shall continue during the arbitration proceedings and payments due to the Contractor by the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings.

### 4. Death of Contractor

In the case of death of a contractor after executing/commencement of the work, his legal heir, if an eligible registered contractor and willing to do so at the same rate, can execute and complete the work at the accepted tender rates.

### 5. Insurance

- 5.1 The Contractor shall prior to commencing the works, effect and thereafter maintain insurances, in the joint names of the Procurement Entity and the Contractor, (Cover from the first working day after the start Date to the end of Defects Liability Period), in the amounts stated in the Contract Data:
  - a) for loss of or damage to the Works, Plants and Materials and the Contractor's equipment,
  - b) for liability of both parties for loss, damage, death and injury to third parties or their property arising out of the Contractor's performance of the Contract including the Contractor's liability for damage to the Employer's property other than the Works and
  - c) for liability of both Parties and of any Employer's representative for death and injury to the Contractor's personnel except to the extent that liability arises from the negligence of the Procurement Entity, any Procurement Entity's representative or their Procurement Entity.
- 5.2 Policies and certificates for insurance shall be delivered by the Contractor to the Procurement Entity for his approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify the loss or damage incurred. All payments received from insurers relating to loss or damage shall be held jointly by the Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not to be repaired.
- 5.3 If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, Procurement entity may without prejudice to any other right or remedy, effect insurance for the cover relevant to such default and pay the premiums due and recover the same as a deduction from any other monies due to the Contractor. If no payment is due, the payment of the premiums shall be a



debt due.

- 5.4 Alterations to the terms of an insurance shall not be made without the approval of the Procurement Entity.
- 5.5 Both Parties shall comply with any conditions of the insurance policies.

## SECTION-IV

### CONTRACT DATA

**Items marked "N/A" do not apply in this Contract.**

**The Procurement Entity's authorized implementing officer is :**

**Name:** Veereshagouda Police Patil.

**Designation:** Deputy Conservator of Forests  
And Technical Assistant to Conservator of Forests.

**Address:** O/o Conservator of Forests, Working plan & Survey, Alkola, Shimoga-577204,  
Karnataka, India,

**Name of authorized Representative:**

**The name of the contract is:** "Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 2026-27".

**Identification No. of the Contract is:**

**The Works Consist of:** "Construction of RCC Pillars of Specified Dimensions, at the given locations along the Surveyed Notified Forests for the Purpose of Boundary Demarcation in the Divisions of Shivamogaa, Bhadravathi, Sagar, Mangalore, Kundapura and Kudremukh Wildlife during the Year 2026-27".

The start date shall be the date of issue of notice to proceed with the work.

The Intended Completion Date for the whole of the Works is: ----- with the following milestones dates.

Milestone	Physical work to be completed	Period from the date of issue of Notice to proceed with the work
Milestone 1	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block-IV</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 2	Demarcation of Surveyed Boundary of <b>Harkur RF Extn Block Bit I, II &amp; III</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 3	Demarcation of Surveyed Boundary of <b>Albady Block</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	60 Days



Milestone 4	Demarcation of Surveyed Boundary of <b>Lakkunda MF</b> Reserve Forest by Construction of <b>35</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Agumbe Range of Shimoga Division during 2026-27.	60 Days
Milestone 5	Demarcation of Surveyed Boundary of <b>Kamaruru MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	60 Days
Milestone 6	Demarcation of Surveyed Boundary of <b>Negawadi MF</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	60 Days
Milestone 7	Demarcation of Surveyed Boundary of <b>Haridravathi Block</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	60 Days
Milestone 8	Demarcation of Surveyed Boundary of <b>H Hunasavalli RF</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	60 Days
Milestone 9	Demarcation of Surveyed Boundary of <b>Kanyana Block</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 10	Demarcation of Surveyed Boundary of <b>Devallkunda</b> Reserve Forest by Construction of <b>44</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 11	Demarcation of Surveyed Boundary of <b>Bakudi Extn to Bakudi RF Extn Block</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Shankaranarayana Range of Kundapura Division during 2026-27.	60 Days
Milestone 12	Demarcation of Surveyed Boundary of <b>Abbigudde RF Extn Block I &amp; II</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 13	Demarcation of Surveyed Boundary of <b>Jomblukadu Block-I &amp; II</b> Reserve Forest by Construction of <b>39</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Wildlife Range of Kudremukh Wildlife Division during 2026-27.	60 Days
Milestone 14	Demarcation of Surveyed Boundary of <b>Harkur RF</b> Reserve Forest by Construction of <b>28</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Kundapura Range of Kundapura Division during 2026-27.	60 Days
Milestone 15	Demarcation of Surveyed Boundary of <b>Albady Block Bit III A &amp; B</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	60 Days
Milestone 16	Demarcation of Surveyed Boundary of <b>Albady Block II</b> Reserve Forest by Construction of <b>19</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hebri Range of Kundapura Division during 2026-27.	60 Days
Milestone 17	Demarcation of Surveyed Boundary of <b>Subramanya Block in Inakidu Village</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	60 Days



Milestone 18	Demarcation of Surveyed Boundary of <b>Kukvada-Ubrani State Forest</b> Reserve Forest by Construction of <b>92</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Channagiri, Bhadravathi & Tarikere Range of Bhadravathi Division during 2026-27.	60 Days
Milestone 19	Demarcation of Surveyed Boundary of <b>Shedgar SF Block-I</b> Reserve Forest by Construction of <b>51</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	60 Days
Milestone 20	Demarcation of Surveyed Boundary of <b>Ubburu RF Block-I &amp; II</b> Reserve Forest by Construction of <b>18</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	60 Days
Milestone 21	Demarcation of Surveyed Boundary of <b>Ubburu MF</b> Reserve Forest by Construction of <b>30</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Mandagadde Range of Shimoga Division during 2026-27.	60 Days
Milestone 22	Demarcation of Surveyed Boundary of <b>Hunasavalli MF</b> Reserve Forest by Construction of <b>70</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	60 Days
Milestone 23	Demarcation of Surveyed Boundary of <b>Nandi MF</b> Reserve Forest by Construction of <b>9</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Tarikere Range of Shimoga Division during 2026-27.	60 Days
Milestone 24	Demarcation of Surveyed Boundary of <b>Mahishi MF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Thirthahalli Range of Shimoga Division during 2026-27.	60 Days
Milestone 25	Demarcation of Surveyed Boundary of <b>Kidu Bhagimale Block</b> Reserve Forest by Construction of <b>73</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Subramanya Range of Mangalore Division during 2026-27.	60 Days
Milestone 26	Demarcation of Surveyed Boundary of <b>Talagadde MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	60 Days
Milestone 27	Demarcation of Surveyed Boundary of <b>Tyavagodu MF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Anavatti Range of Sagara Division during 2026-27.	60 Days
Milestone 28	Demarcation of Surveyed Boundary of <b>Ankaravalli MF</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	60 Days
Milestone 29	Demarcation of Surveyed Boundary of <b>Guddadahosalli SF</b> Reserve Forest by Construction of <b>40</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	60 Days
Milestone 30	Demarcation of Surveyed Boundary of <b>Gunjanuru SF</b> Reserve Forest by Construction of <b>50</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	60 Days
Milestone 31	Demarcation of Surveyed Boundary of <b>Harishi RF Block-III</b> Reserve Forest by Construction of <b>10</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	60 Days



Milestone 32	Demarcation of Surveyed Boundary of <b>Humcha RF Block I &amp; II</b> Reserve Forest by Construction of <b>41</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	60 Days
Milestone 33	Demarcation of Surveyed Boundary of <b>Neralamane RF Block I &amp; II</b> Reserve Forest by Construction of <b>55</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Hosanagara Range of Sagara Division during 2026-27.	60 Days
Milestone 34	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 42</b> Reserve Forest by Construction of <b>14</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	60 Days
Milestone 35	Demarcation of Surveyed Boundary of <b>Ramachandrapura RF APAJI 51</b> Reserve Forest by Construction of <b>20</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Nagara Range of Sagara Division during 2026-27.	60 Days
Milestone 36	Demarcation of Surveyed Boundary of <b>Kyasanuru MF</b> Reserve Forest by Construction of <b>38</b> RCC Pillars of specified dimensions at the given locations along the Notified Forest Boundary in Soraba Range of Sagara Division during 2026-27.	60 Days

The following documents also form part of the Contract:

The Site Possession Date is: Date from the notice to proceed with the work.

The Site is located at: As per above table.

The Defects Liability Period is Five Years.

Insurance requirements are as under:

Sl.No.	Type of Cover	Minimum cover for Insurance
(I)	Works and of Plant and materials	The sum stated in Agreement plus 20%
(II)	Loss or damage to equipment	Full replacement cost
(III)	Loss or damage to property of Third Party	Full replacement cost
(iv)	Personal injury or death insurance (a) for Third Party-v	Specify appropriate figure
	(b) for Contractor's employees or labour	In accordance with the status requirements applicable Karnataka

The liquidated damages for the whole of the works are **Rs.   /-** (amount- 1% of the contract price) per day and that for the milestones are as under :

The maximum amount of liquidated damages for the whole of the works is 10% (ten percent) of final contract price.



## **SECTION V**

### **SPECIFICATIONS**

#### **SPECIFICATIONS FOR CONSTRUCTION OF R.C.C. PILLAR:-**

Construction of forest boundary demarcation pillar (As per the specification given below in the note)

Note: Construction of Forest Boundary Demarcation Pillar of total height of 1.7 m (including bed of 0.80m X 0.80m X 0.075m) having column of total height 1.0m with 0.35m X 0.35m at the bottom and 0.25m X 0.25m at the top (above footing). Pyramidal shaped Cap of height 0.05m and base of 0.25m X 0.25m, Footing of 0.5m X 0.5m X 0.525m portion below ground and 0.5m X 0.5m X 0.05m footing above the ground.

**(NOTE:** 1. The rate includes foundation digging, cost of material, lead for transportation of material and labour for curing in the remote forest areas.



2. The Construction of RCC Pillars should be as shown in the diagram enclosed with the Tender document)

## SECTION-VI

### Drawings





#### DIAGRAM OF A RCC PILLAR

CONSTRUCTION OF FOREST BOUNDARY DEMARCATION PILLAR





# CONSTRUCTION OF FOREST BOUNDARY DEMARCATION PILLAR (STEEL DETAILS)



## SECTION VII

### BILL OF QUANTITIES

						Rate (Rs)
Sl. No.	Description of item (with brief specification and reference to Book of specification)	Quantity	Unit	In figures	In words	Amount
REFER KPPP- Portal						
Total Tender Price (in figures)						
(in words)						



## SECTION VIII

### FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

**To: Deputy Conservator of Forests, And Technical Assistant to Conservator of Forests,  
Working plan & Survey, Shimoga**

WHEREAS \_\_\_\_\_ [*name and address of Contractor*] (here in after called "the Contractor") has undertaken, in pursuance of Contract No. \_\_\_\_\_ dated \_\_\_\_\_ to execute-  
\_\_\_\_\_ [*name of Contract and brief description of Works*] (here in after called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE where by affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs. \_\_\_\_\_ [*amount of guarantee*]  
Rupees \_\_\_\_\_ [*in words*], and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of \_\_\_\_\_ [*amount of guarantee*] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We here by waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor \_\_\_\_\_  
Name of Bank \_\_\_\_\_  
Address \_\_\_\_\_  
Date \_\_\_\_\_





## Annexure-A

### "Check list of Documents & other Demonstrations for Demarcation of Notified Forests by Construction of RCC Pillars work Tender" for Technical bid for Tenderer belonging to Other Categories including Cat-I & Cat-IIA.

Sl No	Tenderer Shall upload the following documents		Remarks
1	FORM OF TENDER		Scanned Copy of the FORM OF TENDER duly signed by the Tenderer.
2	Document indicating payment of EMD		Scanned Copy of indicative document
3	Class-IV PWD Contractor Licence OR Higher		Scanned copy of Certificates issued by the Competent Authority
4	Aadhar Card		Scanned Copy of the Aadhar Card
5	Proof of Permanent Address		Scanned Copy of Ration Card or Any Other Certificate issued by the Competent Authority as a proof of Permanent Address.
6	PAN Card		Scanned Copy of PAN Card
7	GSTIN.		Scanned Copy of GSTIN Certificate
8	IT Returns of last three years		Scanned copy of Certificates issued by the Competent Authority for the Years 2023-24, 2024-25 & 2025-26.
9	GST Returns of last three years		Scanned copy of Certificates issued by the Competent Authority for the Years 2023-24, 2024-25 & 2025-26.
10	Qualification information as prescribed in FORMAT-1 of clause 3 of Section-2 (ITT )		Scanned Copy of the Filled FORMAT-1 duly signed by the Tenderer & relevant Documents
11	Maximum Financial Turnover from any 2 financial years between 2021-22 to 2025-26		Scanned Copy of the certificate issued by the Competent Authority of any such 2 Financial Years of Maximum Turnover
12	Satisfactory Completion Certificate towards the execution of Any Civil Engineering / Construction Works, quantity not less than 50% as a prime contractor between 2021-22 to 2025-26		Scanned Copy of Satisfactory Completion Certificates issued from the Competent Authority
13	<b>Tenderer should further demonstrate:</b> <u>Availability of owning the following Key and critical equipment for this work:</u>		
	i	Prismatic Compass -02 Nos	Copy of Self Declaration to produce the materials before entering into agreement
	ii	Steel Scaffolding Plates of medium duty for RCC Pillar Molding- 10 Sets.	Copy of Self Declaration to produce the equipment before entering into agreement
	iii	Concrete Mixer machine	Copy of Self Declaration to produce the equipment before entering into agreement
	iv	GPS (Global Positioning System) Instruments giving accuracy of 1 to 2 mtrs-2 Nos	Copy of Self Declaration to produce the equipment before entering into agreement
14	Liquid assets and /or availability of credit facilities of not less than 30% of amount of contract (Credit lines / letter of credit/ certificate from banks for meeting the fund requirement etc.)		Scanned copy of Certificate/Certificates issued by the Competent Authority

Sl No	Tenderer Shall upload the following documents	Remarks
15	<p>Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:</p> <p>(Government Order No.FD 4 PCL 2008, Bangalore dated: 14.10.2008)</p> <p>For Others &amp; CAT-I &amp; CAT-II(A) Categories: Assessed available tender capacity=<math>(A*N*2.5-B)</math></p> <p>Where,</p> <p>A = Maximum value of Any Civil Engineering /Construction works executed in any one year during the last five years (updated to 2025-26 price level) taking into account the completed as well as works in progress. (Value in lakhs)</p> <p>N=Number of years prescribed for completion of the works for which Tenders are invited.</p> <p>B=Value, at 2026-27 price level, of existing commitments and on-going works to be Completed during the next 6 months.</p>	<p>Scanned copy of the statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of a Deputy Conservator of Forests or equivalent.</p>



## Annexure-B

**"Check list of Documents & other Demonstations for Demarcation of Notified Forests by Construction of RCC Pillars work Tender" for Technical bid for Tenderer belonging to SC/ST Category.**

Sl No	Tenderer Shall upload the following documents		Remarks
1	FORM OF TENDER		Scanned Copy of the FORM OF TENDER duly signed by the Tenderer.
2	Document indicating payment of EMD		Scanned Copy of indicative document
3	Class-IV PWD Contractor Licence OR Higher		Scanned copy of Certificates issued by the Competent Authority
4	Aadhar Card		Scanned Copy of the Aadhar Card
5	Proof of Permanent Address		Scanned Copy of Ration Card or Any Other Certificate issued by the Competent Authority as a proof of Permanent Address.
6	PAN Card		Scanned Copy of PAN Card
7	GSTIN.		Scanned Copy of GSTIN Certificate
8	IT Returns of last three years		Scanned copy of Certificates issued by the Competent Authority for the Years 2023-24, 2024-25 & 2025-26.
9	GST Returns of last three years		Scanned copy of Certificates issued by the Competent Authority for the Years 2023-24, 2024-25 & 2025-26.
10	<b>Tenderer should further demonstrate:</b> <u>Availability of owning the following Key and critical equipment for this work:</u>		
	i	Prismatic Compass -02 Nos	Copy of Self Declaration to produce the materials before entering into agreement
	ii	Steel Scaffolding Plates of medium duty for RCC Pillar Molding- 10 Sets.	Copy of Self Declaration to produce the equipment before entering into agreement
	iii	Concrete Mixer machine	Copy of Self Declaration to produce the equipment before entering into agreement
	iv	GPS (Global Positioning System) Instruments giving accuracy of 1 to 2 mtrs-2 Nos	Copy of Self Declaration to produce the equipment before entering into agreement

Sl No	Tenderer Shall upload the following documents	Remarks
11	<p>Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:</p> <p>(Government Order No.FD 611 EXP-12/2023, Bangalore dated: 03.02.2024)</p> <p>For SC &amp; ST Categories: Assessed available tender capacity=(A*N*5-B)</p> <p>Where,</p> <p>A = Maximum value of Any Civil Engineering /Construction works executed in any one year during the last five years (updated to 2025-26 price level) taking into account the completed as well as works in progress. (Value in lakhs)</p> <p>N=Number of years prescribed for completion of the works for which Tenders are invited.</p> <p>B=Value, at 2026-27 price level, of existing commitments and on-going works to be Completed during the next 6 months.</p>	<p>Scanned copy of the statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of a Deputy Conservator of Forests or equivalent.</p>

\*\*\*\*\*end\*\*\*\*\*

Email: [cfworkingplan@gmail.com](mailto:cfworkingplan@gmail.com)

Tel No:08182-250785



(Gnanananda.S)

**Assistant to Conservator of Forests  
and Tender Inviting Authority  
O/o The Conservator of Forests  
Working Plan and Survey, Shimoga**