MODEL -3 - ANR MODEL FOR DRY ZONES

DATASHEET NO. 29 ADVANCE WORKS(WITH FENCING) DURING 2026-27

No. of Plants - 278 seedlings 10"x16" Size, pits - 0.75 x 0.75 x0.75 cum

No. of PBS - 278 + 28 =306 Espacement: 6m x 6m Extent: 1 Ha.
Sl. CSSR
Particul ty.
No. |ltem NO. articulars of work Qty Rate Per Amount

100(b) [Survey and demarcation of Plantation boundary lines after clearing the
i rank growth to a width of 2 m. in the areas with sparse under growth. 72 Rmtrs. 1,542.78 Km 111.08

Excavation of pits by mechanical means of size by 0.75m x 0.75m x
0.75m with vertically cut edges to make a uniform cube and heaping

2 38(i) : : i 117.28 Pits 155.91 Cum 18,285.32
the excavated soil (1/3rd top soil on the upper side & 2/3rd on the
lower side) in Ordinary soil (278 pit)
3 S,Ub BARBED WIRE FENCING WITH WOODEN POLES 3 Ha I 12,300.00
Estimate
A S‘ub Cost gf 10"x16" HDPE woven sacks seedlings raising, including 10% 306 Seedl. 61.326 1 18,765.76
Estimate |[Casuality Replacement
5 LS SMC works @ 7% of advance work 1 ha 3,462.35 i 3,462.35
6 LS /RQ |Miscellaneous & rounding off. \ ] [ 5,298.494
Total =k \ 58,223.00
Note: Item of Works can be modified by the DCF based on the field requirement with the concurrence of CCF yi’h in\a‘me cosf norm.
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