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BENGALURU SMART INFRASTRUCTURE LIMITED (B - SMILE)
Office of the Project Engineer -01
Bangalore Smart Infrastructure Limited
No0.30/1, Thimmaiah Road, Miller Tank Bund
Area, Vasanthnagar, Bengaluru-560051.

TENDERS FOR THE WORK OF

“Comprehensive development of “Outer Ring Road from Silk Board Junction
to K.R. Puram Metro Station to Global standards”

Package 01: Silk Board Junction to Iblur Junction
Amount Put to Tender: 81.67 Crores (Excluding GST)
SHORT TERM TENDER NOTIFICATION

(Through GOK, https://kppp.karnataka.gov.in only)

No: B-SMILE/PE-01/TEND/07/2026-27

TENDER REFERENCE No ‘IDate 18.06.2026

TENDER DOCUMENT CAN BE
DOWNLODED FROM KPPP | : | 19.06.2026

PORTAL FROM

LASE DATE FOR SUBMISSION OF [ | 24.06.2026 at 13.00 hours

PRE BID QUERRIES

PRE BID MEETING 1 25.06.2026 at 15.00 hours

LAST DATE AND TIME FOR

RECEIPT OF TENDERS 08.07.2026 16.00 hours

TIME AND DATE OF OPENING OF

TECHNICAL TENDERS 09.07.2026 16.30 hours

TIME AND DATE OF OPENING OF | | Will be intimated after obtaining approval for
FINANCIAL TENDERS " | technical evaluation.

O/o Director (Tech), B-SMILE

ADDRESS FOR COMMUNICATION . No.30/1 , Thimmaiah Road, Millar Tank bund Area,
Vasanthnagar, Bengaluru-560051.
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BENGALURU SMART INFRASTRUCTURE LIMITED

No: B-SMILE/PE-01/TEND/07/2026-27

Office of the Project Engineer -01,

Bangalore Smart Infrastructure Limited,
No.30/1, Thimmaiah Road, Miller Tank,

Bund Area, Vasanthnagar, Bengaluru-560051.

Dated: 18.06. 2026

NOTICE INVITING TENDER (NIT) - 2" CALL
SHORT TERM TENDER NOTIFICATION

(Through http://kppp.karnataka.gov.inonly)

(Competitive Bidding under KW-4 Two Cover System)

1. The Government of Karnataka has constituted “Bengaluru Smart Infrastructure Limited” (B-

SMILE) for implementation of Specific Infrastructure works in the city of Bengaluru.

2. On behalf of the Bengaluru Smart Infrastructure Limited (B-SMILE), The Project Engineer -
01, Bengaluru Smart Infrastructure Limited (B-SMILE) invites tenders from eligible
contractors registered with CPWD / KPWD / Railways / MES / National Highway or any State
Government Organizations for the development of work under KW-4 (Two Cover system).
The details of the work are as under.

SI Amount put to Earnest Mone Construction
No Name of the work tendeI:' Deposit ! Period
“Comprehensive development of
“Outer Ring Road from Silk Rs. 82.00 Lakhs (Rs.
Board Junction to K.R. Puram Rs. 81.67 Crores 1.00 Lakhs — E-
1 Metro  Station to  Global | (Excluding GST) payment & Balance 11 Months
standards Package 1 : Silk Board Rs.81.00 Lakhs
Junction to Iblur Junction through Surety Bond/
(Length 5.44km) (2nd Call) E-BG)
“Comprehensive development of
“Outer Ring Road from Silk Rs. 184.50 Lakhs
Board Junction to K.R. Puram
Metro  Station to  Global Rs. 184.49 (Rs. 1.00 Lakhs — E-
2 standards : Package 2 : Iblur Crores payment & Balance 11 Months
Junction to KR Puram Metro | (Excluding GST) Rs. 183.50 Lakhs
Station (Length 11.57km) (2nd through Surety
Call) Bond/ E-BG)
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3. The tenderers may submit tenders for works given in the table through KPP portal of the
Government of Karnataka (http://kppp.karnataka.gov.in). The Tenderers are advised to note
the minimum qualification criteria specified in RFP to qualify for award of the contract (RFP
Document and KTPP Act shall be followed).

4. Tenders must be accompanied by Earnest Money Deposit (EMD) @ 1%( Rs. 1.00 Lakhs &
rest as E-BG / Surety Bonds). Earnest money deposit will have to be in any one of the forms
as specified in the Tender document. Any errors in the EMD shall be liable for rejection and
EMD shall have to be valid for 90 days beyond the validity of the tender.

5. Tenders must be submitted online through KPP portal on or before 16.00 hours on 03.07.2026
and the opening of tenders will be as per the KPP portal guidelines. Aspiring Contractors who
have not registered in the KPP Portal must register before participating through the website
https://kppp.karnataka.gov.in

6. Tender documents and other information can be downloaded from the KPP portal from
19.06.2026 @ 17.30 hours onwards.

7. Tender documents may be downloaded from Government of Karnataka KPP Portal website
https://kppp.karnataka.gov.in under tenders' section. All documents uploaded on the KPP
portal are based on the Detailed Project Preparation (DPR) and for the tender purposes only.

The contractors are informed to conduct their own site specific surveys & studies to analyse
the existing pavement conditions, Land availability for stocking of materials and placement of
machinery etc before submitting their bids.

8. The Tender includes Defect Liability Period of 03 years.

9. The transaction fee/Bid document/ Tender Document fee is non-refundable. For registration
and e-payment details contact KPP Portal Helpdesk.

10. The Pre-bid meeting will be held under the Chairmanship of Director (Technical), B-
SMILE in the conference room of B-SMILE on 08.06.2026 @ 15.00 hours at No.30/1,
Thimmaiah Road, Millar Tank bund Area, Vasanthnagar, Bengaluru-560051.

11. The Bidders shall quote rate Excluding GST against the amount put to tender.

12. The Bidder has to compulsarily establish Quality Control Laboratory required for field testing.

13. B-SMILE reserves the right to accept or reject any or all the bids without providing reasons.

14. The EMD for the unsuccessful bidder will be returned only after issuance of LOA to the
successful bidder.

15. Corrigendum, modifications, corrections, if any,will be published in the KPP portal website
only.

16. Further details may be obtained from Project Engineer-01, B-SMILE vide +91-8892939394 or
via email at pelbsmiile_(@gmail.com (Smt. Savita Padamati)

17. Other details can be obtained in the Tender / RFP document uploaded in KPPP.
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Following shall be the calendar of events for Tendering:

Event Description

Date

Date and Time for availability of
Tender Documents in KPP Portal

19.06.2026 at 17.30Hours

Last date for submission of pre-bid
queries

24.06.2026 @ 13.00 Hours

Date and Time of Pre-Bid
Meeting, Under the Chairmanship
of Director (Technical), B-SMILE

25.06.2026 @ 15.00 Hours
O/o Director (Tech), B-SMILE,
NR Square, Bengaluru 560002

Last Date &Time for Receipt of
Tenders

08.07.2026 at 16.00 Hours

Date & Time for Opening of
Technical Bid

09.07.2026 at 16.00 Hours

Opening of Financial Bid

Will be Notified

Validity of Bids

90 days from Last Date for

receipt of tenders

Sd/-
Project Engineer -01
Bengaluru Smart Infrastructure Limited
(B-SMILE)
Copy Submitted to the:
. PS to Hon’ble Managing Director to bring into the kind notice of Hon’ble Managing
Director, B- SMILE.
. Director (Technical), B-SMILE for kind information.
. Chief Engineer-2, B-SMILE for information.
. Public Relation Officer, GBA for information and to publish in two leading National

Newspapers in Kannada and English.
. Office Copy.

Project Engineer -01
Bengaluru Smart Infrastructure Limited
(B-SMILE)
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

A. General

1. Scope of Tender

2. Eligible Tenderers

3. Qualification of the Tenderer

4. One Tender per Tenderer

5. Cost of Tendering

6. Site Visit

B. Tender Documents

7. Content of Tender Documents

8. Clarification of Tender Document
9. Amendment of Tender Documents
C. Preparation of Tenders

10. Documents comprising the Tender
11. Tender Prices

12. Tender Validity

13. Earnest Money Deposit

14. Format and Signing of Tender

D. Submission of Tenders

15. Sealing and Marking of Tenders
16. Deadline for Submission of Tenders

17. Late Tenders
18. Modification and Withdrawal of Tenders

E. Tender Opening and Evaluation

19. Opening of Technical Bid of all Tenders and Evaluation to determine
Qualified Tenderers

20. Opening of Financial Bids of Tenders of Qualified Tenders and Evaluation

21. Process to be Confidential

22. Clarification of Tenders

23. Examination of Tenders and Determination of Responsiveness

24. Correction of Errors

25. Evaluation and Comparison of Tenders

F. Award of Contract

26. Award Criteria

27. Employer’s Right to accept any Tender and to reject any or all Tenders

28. Notification of Award and Signing of Agreement

29. Security Deposit

30. Advance Payment and Security

31. Corrupt or Fraudulent Practices
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A. General

1. Scope of Tender

1.1 The Bengaluru Smart Infrastructure Limited (B-SMILE) (referred to as Employer in these
documents) invites Tenders following Two Cover Tender Procedure, from Eligible Tenderers,
for the Construction of Works (as defined in these documents and referred to as "the Works")
as detailed in the Table given in the Invitation for Tenders (IFT).

2. Eligible Tenderers

2.1 Tenderers shall not be under a Declaration of Ineligibility for Corrupt and Fraudulent
Practices issued by the Government of Karnataka

2.2 Tenders from Joint Ventures/ Consortia are not acceptable.

3. Qualification of the Tenderer

3.1 All Tenderers shall provide the requested information accurately and in sufficient detail in

Section 3: Qualification Information.

3.2 To qualify for Award of this Contract, each Tenderer in its name should have in the last five

yearsi.e. 2021-2022,2022-2023, 2023-2024, 2024-2025, 2025-2026.

a. Achieved in at least two Financial Years a minimum Financial Turnover (in all classes of
Civil Engineering Construction Works only) of Rs. 163.35 Crores.

b. Satisfactorily completed, as Prime Contractor/ JV Partner/ Concessionaire, at least one
similar work such as Construction of Asphalting & Cement Concrete Road / White
topping / Development of roads consisting of PQC pavements and other road
related works of Value not less than Rs. 40.84 Crores.

(The tenderer should submit work done certificate issued by an office not below the
Rank of the Executive Engineer and certificate issued by the Private entities other than
the government organization shall not be considered)

c. Executed in any one year, the following minimum quantities of Work.

SL Ttems Unit Qty

No

1 WMM / CRM/ WBM Cum | 20065

2 BM/ DBM / Stone Matrix Asphalt / Bituminous Concrete Cum | 9375

3 Cement Concrete of grade not less than M40 Cum | 14733
(Note: The contractors should read out the required quantity carefully and attach the
Relevant Certificates expressing their work done certificate with relevant reference
points, page numbers, name of work etc.,)

3.3 Each Tenderer should further demonstrate

a. Availability by owning at least 50% of the following Key and Critical Equipment for this

Work and the remaining 50% can be deployed on Lease / Hire Basis for all Works
provided the Relevant Documents (Purchase Invoice in case of owning, Commitment
Agreement in case of Lease / Hire Basis) for Availability for this Work are furnished.
Further, Tenderer applying for more than one Package shall demonstrate the resource
separately for each package.
(The contractor should enclose the invoices of having purchase order of the equipments as
indicated in different pages with headsheets / covering letter. If the contractor has
purchased from the other companies the invoices of such equipments should enclosed with
sale deed duly showing the payment made, date of payment etc, to establish Bonafide
purchased documents / transaction. The transaction details may also be enclosed).
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Equipment No. / Capacity

Own Hire
Concrete Batching Plant - 90 cum/hr or more 1 No. 1 No.
Slip Form Cement Concrete Paver (Adjustable up to 13.5m) - 1 No.
Fixed Form Concrete Paver 1 No. 1 No.
Asphalt Batching Plant 100 TPH 1 No. 1 Nos
Bituminous Pavement Surface Milling Machine 1 No. 1 Nos.
Asphalt Paver 1 Nos. 1 No.
Vibratory Tandem Roller/Pneumatic Roller 1 Nos. 1 No.
Transit Mixer 1 No 2 Nos.

3.4

35

3.6

Note: For hiring the tenderer must produce notarized Memorandum of Understanding
(MOU)/ Agreement for hiring the Machineries with the Owner of equipment along with
ownership and proof of document for owning the machineries mentioning willingness to
hire/lease for the tender work by the owner of the equipment shall be submitted.

b. Liquid Assets and / or availability of Credit Facilities of no less than Rs.27.22 Crores

(Credit Lines / Letter of Credit / Certificates from Banks for meeting the Fund Requirement,

etc.).

To qualify for a Package of Contracts made up of this and other Contracts for which Tenders

are invited in this IFT, the Tenderer must demonstrate having Experience and Resources to

meet the Aggregate of the Qualifying Criteria for the Individual Contracts.

Subcontractors’ Experience and Resources shall not be taken into account in determining the

Tenderers Compliance with the Qualifying Criteria.

Tenderers who meet the above specified minimum Qualifying Criteria, will only be qualified,

if their available Tender Capacity is more than the total Tender Value. The available Tender

Capacity will be calculated as under:

Assessed Available Tender Capacity = (A*N*1.5 - B)

Where

A = Maximum Value of Civil Engineering Works executed in any one year during the last
five years (updated to FY 2025-26 Price Level) taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the Works for which Tenders are

invited, i. e. 11 months.
Value, at FY 2025-26 Price Level of existing commitments and on going works to be
completed during the next months.

B

Note: The Statements showing the value of existing commitments and on going works as well as the

3.7

stipulated period of completion remaining for each of the works listed should be
countersigned by the Employer in Charge, not below the Rank of an Executive Engineer or
equivalent.

Even though the Tenderers meet the above Criteria, they are subject to be Disqualified if they

have

e made Misleading or False Representations in the Forms, Statements and Attachments
submitted in Proof of the Qualification Requirements; and / or

e record of Poor Performance such as Abandoning the Works, not properly Completing the
Contract, Inordinate Delays in Completion, Litigation History, or Financial Failures, etc.
and / or

e participated in the Previous Tender for the Same Work and had quoted Unreasonably
High Tender Prices and could not furnish Rational Justification.
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4.
4.1

One Tender per Tenderer

Each Tenderer shall submit only one Tender for each Project. A Tenderer who submits or
participates in more than one Tender (other than as a Sub Contractor or in cases of
alternatives that have been permitted or requested) will cause all the Proposals with the
Tenderer’s Participation to be disqualified.

Cost of Tendering
The Tenderer shall bear all Costs associated with the Preparation and Submission of his
Tender, and the Employer will in no case be Responsible and Liable for those Costs.

Site Visit

The Tenderer at his own Responsibility and Risk is encouraged to visit and examine the Site
of Works and its Surroundings and obtain all Information that may be necessary for
Preparing the Tender and Entering into a Contract for Construction of the Works. The Cost of
Visiting the Site shall be at the Tenderer’s own Expense.
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7.1
7.2

8.2
8.2.1

8.2.2

8.2.3

8.2.4

8.2.5

9.2

9.3

10.
10.1

10.1.1

10.1.2

B. Tender Documents

Content of Tender Documents
The Tender Documents shall have all the Sections given in Page 2.
Both the sets should be completed and returned with the tender

Clarification of Tender Documents
Refer Clause No. 8.2 below.

Pre-Tender Meeting

The Tenderer or his Authorized Representative is invited to attend a Pre-Tender Meeting,
which will take place at the office of Chairmanship of Director (Technical), B-SMILE in the
conference room of B-SMILE on 25.06.2026 @ 15.00 hours at No.30/1, Thimmaiah Road,
Millar Tank bund Area, Vasanthnagar, Bengaluru-560051.

The Purpose of the Meeting will be to clarify Issues and to answer Questions on any matter
that may be raised at that stage.

The Tenderer is requested to submit any questions in writing or by written electronic
communication to reach the Employer not later than one week before the meeting.

Minutes of the Meeting, including the Text of the Questions raised (without identifying the
Source of Enquiry) and the Responses given will be displayed in the Website. Any
Modification of the Tender Documents listed in Sub Clause 7.1 that may become necessary as
a result of the Pre-Tender Meeting shall be made by the Employer exclusively through the
issue of an Addendum pursuant to Clause 9 and not through the Minutes of the Pre-Tender
Meeting and the same will be displayed in the Website (Upload in KPPP).

Non-Attendance at the Pre-Tender Meeting will not be a cause for Disqualification of a
Tenderer.

Amendment of Tender Documents

Before the Deadline for Submission of Tenders, the Employer may modify the Tender
Documents by issuing Addenda.

Any Addendum thus issued shall be part of the Tender Documents and shall be displayed in
the Website.

To give Prospective Tenderers reasonable time in which to take an Addendum into account in
preparing their Tenders, the Employer shall extend as necessary the Deadline for Submission
of Tenders, in accordance with Sub Clause 16.2 below.

C. Preparation of Tenders

Documents Comprising the Tender
The Tender submitted by the Tenderers shall contain the Documents as follows.

Technical Bid
a. Earnest Money Deposit.
b. Qualification Information as per Formats given in Section 3.

Financial Bid

a. The Tender (in the format indicated in Section 4).

b. Priced Bill of Quantities (Section 9).
and any other materials required to be completed and submitted by Tenderers in
accordance with these Instructions. The Documents listed under Sections 3, 4, 6 and 9
shall be filled in without exception.
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10.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a package will so indicate

11.
111

11.2

11.3

11.4

12.
121

12.2

13.
13.1

in the tender together with any discounts offered for the award of more than one contract.

Tender Prices

The Contract shall be for the whole Works as described in Sub Clause 1.1, based on the Priced
Bill of Quantities submitted by the Tenderer.

The Tenderer shall fill in Rates and Prices and Line Item Total (both in Figures and Words)
for all Items of the Works described in the Bill of Quantities along with Total Tender Price
(both in Figures and Words). Items for which no Rate or Price is entered by the
Tenderer will not be paid for by the Employer when executed and shall be deemed
covered by the other Rates and Prices in the Bill of Quantities.

All Duties, Taxes, and other Levies payable by the Contractor under the Contract, or for any
other cause, shall be included in the Rates, Prices and Total Tender Price submitted by the
Tenderer. (Note : Tender is invited with rates Excluding GST)

The rates and prices quoted by the Tenderer shall be subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause40 of the Conditions
of Contract.

Tender Validity

Tenders shall remain valid up to 90 days after the Deadline Date for Tender Submission
specified in Clause 16. A Tender valid for a shorter period shall be rejected by the Employer
as Non-Responsive.

In Exceptional Circumstances, prior to Expiry of the Original Time Limit, the Employer may
request that the Tenderers may extend the Period of Validity for a Specified Additional
Period. The Request and the Tenderers' Responses shall be made in writing or by cable. A
Tenderer may refuse the Request without forfeiting his Earnest Money Deposit. A Tenderer
agreeing to the Request will not be required or permitted to modify his Tender, but will be
required to extend the Validity of his Earnest Money Deposit for a Period of the Extension,
and in compliance with Clause 13 in all respects.

Earnest Money Deposit
The Tenderer shall furnish Earnest Money Deposit (EMD), as part of the tender and Earnest

Money Deposit (EMD) shall be paid in any of the format given below.

e Credit Card.

e Direct Debit.

¢ National Electronic Fund Transfer (NEFT).
e Over the Counter (OTC).

NEFT Payment Procedure

If a Tenderer chooses to make Payment of EMD / Tender Processing Fee using Reserve Bank
of India's (RBI) National Electronic Fund Transfer (NEFT) System, the Tenderer will need to
log into e — Procurement System, access the Tender for which Bid is being created and then
select the NEFT Option under the Payment Section and print the Challan shown in that
Section. The Printed Challan will have the Unique Bid Reference Number, Account Details of
Government of Karnataka and the Amount to be remitted. The Tenderer shall submit the
Printed Challan to its Bank Branch (NEFT enabled) and request for an Account - to -
Account Transfer, wherein the money will get transferred from the Tenderer’s Bank Account
to GOK’s Bank Account. The Tenderer shall ensure that NEFT Transfer Instructions are
executed and the Funds are wired to the Government of Karnataka's Principal Account before
the Last Date for Bid Submission and preferably 24 hours before the Last Date for Bid
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13.2

13.3

13.4

13.5

13.6

13.7

14.

Submission. If the Tenderer’s Bank transfers / wires the money after the Last Date for Bid
Submission, the Tenderer’s Bid will be liable for rejection. Upon executing the Transfer, the
Tenderer's Bank will provide a Reference Number generated by NEFT Software as
Confirmation of Transfer, which has to be input by the Tenderer in the Payment Section of its
Bid as Payment Confirmation before the Bid is submitted i.e. as a pre requisite for Bid
Submission. The Account Number from which the Funds were transferred shall be input in
the e - Procurement System as part of its Bid also.

OTC Payment Procedure
If a Tenderer chooses to make Payment of EMD / Tender Processing Fees Over The Counter

(OTC) in any of the designated ICICI Bank Branches listed in the e - Procurement Website
(www.eproc.karnataka.gov.in), the Tenderer will need to log into e - Procurement System,
access the Tender for which Bid is being created and then select the OTC Option under the
Payment Section and print the Challan shown in that Section. The Printed Challan will have
the Unique Bid Reference Number and the Amount to be remitted along with the Challan.
The Tenderer can choose to make the Payment either in the form of Cash or in the form of
Demand Draft. Cheque Payments will not be accepted. The Tenderer is requested to
specifically inform the Bank Officer to input the Unique Bid Reference Number printed in the
Challan in the Banking Software. Upon successful Receipt of the Payment, the Bank will
provide a 16 Digit Reference Number acknowledging the Receipt of Payment. This 16 Digit
Reference Number has to be input by the Tenderer in the Payment Section of its Bid as
Payment Confirmation before the Bid is submitted i.e. as a pre requisite for Bid Submission.

Tenderer shall submit EMD of Rs. 82,00,000/- (Rs. 1.00 lakh through E-Payment & rest as
Surety Bonds/E-BG issued by any of the nationalized / scheduled Bank of India mentioning
first party as Bank Second part as Bidder addressing to Tender Inviting Authority or
Managing Director, B-SMILE in the prescribed format mentioning the validity of tender as
per tender clause and upload in KPPP portal. The original hard copy of Bank Guarantee and
letter of credit line certificate must be submitted in Original to the office for verification and
further processing.

EMD Amount shall be submitted by the Tenderer taking into account of the following

Conditions.

a. EMD shall be accepted only in the form of Electronic Cash will be maintained in the
Government’s Central Pooling Account at ICICI Bank until the Work is awarded.
b. The Tenderer’s Bid will be evaluated only on Confirmation of Receipt of the Payment of
EMD as indicated in Sub Clauses 13.1 and 13.2.
Any Tender not accompanied by an acceptable EMD and not secured as indicated in Sub
Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-responsive.
The Earnest Money Deposit of the Unsuccessful Tenderers will be returned only after the
issuance of LOA to the successful bidder.
The Earnest Money Deposit of the Successful Tenderer will be discharged only when the
Tenderer has signed the Agreement and furnished the required Performance Security.
The Earnest Money Deposit may be forfeited
a. If the Tenderer withdraws the Tender after Tender Opening during the Period of Tender
Validity;
b. If the Tenderer does not accept the Correction of the Tender Price, pursuant to Clause 24;
or
c. Inthe case of a successful Tenderer, if the Tenderer fails within the specified time limit to
i. Sign the Agreement; or
ii. Furnish the required Performance Security.

Format and Signing of Tender
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14.1

14.2

14.3

15.
15.1

15.2

153

15.4

16.

16.1

16.2

17.
17.1

18.
18.1

18.2

18.3
18.4

The Electronic Tendering System for the Construction of Work comprises of two Stages (i)
Technical Bid and (ii) Financial Bid. The Tenderers are required to submit the Tender
Documents in two stages electronically.

The Tender shall contain no Alterations or Additions, except those to comply with
Instructions issued by the Employer that are duly incorporated.

Each Page uploaded shall be duly signed and sealed by the Tenderer or a Person or Persons
duly authorised to sign on behalf of the Tenderer. Such Authorisation shall be indicated by
a Written Power - of — Attorney accompanying the Tender. The Corrections, if any, shall be
made by striking of and shall be initialed with date.

D._ Submission of Tenders

Sealing and Marking of Tenders

The Tenderer shall access Tender Documents, fill them and submit the Completed Tender
Document as stated in Clause 10 through Website of e - Procurement itself. The Signed,
Sealed and Scanned Copy of all the Documents as stated in Clause 7 shall be attached to the
e — Tender Document, failing which the Bid will not be considered. It is the Responsibility of
the Tenderer to submit all the Documents pertaining to Eligibility Criteria / Qualification
Information with due diligence. All the Pages of the Document shall be serially numbered
with an Index for ready reference.

No Physical Documents shall be considered. However, all the participating Tenderers shall
produce the Hard Copy of the Scanned Documents uploaded in the Portal only at the Time of
Opening of Technical Bids of the Tenders to the Tender Inviting Authority (TIA). Further, all
the participating Tenderers shall produce all the Original Documents uploaded in the
Portal only for Verification whenever asked by the TIA.

In addition to the identification required in Sub-Clause 15.2, the inner envelopes shall
indicate the name and address of the Tenderer to enable the tender to be returned unopened
in case it is declared late, pursuant to Clause 17.

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Tender.

Deadline for Submission of the Tenders

Tenders must be submitted on-line in the KPP portal of the Employer before the notified date
and time.

The Employer may extend the Deadline for Submission of Tenders by issuing an Amendment
in accordance with Clause 9, in which case all Rights and Obligations of the Employer and
the Tenderers previously subject to the Original Deadline will then be subject to the New
Deadline.

Late Tenders

Any Tenderer trying to submit the Tender after Deadline will not be accepted in the e -
Procurement (KPPP)

Modification and Withdrawal of Tenders

Tenderers may modify Contents of Technical Bid or Financial Bid before the Deadline
prescribed in Clause 16.

Tenderers may withdraw their Tenders by canceling his Tender on the Website (KPPP) only
before the Deadline prescribed in Clause 16.

No Tender may be modified and withdrawn after the Deadline for Submission of Tenders.
Withdrawal or Modification of a Tender between the Deadline for Submission of Tenders and
the Expiration of the Original Period of Tender Validity specified in Clause 12.1 above or as
extended pursuant to Clause 12.2 may result in the forfeiture of the Earnest Money Deposit
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18.5

19.

19.1

19.2

19.3

19.4

20.
20.1

20.2

20.3

21.
21.1

22.
22.1

pursuant to Clause 13.

Tenderers may only offer Discounts to, or otherwise modify the Prices of their Tenders by
submitting Tender Modifications in accordance with this Clause, or including in the Original
Tender Submission.

E. Tender Opening and Evaluation

Opening of Technical Bid of all Tenders and Evaluation to determine Qualified
Tenderers

The Employer will open online the First Covers of all the Tenders received through KPP
portal, in the presence of the Tenderers or their representatives who choose to attend on the
date and the place specified in the KPP portal. In the event of the specified date of Tender
opening being declared a holiday for the Employer, the Tenders will be opened at the
appointed time and location on the next working day.

The Tenderers’ Names, the Presence or Absence of Earnest Money Deposit (Amount, Format
and Validity), the Submission of Qualification Information and such Other Information as the
Employer may consider Appropriate will be announced by the Employer at the Opening.

The Employer shall prepare Minutes of the Tender Opening, including the Information
Disclosed to those present in accordance with Sub Clause 19.2.

The Employer will evaluate and determine whether each Tender (a) meets the Eligibility
Criteria defined in ITT Clause 2; (b) is accompanied by the required Earnest Money Deposit
as per Stipulations in ITT Clause and (c) meets the Minimum Qualification Criteria
stipulated in ITT Clause 3. The Employer will draw out a List of Qualified Tenderers.

Opening of Financial Bid of Qualified Tenderers and Evaluation

The Employer will inform all the Qualified Tenderers the Time, Date and Venue fixed for the
Opening of the Financial Bid received in the e - Procurement Portal containing the Priced
Tenders. The Employer will open the Financial Bids of the Qualified Tenderers only at the
Appointed Time and Date in the presence of the Tenderers or their Representatives who
choose to attend. In the event of the Specified Date of Financial Bid Opening being declared a
Holiday for the Employer, the Financial Bids will be opened at the Appointed Time and
Location on the Next Working Day.

The Tenderers' Names, the Tender Prices, the Total Amount of Tender, any Discounts, and
such other Details as the Employer may consider Appropriate, will be announced by the
Employer at the opening. No Tender shall be rejected at Tender Opening.

The Employer shall prepare Minutes of the Financial Bid Opening, including the Information
Disclosed to those present in accordance with Sub Clause 20.2.

Process to be Confidential

Information relating to the Examination, Clarification, Evaluation and Comparison of
Tenders and Recommendations for the Award of a Contract shall not be disclosed to
Tenderers or any other Persons not officially concerned with such Process until the Award to
the Successful Tenderer has been announced. Any effort by a Tenderer to influence the
Employer's Processing of Tenders or Award Decisions may result in the Rejection of his
Tender.

Clarification of Tenders

To assist in the Examination, Evaluation and Comparison of Tenders, the Employer may, at
his discretion, ask any Tenderer for Clarification of his Tender, including Breakdowns of Unit
Rates. The Request for Clarification and the Response shall be in writing or by cable, but no
change in the Price or Substance of the Tender shall be sought, offered, or permitted except as
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22.2

22.3

23.

23.1

23.2

23.3

24.
24.1

24.2

25.
25.1

25.2

25.3

254

required to confirm the Correction of Arithmetic Errors discovered by the Employer in the
Evaluation of the Tenders in accordance with Clause 24.

Subject to Sub Clause 22.1, no Tenderer shall contact the Employer on any Matter relating to
its Tender from the Time of the Tender Opening to the Time the Contract is awarded. If the
Tenderer wishes to bring Additional Information to the Notice of the Employer, it should do
so in Writing.

Any Effort by the Tenderer to influence the Employer in the Employer’s Tender Evaluation,
Tender Comparison or Contract Award Decisions may result in the rejection of the Tenderers’
Tender.

Examination of Tenders and Determination of Responsiveness

Prior to the Detailed Evaluation of Tenders, the Employer will determine whether each
Tender (a) has been properly signed; and (b) is Substantially Responsive to the Requirements
of the Tender Documents.

A Substantially Responsive Tender is one which conforms to all the Terms, Conditions and
Specifications of the Tender Documents, without Material Deviation or Reservation. A
Material Deviation or Reservation is one (a) which affects in any substantial way the Scope,
Quality or Performance of the Works; (b) which limits in any substantial way, Inconsistent
with the Tender Documents, the Employer's Rights or the Tenderer's Obligations under the
Contract; or (c) whose Rectification would affect unfairly the Competitive Position of other
Tenderers presenting Substantially Responsive Tenders.

If a Tender is not Substantially Responsive, it will be rejected by the Employer and may not
subsequently be made Responsive by Correction or Withdrawal of the Non-Conforming
Deviation or Reservation.

Correction of Errors

Tenders determined to be Substantially Responsive will be checked by the Employer for any
Arithmetic Errors. Errors will be corrected by the Employer as follows.

(a) where there is a Discrepancy between the Rates in Figures and in Words, the Lower of the
two will govern; and (b) where there is a Discrepancy between the Unit Rate and the Line
Item Total resulting from multiplying the Unit Rate by the Quantity, the Unit Rate as quoted
will govern. (Any discrepancy wrt to Units will be corrected if required before issuing Work
order)

The Amount stated in the Tender will be adjusted by the Employer in accordance with the
above procedure for the Correction of Errors and, with the concurrence of the Tenderer, shall
be considered as binding upon the Tenderer. If the Tenderer does not accept the Corrected
Amount, the Tender will be rejected and the Earnest Money Deposit may be forfeited in
accordance with Sub Clause 13.7 (b).

Evaluation and Comparison of Tenders

The Employer will evaluate and compare only the Tenders determined to be substantially

Responsive in accordance with Clause 23.

In evaluating the Tenders, the Employer will determine for each Tender the Evaluated

Tender Price by adjusting the Tender Price as follows.

a. making any Correction for Errors pursuant to Clause 24; and

b. making appropriate Adjustments to reflect Discounts or other Price Modifications offered
in accordance with Sub Clause 18.5.

The Employer reserves the Right to accept or reject any Variation, Deviation or Alternative

Offer. Variations, Deviations and Alternative Offers and other Factors, which are in excess of

the Requirements of the Tender Documents or otherwise result in Unsolicited Benefits for the

Employer, shall not be taken into account in Tender Evaluation.

The Estimated Effect of the Price Adjustment Conditions under Clause 40 of the Conditions
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of Contract, during the Implementation of the Contract, will not be taken into account in
Tender Evaluation. (Price adjustment clause is deleted)

25.5 If the Tender of the Successful Tenderer is seriously Unbalanced in relation to the Employer’s
Estimate of the Cost of the Work to be performed under the Contract, the Employer may
require the Tenderer to produce Detailed Price Analyses for any or all Items of the Bill of
Quantities, to demonstrate the Internal Consistency of those Prices with the Construction
Methods and Schedule Proposed. After Evaluation of the Price Analyses, the Employer may
require that the Amount of the Performance Security set forth in Clause 29 be increased at
the expense of the Successful Tenderer to a level sufficient to protect the Employer against
Financial Loss in the event of Default of the Successful Tenderer under the Contract.

F. Award of Contract
26. Award Criteria
26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose Tender
has been determined to be Substantially Responsive to the Tender Documents and who has
offered the Lowest Evaluated Tender Price, provided that such Tenderer has been determined
to be (a) Eligible in accordance with the Provisions of Clause 2, and (b) Qualified in
accordance with the Provisions of Clause 3.

27. Employer's Right to accept any Tender and to reject Any or All Tenders

27.1 Notwithstanding Clause 26, the Employer reserves the Right to accept or reject any Tender,
and to cancel the Tender Process and reject all Tenders, at any time Prior to the Award of
Contract, without thereby incurring any Liability to the Affected Tenderer or Tenderers or
any Obligation to inform the Affected Tenderer or Tenderers of the Grounds for the
Employer's Action.

28. Notification of Award and Signing of Agreement

28.1 The Tenderer whose Tender has been accepted will be notified of the Award by the Employer
prior to Expiration of the Tender Validity Period by Cable, Telex, e - mail or Facsimile
confirmed by Registered Letter. This Letter (hereinafter and in the Conditions of Contract
called the "Letter of Acceptance") will state the Sum that the Employer will pay the
Contractor in consideration of the Execution, Completion and Maintenance of the Works by
the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
"Contract Price").

28.2 The Notification of Award will constitute the Formation of the Contract, subject only to the
furnishing of Security Deposit in accordance with the provisions of Clause 29.

28.3 The Agreement will incorporate all Agreements between the Employer and the Successful
Tenderer. It will be kept ready for Signature of the Successful Tenderer in the Office of
Employer within 30 days following the Notification of Award along with the Letter of
Acceptance. Within 20 days of Receipt, the Successful Tenderer will sign the Agreement and
deliver it to the Employer.

28.4 Upon the furnishing by the Successful Tenderer of the Performance Security, the Employer
will promptly notify the other Tenderers that their Tenders have been unsuccessful.

29. Security Deposit
29.1 Within 20 days of Receipt of the Letter of Acceptance, the Successful Tenderer shall deliver to
the Employer a Security Deposit in any of the forms given below for an Amount equivalent to
10% of the Contract Price Plus Additional Security for Unbalanced Tenders in accordance
with Sub Clause 25.5 of ITT and Clause 44 of the Conditions of Contract.
e Banker's Cheque / Demand Draft / Pay Order in favour of The Project Engineer-01,
Bengaluru smart infrastructure limited (B-SMILE).
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29.2

29.3

29.4

30.
30.1

31.
31.1

31.2

¢ A Bank Guarantee in the required formats.
e Specified Small Saving Instruments pledged to Project Engineer-01, B-SMILE.

If the Security Deposit is provided by the Successful Tenderer in the form of a Bank
Guarantee, it shall be issued either by a Nationalized / Scheduled Bank.

The Security Deposit if furnished in Demand Draft can, if requested, be converted to Interest
Bearing Securities at the Cost of the Contractor.

Failure of the Successful Tenderer to comply with the Requirements of Sub Clause 29.1 shall
constitute Sufficient Grounds for Cancellation of the Award and Forfeiture of the Earnest
Money Deposit.

Advance Payment and Security
The Employer will provide an Advance Payment on the Contract Price as stipulated in the
Conditions of Contract, subject to the Maximum Amount as stated in the Contract Data.

Corrupt or Fraudulent Practices

The Employer requires that the Tenderers / Suppliers / Contractors, observe the Highest
Standard of Ethics during the Procurement and Execution of such Contracts. In pursuance of
this Policy, Employer

a. Will reject a Proposal for Award if it determines that the Tenderer recommended for
Award has engaged in Corrupt or Fraudulent Practices in competing for the Contract in
Question.

b. Will declare a Firm Ineligible, either Indefinitely or for a Stated Period of Time, to be
awarded an Employer’s Contract if it at any time determines that the Firm has engaged in
Corrupt or Fraudulent Practices in competing for, or in executing, a GOK contract.
Furthermore, Tenderers shall be aware of the Provision stated in Sub Clause 50.2 of the
Conditions of Contract.
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SECTION 3: UALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of computing

Qualification and Tender Capacity of the Tenderer as provided for in Clause 3 of the Instructions to

Tenderers.

1.1

Constitution or Legal Status of Tenderer [Attach Copy]

Place of Registration [Attach Copy]

Principal Place of Business

1.2 Details of Individual (s) who will serve as the point of Contact / Communication for the
Tenderer:
a. Name
b. Designation
c. Company
d. Address
e. Telephone / Mobile Number
f.  email Address:
1.3 Particulars of the Authorised Signatory of the Tenderer
a. Name
b. Designation
c. Address
d. Telephone / Mobile Number
1.4 Total Value of Civil Engineering Construction Works 2021 - 22
executed and Payments received in the last five years 2022 - 23
(in Rs. Lakh) 2023 - 24
2024 - 25
[Attach Certificate from Chartered Accountant] 2025 -26
1.5 Work performed as Prime Contractor (in the same name) on Works of Similar Nature over
during the Five Years specified in 1.4 above.
Project | Name of | Description | Contract | Value of | Date of | Specified Actual Date | Remarks
Name Employer | of Work Number | Contract | Issue of | Period of | of explaining
in Rs. | Work Completion | Completion | Reasons for
Lakh Order Delay in
Completion
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of Work
1 2 3 4 5 7 8 9
1.6 Quantities of Work Executed as Prime Contractor (in the same name) during the Last Five
Years specified in 1.4 above.
Year Name of Work | Name of Quantity of Work Performed?! - Remarks
Employer SAMPLE (Indicate
Contract
Reference)
2021-22
2022-23
2023-24
2024-25
2025-26
Items of Work for which Data is requested should tally with that specified in ITT Clause 3
1.7 Information on Works for which Tenders have been submitted and Works which are yet to be
Completed as on the Date of this Tender.
(A) Existing Commitments and On Going Works
Description | Place Contract Name and | Value of | Stipulated Value of | Anticipated
of Work and No. and | Address of | Contract Period of | Works Date of
State Date the (Rs. Lakh) | Completion | remaining Completion
Employer to be
Completed
(Rs. Lakh)
1 2 3 4 5 6 7 8

Attach Certificates from Employer in charge.
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(B) Works for which Tenders already submitted

Description | Place and | Name and | Estimated Value | Stipulated Date when | Remarks, if
of Work State Address of the | of Works (Rs. | Period of | Decision is | any
Employer Lakh) Completion Expected
1 2 3 4 5 6 7
1.8. The following Items of Equipment are considered Essential for successfully carrying out the

Works. The Tenderer should furnish all the information listed below.

Item of Equipment Requirement Owned and Available Remarks

No. Capacity | Owned No. / Age /
Capacity | Condition

The Item of Equipment, Required Number and Capacity should match with those specified in
ITT Clause 3.3 (a).

1.9 Reports on the Financial Standing of the Tenderer, such as Profit and Loss Statements and
Auditor’s Reports for the last Five Years.

1.10 Qualification and Experience of the Key Technical and Management Personnel in Permanent
Employment with the Tenderer and those that are proposed to be Deployed on this Contract,
if awarded.

1.11 Name, Address, Telephone, Telex and Fax Numbers of the Tenderers' Bankers who may
provide References if contacted by the Employer.

1.12 Evidence of Access to Financial Resources to meet the Qualification Requirement specified in
ITT Clause 3.3 (b): Cash in Hand, Letter of Credit, etc. List them below and attach Certificate

from the Banker in the suggested Format as under.
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(ON BANKS LETTER HEAD)
FORMAT OF BANKER’S CERTIFICATE/LINE OF CREDIT LETTER
(TO BE ISSUED IN THE LETTER OF THE BANK BRANCH)
Reference Number (SI.No) Place,
Date :

To;

[Name & Address of the beneficiary]

This is to certify that Mr./M/s. [name of the customer]

having his/their registered/administrative office at

is a customer of our Bank and is/are engaged in

[ nature of activity]. if

the said customer is allotted/awarded with

““Comprehensive development of “Outer Ring Road from Silk Board Junction to
K.R. Puram Metro Station to Global standards

Package 01 : Silk Board Junction to Iblur Junction we may extend credit facilities up to

Rs. lakh to meet his / their working capital requirements towards the execution of

the said work order as per the loan policy of the Bank.

This certificate is valid up to three months from date of issue, that is up to dd/mm/yyyy.

Yours faithfully,

Sd/-

Branch Manager ,

Name of the Bank,

Note : The bidders are hereby informed to obtain the banker’s certificate in the format as above
without any alternations. Any change/alteration in the format as above in the Banker’s Certificate
submitted by the bidders, is considered as conditional bid and is treated as non-responsive bid.
Sd/-

Name of the Bank, Senior Bank Manger

Note: No Change in the above Bank Certificate Format is acceptable.
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1.13 Proposals for Subcontracting Components of Works amounting to more than 20% of the

Contract Price.

Item of Work Value of Sub Contract Identified Sub Contractor | Experience of Similar Work

(Name and Address)

Attach Certificate from the respective Employers.

a. Information on Litigations in which the Tenderer is involved.

Other Party (ies) | Employer Details of Dispute | Amount Involved | Remarks showing Present

Status

b. The Proposed Methodology and Program of Construction backed with Equipment
Planning and Deployment, duly supported with Broad Calculations and Quality
Control Procedures proposed to be adopted, justifying their Capability of Execution
and Completion of the Work as per Technical Specifications within the Stipulated
Period of Completion as per Milestones.

1.14 Additional Requirements.

Tenderer should provide any additional information required to fulfill the

requirements of Clause 3.1 of the Instructions to the tenderers, if applicable.

(i) Affidavit as per the format given in qualification information (Attached (Yes/No)

(i) Undertaking as per the format given qualification information. (Attached (Yes/No)

(i) 2 LMV Car with drivers to be provided to respective site for the use of department

engineers daily till completion of work.

(iv) Contractor should provide safety equipment to all working labour, Should provide

Signage, Caution Boards, Barricade, Caution Taps. Etc.. As per site condition.
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BANKER’S CERTIFICATE

This is to certify that M/s. ..., is a reputed company with a good
financial standing. If the contract for this work, namely ............ is awarded to the above
firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.
.................. lakhs to meet the working capital requirements for executing the above

contract.

Name of the Bank,

Senior Bank Manager,

Address: ...oooeiiii
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Power of Attorney for signing of Application
(Refer Clause 1.1e of qualification Information)

Know all men by these presents, We ......ccccceoueviirieriieieriieiiereieere e eeeenes (name of the firm

and address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr/ Ms

(TMAIMIC), .euvieurieeienieettet et e et e et e st e e e ta et e et sesseeneenseeseenseesaensenseensesssesseessessesnsansesnsensesnsessesseens son/daughter / wife

O and  presently
TESIAING AL oottt who is presently
employed with us and holding the position Of ......c.cccoeeiiiiiiriiiiiiee e , as our true and

lawful attorney (hereinafter referred to as the "Attorney") to do in our name and on our behalf, all such acts,
deeds and things as are necessary or required in connection with or incidental to submission of our application
for Qualification and submission of our tender for the ***** Project proposed or being developed by the

**&%% (the "Authority") including but not limited to signing and submission of all applications, tenders and
other documents and writings, participate in Pre-Applications and other conferences and providing
information/ responses to the Authority, representing us in all matters before the Authority, signing and
execution of all contracts including the Concession Agreement and undertakings consequent to acceptance of
our tender, and generally dealing with the Authority in all matters in connection with or relating to or arising
out of our tender for the said Project and/ or upon award thereof to us and/or till the entering into of the

Concession Agreement with the Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done
or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of
Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby

conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE,.........ccccoooiiiiiiiiiie , THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS .....

DAY OF........coceu..

For

(Signature, name, designation and address)
Witnesses:
1.

(Notarized)

2.
Accepted
(Signature)
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(Name, Title and Address of the Attorney)

Notes:
[ ]

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,

laid down by the applicable law and the charter documents of the executant(s) and when it is so required,
the same should be under common seal affixed in accordance with the required procedure.

Wherever required, the Applicant should submit for verification the extract of the charter documents

and documents such as a board or shareholders' resolution/ power of attorney in favour of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have to be legalised by

the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued.
However, the Power of Attorney provided by Applicants from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a
conforming Appostille certificate.

AFFIDAVIT

(Refer Clause 1.14 of qualification Information)
I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The wundersigned also hereby certifies that neither our firm
M/s have

abandoned any work on National Highways in India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this tender.

The undersigned hereby authorize (s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding my (our) competence and general
reputation.

The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)
Title of Officer

Name of Firm
DATE
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UNDERTAKING
(Refer Clause 1.14 of qualification Information)

I, the undersigned do hereby undertake that our firm M/s.....ccccoiiiiniiennn. Agree to
abide by this tender for a period 90 days for the date fixed for receiving the same and it shall
be binding on us and may be accepted at any time before the expiration of that period.
(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE:
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Statement of Undertaking regarding Corporate Debt Restructurin CDR) during the last five
Financial Years as stated in Clause 3.3 d of Section: 2 Instructions to Tenderers (ITT)

To

Office of the Project Engineer-01
Bangalore Smart Infrastructure Limited
No.30/1, Thimmaiah Road, Miller Tank
Bund Area, Vasanthnagar,
Bengaluru-560051.

Dear Sir

Sub: Tender for “Comprehensive development of “Outer Ring Road from Silk Board
Junction to K.R. Puram Metro Station to Global standards Package 01: Silk Board
Junction to Iblur Junction reg.

We hereby confirm that we have not undergone CDR during the last five Financial Years preceding the Tender
Submission Due Date.

We also confirm that we are not undertaking CDR as on Tender Submission Due Date.
Thanking you

Yours faithfully

Authorized Signature:

Name and Title of Signatory:

Name of Tenderer:

Address:

Note: This Undertaking is to be signed by the Tenderer and is to be countersigned by the Statutory Auditor.
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SECTION 4: FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO PROCEED WITH THE
WORK AND AGREEMENT FORM

Form of Tender

Description of the Works: Comprehensive development of “Outer Ring Road from Silk
Board Junction to K.R. Puram Metro Station to Global standards

Package 01: Silk Board Junction to Iblur Junction

To

Office of the Project Engineer-01
Bangalore Smart Infrastructure Limited
No.30/1, Thimmaiah Road, Miller Tank
Bund Area, Vasanthnagar,
Bengaluru-560051.

GENTLEMEN,

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying

5
this Tender for the Contract Price of [in figures] ( ) [in letters].

This Tender and your Written Acceptance of it shall constitute a Binding Contract between us. We understand
that you are not bound to accept the lowest or any Tender you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will
strictly observe the Laws against Fraud and Corruption in Force in India namely “Prevention of Corruption

Act 1988”.

We hereby confirm that this Tender complies with the Tender Validity and Earnest Money Deposit required by
the Tender Documents.

We attach herewith our Current Income Tax Clearance Certificate.
Yours faithfully

Authorized Signature:

Name and Title of Signatory:

Name of Tenderer:

Address:

To be filled in by the Tenderer, together with his Particulars and Date of Submission at the Bottom of the

Form of Tender
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Letter of Acceptance
(Letter Head Paper of the Employer)

Date:
To: [Name and Address of the Contractor]
Dear Sir
This is to notify you that your Tender dated for execution of the “Comprehensive development
of “Outer Ring Road from Silk Board Junction to K.R. Puram Metro Station to Global
standards Package 01 : Silk Board Junction to Iblur Junction, No. .........cccseee. dated ...
for the Contract Price of Rupees ( ) [amount in both Words and Figures], as corrected and

modified in Accordance with the Instructions to Tenderers is hereby accepted by our Agency.

You are hereby requested to furnish Security Deposit, in the form detailed in Clause No. 25.5 of ITT for an
amount of Rs. within 20 days of the Receipt of this Letter of Acceptance valid upto 30 days
from the Date of Expiry of Defects Liability Period i.e. upto and sign the Contract, failing which
action as stated in Clause No. 29.4 of ITT will be taken.

Yours faithfully

Authorized Signature

Name and Title of Signatory

Name of Agency
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Issue of Notice to Proceed with the Work
(Letter Head of the Employer)

Date:

To: [Name and Address of the Contractor]

Dear Sir

Pursuant to your furnishing the requisite Security Deposit as stipulated in ITT Clause 29.1 and signing of the
Contract Agreement for the “Comprehensive development of “Outer Ring Road from Silk Board
Junction to K.R. Puram Metro Station to Global standards Package 01 : Silk Board Junction

to Iblur Junction for a Tender Price of Rs. . You are hereby instructed to proceed with the
execution of the said works in accordance with the Contract Documents.

Yours faithfully

(Signature, Name and Title of Signatory authorized to sign on behalf of Employer)
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Agreement Form

Agreement

This Agreement, made on the day of 20___, between
[Name and Address of Employer] (hereinafter called “the Employer”) of the one part and
[Name and Address of Contractor] (hereinafter called “the

Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor executes Comprehensive development of
“Outer Ring Road from Silk Board Junction to K.R. Puram Metro Station to Global
standards Package 01 : Silk Board Junction to Iblur Junction, No. No: B-SMILE/CE-02/TEND/
13 /2025-26 (hereinafter called “the Works”) and the Employer has accepted the Tender by the Contractor for

the execution and completion of such Works and the remedying of any defects therein at a Contract Price of
Rupees

NOW THIS AGREEMENT WITNESSETH as follows.

1. In this Agreement, Words and Expression shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the Payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
Defects therein in conformity in all aspects with the Provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion
of the Works and Remedying the Defects wherein the Contract Price or such other Sum as may become
payable under the Provisions of the Contract at the times and in the manner prescribed by the Contract.

4.  The following Documents shall be deemed to form and be read and construed as part of this Agreement,
viz.

i Letter of Acceptance, Notice to proceed with the Works.

ii.  Contractor’s Tender.

iii. Contract Data.

iv. Conditions of Contract (including Special Conditions of Contract).

v.  Specifications.

vi. Drawings.

vii. Bill of Quantities.

viii. Minutes of Pre Tender Meeting and

ix. Any other Document listed in the Contract Data as forming part of the Contract.

In witness whereof the Parties thereto have caused this Agreement to be executed the day and year first before
written.

The Common Seal of
was hereunto affixed in the presence of
Signed, Sealed and Delivered by the said

in the Presence of
Binding Signature of Employer
Binding Signature of Contractor
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SECTION 5: CONDITIONS OF CONTRACT
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Conditions of Contract

A. General
Definitions
Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but
keep their Defined Meanings. Bold Letters are used to identify Defined Terms.

Bill of Quantities means the Priced and Completed Bill of Quantities forming part of the Tender.
Compensation Events are those defined in Clause 38 hereunder.

The Completion Date is the Date of Completion of the Works as certified by the Employer in
accordance with Sub Clause 46.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the Documents listed in Clause 2.2 below.

The Contract Data defines the Documents and other Information, which comprise the Contract.

The Contractor is a Person or Corporate Body whose Tender to carry out the Works has been
accepted by the Employer.

The Contractor's Tender is the Completed Tender Document submitted by the Contractor to the
Employer.

The Contract Price is the Price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the Provisions of the Contract.

Days are Calendar Days; Months are Calendar Months.

A Defect is any Part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the Period named in the Contract Data and calculated from the
Completion Date.

The Employer is the Party who will employ the Contractor to carry out the Works.

Equipment is the Contractor's Machinery and Vehicles brought temporarily to the Site to construct
the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the Date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended
Completion Date may be revised only by the Employer by issuing an Extension of Time.

Materials are all Supplies, including Consumables, used by the Contractor for incorporation in the
Works.

Plant is any Integral Part of the Works which is to have a Mechanical, Electrical, Electronic or
Chemical or Biological Function.

The Site is the Area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any Modification or
Addition made or approved by the Employer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
Execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a Person or Corporate Body who has a Contract with the Contractor to carry out a
Part of the Work in the Contract which includes Work on the Site.

A Variation is an Instruction given by the Employer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, Singular also means Plural, Male also means Female or
Neuter, and the other way around. Headings have no Significance. Words have their Normal Meaning
under the Language of the Contract unless specifically defined. The Employer will provide Instructions
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2.2

9.2

10.
10.1

11.
11.1

clarifying Queries about the Conditions of Contract.

The Documents forming the Contract shall be interpreted in the following Order of Priority.
i. Agreement.

ii. Letter of Acceptance, notice to proceed with the Works.

iii. Contractor’s Tender.

iv. Contract Data.

v. Conditions of Contract (including Special Conditions of Contract).

vi. Specifications.

vii. Drawings.

viii. Bill of Quantities.

ix. Minutes of Pre Tender Meeting and

X. Any other Document listed in the Contract Data as forming Part of the Contract.

Law Governing Contract
The Law Governing the Contract is the Laws of India supplanted by the Karnataka Local Acts.

Employer's Decisions
Except where otherwise specifically stated, the Employer will decide Contractual Matters between the
Employer and the Contractor.

Delegation
The Employer may delegate any of his Duties and Responsibilities to other people after notifying the
Contractor and may cancel any Delegation after notifying the Contractor.

Communications
Communications between Parties which are referred to in the Conditions are effective only when in
writing. A Notice shall be effective only when it is delivered (in terms of Indian Contract Act).

Subcontracting - The clause is Deleted.

Other Contractors
The Contractor shall cooperate and share the Site with other Contractors, Public Authorities, Utilities
and the Employer.

Personnel

The Contractor shall employ the Technical Personnel (of Number and Qualifications) as may be
stipulated by the B-SMILE from time to time during the Execution of the Work. The Technical Staff so
employed shall be available at Site as may be stipulated by the Employer.

If the Employer asks the Contractor to remove a person who is a member of the Contractor’s Staff or
his Work Force stating the Reasons, the Contractor shall ensure that the Person leaves the Site within
Seven Days and has no further Connection with the work in the Contract.

Employer’s and Contractor's Risks
The Employer carries the Risks which this Contract states are Employer’s Risks, and the Contractor
carries the Risks which this Contract states are Contractor’s Risks.

Employer's Risks

The Employer is responsible for the Excepted Risks, which are

a. Rebellion, Riot Commotion or Disorder unless solely restricted to Employees of the Contractor
arising from the conduct of the Works; or
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12.
12.1

13.
13.1

13.2

13.3

13.4
13.5

14.
14.1

15.
15.1
16.
16.1

17.
17.1

b. A Cause due solely to the Design of the Works, other than the Contractor’s Design; or
c. Any Operation of the Forces of Nature (in so far as it occurs on the Site) which an Experienced
Contractor
i. Could not have reasonably foreseen; or
ii. Could reasonably have foreseen, but against which he could not reasonably have taken at least
one of the following Measures.
e Prevent Loss or Damage to Physical Property from occurring by taking Appropriate
Measures or
e Insure against such Loss or Damage.

Contractor’s Risks

All Risks of Loss or Damage to Physical Property and of Personal Injury and Death, which arise during
and in consequence of the Performance of the Contract other than the Excepted Risks, are the
Responsibility of the Contractor.

Insurance

The Contractor shall prior to commence the works, effect and thereafter maintain Insurances, in the

Joint Names of the Employer and the Contractor (cover from the First Working Day after the Start

Date to the End of Defects Liability Period) in the Amounts stated in the Contract Data:

a. For Loss or Damage to the Works, Plants and Materials and the Contractor’s Equipment;

b. For Liability of both Parties for Loss, Damage, Death and Injury to Third Parties or their Property
arising out of the Contractor’s Performance of the Contract including the Contractor’s Liability for
Damage to the Employer’s Property other than the Works and

c. For Liability of both Parties and of any Employer’s Representative for Death and Injury to the
Contractor’s Personnel except to the Extent that Liability arises from the Negligence of the
Employer, any Employer’s Representative or their Employees.

Policies and Certificates for Insurance shall be delivered by the Contractor to the Employer for his
Approval before the Start Date. All such Insurances shall provide for Compensation to be payable to
rectify the Loss or Damage incurred. All Payments received from Insurers relating to Loss or Damage
shall be held jointly by the Parties and used for the Repair of the Loss or Damage or as Compensation
for Loss or Damage that is not to be repaired.

If the Contractor fails to effect or keep in force any of the Insurances referred to in the previous Sub
Clauses or fails to provide Satisfactory Evidence, Policies or Receipts, the Employer may without
Prejudice to any other Right or Remedy, effect Insurance for the Cover relevant to such Default and
pay the Premiums due and recover the same as a Deduction from any other Monies due to the
Contractor. If no Payment is due, the Payment of the Premiums shall be a Debt Due.

Alterations to the Terms of Insurance shall not be made without the Approval of the Employer.

Both Parties shall comply with any Conditions of the Insurance Policies.

Site Investigation Reports
As per RFP / Tender Notification

Queries about the Contract Data

The Employer will clarify Queries on the Contract Data.

Contractor to construct the Works

The Contractor shall construct the Works in accordance with the Specifications and Drawings.

The Works to be completed by the Intended Completion Date
The Contractor may commence Execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the Approval of
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18.
18.1

18.2
18.3

18.4

18.5

19.

19.1

20.
20.1

21.
211

22.
221

23.
231

24.
24.1

24.2

24.3

the Employer, and complete them by the Intended Completion Date.

Approval by the Employer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Employer, who is to approve them if they comply with the Specifications and Drawings.

The Contractor shall be responsible for the Design of Temporary Works.

The Employer’s approval shall not alter the Contractor’s Responsibility for Design of the Temporary
Works.

The Contractor shall obtain Approval of Third Parties for the Design of the Temporary Works where
required.

All Drawings prepared by the Contractor for the Execution of the Temporary or Permanent Works, are
subject to prior Approval by the Employer before their use.

Safety
The Contractor shall be Responsible for the Safety of all Activities on the Site.

Discoveries

Anything of Historical or other Interest or of Significant Value unexpectedly Discovered on the Site is
the Property of the Employer. The Contractor is to notify the Employer of such Discoveries and carry
out the Employer's Instructions for dealing with them.

Possession of the Site

The Employer shall give Possession of all parts of the Site to the Contractor. If Possession of a Part is
not given by the Date stated in the Contract Data, the Employer is deemed to have delayed the Start of
the Relevant Activities and this will be Compensation Event.

Access to the Site

The Contractor shall allow the Employer and any Person authorized by the Employer Access to the
Site, to any Place where Work in connection with the Contract is being carried out or is intended to be
carried out and to any Place where Materials or Plant are being manufactured / fabricated / assembled
for the Works.

Instructions
The Contractor shall carry out all Instructions of the Employer which comply with the Applicable Laws
where the Site is located.

Procedure for Resolution of Disputes — Arbitration clause deleted

If the Contractor is not satisfied with the Decision taken by the Employer, the Dispute shall be
referred by either Party to Arbitration within 30 days of the Notification of the Employer’s Decision.-
DELETED

If neither Party refers the Dispute to Arbitration within the above 30 days, the Employer’s Decision
will be final and binding. - DELETED

The Arbitration shall be conducted in accordance with the Arbitration Procedure stated in the Special
Conditions of Contract. - DELETED
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25.
251

25.2

26.
26.1

26.2

27.
271

28.

28.1

28.2

29.
29.1

30.
30.1

31.

311

31.2

32.
321

B. Time Control
Program
Within the Time stated in the Contract Data, the Contractor shall submit to the Employer for Approval
a Program showing the General Methods, Arrangements, Order and Timing for all the Activities in the
Works.
The Employer's Approval of the Program shall not alter the Contractor's Obligations. The Contractor
may revise the Program and submit it to the Employer again at any time. A Revised Program is to
show the Effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date.

The Employer shall decide whether and by how much to extend the Intended Completion Date within
21 Days of the Contractor asking the Employer for a Decision upon the Effect of a Compensation Event
or Variation and submitting Full Supporting Information.

Delays ordered by the Employer
The Employer may instruct the Contractor to delay the Start or Progress of any Activity within the
Works.

Management Meetings

The Employer may require the Contractor to attend a Management Meeting. The Business of a
Management Meeting shall be to review the Progress Achieved and the Plans for Remaining Work.
The Responsibility of the Parties for Actions to be taken is to be decided by the Employer either at the
Management Meeting or after the Management Meeting and stated in writing to be distributed to all
who attended the Meeting.

C. Quality Control
Identifying Defects
The Employer shall check the Contractor's Work and notify the Contractor of any Defects that are
found. Such Checking shall not affect the Contractor's Responsibilities. The Employer may instruct the
Contractor to search for a Defect and to uncover and test any Work that the Employer considers may
have a Defect.

Tests

If the Employer instructs the Contractor to carry out a Test not Specified in the Specification to check
whether any Work has a Defect and the Test shows that it does, the Contractor shall pay for the Test
and any Samples. If there is no Defect the Test shall be a Compensation Event.

Correction of Defects

The Employer shall give Notice to the Contractor of any Defects before the End of the Defects Liability
Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time Notice of a Defect is given, the Contractor shall correct the Notified Defect within the
Length of Time specified by the Employer’s Notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the Time Specified in the Employer’s Notice, the
Employer will assess the Cost of having the Defect corrected, and the Contractor will pay this Amount.
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33.
331

33.2

34.
34.1

34.2

34.3

344

35.

35.1

35.2

35.3

35.4

35.5

35.6

35.7

D. Cost Control
Bill of Quantities (BOQ)
The BOQ shall contain Items for the Construction, Installation, Testing and Commissioning Work to
be done by the Contractor.
The BOQ is used to calculate the Contract Price. The Contractor is paid for the Quantity of the Work
done at the Rate in the BOQ for each Item.

Variations

The Employer shall have power to order the Contractor to do any or all of the following as considered
necessary or advisable during the Progress of the Work by him.

Increase or decrease of any Item of Work included in the Bill of Quantities (BOQ).

Omit any Item of Work.

Change the Character or Quality or Kind of any Item of Work.

Change the Levels, Lines, Positions, Locations and Dimensions of any Part of the Work.

Execute Additional Items of Work of any kind necessary for the Completion of the Works and
Change in any Specified Sequence, Methods or Timing of Construction of any Part of the Work.

The Contractor shall be bound to carry out the Work in accordance with any Instructions in this
Connection, which may be given to him in Writing by the Employer and such Alteration shall not
vitiate or invalidate the Contract.

me a0 T

Variations shall not be made by the Contractor without an Order in Writing by the Employer, provided
that no Order in Writing shall be required for Increase or Decrease in the Quantity of an Item
appearing in the BOQ so long as the Work executed conforms to the Approved Drawings.

The Contractor shall promptly request in Writing to the Employer to confirm Verbal Orders and if no
such Confirmation is received within 15 days of Request, it shall be deemed to be an Order in Writing
by the Employer.

Payments for Variations

Payment for Increase in the Quantities of an Item in the BOQ upto 25% of that provided in the Bill of
Quantities shall be made at the Rates quoted by the Contractor.

For Quantities in Excess of 125% of the Tendered Quantity of an Item as given in the BOQ, the
Contractor shall be paid at the Rate entered in or derived from the Schedule of Rates (applicable for
the Area of the Work and Current at the Time of Award of Contract) plus or minus the Overall
Percentage of the Original Tendered Rates over the Current Schedule of Rates prevalent at the Time of
Award of Contract.

If there is no Rate for the Additional, Substituted or Altered Item of the Work in the BOQ, Efforts
would be made to derive the Rates from those given in the BOQ or the Schedule of Rates (Applicable
for the Area of the Work and Current at the Time of Award of Contract) and if found Feasible, the
Payment would be made at the Derived Rate for the Item plus or minus the Overall Percentage of the
Original Tendered Rates over the Current Schedule of Rates prevalent at the Time of Award of
Contract.

If the Rates for Additional, Substituted or Altered Item of Work cannot be determined either as at 35.1
or 35.2 or 35.3 above, the Contractor shall be requested to submit his Quotation for the Items
supported by Analysis of the Rate or Rates claimed, within 7 days.

If the Contractor's Quotation is determined Unreasonable, the Employer may order the Variation and
make a Change to the Contract Price which shall be based on Employer’s own Forecast of the Effects of
the Variation on the Contractor's Costs.

If the Employer decides that the Urgency of Varying the Work would prevent a Quotation being given
and considered without Delaying the Work, no Quotation shall be given and the Variation shall be
treated as a Compensation Event.

Under no Circumstances, the Contractor shall suspend the Work on the Plea of Non Settlement of
Rates for Items falling under this Clause.
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36.

36.1

36.2

36.3

37.

371

37.2

38.
38.1

38.2

38.3

38.4

39.

39.1

Submission of Bills for Payment

The Contractor shall submit to the Employer Monthly Bills of the Value of the Work completed less the
Cumulative Amount Paid previously.

The Employer shall check the Contractor's Bill and determine the Value of the Work executed which
shall comprise of (i) Value of the Quantities of the Items in the BOQ Completed and (ii) Valuation of
Variations and Compensation Events.

The Employer may exclude any Item paid in a Previous Bill or reduce the Proportion of any Item
previously paid in the Light of Later Information.

Payments

Payments shall be adjusted for Deductions for Advance Payments, other than Recoveries in Terms of
the Contract and Taxes at Source as applicable under the Law. The Employer shall pay the Contractor
within 60 Days of Submission of the Bill. The Contractor shall be liable to pay Liquidated Damages for
Shortfall in Progress. For Progress beyond the Agreed Programme, Payment is subject to Availability
of the Grants.

Items of the Works for which no Rate or Price has been entered in, will not be paid for by the Employer
and shall be deemed covered by other Rates and Prices in the Contract.

Compensation Events

The following are Compensation Events unless they are caused by the Contractor.

a. The Employer does not give Access to a Part of the Site by the Site Possession Date stated in the
Contract Data.

b. The Employer orders a Delay or does not issue Drawings, Specifications or Instructions Required
for Execution of Works on time.

c. The Employer instructs the Contractor to uncover or to carry out Additional Tests upon Work
which is then found to have no Defects.

d. The Employer gives an Instruction for dealing with an Unforeseen Condition, caused by the
Employer, or Additional Work required for Safety or other Reasons.
The Effect on the Contractor of any of the Employer’s Risks.

f. The Employer unreasonably delays issuing a Certificate of Completion.

g. Other Compensation Events listed in the Contract Data or mentioned in the Contract.

If a Compensation Event would cause Additional Cost or would prevent the Work being completed
before the Intended Completion Date, the Contract Price shall be increased and / or the Intended
Completion Date is extended. The Employer shall decide whether and by how much the Contract Price
shall be increased and whether and by how much the Intended Completion Date shall be extended.
As soon as Information demonstrating the Effect of each Compensation Event upon the Contractor's
Forecast Cost has been provided by the Contractor, it is to be assessed by the Employer and the
Contract Price shall be adjusted accordingly. If the Contractor's Forecast is deemed Unreasonable, the
Employer shall adjust the Contract Price based on Employer’s own Forecast. The Employer will
assume that the Contractor will react competently and promptly to the Event.

The Contractor shall not be entitled to Compensation to the Extent that the Employer's Interests are
adversely affected by the Contractor not having given Early Warning or not having cooperated with the
Employer.

Tax (Tender is invited Excluding GST)

The Rates quoted by the Contractor shall be deemed to be inclusive of the Sales and Other Taxes that
the Contractor will have to pay for the Performance of this Contract. The Employer will perform such
Duties in regard to the Deduction of such Taxes at Source as per Applicable Law.
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40.
40.1

40.2

41.
41.1

41.2

42.
42.1

42.2

42.3

43.
43.1

Price Adjustment - Deleted - Not applicable

Contract Price shall be adjusted for increase or decrease in rates and Prices of Labour, Materials, Fuels
and Lubricants in accordance with the following Principles and Procedures and as per the Formulae
given in the Contract Data.

a. The Price Adjustment shall apply for the Work done from the Date of Commencement upto the End
of Original Period of Completion or Extensions granted by the Employer and shall not apply to
Work carried out beyond the Stipulated Period of Completion for Reasons attributable to the
Contractor.

b. Price Adjustment shall be admissible from the Date of Opening of Tenders (Original or Extended).

c. The Price Adjustment shall be determined during each quarter from the Formulae given in
Contract Data.

d. Following Expressions and Meanings are assigned to the Work done during the quarter.

R = Total Value of Work done during the quarter. It will exclude Value for Works executed
under Variations for which Price Adjustment (if any) will be worked out separately
based on the Terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the
Provisions of this or other Clauses in the Contract, the Unit Rates included in the Contract shall be
deemed to include Amounts to cover the Contingency of such other rise or fall in costs.

Liquidated Damages

The Contractor shall pay Liquidated Damages to the Employer at the Rate per day stated in the
Contract Data for each day that the Completion Date is later than the Intended Completion Date for
the whole of the Works as stated in the Contract Data. The Total Amount of Liquidated Damages shall
not exceed the Amount defined in the Contract Data. The Employer may deduct Liquidated Damages
from Payments due to the Contractor. Payment of Liquidated Damages does not affect the Contractor's
Liabilities.

If the Intended Completion Date is extended after Liquidated Damages have been paid, the Employer
shall correct any Overpayment of Liquidated Damages by the Contractor by adjusting the Next
Payment of Bill.

Advance Payments

The Employer shall make Payment to the Contractor of the Amounts stated in the Contract Data by
the Date stated in the Contract Data, against provision by the Contractor of an Unconditional Bank
Guarantee in a Form acceptable to the Employer issued by a Nationalized / Scheduled Bank in
Amounts equal to the Advance Payment. The Guarantee shall remain Effective until the Advance
Payment has been repaid, but the Amount of the Guarantee shall be progressively reduced by the
Amounts repaid by the Contractor. Interest will not be charged on the Advance Payment.

The Contractor is to use the Advance Payment only to pay for Mobilization Expenses required
specifically for Execution of the Works. The Contractor shall demonstrate that Advance Payment has
been used in this way by Supplying Copies of Invoices or other Documents to the Employer.

The Advance Payment shall be repaid by Deducting Proportionate Amounts from Payments otherwise
due to the Contractor, following the Schedule of Completed Percentages of the Works on a Payment
Basis. No account shall be taken of the Advance Payment or its Repayment in assessing Valuation of
the Work done, Variations, Price Adjustments, Compensation Events or Liquidated Damages.

Securities
The Security Deposit (including Additional Security for Unbalanced Tenders) shall be provided to the
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44.
44.1

45.
45.1

46.
46.1

47.
47.1

48.
48.1

48.2

49.
49.1

49.2

Employer no later than the Date Specified in the Letter of Acceptance and shall be issued in an
Amount and Form and Type of Instrument acceptable to the Employer. The Security Deposit shall be
valid until a date 30 days from the Date of Expiry of Defects Liability Period and the Additional
Security for Unbalanced Tenders shall be valid until a date 30 days from the Date of Issue of the
Certificate of Completion.

Cost of Repairs

Loss or Damage to the Works or Materials to be incorporated in the Works between the Start Date and
the End of the Defects Correction Periods shall be remedied by the Contractor at the Contractor's Cost
if the Loss or Damage arises from the Contractor's Acts or Omissions.

E. Finishing the Contract
Completion
The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the
Employer will do so upon deciding that the Work is completed.

Taking over
The Employer shall take over the Site and the Works within seven days of issuing a Certificate of
Completion.

Final Account

The Contractor shall supply to the Employer a Detailed Account of the Total Amount that the
Contractor considers Payable under the Contract before the End of the Defects Liability Period. The
Employer shall issue a Defect Liability Certificate and certify any Final Payment that is due to the
Contractor within 90 days of receiving the Contractor's Account if it is Correct and Complete. If it is
not, the Employer shall issue within 90 days a Schedule that states the Scope of the Corrections or
Additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Employer shall decide on the Amount Payable to the Contractor and make Payment within 60 days
of receiving the Contractor’s Revised Account.

As Built Drawings and / or Operating and Maintenance Manuals

If “As Built” Drawings and / or Operating and Maintenance Manuals are required, the Contractor shall
supply them by the Dates stated in the Contract Data.

If the Contractor does not supply the Drawings by the Dates stated in the Contract Data, or they do
not receive the Employer’s Approval, the Employer shall withhold the Amount stated in the Contract
Data from Payments due to the Contractor.

Termination

The Employer may terminate the Contract if the other Party causes a Fundamental Breach of the

Contract.

Fundamental Breaches of Contract include, but shall not be limited to the following.

a. The Contractor stops work for 45 days when No Stoppage of Work is shown on the Current
Program and the Stoppage has not been authorized by the Employer.

b. The Contractor becomes Bankrupt or goes into Liquidation other than for a Reconstruction or
Amalgamation.

c. The Employer gives Notice that Failure to correct a Particular Defect is a Fundamental Breach of
Contract and the Contractor fails to correct it within a Reasonable Period of Time determined by
the Employer.

d. The Contractor does not maintain a Security which is required.

e. The Contractor has delayed the Completion of Works by the Number of Days for which the
Maximum Amount of Liquidated Damages can be paid as defined in the Contract data; and
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49.3

49.4
49.5

50.
50.1

50.2

51.
51.1

52.
52.1

f. If the Contractor, in the judgment of the Employer has engaged in Corrupt or Fraudulent Practices
in competing for or in the Executing the Contract.

For the purpose of this paragraph “Corrupt Practice” means the Offering, Giving, Receiving or
Soliciting of any thing of Value to influence the Action of a Public Official in the Procurement Process
or in Contract Execution. “Fraudulent Practice” means a Misrepresentation of Facts in order to
influence a Procurement Process or the Execution of a Contract to the Detriment of the Borrower and
includes Collusive Practice among Tenderers (prior to or after Tender Submission) designed to
establish Tender Prices at Artificial Non Competitive Levels and to deprive the Borrower of the
Benefits of Free and Open Competition.

When either Party to the Contract gives Notice of a Breach of Contract to the Employer for a Cause
other than those Listed under Sub Clause 49.2 above, the Employer shall decide whether the Breach is
Fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for Convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site Safe and
Secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a Fundamental Breach of Contract by the Contractor, the
Employer shall prepare Bill for the Value of the Work done Less Advance Payments received upto the
Date of the Bill, Less other Recoveries Due in Terms of the Contract, Less Taxes Due to be deducted at
Source as per Applicable Law and Less the Percentage to apply to the Work not completed as indicated
in the Contract Data. Additional Liquidated Damages shall not apply. If the Total Amount due to the
Employer exceeds any Payment due to the Contractor, the Difference shall be a Debt payable to the
Employer.

If the Contract is terminated at the Employer's Convenience or because of a Fundamental Breach of
Contract by the Employer, the Employer shall prepare Bill for the Value of the Work done, the
Reasonable Cost of Removal of Equipment, Repatriation of the Contractor's Personnel employed solely
on the Works and the Contractor's Costs of protecting and securing the Works and Less Advance
Payments received upto the Date of the Certificate, Less other Recoveries due in Terms of the Contract
and Less Taxes due to be deducted at Source as per Applicable Law and make Payment accordingly.

Property
All Materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
Property of the Employer, if the Contract is terminated because of a Contractor’s Default.

Release from Performance

If the Contract is frustrated by any Event entirely Outside the Control of either the Employer or the
Contractor, the Employer shall certify that the Contract has been frustrated. The Contractor shall
make the Site Safe and stop work as quickly as possible after receiving this Certificate and shall be
paid for all Work carried out before receiving it and for any Work carried out afterwards to which
Commitment was made.
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F. Special Conditions of Contract

The following Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract and Instructions to Tenderers as an Extension and not in Limitation of the Obligations of the
Contract. In case of Discrepancy between these Special Conditions of Contract and the General Conditions of
Contract, the decision of the Employer shall be final and binding on the Contractor.

1. Labour
The Contractor shall, unless otherwise provided in the Contract, make his own Arrangements for the
Engagement of all Staff and Labour, Local or Other, and for their Payment, Housing, Feeding and
Transport.

The Contractor shall, if required by the Employer, deliver to the Employer a Return in Detail, in such
Form and at such Intervals as the Employer may prescribe, showing the Staff and the Numbers of the
Several Classes of Labour from time to time employed by the Contractor on the Site and such other
Information as the Employer may require.

2. Compliance with Labour Regulations

During Continuance of the Contract, the Contractor shall abide at all times by all existing Labour
Enactments and Rules made there under, Regulations, Notifications and Bye Laws of the State or
Central Government or Local Authority and any other Labour Law (including Rules), Regulations, Bye
Laws that may be passed or Notification that may be issued under any Labour Law in future either by
the State or the Central Government or the Local Authority. The Contractor shall keep the Employer
Indemnified in case any action is taken against the Employer by the Competent Authority on Account
of Contravention of any of the Provisions of any Act or Rules made there under, Regulations or
Notifications including Amendments. If the Employer is caused to pay or reimburse, such Amounts as
may be necessary to cause or observe, or for Non Observance of the Provisions Stipulated in the
Notifications / Bye Laws / Acts / Rules / Regulations including Amendments, if any, on the part of the
Contractor, Employer shall have the Right to deduct any Money due to the Contractor including his
Amount of Security Deposit. The Employer shall also have Right to recover from the Contractor any
Sum required or estimated to be required for making Good the Loss or Damage suffered by the
Employer.

The Employees of the Contractor in no case shall be treated as the Employees of the Employer at any
point of time.

3. Protection of Environment

The Contractor shall take all Reasonable Steps to protect the Environment on and off the Site and to
avoid Damage or Nuisance to Persons or to Property of the Public or others resulting from Pollution,
Noise or other Causes arising as a Consequence of his Methods of Operation. During Continuance of
the Contract, the Contractor shall abide at all times by all Existing Enactments on Environmental
Protection and Rules made there under, Regulations, Notifications and Bye Laws of the State or
Central Government, or Local Authorities and any other Law, Bye Law, Regulations that may be
passed or Notification that may be issued in this respect in future by the State or Central Government
or the Local Authority.

4. Possession of the Site
The Employer shall give the possession of the Site to the Contractor based on the mutually agreed
Construction Schedule between the Employer and the Contractor. If Possession of a Part is not
given as per the mutually agreed Schedule then the Employer will assess the Probable Delay that
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10.

11.

12.

may arise due to non availability of that particular part of Site to the Contractor.

The Tender Documents uploaded in the e - Procurement Portal, Tender Terms arrived at during
Process of Clarifications together with the Letter of Acceptance thereof, shall constitute a Binding
Contract between the Successful Tenderer and the Employer and shall form the Foundation of the
Rights and Obligation of both the Parties.

The Several Documents forming the Contract are to be taken as mutually explanatory of one another,
Detailed Drawings being followed in preference to Small Scale Drawings and Figured Dimensions in
preference to the Measured Ones. Special Conditions shall be followed in preference to General
Conditions / Clauses of the Contract. Particular Specifications shall be followed in preference to
General Specifications applicable to the Contract.

In case of Discrepancy / Inconsistency between the Description in the Scope of Works, Specifications,
Nomenclature of Items and / or the Drawings, Conditions of Contract, Qualification Document and if
there are Varying or Conflicting Provisions made in any Document forming Part of the Contract, the
Employer shall be the Deciding Authority with regard to the Intention / Interpretation of the
Document and his Decision shall be final and binding on the Contractor without any reservations.

The Right to carry out the Work either in Conformity with or in a Manner entirely different from the
Terms of this Tender Document that may be considered most suitable before or subsequent to the
Receipt of Tenders due to Exigencies of Work is reserved with the Employer.

Any Error in Description or any Omissions there from, shall not vitiate the Contract or release the
Contractor from the Execution of the whole or any part of the Works comprised therein according to
Drawings and Specifications or from any of his Obligations under the Contract.

The Work shall not be subcontracted.

Time is the Essence of the Contract and it shall be clearly understood that the Contractor is bound to
complete the Work in every respect within the Intended Completion Period as stated in the Contract
Data.

Within ten days from the Date of Signing the Agreement and before commencement of work, the
Contractor shall submit to the Employer for his Approval,

a. The Total Work to be executed shall be divided into five Milestones on mutually agreed Schedule
between the Employer and the Contractor. These Milestones shall be based on Financial Progress in
concurrence with respective Physical Progress. Progress of Work will be reviewed monthly / at the end
of each Milestone. In case the Progress achieved falls short by more than 25% of the Cumulative
Programme, the Reasons for such Shortfall shall be examined and a Record made thereof
apportioning the Responsibilities for the Delay between the Contractor and the Employer. This
Record shall be signed in full and dated by both the Employer and the Contractor.

b. In respect of the Shortfall in Progress (reviewed monthly / at the end of the each Milestone),
assessed as due to the Delay on the Part of the Contractor, the Contractor shall be Liable to
pay Liquidated Damages as stated in the Contract Data. In case the Contractor picks up the
Progress and completes all Works as per Tender within the Intended Completion Period, the Entire
Amount so recovered above will be returned back to the Contractor without any Interest. The Time
of Completion is to be certified by the concerned Project Engineer-01.

Further
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13.

14.

15.

ii.

Vi.

Vii.

viii.

Time and Progress Chart in direct relation to the Intended Completion Period stated in the
Contract Data for Completion of the Items or Groups of Items of Work and for the Contract as a
whole. It shall indicate the Procedure and Method in which the Work is proposed to be carried
out, the Forecast of the Dates of Commencement and Completion of Various Grades or Sections
and the Arrangements regarding Constructional Plant and Temporary Works, which the
Contractor intends to make. The Programme of Work may be amended as and when necessary
by Agreement between the Employer and the Contractor within the Limitations of Time
imposed by the Contract Documents.

Mapping of Existing Utilities:

Existing Drains, Pipes, Cables, Overhead Wires, Sewer Lines, Water Lines, Power Lines and
similar Services / Utility Lines which are present above the ground and underground in the
project limits shall be mapped and counter signed by the respective authorities at his own risk
and cost.

Topographical survey showing the present condition, levels of the Project Road mentioned
under the package shall be carried out before commencement of the work and soft copy of the
same shall be submitted.

Traffic diversion plan in accordance with the traffic department shall be submitted for the
approval before commencement of work

After diversion plan approval, notification, press release, diversion boards shall be installed be
installed before commencement of the work.

The Contractor shall prepare and submit the Working Drawings/Good for Construction
drawings along with the required Survey / Investigation Reports to the Employer and get
approval for the same by the Employer at Contractor’s own risk and cost before commencement
of work. Further sufficient time shall be given to the Employer for approval of drawings. Time
period required shall be a minimum of 20days from date of submission of final drawings.

The Contractor shall be submitting the required mix design reports for Bitumen works and
other concrete works along with the necessary quality control reports from the
manufactures/Third party for the all the materials before commencement of work.

On Award of the Work, the Contractor shall demonstrate Execution of Asphalt work for a
length of 50m with the pavers that are to be deployed for the work by contractor and shall
prove Quality by conducting necessary quality control works, Workmanship of his Works as per
the required Specifications / Standards of relevant IRC / BIS. Any Improvements required with
respect to the Quality, Workmanship and Speed of Execution of the Work as decided by the
Employer, such Modifications shall be carried out by the Contractor for Execution of the Work.
The Decision of the Employer / Employer’s Representatives in this regard shall be final and the
Contractor shall abide by the same.

On the basis of Project Scheduling, the Contractors shall also supply Monthly Bar Chart for
Completion of each Item of Work and other necessary Information for monitoring the Progress of the
Work. The Contractor shall also supply suitably Updated Monthly Bar Charts, etc. incorporating inter
alia the Decision taken during Site Inspections / Review Meetings.

The Approval of the above Programme by the Employer shall not absolve or relieve the Contractor of
any of his Responsibilities to complete the whole of the Works by the Intended Completion period or
Extended Completion Period, if any.

Progress of Work
The Contractor shall give the Employer on the 4th Day of each Month a Progress Report of the Work
done during the Previous Month.
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16.

17.

18.

19.

20.

21.

22.

23.

The Progress of Work will be reviewed periodically by the Employer with the Contractor and
Shortfalls, if any sorted out, the Contractor shall thereupon take such Action as may be necessary to
bring back his Work to Schedule without any Additional Cost to the Employer by employing Overtime
Operations, increasing the Number of Shifts, Capacity of the Equipment or otherwise as directed by
the Employer and nothing shall be paid extra.

Drawings to be kept at Site

The Required Sets of the Drawings as approved by the Employer shall be kept by the Contractor at the
Site and the same shall at all reasonable time be available for Inspection and Use by the Employer and
his approved Representative and any other person authorized by the Employer in writing.

Inspection of Works

In addition to the Provisions of Relevant Clauses of the Contract, the Work shall also be open to
Inspection by the Employer and his approved Representative. The Contractor shall at all times during
the Usual Working Hours and at all times at which Reasonable Notices of the Intention of the
Employer or his approved Representative as stated above to visit the Works shall have been given to
the Contractor, either himself be present to receive the Orders and Instructions or have a responsible
Site Engineer duly accredited in writing, to be present for that Purpose.

Foreign Exchange

It shall be clearly understood that no Foreign Exchange shall be made available for the Purpose of
Equipment, Plants, Machinery or Materials of any kind or any other Items / Purposes required to be
carried out in Execution of the Work. It shall be clearly understood that no Foreign Exchange required
for importing Equipments, Materials for Tools, Plants and Machinery, etc. that may be required in
carrying out the Work, even from the Rupee Payment Country will be made available.

The Contractor shall make his own arrangement at his own Cost for the Provision of Telephone
Facilities at the Site of Works or at any other place.

No Accommodation is available at the Site of Work for Office, Residence, Labour, Store, Casting Yard,
etc. and the Contractor has to make his own Arrangement and no Claim whatsoever on this account
shall be entertained.

The Contractor shall make his own arrangement for the Disposal of the Spoils / Excavated Earth /
Debris from the Works to such Place, approved by the Employer, where the same shall not cause
Nuisance and shall be acceptable to the Authorities concerned.

The Electric and Water Connections to be obtained for use of the Work under the Contract are subject

to the following Conditions.

a. The Contractor shall make his own arrangement for Electricity and Water Supply. However, the
Employer will assist the Contractor to get Power from the concerned Department at the
Contractor’s Cost.

b. The Employer shall in no way be Responsible for any Delay in getting the Electric Connection and
Water and no Claim on this account whatsoever, shall be entertained. It shall be clearly
understood that the Contractor has to make his own Arrangement for Generators for use before the
Electric Connection is made available and also to be used as a Stand by Arrangement in case of
Power Failure, etc. or in the case of Disconnection of Electric Supply by the concerned Department
for any reason.

Safety of Workers
In respect of all Labour directly or indirectly employed in the Work for the Performance of the
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24.

25.

26.

27.

Contractor's Part of this Agreement, the Contractor shall at his own Expense arrange for the Safety
Provisions as per Indian Standard Safety Codes shown below and shall at his own Expense provide all
Facilities in connection there with. In case, the Contractor fails to make Arrangement and provide
Necessary Facilities as aforesaid, he shall be liable to pay Rs. 10000/- per Day for each day of Delay
from the Date of Notice issued to the Contractor ion this regard and in addition the Employer shall be
at liberty to make Arrangement and provide Facilities as aforesaid and recover the Cost incurred on
that behalf from the Contractor, and no Claims whatsoever shall be entertained.

i IS: 3696 (PartI) - 1966 Safety Code for Scaffolds and Ladders

ii.  1S: 3696 (PartII) - 1966 Safety Code for Scaffolds and Ladders, Part II Ladders

iii. 1S:3764 - 1966 Safety Code for Excavation Work

iv. 1S 4081 - 1967 Safety Code for Blasting and Drilling Operations

v. 1S:4138 - 1977 Safety Code for Working in Compressed Air

vi. IS: 5121 Safety Code for Piling and other Deep Foundations

vii. 1S:5916 - 1970 Safety Code for Construction involving Use of Hot Bituminous
Materials

viii. IS: 7293 - 1974 Safety Code for Working with Construction Machinery

ix. 1S:7969-1975 Safety Code for Storage and Handling of Building Materials

ix. Any other Code and / or as per directions of the Employer (Updated and latest codes to be
referred)

The Employer shall have Full Powers to send Workmen and employ on the Premises to execute
Fittings and other Work not included in the Contract. For whole Operations, the Contractor is to afford
every Reasonable Facility during Ordinary Working Hours provided that such Operations shall be
carried on in such a manner as not to impede the Progress of the Work included in this Contract in the
opinion of the Employer.

The Contractor shall conduct his Work so that not to interfere with or hinder the Progress or
Completion of the Work being performed by other Contractors, Piece Workers or by the Employer and
shall as far as possible arrange his Work and shall place and dispose the Operations of the other
Contractors, Piece Workers, or of the Employer. The Contractor shall arrange his Work with that of the
others in an Acceptable Manner and shall perform it in Proper Sequence to the complete Satisfaction of
the Employer at the Contractor’s own Cost.

No Waiving of Legal Rights and Powers

The Employer shall not be precluded or stopped from taking any Measurements and Framing of
Estimates or Detaining any Certificates made either before or after the Completion and Acceptance of
the Work and Payment, from showing the True Amount and Character of the Works Performed and
Materials furnished by the Contractor and from showing that any such Measurements, Estimates or
Certificates Untrue or incorrectly made and that the Employer shall not be precluded or stopped from
recovering from the Contractor and such Damages as it may be sustained by Reasons of his Failure to
comply with the Terms and Conditions of the Contract. Neither the Acceptance by the Employer nor
any Payment for Acceptance of the whole or any part of the Work nor any Extension of Time nor any
Possession taken by the Employer shall operate as a Waiver of any Portion of the Contract or any
Power herein reserved or of any Risk to Damage. A Waiver of any Breach of the Contract shall not be
held to be a Waiver of any other or subsequent Breach.

Night Work

For Completing the Work well within the Intended Completion Period, the Contractor is required to
work in three shifts (including Night Work) and no Claim whatsoever shall be entertained on this
account, not withstanding, the Fact that the Contractor will have to pay to the Labours and other Staff
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28.

29.

30.

31.

32.

33.

engaged directly or indirectly on the Work according to the Provisions of the Labour Regulations and
the Agreement entered into and for Extra Amounts towards any other Reason. None of the Permanent
Works shall be carried out during Night or on Authorized Public Holidays without the permission in
writing of the Employer except when Work is unavoidable or absolutely necessary for the Safety of
Life, Property or Work in which case the Contractor shall immediately advise the Employer
accordingly, provided that the Provisions of this Condition shall not be Applicable in the case of any
Work which is customary to carry out by Rotation or in Double Shift.

No Work shall be covered or put out of View without the approval of the Employer or his approved
Representative and the Contractor shall afford Full Opportunity for Examination of such Services
before these are permanently installed or extended thereof as per Site Requirement.

The Execution of any Items of Work where any Incidental Work is actually required but not specifically
stated in the Tender Document, it is to be understood that the Amount quoted by the Contractor shall
cover such Charges also and nothing extra on account of such Incidental Charges, if any, shall be paid.

No Payment will be made to the Contractor for Damage caused by Rains, or other Natural Calamities
or Accidents or Acts of God, during the Execution of the Works and no such Claim on this account will
be entertained.

The Contractor is required to submit Rates of all Items he has used to derive the Tendered Price
inclusive of Cost of all Labour, Materials, Plant, Machinery, Equipments, Carriage and other Inputs,
Taxes, Royalties, etc.

The Contractor shall maintain in Good Condition all Work till the Completion of entire Work allotted
to him. From the Commencement of the Work to the Completion of the same, the Work is to be under
the Contractor's Charge. The Contractor is to be held Responsible for and to make good all Injuries,
Damages and Repairs, rendered necessary by Fire, Rain, Traffic, Floods or other Causes. The Employer
shall not be held Responsible, for any Claims for Injuries to Personal Workmen or for Structural
Damage to Property happening from any Neglect, Default, Want of Proper Care or Misconduct on the
Part of the Contractor or of any other of his authorized Representatives in his Employment during the
Execution of the Work. The Compensation, if any, shall be paid directly to the Department / Authority /
Persons concerned, by the Contractor at his own Cost.

The Contractor will take all Necessary Measures for the Safety of Workers during Construction and
provide, erect and maintain such Barricades, including Signs, Markings, Flags and Lights, as
necessary, all around the Excavation / Construction Area and at such Intermediate Points, as directed
by the Employer including the Proper Identification of the Construction Areas. He shall be Responsible
for all Damages and Accidents on account of Construction and other Relevant Activities. Nothing shall
be paid extra on account of above.

The Temporary Warning Signs / Lamps shall be installed at all Barricades during the Hours of
Darkness and kept lit there at all times during these hours and nothing shall be paid extra.

The above Provisions shall be followed strictly and at no time the Construction / Excavation Areas are
to be left Unbarricaded or without Red Lamps during the Hours of Darkness. Failure to comply with
the Requirements mentioned in the Preceding Paragraphs shall be deemed to be a Breach of Contract
on the Part of the Contractor for which the Contractor shall be Liable to action under Relevant Clauses
/ Conditions of the Agreement.

In addition to other Actions being taken for such Breach of Contract, the Contractor shall be liable to
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34.

35.

36.

37.

38.
38.1

39.

pay compensation @ Rs. 10000/- per Sqm of Area left Unbarricaded.

The Employer shall give Notice to the Contractor for such Barrication and the Contractor shall comply
with the same within one day of such Notice failing which he shall be liable to pay the above
Compensation and Actions for the said Breach of Contract. The Decision of the Employer in respect of
the above shall be final and binding. The Contractor shall be held fully responsible for any lapses and
consequent losses (Damages, Injuries, Death, etc.) in this regard.

The Contractor shall use every Reasonable Means to prevent any of Roads, Bridges communicating
with or on the Routes to the Site from being damaged by any Traffic of the Contractor or any of his Sub
Contractors and in particular, shall select Routes and Vehicles to avoid such Unnecessary Damages.

The Contractor shall assume all Liabilities, Financial or otherwise in connection with his Contract and
shall protect and save the Employer from any and all Damages and Claims that may arise because of
the Presence and Operations of others working on or near the Site. The Contractor shall assume all
Responsibilities for all Work not completed or accepted because of the Presence and Operations of other
Contractors or Piece Workers or of the Employer.

At the time of Construction, the Contractor shall embed all Electrical / other Fixtures like Base Plates,
Brackets, Conduits, etc. as per the Directions of the Employer. Nothing Extra whatsoever will be
payable on this account.

For execution of any Items of Work where Incidental Works such as Bailing out Water, Shoring, etc.
are actually required but not specifically stated in the Tender, it is to be understood that the Amount
quoted by the Contractor shall cover such Charges also and nothing Extra on account of such
Incidental Charges, if any, shall be paid.

Any Upgradation in Technology in terms of Construction Procedures / Construction Materials /
Construction Equipments will be adopted from time to time on mutual consents of the Employer and
the Contractor.

Arbitration (Clause 24) - Deleted

The Procedure for Arbitration shall be as follows.

a. In case of Dispute or Difference arising between the Employer and the Contractor relating to any
Matter arising out of or connected with this Agreement it shall be settled in accordance with the
Arbitration and Conciliation Act 1996. The Disputes or Differences shall be referred to a Sole
Arbitrator. The Sole Arbitrator shall be appointed by Agreement between the Parties; failing such
Agreement, by the Appointing Authority (any one of the Organizations as per list enclosed in
Annexure).

b. Arbitration Proceedings shall be held at Bengaluru, Karnataka State.

c. The Cost and Expenses of Arbitration Proceedings will be paid as determined by the Arbitrator.
However, the Expenses incurred by each Party in connection with the Preparation, Presentation,
etc. shall be borne by each Party itself.

d. Performance under the Contract shall continue during the Arbitration Proceedings and Payments
due to the Contractor by the Employer shall not be withheld, unless they are the Subject Matter of
the Arbitration Proceedings.

Quality Control Tests

The Contractor shall arrange adequately equipped own Laboratory Facility Set up at Site for Site
Control on the Quality of Materials and carry out all the Tests as per the Provision of BIS, MoRT&H
Specifications and as per the Instructions of the Employer / Employer’s Representative.
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40.

41.

42.

43.

44,

Further, the Contractor shall adopt Construction Machineries, Execution Methodology, Quality
Control System, Safety Management, etc. as per the prevailing State — of — the - Art Facilities in prior
consent with the Employer.

The Employer might deploy Employer’s Representative for Design Checking and Approval, Work
Supervision, Quality Control and Supervision, Progress Monitoring, Safety Monitoring, etc. The
Contractor shall abide by the Instructions / Suggestions given by the Employer’s Representative for the
successful completion of the Project.

Existing Services / Utility Lines

Existing Drains, Pipes, Cables, Overhead Wires, Sewer Lines, Water Lines, Power Lines and similar
Services / Utility Lines encountered in the Course of the Execution of the Work shall be protected /
repaired / maintained in all respects in terms of Materials, Labours, etc. against the knowingly /
unknowingly Damage by the Contractor at the Contractor’s own risk and cost. The Contractor shall not
store Materials or otherwise occupy any part of the Site in a manner likely to hinder the Operation of
such Services.

Interference with Traffic and Adjoining Properties

a. All Operations necessary for the Execution and Completion of the Works and the Remedying of
any Defects therein shall, so far as Compliance with the Requirements of the Contract Permits,
shall be carried out so that not to interfere unnecessarily or improperly with the following.

i. The Convenience of the public, or
ii. The Access to, Use and Occupation of Public or Private Roads and Footpaths or of
Properties whether in the Possession of the Employer or of any other person.

b. In case any Operation connected with the Traffic necessitates Diversion, Obstruction or Closure of
any Road, Railway or any other Right of Way, the Approval of the Employer and the
Concerned Authorities shall be obtained well in advance by the Contractor.

c. Further, it shall be the Responsibility of the Contractor to obtain required Permission / Approval
from the Concerned Traffic Police Authorities regarding Traffic Diversion at the Contractor’s own
Risk and Cost. The Employer will assist the Contractor in coordination only.

d. Further the Contractor is liable to follow the rules and regulation stipulated by the traffic
department without fail. Event of accident or incident to the vehicles/public/pedestrian, only the
Contractor will be held responsible.

e. The Contractor shall provide Skilled Flagmen for Traffic Diversion as per the Requirement of
the Concerned Department.

f. The Contractor shall provide Traffic Barricades with Blinkers, Reflective Tapes, Road Delineators,
Traffic Cones, Portable Signages, Reflective Lights and other necessary Traffic Signage as
required, as directed by the Concerned Authorities and as per the Specifications.

Mapping of Existing Services / Utility Lines

The Successful Tenderer (Contractor), on Award of Work, shall map all the Existing Service Lines,
above and below the ground level within the Battery Limit, such as Water Supply, Underground
Drainage, Electrical, Telephone, Optical Fibre Cables, etc. Mapping of the Service Lines below the
Ground Level shall be carried out using Ground Penetrating Radar (GPR) Equipment. Mapping shall
be got approved by all the respective Service Departments at the Risk and Cost of the Contractor. The
Contractor shall submit the Approved Maps to the Employer. The Employer will assist the Contractor
in coordination only.

Kerb Stone

The Concrete Grade of kerb proposed shall be as per specification mentioned in the BOQ and
Specification
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45.

46.

47.

48.

The Tenderer shall, prior to submitting his tender for the work, visit and examine the Site of Works
and its surroundings at his own expense and obtain and ascertain for himself on his own responsibility
all information that may be necessary for preparing his Tender and entering into the Contract,
including, inter alia, the actual Conditions regarding the Nature and Conditions of the site, availability
of materials, Labour, probable sites for labour camps, stores, etc. and the extent of lead and Lift
required for the work in complete form over the duration of the contract, restrictions, obstructions in
work, if any, allow for all such extras likely to be incurred due to any such conditions, restrictions,
obstructions, etc. in the quoted Tender Price for the Work. The cost of visiting the Site shall be at the
Tenderer’s own expense

Tenderer(s) are encouraged to submit their respective Bid(s) after visiting the Project site and
ascertaining for themselves the site conditions, traffic, location, surroundings, climate, availability of
power, water and other utilities for construction, access to site, handling and storage of materials,
weather data, applicable laws and regulations, and any other matter considered relevant by them. The
costs of visiting the site shall be at the Tenderer's own expense

It shall be deemed that by submitting a Tender, the Tenderer has:

a. made a complete and careful examination of the Tender Documents;

b. received all relevant information requested from the Employer;

c. accepted the risk of inadequacy, error or mistake in the information provided in the Tender
Documents;

d. satisfied itself about all matters, things and information necessary and required for submitting an
informed Bid, execution of the Project in accordance with the Tender Documents and performance of all
of its obligations there under;

e. acknowledged and agreed that inadequacy, lack of completeness or incorrectness of information
provided in the Tender Documents or ignorance of any of the matters shall not be a basis for any claim
for compensation, damages, extension of time for performance of its obligations, loss of profits etc. from
the Employer, or a ground for termination of the Contract by the Tenderer

f. acknowledged that it does not have a Conflict of Interest; and

g. agreed to be bound by the undertakings provided by it under and in terms hereof.

The Employer shall not be liable for any omission, mistake or error in respect of any of the above or on
account of any matter or thing arising out of or concerning or relating to IFB, the Tender Documents or
the Tender Process, including any error or mistake therein or in any information or data given by the
Employer.
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Annexure:

LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING AUTHORITY
FOR APPOINTMENT OF ARBITRATORS - DELETED

Indian Council of Arbitration, New Delhi.

International Centre for Alternative Disputes Resolution (India).
Indian Roads Congress.

Indian Building Congress.

Indian Institute of Bridge Engineers.

Indian Institute of Public Health Engineers.

Institute of Water Works.

N s WD e
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SECTION 6: CONTRACT DATA
Items marked "N/A" do not apply in this Contract.
The following documents are also part of the Contract:

Clause

Reference

11 The Employer: The Managing Director, B-SMILE

Address: Office of the Project Engineer-01

Bangalore Smart Infrastructure Limited
No.30/1, Thimmaiah Road, Miller Tank
Bund Area, Vasanthnagar,
Bengaluru-560051.

1.2 The Name and Identification Number of the Contract:

Comprehensive development of “Outer Ring Road from Silk Board Junction
to K.R. Puram Metro Station to Global standards

Package 01 : Silk Board Junction to Iblur Junction

No. dated

The Work consists of White topping on main carriageway as prime item and other as per BOQ
to be referred to and Maintenance of all the Infrastructural Facilities developed for a Defect
Liability Period of 36 months.

1.1 The Start Date shall be Date of Issue of Notice to Proceed with the Work.

1.1 The Sites are located along Reaches as detailed out in enclosed Key Maps.

2.2 The following Documents also form part of the Contract: N / A

13. Insurance requirements are as under:

Sl1. No. | Type of Cover Minimum Cover for Insurance for 12 months

i. Works and of Plant and Materials The Sum stated in the Agreement plus 20%

ii. Loss or damage to equipment Full Replacement Cost

iii. Loss or damage to property of Third Party Full Replacement Cost

iv. Personal Injury or Death Insurance Rs. 20.00 Lakh to cover 4 Persons @ Rs. 5.00
a. for Third Party Lakh each.

In accordance with the Statutory Requirements
b. for Contractor’'s Employees or Labour Applicable to Karnataka.

17., 26. The Intended Completion Date for the whole of the Works is 11 Months as stipulated in IFT
from the Start Date including monsoon season with following milestone.
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MileStone Physical work to be No of Period from the date of issue of
completed (Cumulative) | Days Notice to proceed with the work
(Cumulative)

Milestone 1 10% 33 1/5" of Period of Completion
Milestone 2 35% 115 2/5™" of Period of Completion
Milestone 3 60% 198 3/5" of Period of Completion
Milestone 4 80% 264 4/5™ of Period of Completion
Milestone 5 100% 330 Final Period of Completion

21. The Site Possession Date: From the date of Issue of Work Order.

211 The Contractor shall submit to the Employer for Approval a “Program” showing the General

Methods, Arrangements, Order and Timing for all the Activities in the Works: within 10 days
from the Date of Signing the Agreement.

25. The Methodology and Program of Construction: 10 days from the Date of Entering into
Agreement.
25. The Schedule of Key and Critical Equipment to be deployed on the work as per Agreed

Program of Construction: 10 Days from the Date of Entering into Agreement.

31. The Defects Liability Period is 36 Months, which will run concurrently from the Date of
the Physical Completion of the Project and on issuance of Completion Certificate by
the Competent Authority.

40. Price Adjustment Formula Deleted
41. The Liquidated Damages (LD) for the works are @ 0.1% of each Contract Price of each /
corresponding Milestone.
Milestone Physical work to be No of Days for completion Period from the date of issue of
completed within the of each milestones Notice to proceed with the work
milestones (Cumulative) (Cumulative)
Milestone 1 5% 33 Initiation of work
Milestone 2 35% 115 Preliminary and mid works
Milestone 3 60% 198 Secondary works
Milestone 4 80% 264 Secondary and final works
Milestone 5 100% 330 Final Period of Completion
41. The Maximum Amount of Liquidated Damages is 10% for the whole of the Works / Final
Contract price.
42. The Amounts of the Advance Payment are
Nature of | Amount (Rs.) Conditions to be fulfilled
Advance

1. Mobilization | 5% of the Contract On submission of Unconditional Bank Guarantee.
Price (To be drawn before end of 20% of Contract Period).

(The Advance Payment will be paid to the Contractor no later than 30 days after fulfillment of
the above Conditions - DELETED)
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42.

48.

48.

49.2

50.1

Repayment of Advance Payment for Mobilization

The Advance Payment shall be repaid with Percentage Deductions from the Interim Payments
certified by the Engineer under the Contract. Deductions shall commence in the next Interim
Payment Certificate following that in which the total of all such Payments to the Contractor
has reached not less than 15% of the Contract Price and shall be made at the Rate of 7.5% of
the Amounts of all Interim Payment Certificates until such time as the Loan has been repaid,
always provided that the Loan shall be completely repaid prior to the 09 months of the
Original Time for Completion pursuantto Clauses 17 and 26.

The Date by which “As Built Drawings” (in scale 1:100) in 3 sets are required is within 30 days
of Issue of Certificate of Completion.

The Amount to be withheld for failing to supply “As Built Drawings” by the date required is
Rs.1000/- Per day

The following Events shall also be Fundamental Breach of the Contract.
1. The Contractor has contravened Clauses 7 and 9 of CC.

The Percentage to apply to the Value of the Work not completed representing the Employer’s
Additional Cost for completing the Works shall be 30%.
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SECTION 7: Specifications

For Specifications, all the Latest Editions of Relevant Codes of Indian Road Congress, Special
Publications, Bureau of Indian Standards, MoRT&H shall be referred to.

SECTION 8: Drawings
Drawings are uploaded in the e - Procurement Portal.
SECTION 9: Financial Bid

Financial Bid (Bill of Quantities) is uploaded in the e - Procurement Portal.

Note to Bill of Quantities:

1. Item for which no Rate or Price has been entered in will not be paid for by the Employer when executed
and shall be deemed Covered by the other Rates and Prices in the Bill of Quantities (Refer ITT Clause 11.2
and CC Clause 37.2).

2. Unit Rates and Prices shall be quoted by the Tenderer in Indian Rupees.

3. Where there is a Discrepancy between the Rate in Figures and Words, the lower of the two will govern
[Refer ITT Clause 24.1(a)].

4. Where there is a Discrepancy between the Unit Rate and the Line Item Total resulting from multiplying
the Unit Rate by Quantity, the Unit Rate quoted shall govern [Refer ITT Clause 24.1 (b)].
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SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: [Name of Employer]

[Address of Employer]

WHEREAS [Name and Address of Contractor] (hereinafter called "the Contractor")
has undertaken, in pursuance of Contract No. dated to execute
[name of Contract and Brief Description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a recognized Bank for the sum specified therein as Security for compliance with his
Obligations in Accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, upto a total of Rs. [Amount of Guarantee]” Rupees [in Words] and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [Amount of Guarantee]® as aforesaid without your needing to prove

or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with
the demand.

We further agree that no Change or Addition to or other Modification of the Terms of the Contract or of the
Works to be performed there under or of any of the Contract Documents which may be made between you and
the Contractor shall in any way release us from any Liability under this Guarantee, and we hereby waive
Notice of any such Change, Addition or Modification.

This guarantee shall be valid until 30 days from the Date of Expiry of the (Defects Liability Period +
Maintenance period).

Signature and Seal of the Guarantor:
Name of Bank:

Address:

Date:

An Amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in
the Contract.
An Amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in

the Contract.
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SECTION 11: BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT

To

Managing Director

Bengaluru Smart Infrastructure Limited
30/1 3rdfloor Millers Road, Vasant Nagar
Bengaluru - 560 051

In accordance with your Tender No. dated for the Work of Comprehensive development of “Outer Ring
Road from Silk Board Junction to K.R. Puram Metro Station to Global standards

Package 01 : Silk Board Junction to Iblur Junction (hereinafter called “the Tender”), M/s.
one of the Tenderers (hereinafter called the “the Tenderer”) having its Registered
Office at , wishes to participate in the said Tender and an irrevocable
Bank Guarantee against Earnest Money Deposit for an Amount of Rs. (Rupees) is required to
be submitted by the Tenderer towards the Tender Security.

KNOW ALL MEN by these presents that we, (Name of Bank) of

(Name of Country) having our Registered Office at (hereinafter called “the
Bank”) at the Request of the Tenderer do hereby unequivocally and unconditionally guarantee the same
Amount as stated above. The Bank is bound unto Bengaluru smart infrastructure limited (B-SMILE)
(hereinafter called “the Employer) in the same Amount as stated above for which Payment well and truly to
be made to the said Employer, the Bank binds himself, his Successors and Assigns by these presents.

SEALED with the Seal of the said Bank this day of 20.....

The Conditions of this Obligation are:

1. If the Tenderer withdraws his Tender after Tender Opening during the Period of Tender Validity
specified in the Tender Document; or

2. Ifthe Tenderer does not accept the Correction of the Tender Price in accordance with the Instructions to
Tenderers.

3. [If the Tenderer having been notified of the Acceptance of his Tender by the Employer during the Period of
Tender Validity
a. Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Tenderers; or
b. Fails orrefuses to furnish the Performance Security in accordance with the Instructions to Tenderers.

We undertake to pay to the Employer upto the above Amount upon Receipt of his First Written Demand,
without the Employer having to substantiate his Demand, provided that in his Demand the Employer will note
that the Amount claimed by him is due to him owing to the Occurrence of one or any of the Conditions,
specifying the Occurred Condition or Conditions.

This Guarantee will remain in force upto and including (Date) i.e. 120 (one hundred and
twenty) days beyond the Tender Validity as such Deadline is stated in the Instructions to Tenderers or it may
be extended by the Employer, Notice of which Extension (s) to the Bank shall be received from the Tenderer on
whose behalf this Guarantee has been issued. Any Demand in respect of this Guarantee should reach the Bank
not later than the above Date.

Date

Signature of the Bank
Seal of the Bank
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Signature of the Witness

Name and Address of the Witness
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DISCLAIMER
The information contained in this Bid document / Request for Proposal document (the
“RFP”) or subsequently provided to Bidder(s), whether verbally or in documentary or any
other form by or on behalf of the Authority or any of its employees or advisors, is provided
to Bidder(s) on the terms and conditions set out in this Bid document and such other terms
and conditions subject to which such information is provided. This Bid document is not an
Agreement and is neither an offer nor invitation by the Authority to the prospective
Bidders or any other person. The purpose of this Bid document is to provide interested
parties with information that may be useful to them in making their financial offers (BIDs)
pursuant to this Bid document. This Bid document includes statements, which reflect
various assumptions and assessments arrived at by the B-SMILE in relation to the Project.
Such assumptions, assessments and statements do not purport to contain all the
information that each Bidder may require. This Bid document may not be appropriate for
all persons, and it is not possible for the Authority, its employees or advisors to consider
the investment objectives, financial situation and particular needs of each party who reads
or uses this as document. The assumptions, assessments, statements and information
contained in the Bidding Documents, especially the [Technical Specification & Scope of
Work], may not be complete, accurate, adequate or correct. Each Bidder should, therefore,
conduct its own investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments, statements and
information contained in this Bid document and obtain independent advice from
appropriate sources. Information provided in this Bid document to the Bidder(s) is on a
wide range of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory requirements
and should not be regarded as a complete or authoritative statement of law. The B-SMILE
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on
law expressed herein. The B-SMILE, its employees and advisors make no representation or
warranty and shall have no liability to any person, including any Applicant or Bidder
under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be

incurred or suffered on account of anything contained in this Bid document or otherwise,
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including the accuracy, adequacy, correctness, completeness or reliability of the Bid
document and any assessment, assumption, statement or information contained therein or
deemed to form part of this Bid document or arising in any way for participation in this
BID Stage. The B-SMILE also accepts no liability of any nature whether resulting from
negligence or otherwise howsoever caused arising from reliance of any Bidder upon the
statements contained in this Bid document. The B-SMILE may in its absolute discretion,
but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this Bid document. The Bidder shall
bear all its costs associated with or relating to the preparation and submission of its BID
including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by the B-
SMILE or any other costs incurred in connection with or relating to its BID. All such costs
and expenses will remain with the Bidder and the B-SMILE shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by a
Bidder in preparation or submission of the BID, regardless of the conduct or outcome of the

Bidding Process.
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