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BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 
BHAVNAGAR  IRRIGATION PROJECT DIVISION – BHAVNAGAR 

 
Name of 

work: 

ROJKI IRRIGATION SCHEME  
 Survey Work of River Tail Channel, Earthen Bund and preparation of 
reservoir contours for General Assessment of Hydraulic and structural 
safty of Rojki Dam. 

 

SCHEDULE - 'B' 
 

MEMORANDUM  SHOWING ITEMS OF WORK TO BE CARRIED OUT 
              

  Item 
No 

Qty. Description of Item (with brief 
specification and reference to 

book of specifications) 

Estimated Rate Unit Amount 

In  
Figure 

In  
words   

1 2 3 4 5 6 7 
1 74.40 Survey by using own DGPS 

instument for the topographical 
and contour survey work in 30x30 
mt grid with 0.5mt contour 
interval, locating all existing 
features with preparation and 
submission of survey drawing in 
AO size sheet in one Hard & soft 
copy etc complete. 

1646 Rs. One 
Thousand Six 
Hundred Forty 

Six only 

Ha, 122462.40 

2 4.00 Surveying by DGPS including 
measuring of alingment of earthan 
dam/canal/proposed Checkdam 
and creating the cross section 
and longitudinal section profile at 
30mt interval/or closer as directed 
and plotting etc complete.The 
survey work shall be carried out 
for 150 mt distance on both side. 

11569 Rs. Eleven 
Thousand Five 
Hundred Sixty 

Nine only 

Km 46276.00 

3  Preparing of Cross-sections and 
computing L-Section and 
submission in required size paper 
etc complete.  
 

    

 134.00 (i) Computing cross-section by 
soft ware 30m interval and 
submission by Softcopy. 

233 Rs. Two 
Hundred Thirty 

Three only 

No. 31222.00 

 402.00 (ii) Cross-section Printout A3 Size 
(Extra copy) 

13 Rs. Thirteen   
Only 

No. 5226.00 

4  Computing L-Section as directed 
by Engineer -in charge and 
submission in  charge and 
submission in A3 or above size 
paper 
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 8.00 (i) Computing L Section 666 Rs. Six 
Hundred Sixty 

Six only 
 

No. 5328.00 

 24.00 (i) A3 Size (Extra Copy) 13.31 Rs.Thirteen & 
Thrity one 
paisa only 

 

No. 319.44 

TOTAL Rs. 210833.84 

 
I/We am/are willing to carry out the work at………………..…...below percent (Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………….…% below Add………% Above 

Net Rs.  Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 

Signature of Contractor  
Deputy Executive Engineer 

Irrigation Sub Division 
Mahuva 


