

**CONSTRATION OF :- PCC ROAD FROM BILASHI YADAV HOUSE
TO BADAN YADAV HOUSE (PWD ALAULI HATHWAN MARG) WARD NO.01**

नाम:-

		Item of Work	Qty	Unit	Rate	Amount
2.2.1		Earth work in rough excavation , banking excavated earth in layer not exceeding 20 cm in depth , breaking clods watering , rolling each layer with 1/2 tonne roller or wooden or steel rammers and rolling every 3rd and topmost layer with power roller of minimum 8 tonnes and dressing up in embankments for roads, flood banks , marginal banks and guide banks or filling up ground depressions. lead upto 50 m and lift upto 1.5 m.				
		NO LENGTH WIDTH DEPTH (ft) (ft) (ft)				
		900.00 10.00 3.28 29520.00				
	Flank	2 900.00 2.00 3.28 11808.00				
		41328.00	1170.27	M³	386.60	452426
2	BCD 2.28	Supplying and Filling in plinth with local sand and under floors including, watering, ramming consolidating and dressing complete.				
		900.00 10.00 0.50 4500.00				
		4500.00	127.42	M³	287.30	36608
3	BCD 11.73	Providing designation 100 A one brick on edge soling joints filled with local sand including cost of watering, taxes, royalty all complete as per building specification and direction of E/I,				
		900.00 10.00 9000.00				
		9000.00	836.43	M²	444.80	372045
4	16.42	Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 40 mm nominal size) in pavements, laid to required slope and camber in panels as required including consolidation finishing and tamping complete.				
		900.00 10.00 0.50 4500.00				
		4500.00	127.42	M³	4649.00	592376
5	5.9.1	Centring and shuttering including strutting, propping etc. and removal of form for Foundations, footings, bases of columns etc. for mass concrete.				
		2 900.00 0.50 900.00				
		Total 900.00	83.64	M²	211.60	17698
6	NS	Providing and fixing of 6mm M.S. plate sign board of size 750 x 600mm at 600mm av below ground level painted with white paint including primer and supported on MS Ingle ISA 50 x 50 x 6mm by means of concrete foundation in M15 Grade as per approved drawing all complete job.				

वर्ग
5-E

Am
05/11/26

