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PUBLIC HEALTH ENGINEERING DEPARTMENT

LETTER OF SUBMITTING TENDER

To,
Executive Engineer

P.H. Division, Munger.

Subject: Comprehensive operation and maintenance and Special repair of Ward level Piped Water
Supply Schemes (Quality/Non-Quality) based on item rates; constructed by the Public Health

Engineering Department including payment to the pump operators, electricity bill for five years.

Ref.:  Your tender notice no.: 02(R1)/MUNG/PHED/O&M-PHED/2026-27 dated.: 04.06.2026
Dear Sir,

With reference to the tender invited by you for the aforesaid work “Comprehensive operation and
maintenance and Special repair of Ward level Piped Water Supply Schemes (Quality/Non-Quality)
based on item rates; constructed by the Public Health Engineering Department including payment

to the pump operators, electricity bill for five years”;

I/We have read and examined the tender documents containing condition of contract,

specification, details of work and Bill of quantity.

I/We hereby tender for the execution of the works referred to in the aforesaid documents upon
the terms and conditions contained or referred to therein and in accordance with all respect with
the specifications, designs, drawings and other relevant details as such amount, rate, as may be
fixed under the terms and conditions of the contract and within the period of completion as

stipulated in the tender documents.

I/We hereby agree that |/We have made myself/ourselves, thoroughly conversant with the local

conditions regarding all materials and labors on which I/We have based my/our rates for this work.

I/We agree to keep the tender open for acceptance for 180 days from the last date specified for the
submission thereof and not to make any modifications in terms and conditions, which are not

acceptable to the department.



I/We also agree that any terms and the conditions in the tender at variance with the above

stipulation will render the tender liable for rejection.

I/We have deposited as Earnest money of Rs. 39.501 Lkah in shape of Bank Guarantee/ Online

mode duly pledged in favor of Executive Engineer, P.H. Division, Munger.

I/We do hereby agree that if after the tender is accepted and if I/We fail to execute the agreement
within 21 days of the receipt of the Letter of Award, the department shall without prejudice to any

other right or remedy be at liberty to forfeit the said earnest money absolutely.

I/We undertake to commence the work within 7 days of the date of issue of Work Order by the
department. I/We understand that you are not bound to accept the lowest of any tender that you
receive.

This tender together with relevant correspondence till finalization of the contract shall constitute a

part of the contract between us.

Signature of Tenderer
Date : Postal Address

Telephone No.



Government of Bihar

Public Health Engineering Department
Public Health Engineering Division, Munger
SHORT-TERM TENDER NIT No — 02(R1)/MUNG/PHED/O&M-PHED/2026-27
National Competitive Bidding
(Through e-procurement mode on www.eproc2.bihar.gov.in)

1 De5|gnf31t|on and Address of Executive Engineer, P. H. Division, Munger
Advertiser

5 Dat(.a of issue of Tender 04.06.2026
Notice

3 Period of sale (downloading) | 12.06.2026 to 22.06.2026 up to 15:00 Hrs. through
of tender Bid Document www.eproc2.bihar.gov.in

4 Date, time & place of pre-bid | 15.06.2026 at 12:00 Hrs. in the Office of Executive
meeting Engineer of concerned P. H. Division

5 Last date and time of receipt | 22.06.2026 up to 16:00 Hrs. on
(uploading) of tender www.eproc2.bihar.gov.in

6 Date a.md tl.me of opening of 22.06.2026 at 16:30 Hrs. on www.eproc2.bihar.gov.in
technical bid

5 Date and time of opening of | To be informed later after the approval of technical bid.
financial bid

9. Details of works:



http://www.eproc.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/

Cost of

Gr Amount Tender BSEDC Completi
ou Estimated of Document Bid on
0 Name of Work Cost Earnest (non- Processin | Period
No (in Lakh) Money refundable g Fee (in (in
(in Lakh) ) in Rs. Rs.) months)

1 2 3 4 5 6 7

Comprehensive operation and

maintenance, routine repairs

and Special repairs of

i.) Rural Piped Water Supply

Scheme (PWS),

ii.) Single Village piped water

supply schemes (SVS),

iii.) Ward level Piped Water

Supply Schemes in quality

affected wards (WLS_Quality) | 2950.095 As 60
1. - 39.501 10000.00 | Applicabl

and 24 months

iv.) Ward level Piped Water €

Supply Schemes in non quality

affected wards (WLS Non

Quality) based on item rates;

constructed by the Public

Health Engineering

Department including payment

to the pump operators,

electricity bills for five years.
10. Any Contractor registered in appropriate class with Central Government/ State Government or

11.
12.

13.

their undertakings, any PSU in requisite class, or an agency of international or national repute
may participate in the tender but registration with the Public Health Engineering Department,
Bihar in requisite class will be essential after issue of LoA and before signing the agreement.

The bidder shall submit his bid/tender on e-Procurement platform at www.eproc2.bihar.gov.in.

The bidder must have the class I/1l Digital Signature Certificate (DSC) with signing+ Encryption
and user-id of the e-Procurement website before participating in the e-tendering process. The
bidder may use their DSC if they already have. They can also take DSC from any of authorized
agencies. For user-id they have to get registered themselves on e-procurement website
www.eproc2.bihar.gov.in and submit their bids online on the same. The offline bids shall not be

entertained by the tender inviting authority for the tenders published in e-procurement
platform.

The bidders shall submit their eligibility and qualification details, technical bid, financial bid etc,
in the online standard formats given in e-procurement website at the respective stage only. The
bidders shall upload the scanned copies of all the relevant certificates, documents etc, in
support of their eligibility criteria/technical bids and other certificates/ documents in the e-
procurement website. The bidder shall digitally sign on the supporting statements, documents,
certificates uploaded by him, owing responsibility for their correctness/authenticity. The bidder



http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/

14.

15.

16.

17.

18.

19.
20.

21.
22.

23.

24,

25.

26.

27.

shall attach all the required documents for the specific tender after uploading the same during
the bid submission as per the tender notice and bid document.

All the required documents should be attached at the proper place as mentioned in the e-forms
otherwise the tender of the bidder may be rejected.

Tender Processing Fee (TPF) to be paid through e-payment mode (i.e. NEFT/RTGS, Credit/Debit
Card and Net Banking) only.

The cost of the BOQ/form fee to be paid through e-payment mode (i.e. NEFT/RTGS,
Credit/Debit Card and Net Banking) only.

The estimated cost may increase/decrease, though cost of tender document, bid processing fee
and amount of earnest money will remain the same.

“Earnest Money Deposit” (EMD) can be paid either through online mode (IPG) or Bank
Guarantee. The Bank Guarantee shall be uploaded along with the Bid.

Note: “Bids along with necessary online payments must be submitted through e-procurement
portal www.eproc2.bihar.gov.in before the date and time specified in the NIT/RFP. The

department/tendering authority don’t take any responsibility for the delay/non submission of
tender/ non reconciliation of online payment caused due to non availability of internet
connection, internet traffic/holiday or any other reason.”

The tender opening will be done online only.

Any corrigendum or date extension notice will be given on the e-procurement website only.
Bidder must qualify the Eligibility Criteria as set out in the ITB of the bidding document.

Bank Guarantee issued from any Schedule Bank within state (If issued from any bank outside
state then it will be converted to any bank within state before executing the work agreement)

and valid up to 225 days after the date of receipt of tender.

Detailed terms and conditions of tender will be enclosed along with the Bidding Document, and
will be binding on the tenderer.

The bidders must submit an affidavit separately with the bid document that they are not liable
for disqualification as per clause 4.8 (Instruction to bidders: Section 1 General) of the Bid
Document.

For rates quoted below the estimated cost, additional performance guarantee shall be
deposited by the tenderer as per conditions of bid document and government circulars at the
time of agreement.

The bidders are advised to visit work sites before submission of tender to study local site
conditions, availability of labor and material etc.

The undersigned has the right to extend, accept or reject the tender without assigning any
reason thereof.


http://www.eproc2.bihar.gov.in/

28.

29.

30.

31.

32.

No claim shall be entertained because of disruption of internet service being used by the
bidders. Bidders are advised to upload their bids well in advance to avoid last minute

technical snags.

In pursuance of the judgment of Hon’ble High Court in CWJC no. 9941/2022 and relevant
office orders of RCD vide letter no. 447(s), 448(s) dtd. 16.01.2020 and BCD letter no. 556(Bh)
dtd. 17.01.2022 the clauses of these letter shall be admissible for this tender.

For support related to e-tendering process, bidders may contact at following address “E-
procurement helpdesk, M Junction services limited, R J Complex, 2"floor Khajpura, Patna-
800014. Toll Free No.- 18005726571, may visit the link “Vendor info” at

www.eproc2support@bihar.gov.in

For further details, tenderers may contact the undersigned on any working day or see the
notice board.

The bidders are required to submit a duly “Notarized affidavit” stating that there are no
outstanding electricity dues pending for payment against all electric consumer numbers in
their completed or ongoing operation & maintenance contracts till 31.03.26.

The affidavit shall be duly supported/ substantiated
by a “no due certificate” that there are no outstanding electricity dues pending for payment
against all electric consumer numbers in their completed or ongoing operation & maintenance
contracts till 31.03.2026 duly issued by the concerned Executive Engineer(s).

Executive Engineer
Public Health Division, Munger
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1.2

1.3

1.4

2.1

3.1
3.2

3.3

4.2

4.3

A. GENERAL

Scope of Bid

The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined
in these documents and referred to as “the works”) detailed in the table given in IFB. The
bidders may submit bids for any or all the works detailed in the table given in IFB.

The successful bidder will be expected to complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms ‘bid” and ‘tender’ and their derivatives
(bidder / tenderer, bid / tender, bidding / tendering, etc.) are synonymous.

This Tender will be on item rate basis with sixty months of operation and maintenance.
Source of Funds

The expenditure on this project will be met by Public Health Engineering Department,
Government of Bihar.

Eligible Bidders
This Invitation for Bids is open to all bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement
that the Bidder is neither associated, nor has been associated, directly or indirectly, with the
Consultant; Engineer-in-Charge or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager for
the Contract or involved in supervision of the contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision of the works, and
any of its affiliates shall not be eligible to bid.

Bidders shall not be under a declaration of ineligibility for delay, failure, or corrupt and
fraudulent practices by any of the State Govt. or Central Govt. or Public Undertaking or any
Autonomous Body.

Qualification of the Bidder

All bidders shall provide in Section 2: Forms of Bid and Qualification Information, a preliminary
description of the proposed work method and schedule, including drawings and charts
indicating milestones to complete the project on time.

All bidders shall also furnish the following information in Section 2.

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost)
certified by the bankers.

(i) Undertaking that bidder would be able to invest a minimum of cost up to 25% of the
contract value of work, during implementation of contract.

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of the
bid amount.

(iv) Power of Attorney, if any.

All bidders shall include the following information and documents with their bids in Section 2:
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(a) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid to
commit the Bidder;

(b) Total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and details
of works underway or contractually committed; and clients who may be contacted for
further information on those contracts;

(d) major items of construction equipment proposed to carry out the Contract or evidence of
arrangement; of possessing them on hire/lease/buying as defined therein;

(e) qualifications and experience of key site management and technical personnel proposed
for contract;

(f) reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past five years;

(g) evidence of access to line(s) of credit and availability of other financial resources facilities
(10% of contract value), certified by the Bankers (Not more than 3 months old);

(h) Undertaking that the bidder will be able to invest minimum liquidity up to 25% of contract
value of work, during implementation of work.

(i) authority to seek references from the Bidder’s bankers;

(j) information regarding any litigation, current or during the last five years, in which the
bidder is involved, the parties concerned and dispute amount;

(k) proposals for subcontracting components of the Works amounting to more than 10% of
the Bid Price (for each, the qualifications and experience of the identified sub-contractor in
the relevant field should be annexed);

() the proposed methodology and programme of construction, backed with equipment
planning and deployment, duly supported with broad calculations and quality control
procedures proposed to be adopted, justifying their capability of execution and completion
of the work as per technical specifications within the stipulated period of completion as
per milestones.

4.4 Bids from Joint ventures are acceptable for the projects costing Rs 10 crores or more.

4.4.1 Bids from joint venture are only allowed for the works having estimated cost more than 10
crores. Bids submitted by a joint venture (JV) of not more than a total of three firms as
partners shall comply with the following requirements: -

(i) There shall be a JV agreement (refer Section-8) specific for the contract package
between the constituent firms indicating clearly, amongst other things, the
proposed distribution of responsibilities both financial as well as technical for the
execution of work amongst them. For the purpose of this clause, the most
experience lead partner will be the one defined. A copy of JV agreement in
accordance with requirements mentioned in Section-8 shall necessarily be
submitted with the bid.

(a) Alternatively, a letter of intent to execute a JV in the event of successful bid shall
be signed by all partners of JV and submitted with the bid together with a copy
of the proposed agreement. Pursuant to the foregoing, the JV shall include
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(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

among other things, the joint venture’s objectives, the proposed management
structure, the contribution of each partner to joint venture operation, the
commitment of the partners to joint and several liability for due performance,
recourse/sanctions within the joint venture in the event of default of withdrawal
of any partner and arrangements for providing the required indemnities.

(b) The JV so formed shall also have to be registered with the concerned
department after issue of LOA but before the agreement.

The bid, and in the case of the successful bidders, the form of agreement, etc, shall
be signed and/or executed in such a manner as may be required for making it legally
binding on all partners (including operative parts of the ensuing contract in respect
of Agreement of Arbitration, etc). On award of work, the Form of Agreement and
Contract Documents shall be signed by all partners of the Joint Venture to conclude
Contract Agreement.

Lead partner shall be nominated as being partner-in-charge; and this authorization
shall be evidenced by submitting a power of attorney signed by the legally
authorized signatories of all the partners.

The partner-in-charge shall be authorized to incur liabilities and to receive
instruction for and on behalf of the partners of the Joint Venture, whether jointly of
severally and entire execution of the Contract (including payment) shall be carried
out exclusively through the partner-in-charge. A copy of the said authorization shall
be furnished with the bid.

All partners of the Joint Venture shall be liable jointly and severally for the execution
of the contract in accordance with contract terms, and a relevant statement to this
effect shall be included in the authorization mentioned under sub clause (iii) above
as well as in the Form of tender and the Form of Agreement (in case of a successful
bidder).

In the event of default, all the partners of the Joint venture will retain the full and
undivided responsibility for the performance of their obligations under the contract
and/or for satisfactory completion of the works.

The bid submitted shall include all the relevant information as required under the
provisions of sub-clause 4.5 of ITB and furnished separately for each partner. The
requirement of key plants & equipments construction equipments as per Annexure |
of SBD testing equipment for establishing field laboratory key personnel to be
employed on contract work as per Annexure |l of SBD shall be counted altogether
for the partners it shall be less than the requirement.

The bank guarantee/other suitable instrument in shape of bid security shall be
issued in the name of JV and pledged in favor of employer.

4.4.2 Each partner of the JV must produce:

(i) The Permanent account number (PAN) of Income Tax

(i) An affidavit though 1 class Executive Magistrate that the information furnished with
the bid documents is correct in all respect; and

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the
certificates shall make the bid non-responsive.
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4.4.3 Each bidder must demonstrate:-

(i)

(i)

(iii)
(iv)

(v)

Availability for construction work, either owned, or on lease or on hire, of the key
equipment stated in the Appendix to ITB including equipments required for
establishing field laboratory to perform mandatory test, and those stated in the
Appendix to ITB. The requirement of key plants & equipments construction equipments
as per Annexure | of SBD testing equipment for establishing field laboratory key
personnel to be employed on contract work as per Annexure Il of SBD shall be counted
altogether for the partners it shall be less than the requirement.

Availability for construction work of technical personnel as stated in the Appendix to
ITB. The requirement of key plants & equipments construction equipments as per
Annexure | of SBD testing equipment for establishing field laboratory key personnel to
be employed on contract work as per Annexure Il of SBD shall be counted altogether
for the partners it shall be less than the requirement.

The joint venture must satisfy collectively the criteria laid down in par 3.1 & 3.2 above.

Liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of not less
than the amount specified in the Appendix to ITB.

The bidder must not have in his employment.

(@)  The contractor shall not be permitted to tender for works in the Concerned
Division (responsible for award and execution of contracts) in which his near
relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of the Superintending Engineer and Assistant Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any
Gazetted Officer in the Any Work & Deptt. or in the concerned department. Any
breach of this condition by the contractors of this Department shall lead to
blacklisting. If the contractor is registered in any other department, he shall be
debarred from tendering in P.H.E.D. for any breach of this condition.

Note: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in law.

(a)

(b) Without Government permission, any person who retired as gazette officer
within the last two years and from the departments. The bidder must produce
an affidavit stating the names of retired gazette officer (if any) in his
employment who retired within the last two years with the following ranks
from the departments listed below:

JE/AE/EE/SE/CE/E-in-C & Divisional Accountant of any works department of
Bihar State.

In case there is no such person in his employment, his affidavit should clearly
state this fact.

4.4.4 To quality for a package of contracts made up of this and other contracts for which bids are
invited in the Notice Inviting Tender, the bidder must demonstrate having experience and
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resources sufficient to meet the aggregate of the qualifying criteria for the individual
contract.

4.4.5 |If bidder is Joint venture, the partners would be limited to three (including lead partner).
Joint venture firm shall jointly and severally responsible for completion of the project. Joint
venture must fulfill the following minimum qualification requirement.

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

The lead partner shall meet not less than 50% (fifty percent) of qualification criteria
given in sub-clause 4.2, 4.5A,4.5B,4.7 & 4.8 of ITB.

Each of the remaining partners shall meet not less than 25% (Twenty five percent) of
all the qualifying criteria given in sub-clause 4.2, 4.5 A, 4.5B, 4.7 & 4.8 of ITB.

However in case one of the joint ventures partner is proposed to be included
primarily to provide financial strength to the joint venture, such joint venture
partner shall have to commit to provide liquidity support to the project to the extent
of 10% of the value of contract.

The joint venture must also collectively satisfy the subject of the criteria of clause
4.2,4.5 A, 4.5 B, 4.7 and 4.8 of ITB for this purpose the relevant figures for each of
the partners shall be 100% or more.

In the event that the Employer has caused to disqualify under clause 4.8 of ITB and
the constitutions stated below all of the Joint Venture partners will be disqualified.

Joint venture applicants shall provide a certified copy of the Joint Venture
Agreement in demonstration of the partners undertaking joint and several liabilities
for the performance of any contract entered into with the bid.

The available bid capacity of the JV as required under clause 4.7 of ITB below will be
applied for each partner to the extent of his proposed participation in the execution
of the work. The total bid capacity available shall be more than estimated contract
value.

The available bid capacity will be calculated as under

Assessed Available Bid capacity = (Ax N x M - B)

Where

A = Maximum value of civil engineering works executed in any one year
during the last five years (updated to the price level of the last year at
the rate of 8 percent a year) taking into account the completed as well
as works in progress.

N = Number of years prescribed for completion of the works for which bids
are invited.

M = 3

B = Value, at the current price level, of existing commitments and on-

going works to be completed during the period of completion of the
works for which bids are invited.

Note: The statements showing the value of existing commitments and on-going works as well as
the stipulated period of completion remaining for each of the works listed should be
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4.4.6

4.4.7

4.4.8

4.5 A.

(a)

(b)

(c)

countersigned by the Engineer in charge, not below the rank of an Executive Engineer or
equivalent.

Sub-Contractor’s (duly authorized) experience and resources shall be taken into account in
determining the bidder’s compliance with the qualifying criteria. The sub contractor’s role
may be verified by the employer.

Qualification of a joint venture does not necessarily qualify any of its partners individually
or as a partner to any other joint venture. In case of dissolution of a joint venture, each one
of the constituent firms may qualify if they meet all the qualification requirements subject
to the written approval of the Employer.

The rescinding of contract of a joint venture on account of reasons other than non-
performance, such as most experienced partner of joint venture pulling out, court
direction leading to breaking up of a joint venture before the start of work, which are not
attributable to the poor performance of the contractor will, however, not affect the
gualification of the individual partners.

To qualify for award of the contract, each bidder in its name should have in the last five
years as referred to in Appendix :—

Achieved in any one year a minimum annual financial turnover (in all classes of civil
engineering construction works only) volume of construction work of at least the
amount equal to the 50% (fifty percent) estimated cost of works for which bid has been
invited. The turnover will be indexed at the rate of 8% for a year. The certificates
attached in support of turnover attached shall have valid Unique Document

Identification Number (UDIN).

Satisfactorily completed as a prime contractor (or as a nominated sub contractor,
where the sub contract involved execution of all main items of work described in the
bid document, provided further that all other qualification criterion are satisfied) at
least one similar work of value not less than the amount indicated in the appendix (Not

less than 10% (Ten percent) estimated value of contract).
Or

Satisfactorily completed water supply scheme (Piped water supply or lift irrigation or
water supply in building) at least one work of value not less than 10% (ten percent) of

the estimated cost of the works for which bid has been invited.

Executed the minimum quantities of the following item of work as indicated in the

appendix:
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Sl. | Description of item Units Total Quantity in BoQ Quantity required to have

No. been executed

1. Maintenance of water | years 5 year 2.50 years
supply schemes in water

quality affected areas.

2. Maintenance of water | years 5year 2.50 years
supply schemes in non
water quality affected

areas.

Note: Item 1 of the above table shall be mandatorily applicable for bids having quality affected

water supply schemes and for non water quality affected water supply schemes any one of

the above two items tabulated above is mandatory.

B. Each bidder should further demonstrate:

C.

(a)

(b)

(c)

Availability (either owned or leased) of the following key and critical equipment for
this work:

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Annexure-I

The bidders should, however, undertake their own studies and furnish with their bid, a
detailed construction planning and methodology supported with lay out and necessary
drawings and broad calculations as stated in clause 4.3(l) above to allow the employer
to review their proposals. The numbers, types and capacities of each plant/equipment
shall be shown in the proposals along with the cycle time for each operation for the
given production capacity to match the requirements.

Availability for this work number of personnel with adequate experience as required;
as per Annexure-Il.

Liquid assets and/or availability of credit facilities of no less than amount indicated in
Appendix

(Credit lines/letter of credit/certificates from Banks for meeting the funds
requirement etc. usually the equivalent of the estimated cash flow for 3 months in
peak construction period.)

To qualify for a package of contracts made up of this and other contracts for which bids

are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.
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5.1

6.1

4.6 Sub-contractors’ experience and resources shall not be taken into account in determining

the bidder’s compliance with the qualifying criteria.

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity = (Ax N x 3 —B)
Where

A= Maximum value of civil engineering works executed in any one year during the
last five years (updated to the price level of the year indicated in Appendix)
taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are
invited.

B = Value (updated to the price level of the year indicated in Appendix) of existing
commitments and on-going works to be completed during the next 12 months.

Note: The statements showing the value of existing commitments and on-going works
as well as the stipulated period of completion remaining for each of the works
listed should be countersigned by the Engineer in charge, not below the rank of
an Executive Engineer or equivalent.

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

- made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or

- have record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc; and/or

- participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One Bid per Bidder

Each bidder shall submit only one bid for any work or one package or group. A bidder who
submits or participates in more than one bid for any work or package/ group will cause all the
proposals with the Bidders participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Employer will in no case be responsible and liable for those costs.

In case of cancellation of tender, cost of bidding document will be charged each time.
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7. Site Visit

7.1 The Bidder, at the Bidder’s own responsibility and risk must visit and examine the Site of
Works and is surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for construction of the Works. The costs of visiting the Site
shall be at the Bidder’s own expense.

7.2 Tender documents are not transferable.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda issued in
accordance with Clause 10;

Section Particulars

1 Invitation for Bids

Instructions to Bidders

Qualifications of Bidders

Contract Data

Special condition of Contract

Technical Specifications

Bill of Quantities

Securities and other forms

O| 00| N| oo L] | W| N

Drawing

[EEN
o

Documents to be furnished by bidder

8.2 Deleted

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, technical specifications, bill of quantities, forms, Annexures and drawings
in the Bid Document. Failure to comply with the requirements of Bid Documents shall be at
the bidder’s own risk. Pursuant to clause 25 hereof, bids which are not substantially
responsive to the requirements of the Bid Documents shall be rejected.

9. Clarification of Bidding Documents.

9.1 Pre-bid meeting
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9.1.1

9.1.2

9.1.3

9.14

9.1.5

10.

10.1

10.2

10.3

11.

The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at the address, venue, time and date as indicated in appendix.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing or by fax to reach the Employer
not later than one week before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the
source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modification of the bidding documents listed in
Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be
made the Employer exclusively through the issue of an Addendum pursuant to Clause 10
and not through the minutes of the pre-bid meeting. All bidders have to collect any
addendum within three working day of pre-bid meeting. The bidder shall receive the
minutes of the meeting on the next working day of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum.

Any addendum thus issued shall be part of the bidding documents and shall be collected by
all the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt
of each addendum in writing or by cable to the Employer. The Employer will assume no
responsibility for postal delays.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline
for submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

Language of Bid

11.1 All documents relating to the bid shall be in English.

12.

Documents Comprising the Bid

12.1 The bid to be submitted by the bidder as per Clause 8.1

Part | shall be named “Technical Bid” and shall comprise

(i) Earnest money in the form specified in Section 8
(i) Qualification Information and supporting documents as specified in Section-2
(iii) Certificates, undertakings, affidavits as specified in Section 2
(iv) Any other information pursuant to Clause 4.2 of these instructions
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1
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(vi) An affidavit affirming the information be has furnished in the bidding document is

correct to the best of his knowledge and belief.

(vii) Documents in original duly Signed as in section 3, 5, 6.
(viii) Technical details such as treatment technology, operation & maintenance, life of

plant, consumables if required, performance certificate etc.

Part Il shall be named “Financial Bid” and shall comprise

(i)

(ii)

Priced Bill of Quantities for items specified in Section 7 and shall be submitted online
only.

Technical and Financial Bid shall be uploaded online. Hard copy of uploaded Tender
Document, all the relevant papers, Earnest Money, Cost of Tender Document shall be
submitted by the bidders in the Office of Executive Engineer, P.H. Division, Munger. on
or before schedule time as per NIT.

12.2 Deleted
12.3 Following documents will be deemed to be part of the bid.
SI. No. Particulars
1 Invitation for Bids (IFB)
2 Instructions to Bidders
3 Securities and other forms
4 General Condition of Contract
5 Contract Data
6 Special Condition of Contract
7 Technical Specifications
8 Drawings (submitted by the bidder)
13. Bid Prices
13.1 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the
priced Bill of Quantities submitted by the Bidder.
13.1.1  The bidders shall adopt the item rate method. Bidders are required to quote rates and

prices for all items of the works described in the Bill of Quantities along with total bid
price( both in figure and words). Items for which no rate or price is entered by the bidder
will not be paid for by the employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. The bidder shall also fill up price breakup
under major components as given in bill of quantity. Correction, if any, shall be made by
crossing out, initialing, dating and rewriting. There may remain, however, several minor
items not specifically mentioned in the break-up but shall be required to complete the
job as per scope and specification of works stipulated in the tender document, these
items are deemed covered under other components which are mentioned in bill of
quantity.
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13.1.2

13.2

13.3

14.
14.1

15.
15.1

15.2

16.

16.1

16.2

All duties, taxes and other levies payable by the contractor under the contract or for any
other clause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions clause 10CA & 10CC of
Conditions of Contract.

The rate should include the cost of all seen and unseen expenditure. No claim,
whatsoever, will be entertained due to non-inclusion of any such event necessary for the

completion of the item of work.

Currencies of Bid and Payment

The units rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of 180 days after the deadline date for bid submission
specified in clause 20.A bid valid for a shorter period shall be rejected by the Employer as
non-responsive. In case of discrepancy in bid validity period between that given in the
undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the
Later shall be deemed to stand corrected in accordance with the former and the bidder

has to provide for any additional security that is required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid.

Earnest Money

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column of the table of tender notice given in IFB.. This bid security shall be in favour of
Employer as mentioned in the Bihar Financial Rules, and shall be in any of the following
forms.

Unconditional bank guarantee from any scheduled Indian bank issued within the state in
the format given (If issued from any bank outside state will be converted to any bank
within the state before executing the agreement, duly pledged in favour of the Executive

Engineer, P.H. Division, Munger.

Unconditional bank guarantees (and other instruments having fixed validity) issued as Bid
Security for the bid shall be valid for 45 days beyond the validity of the bid.
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16.3

16.4

16.5

16.6

17.
17.1

17.2
18.
18.1

18.2

18.3

19.
19.1

19.2

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Earnest money of unsuccessful bidders will be returned within 28 days after the end

of the bid validity period specified in Sub-Clause 15.1

The Earnest money of the successful bidder will be discharged when the bidder has

signed the Agreement and furnished the required Performance Security.

The Earnest money may be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or

(c) inthe case of a successful Bidder, if the Bidder fails within the specified time limit to
(i) sign the Agreement; or

(ii)  furnish the required Performance Security.

Alternative Proposals by Bidder

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract, basic technical design as indicated in the
drawing and specifications. Conditional offer or alternative offers will not be considered
further in the process of tender evaluation.

Conditional tender will be rejected forthwith.
Format and Signing of Bid

The Bidder shall submit hard copy of Technical bid comprising of the documents as
described in clause 12 of ITB.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the
bid where entries or amendments have been made shall be initialed by the person or
persons signing the bid and a certificate of corrections must be given by the employer.

The Bid shall contain no alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder, in which case
such corrections shall be initialed by the person or persons signing the bid.

D. SUBMISSION OF BIDS
Bid Description

The contents of Technical and Financial Bids will be as specified in clause 12.1 of ITB and to
be submitted/ uploaded accordingly.

The envelope containing Technical Bid shall

(a) be addressed to the Employer at the address given in Appendix
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19.3

20.
20.1

20.2

21.
21.1

22.
22.1

22.2

223

22.4

(b) bear the name of work as indicated in Appendix.
(c) provide a warning not to open before the specified time and date for bid
opening as specified in ITB.

In addition to the identification required in Sub-Clause 19.1 and 19.2, of Technical Bid
envelope shall indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to Clause 21, or if Evaluation Committee
declares the bid as non responsive pursuant to Clause 23.

Deadline for Submission of the Bids

Complete Bids must be uploaded/ received by the Employer at the address specified above
not later than the date indicated in appendix. In the event of the specified date for the
submission of bids have declared a holiday for the Employer, the Bids will be received up to
the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned
unopened to the bidder.

E. BID OPENING AND EVALUATION
Bid Opening

The Employer or their authorized representative will open all the Bids received (except
those received late), in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in Clause
20 and 22.3. In the event of the specified date of Bid opening being declared a holiday for
the Employer, the Bids will be opened at the appointed time and location on the next
working day. Even in the case of absence of the bidder at the time of opening of bids,
department will proceed ahead with the opening.

If any of the tenderers or their agents are not present at the time of opening, the employer
will open the tender in their absence and prepare a statement and that will be binding on
the absent tenderers.

The envelope containing “Technical Bid” shall be opened. The amount, form and validity of
the Earnest money furnished with each bid will be announced. If the bid security furnished
does not conform to the amount and validity period as specified in the invitation for Bid and
has not been furnished in the form specified in Clause 16, the remaining technical bid and
the sealed financial bid will be returned to the bidder.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied
with valid security will be taken up for evaluation with respect to the Qualification
Information and other information furnished in Part | of the bid pursuant to Clause 12.1
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22.5.

23.
23.1

24.
24.1

24.2

24.3

25.
25.1

(ii) After receipt of confirmation of the bid security, the bidder will be asked in writing
(usually within 10 days of opening of the Technical Bid) to clarify his technical bid, if
necessary, with respect to any clarification in respect of Technical Bid.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter

(iv) On receipt of these clarifications the Evaluation Committee will finalize the list of
responsive bidders whose financial bids are eligible for consideration.

At the time of opening of "Financial Bid", the names of the bidders found responsive in
accordance with Clause 22.4(iv) will be announced online or through letter. The bids of only
these bidders will be opened. The responsive Bidders' names, the Bid prices, the total
amount of each bid, any discounts, Bid modifications and withdrawals, and such other
details as the Employer may consider appropriate, will be announced by the Employer at
the opening. Any Bid price or discount, which is not read out and recorded, will not be taken
into account in Bid Evaluation.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not official concerned with such process until the award to the successful
Bidder has been announced. Any effort by a Bidder to influence the Employer’s processing

of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The
request for clarification and the response shall be sought, offered or permitted except as
required to confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the Bids in accordance with Clause 26.

Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating to
his bid from the time of the Bid opening to the time the contract is awarded. If the Bidder
wishes to bring additional information to the notice of the Employer, it should do so in
writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, Bid

comparison or contract award decisions may result in the rejection of the Bidders’ bid.

Examination of Bids and Determination of Responsiveness

During detailed evaluation of “Technical Bids”, the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed;
(c) is accompanied by the required securities and; (d) is substantially responsive to the
requirements of the Bidding documents. During the detailed evaluation of the “Financial
Bid”, the responsiveness of the Bids will be further determined with respect to the
remaining bid condition, i.e., priced bill of quantities.
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25.2

25.3

26.

26.1

26.2

27.

27.1

27.2

27.3

A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions,
and specifications of the Bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality or performance of the Works; (b) which limits in any substantial way, inconsistent
with the Bidding documents, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.

Correction of Errors

“Financial Bids” Determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

(@) where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity the unit rate as quoted will govern.

The amount stated in the “Financial Bid” will be corrected by the Employer in accordance
with the above procedure and the bid amount adjusted with the concurrence of the Bidder
in the following manner.

(a) If the Bid price increases as a result of these corrections, the amount as stated in the
Bid will be the ‘bid price’ and the increase will be treated as rebate;

(b) If the bid price decreases as a result of the corrections, the decreased amount will
be treated as the ‘bid price’;

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does
not accept the corrected amount the Bid will be rejected, and the Earnest money may be
forfeited in accordance with Sub-Clause 16.6(b).

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 25.2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:

(@) making any correction for errors pursuant to Clause 26; or
(b) making an appropriate adjustment for any other acceptable variations, deviations.

The Employer reserves the right to accept or reject any variation or deviation. Variations and
deviations and other factors, which are in excess of the requirements of the Bidding
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27.4

27.5

documents or otherwise result in unsolicited benefits for the Employer shall not be taken
into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analysis, the Employer may require that
the amount of the performance security set forth in Clause 31 be increased at the expense
of the successful Bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful Bidder under the Contract.

A bid, in the opinion of employee which contains several items in the Bill of Quantities which
are unrealistically priced low and which cannot be substantiated satisfactorily by the bidder,
may be rejected as non-responsive.
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28.

28.1

29.

30.

30.1

30.2

30.3

31.

31.1

31.2

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined  to be substantially responsive to the Bidding documents and who has offered

the lowest evaluated Bid Price.
Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and
to cancel the Bidding process and reject all Bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to

inform the affected Bidder or Bidders of the ground for the Employer’s action.
Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by letter. This
letter (hereinafter and in the General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion and maintenance of the Works by the Contractor as prescribed by

the Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract, subject only to the

furnishing of the performance security in accordance with the provisions of Clause 31.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder, after the performance

security is furnished.
Performance Security

Within 15 (Fifteen) days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security for an amount equivalent 2% of the Contract
price including earnest money plus additional security for unbalanced Bids in accordance

with the Clause 29.5 of ITB and the provisions of Bihar Financial Rules.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee receipts in the name of Employer, it shall be issued either (a) at the Bidder’s
option, by a Nationalized/Scheduled Indian bank within state or (b) acceptable to the

Employer.
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31.3

32.

33.

33.1

33.2

Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

Advance Payment and Security (Not Applicable)

The Employer will provide an Advance Payment on the Contract Price as stipulated in the

General Conditions of Contract, subject to maximum amount, as stated in the Contract Data.
Corrupt or Fraudulent Practices

The Employer will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
qguestion and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with PHED and any other agencies, if it at any time determines that
the firm has engaged in corrupt or fraudulent practices in competing for the contractor, or in

execution.

Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14
of the General Conditions of Contract.
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10.

G. APPENDIX to ITB

Clause Reference with respect to Section-I.

Name of the Employer Executive Engineer, P.H. Division, Munger. [Cl. 1.1]

The last five years means for this tender

2020 2021
2021 2022
2022 2023
2023 2024
2024 2025
The required annual financial turn over amount is Rs. 1475.048 Lakh (50 %)* [CI. 4.5A (a)]
*Attach relevant documents with UDIN no.
Experience for Value of work is: Rs 295.010 Lakh (10 % piped water supply scheme)* *Attach
relevant documents [CI. 4.5A (b)]

Liquid assets is Rs. 737.524 Lakh (25%) and availability of credit facilities is Rs. 295.010 Lakh (10%) [CI. 4.5B(c)]

Price level of the financial year 2020-21. [Cl. 4.7]

The pre-bid meeting will take place in the office of Executive Engineer, P.H. Division, Munger. [CI. 9.1.2]

on 15.06.2026 at 12:00 PM

The technical bid will be opened on website www.eproc2.bihar.gov.in on 22.06.2026 at 04:30 PM

Address of the Employer Executive Engineer,
P.H. Division, Munger.

Identification [Cl. 19.2(b)]

Comprehensive operation and maintenance and Special repair of War level Piped Water Supply
Schemes based on item rates; constructed by the Public Health Engineering Department including
payment to the pump operators, electricity bill for five years.

11.

12,

13.

14,

Bids should be submitted only by Percentage rate contract.

The bid should be uploaded latest by 22.06.2026, at 04:00 PM [CI. 20.1(a)]

The bid will be opened on 22.06.2026 at 04:30 PM on www.eproc2.bihar.gov.in [Cl. 22]

The Bank Guarantee shall be in favour of Executive Engineer, P.H. Division, Munger and Payable at Munger
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15. Escalation factors (for the cost of works executed and financial

Figure to a common base value for works completed)

Year before Multiply factor
One 1.08
Two 1.17
Three 1.26
Four 1.36
Five 1.47

16. Declaration and affidavit shall be submitted for no outstanding dues against electricity bills in existing maintenance
contracts of water supply schemes, non compliance of which shall lead to non responsiveness of technical bid.
[SI.No.34 of NIT]

17. As per the directions of Additional Chief Secretary, Dept. of Home, Govt. of Bihar vide letter no. 29 dtd. 25.01.21,
the bidders have to submit recent character certificate otherwise the bid will be summarily rejected.

[SI.No.33 of NIT]

18. Any disputes arising out of the statutory contract shall be decided by the Bihar Public Works Dispute Redressal
Arbitration Tribunal, Patna in accordance with the terms of “ Bihar Public Works Dispute Redressal Arbitration

Tribunal Act’2009 including any further revisions. [ Cl. 25 GCC]
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Annexure |

List of Key Plant & Equipment to be deployed on Works
[Reference CI. 4.5 (B) (a)]
List of Key Plant & Equipment to be deployed on PHED Works

[Reference CI. 4.5 (B) (a)]

Max Age as Water Supply Scheme Package size* *
SI No. Type of Equipment on*** Rs. 30 -50 Above Rs.50
(2024-25) Rs.1-5 Crores Rs. 5-30 Crores Crores Crores
1 Concrete Mixer 5 1 2 2 3
2 Vibrator 5 2 4 4 6
Rotary Drilling / Reverse
3 Rotary / DTH Rig Machine 10 1 1 2 2
4 Compressor 5 1 1 2 2
5 Truck/Tractor with trailer 5 1 1 2 2
7 Hydraulic Excavator 5 1 1 2
Annexure Il
List of Key Personnel to be deployed on Contract Work
[ Reference Cl. 4.5(B) (b)]
Contract Package Size
Sl.
Personnel Qualification Rs.5-30 | Rs3070 | 70 | Rs2-10 | Rs10-30 | Rs30-50 | MO
No. Lacs to than 50
lacs lacs Crores Crores Crores
2 Crores Crores
Project B.E. Civil + 10Years Exp. (5 years
1 | Manager as Manager in PHED works) or - - - 1 1 1 1
retired E.E. & above of PHED
Site B.E. Civil + O7Years Exp. (3 years
2 | Engineer as Manager in PHED works) or - 1 1 1 2 2 3
retired A.E. & above of PHED
Site B.E. Mech./Civil + 05 Years Exp.
i Or Dip. Mech./Civil + 07 years
3 | Supervisor p ./ y 1 2 4 5 8 10 12
Exp. Or or retired J.E. & above
of PHED
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B.E. Civil + 03 Years Exp. orDip.
4 Surveyor E p p ; _ 1 1 1 1 1
Civil + 05 years Exp.

Total 1 3 6 8 12 14 17

* The Actual Number of equipments to be decided by the Concerned Public Health
division/circle/Zone/Department before floating the tender.

** On the basis of nature of construction work list of key plant & equipments will be decided.***
Life of machine minus Two Years or Five Years on 1.04.25 whichever is more.
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SECTION 2
QUALIFICATION INFORMATION

(To be filled in by Bidder)
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QUALIFICATION INFORMATION

The Information to be filled in by the Bidder in the following pages will be used for purposes of post
qualification as provided for in clause 4 of the Instructions to Bidders. This information will be incorporated in

the Contract.

1. For individual Bidders
11 Constitution or legal status of Bidder
(Attach copy)
Place of registration :
Principal place of business :
Power of attorney of signatory of Bid
(Attach)
1.2 Total value of Civil Engineering Construction
Work performed in the last 5 (Five) years**
(In Rs. Crore) 2020--2021
2021--2022
2022--2023
2023--2024
2024--2025
1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor will also be
considered provided the sub-contract involved execution of all main items of work described in the bid
document, provided further that all other qualification criteria are satisfied (in the same name) on works of a
similar nature over the last five years.**
Remarks
. Name of L Value of Date of Stipulated Actual date explaining
Project Description Contract Contract . . of
the issue of period of . reasons for
Name of work No. (Rs. In . completion
Employer* work order | completion delay & work
Crore) *
completed)
*

Attach certificate (s) from the Engineer (s)-in-Charge

** Immediately preceding the financial year in which bids are received.

3 Attach certificate from Charted Accountant

1.3.2 Quantities of Work executed as prime contractor, work performed in the past as a nominated sub-contractor
will also be considered provided the sub-contract involved execution of all main items of work described in the
bid document provided further that all other qualification criteria are satisfied (in the same name and style) in
the last five years :
Quantity of work performed Remark
Name of Name of - YT S
) upply isributi (indicat
Construct Supply &
Year the the onstruction upply House Installation of on RCC/Steel Other e
K I of High Yield Installation of Stand posts
worl Employer i Connect electric driven Networ staging in K related contract
Tube Well/ in the Treatment . et Ki KL in nos K
ion umps complete n WOrkKs
Nos. Plant pump P Ref)
set. Meter
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14 Information of Bid Capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of this bid.
(A) Existing commitments and on-going works:
Descripti Place & Contract Name & Value of Stlpl:xlated Value of works.remammg Anticipated
on of Address of Contract (Rs. Period of to be completion (Rs. In
State No. . completed
works Employer In Crore) Completion Crore)
1 2 3 4 5 6 7 8
(B) Works for which bids already submitted :
Description Place & Name & Address Estimated value of | Stipulated date Date when decision Remarks, if
of works State of Employer works (Rs. Crore) of Completion is expected any
1 2 4 5 6 7 8
1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. Clause 4.5 (B)

(A)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the
Instruction to Bidders.

Requirement Availability proposals Remarks (from

Description of

i Owned/Leased to i " whom to be
works No. Capacity Nos./Capacity Age/Condition
be procured purchased)
1 2 3 4 5 6 7

1.6 Qualification and experience of key personnel required for administration and execution of the contact attach

biographical data.

Type of Experience
(General)

Years of experience in the

Qualification .
proposed position

Position Name

Project Manager

-37 -



Etc.

1.7 Project sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]
Section of the works Value of Sub-contract Sub-Contractor (Name &Address) Experience in similar work
1 2 3 4
1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports (in case of
companies/corporation), etc. List them below and attach copies.
1.9 Evidence of access to financial resources to meet the qualification requirements; cash in hand, lines of credit,

etc. List them below and attach copies of support documents.

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide references if
contacted by the Employer.

1.11 Information on litigation history in which the Bidder is involved.

Remakes showing Present

Other Party (ies) Employer Cause of Dispute Amount involved Status

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.

1.13 Proposed work method and schedule. The Bidder should attach description, drawing and charts as necessary
to comply with the requirement s of the Bidding documents. [Refer ITB Clause 4.1 & 4.3 (1)]

1.14 Programme

1.15 Quality Assurance Programme

2. Additional Requirements
2.1 Bidders should provide any additional information required to fulfill the requirements of Instructions to the
Bidders, if applicable.
(i) Affidavit
(ii) Undertaking
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s is a reputed

company with a good financial standing.

If the contract for the work, namely is

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs.

to meet their working capital requirements

for executing to the above contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager
Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments are true and

correct.

The undersigned also hereby certifies that neither our firm M/s

has been blacklisted nor has abandoned any work in

any government department, in India nor any contract awarded to us for such works have been rescinded,

during last five years prior to the date of this bid.

The undersigned hereby authorizes and request(s) any bank, firm or corporation to furnish pertinent
information deemed necessary and requested by the Department to verify this statement or regarding my (our)

competence and general reputation.

The undersigned understand and agrees that further qualifying information may be requested, and agrees to

furnish any such information at the request of the Department Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s.

would invest minimum cash up to 25% of the value of the work during
implementation of the Contract.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 3
GENERAL CONDITIONS OF CONTRACT
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Clause

1A

2A

18
20
21
23
24
32
33
34
37
38
39
41
46
50

45

5A

9A
108

10C
10CA

10CC

10D
12

12.2
12.3

Table of Contents

Details
General
Performance Guarantee
Recovery of Security Deposit
Compensation for delay (Liquidated Damage)
Incentive for early completion
When contract can be determined / Rescinded
Contractor liable to pay compensation even if action not taken under clause 3
Contractor to supply tools & plants etc.
Min. Wages Act to be complied with
Work not to be sublet/ Action in case of insolvency
Changes in firm’s constitution to be intimated
Approval of Engineer Incharge
Hire of Plant & Machinery
Employment of Technical Staff and employees
Levy / Taxes payable by Contractor
Termination of Contract on death of contractor
If relation working in P.H.E.D. than contractor not allowed to tender
No Gazetted Engineer to work as contractor within two years of retirement
Release of Security Deposit
Safety, Security and Protection of the Environment
Commencement of Works
Time Control
Time and Extension for delay
Cash flow estimate to be submitted.
Cost Control
Minutes of Meeting
Measurement of work done
Payment on Intermediate certificate to be regarded as advances
Payment of final bill
Payment of contractor’s Bills to Banks

Secured Advance on Non-Perishable materials/Mobilisation Advance/Plant &
Machinery & Shuttering material advance/Interest & Recovery.

Payment on account of increase in Prices/Wages due to Statutory order(s)

Payment on account of increase/decrease in prices of construction
materials after receipt of tender.

Payment due to Increase/Decrease in Prices/Wages after receipt of
tender for works (Time more than 18 eighteen months)

Dismantled material government property.

Deviations/Excess item Variations/extent and pricing

Deviation, extra items and pricing

Deviation, Deviated Quantities, Pricing
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47
47
48
48
48-49
49-50
67
69
70
70
70
73-75
75-76
76
77
77
77
78
79
80

50
79

51
51-52
52
53
53
54-55

55-56
56-58

58-62

62
63
63
64



13
14

15
16
22
25
27
29
29A
35
43
44
47
48
49

8A
17
40
51

10
10A
11
26
28
42

18A
18B
19
198
30
31
26
28
36

Foreclosure of contract due to Abandonment or Reduction in scope of work.
Cancellation of contract in full or part

Details

Suspension of work

Action in case work not done as per specification
Compensation

Settlement of disputes & arbitration

Lump sum Provisions in Tender

With holding and lien in respect of sums due from contractor
Lien in respect of claims in other Contracts

Condition of reimbursement of levy/taxes after receipt of the tender.
Contractor’s Risks

Insurance

Cost of Samples

Cost of Tests

Cost of Tests not provided for

Finishing Control

Completion certificate and completion plan

Completion plans to be submitted by the contractor
Contractor liable for damage, defects during maintenance period.
Return of materials and recovery of excess materials issued.
Substantial Completion of Parts

Quality Control

Materials supplied by Government

Materials to be provided by the contractor

Work to be executed in accordance with specification, drawings, orders etc.
Contractor to indemnify Govt. against Patent Rights.

Action where no Specifications are specified

Responsibility of technical staff and employees

Other Condition & Control

Recovery of compensation paid to workman

Ensuring payment and amenities to workers if contractor fails
Labour laws to complied by the Contractor

Payment of wages

Unfiltered water supply

Return of Surplus materials

Contractor to indemnify govt. against patent Rights

Action where no specification are specified

Termination of Contract in case of Imprisonment of contractor
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66
66-67
70
70-71
71-72
72-73
73
76
78
78-79
79
79
79

52
53
67
77-78
80

53
53-54
63
71
72
78

67-68
68
68
68-69
73
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77



40
42
52
53

Return of materials and recovery for excess materials issued.

Responsibility of technical staff and employees
Force majeure

Recovery
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GOVERNMENT OF BIHAR
PUBLIC HEALTH ENGINEERING DEPARTMENT

General Rules & Directions

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted in public
places and signed by the officer inviting tender or by publication in News papers and the internet as the case

may be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders and
the time allowed for carrying out the work, also the amount of earnest money to be deposited with the
tender, and the amount of the security deposit to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by the officer inviting

tender shall also be open for inspection by the contractor at the office inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately either by one or all the
partners or person duly authorized by the partners, it must be signed on behalf of the firm by a person holding
the requisite authorizations, such authorizations to be produced with the tender, and it must disclose that the

firm is duly registered under the Indian Partnership Act, 1952.

3. Receipts for payment on account of work done, when executed by a firm, must also be signed by one or all the

partners or a duly authorized signatory of the firm.

4. The bidders is to quote item wise rate. Rate should be quoted both in figures and words. Correction, if any,
shall be made by crossing out, initialing, dating and rewriting. There may remain, however, several minor
items not specifically mentioned in the break-up but shall be required to complete the job as per scope and
specification of works stipulated in the tender document, these items are deemed covered under other

components which are mentioned in bill of quantity.

5. The officer inviting tender or his duly Authorized Officer will open tenders online in the presence of any
intending contractors who may be present at the time, In the event of a tender being accepted, a receipt for
the earnest money forwarded there with shall thereupon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in Rule-I. In the
event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall thereupon

be returned to the contractor remitting the same, without any interest.

6. The Competent Authority inviting tenders shall have the right of rejecting all or any of the tenders and will not

be bound to accept the lowest or any other tender.

7. The memorandum of work tendered for and the schedule of materials to be supplied by the department, if any
and their issue-rates, shall be filled and completed in the office of the officer inviting tender before the tender
form is issued. If a form is issued to an intending tenderer without having been so filled in and incomplete, he

shall request the officer to have this done before he completes and delivers his tender.

8. For works of sensitive nature the tenderers shall sign a declaration under the Official Secrets Act 1923, for
maintaining secrecy of the tender documents drawing or other records connected with the work given to them.

The unsuccessful tenderers shall return all the drawing given to them.
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9.

10.

11.

12.

13.

Only item wise quoted rates shall be considered. Any tender containing percentage below/above the rates
quoted is liable to be rejected. Rates quoted by the contractor in the rate bid shall be entered in figures and
words, and shall be accurately filled in so that there is no discrepancy. If any discrepancy found or the rates
which correspond with the amount worked out of an item is not worked out by the contractor or it does not
correspond with the rates written either in figures or in words then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally but the amount
is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct

and not the amount.

In the case of any tender where unit rates of any item/items appear unrealistic, such tender will be considered
as unbalanced and in case the tenderer is unable to provide satisfactory explanation such a tender is liable to

be disqualified and rejected.

In case of ITEM RATE tender, all rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite entry shall be done. Special care should be taken to write the rates in figures as well
as in words and the amount in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in words. In case of figures, the word ‘Rs’ should be written before the
figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs 2.15 P’ and in case of words, the word, ‘Rupees’
should precede and the word ‘Paise’ should be written in the end. Unless the rate is in whole rupee and
followed by the word ‘only’ it should invariably be up to two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the amount and it should not be
written in the next line. In addition to cost break up of each item of work, The TOTAL RATE should also be

quoted both in words and figures.

(i) The contractor whose tender is accepted, will be required to furnish performance guarantee of 2 (two
percent) including earnest money of the tendered amount within specified period. This guarantee shall be
in the form of Govt. Securities or fixed deposit receipt of any scheduled bank, guarantee bonds of any

scheduled bank or State Bank of India or Bank guarantee from any schedule bank in the State.

(i) The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for
the fulfillment of his contract, an amount equal to 8% of the tendered value of the work. The security
deposit will be collected by deductions from the running bills including final bill of the contractor at the

rates mentioned above.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who would be
responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing to the

Engineer-in-Charge.

14. (i) GST, Royalty, Labour Cess or any other Tax/ Duty on material in respect of this Contract shall be payable by

the Contractor and Government will not entertain any claim whatsoever in respect of the same.

14 (i) TDS for GST/IT/any other tax admissible as per law will be made.

15.

16.

The Contractor shall give a list of both Gazetted and Non-Gazetted PHED employees related to him posted in

the division, if any.

The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves

has/have tendered or who may and has/have tendered for the same work. Failure to observe this condition
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would render, tenders of the contractors tendering, as well as witnessing the tender, liable to summary
rejection.

17. The tender for composite work includes piped water supply schemes/ lift irrigation systems. The tenderer
apart from being a registered contractor (PHED) of appropriate class, must associate himself with agencies of

appropriate class which are eligible to tender for other works. in the composite tender.

18. The contractor shall submit list of works which are in hand (progress) in the following form:-

Name Name and Particular of Div. Value of Position of work in
. Remarks
of work where work is work Progress
1 2 3 4 5

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders issued
there under from time to time. If he fails to do so, his failure will be a breach of the contract and the
Superintending Engineer/Executive Engineer may in his discretion without prejudice to any other right or
remedy available in law cancel the contract. The contractor shall also be liable for any pecuniary liability

arising on account of any violation by him of the provisions of the said Act.
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Definitions:

1.

CONDITIONS OF CONTRACT

The contract means the document forming the tender and acceptances thereof and the formal agreement

executed between the competent authority on behalf of the Governor of Bihar and the Contractor, together

with the documents referred to therein including these conditions, the specifications, designs, drawings, and

instructions issued from time to time from one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires have the meanings,

hereby respectively assigned to them: -

i)

i)

iv)

v)

vi)

vii)

viii)

ix)
x)

xi)

The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and whether original, altered,

substituted or additional.

The site shall mean the land/or other places on, into or through which work is to be executed under
the contract or any adjacent land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted or used for the purpose of

carrying out the contract.

The Contractor/Operator shall mean the individual, firm, or company, whether incorporate or not,
undertaking the works and shall include the legal personal representative of such individual or the
persons composing such firm or company, or the successors of such firm or company and the

permitted assignees of such individual, firm of company.

The Engineer-in-Charge means the Engineer/ officer who shall supervise and be in-charge of the work
and who shall sign the contract on behalf of the Governor of Bihar as mentioned in Schedule ‘F
hereunder.

Government or Government of Bihar shall mean the Governor of Bihar.

Excepted Risk are risks due to riots (other than those on account of contractor employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, any act of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority Provided that the contractor is also to show that he has
taken all due precautions to avoid /minimize any adverse effect / damage from the above or causes
solely due to use or occupation by Government of the part of the works in respect of which a
certificate of completion has been issued or a caused solely due to Government’s faulty design of

works.
Bill of quantity means the price and completed Bill of Quantities form forming part of the Bid.

The Defect liability certificate is the certificate issued by Engineer-in-Charge after defect liability

period has ended and upon correction of defects by the contractor.
The defect liability period will be 60 (sixty) months.
The intended completion date is the time intended to complete the work by the contractor.

The start date is given in the contract data. It is the date when the contractor shall commence
execution of the works. It does not necessarily coincide with any of the site possession date. A sub
contractor is a person or corporate body who has a contract with the contactor to carry out a part of

the construction work in the contract, which includes work on the site.
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Xii)

xiii)

Xiv)

Xv)

Xvi)

xvii)

A sub contractor is a person or corporate body who has a contract with the contractor to carry out a

part of the construction work in the contract, which includes the work on site.

Temporary works are works designed, constructed, installed, and removed by the contractor that are

needed for construction or installation of the works.

Market Rate shall be the rate as decided by the competent authority on the basis of the cost of
materials and labor at the site where the work is to be executed plus the percentage mentioned in

Schedule ‘F’ to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender
papers or the standard Schedule of Government mentioned in Schedule ‘F' hereunder, with the

amendments thereto issued up to date of receipt of the tender.

Department/Owner means PHED, Government of Bihar, which invite tenders on behalf of Governor

of Bihar as specified in schedule ‘F

Specifications means the specifications followed by PHED/ PWD.

xviii) Tender value means the value of the entire work as stipulated in the letter award

Scope and Performance

3.

4.

5.

Where the context so requires, words imparting the singular only also include the plural and vice versa. Any

reference to masculine gender shall whenever required include feminine gender and vice versa.

Heading and Marginal notes to these General Conditions of Contract shall not be deemed to form part thereof

or be taken into consideration in the interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract documents except standard
specifications, Schedule of Rates, and such other printed and published documents, together with all drawings
as may be forming part of the tender papers, none of these documents shall be used for any purpose other
than that of this contract.

Works to be carried out

6.

The work to be carried out under the Contract shall, except as otherwise provided these conditions, all labor,
materials, tools, plants, equipment, and transport which may be required in preparation of and for and in the
full and entire execution and completion of the works. The descriptions given in the Schedule of Quantities
(Schedule-A) shall unless otherwise stated, be held to include wastage on materials, carriage, and cartage,
carrying and return of empties, hoisting, setting, fitting, and fixing in position and all other labors necessary in
and for the full and entire execution and completion of the work as aforesaid in accordance with good practice

and recognized principles.

Sufficiency of Tender

7.

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, which
rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all

matters and things necessary for the proper completion and maintenance of the works.

Discrepancies and adjustment of Errors
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8. The several documents forming the contract are to be taken as mutually explanatory of one another, detailed
drawings being followed in preference to small scale drawing and figured dimensions in preference to scale

and special conditions in preference to General Conditions.

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or the

Drawings, the following order of preference shall be observed: -
i) Description of Schedule of Quantities.
ii) Particular Specification and Special Condition, if any
iii) Drawings.
iv) PHED/ CPHEEO specification.
V) Indian Standard Specifications of B.I.S.

8.2 If there are varying or conflicting provisions made in any one document forming part of the contract,
the Accepting Authority shall be the deciding authority with regard to the intention of the document

and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity, or rate in Schedule of Quantities of any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations

under the contract.

Signing of Contract

9. The successful tenderer/contractor, after submitting the performance guarantee i.e., within 21 days of receipt
of letter of acceptance shall attend the office of the Engineer-in-Charge for authentication signing and

completion of the contractor document and execute the agreement consisting of: -
i) Drawings.

ii) the notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any

correspondence leading thereto.
iii) Standard P.W.D. Form as mentioned in Schedule ‘F’ consisting of:

Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with

annexure thereto.
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CLAUSE OF CONTRACT

CLAUSE -1

Performance Guarantee

(i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% (Two Percent) of the tendered
amount including earnest money in the shape as mentioned in the Bihar Financial Rules or Bank Guarantee,
(not withstanding and/or without prejudice to any there provisions in the contract) within period specified in
scheduled ‘F’ from the date of issue of letter of acceptance. This period can be further extended by the
Engineer-in-Charge up to a maximum period as specified in schedule ‘F’ on written request of the contractor
stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge.
This guarantee shall be in the form D.D. of any Scheduled Bank or State Bank of India or Bank Guarantee (for
work costing more than Rupees one Crore).

(ii) The performance Guarantee shall be valid up to 28 days beyond the completion of O& M period.

(iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee except for amounts to
which the Governor of Bihar is entitled under the contract (notwithstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:

(a) Failure by the contractor to pay Governor of Bihar any amount due, either as agreed by the contractor

or determined under any of the Clauses/Conditions of the agreement within 30 days of the service of
notice to this effect by Engineer-in-Charge.

(b) Failure by the contractor to rectify any defects as defined in the defect liability clause in the schedule - F
of contract data to the satisfaction of the Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provisions of any of the clause/condition of
the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal
of the Governor of Bihar.

Additional Performance Guarantee

If the lowest bid of the contactor is below the estimated value of the works, then the additional
performance guarantee at the following rates (on cumulative basis) will be given by the contractor.

a. Rates below 0 -5 % of the estimated value 0.25 % per percent below
b. Rates below 5 -15 % of the estimated value 0.50 % per percent below
c. Rates below 15 -20 % of the estimated value 1.00 % per percent below
d. Rates below 20 % of the estimated value 2.00 % per percent below

CLAUSE - 1A

Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
Government at the time of making any payment to him for work done under the contract to deduct a sum at 8%
(eight percent) from the gross amount of each running bill including final bill till full amount of security deposit 10%
(ten percent) of agreement value or value of work (whichever is higher) is reached. If value of work exceeds the
agreement value, security deposit (10%) will be recovered for the exceeded work.

All compensations or the other sums of money payable by the contractor under the terms of this contract
may be deduced from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there
from, or from any sums which may be due to or may become due to the contractor by Government on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank
of India or by Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in favour
of the Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the running bills of the contractor at the rates
mentioned above and the earnest money at the time of tenders will be treated a part of the Security Deposit.
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CLAUSE -2
Compensation for Delay (Liquidated Damage)

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation the
amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be
final and binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the progress remains below that specified in Clause 5 or that the work remains incomplete. This will
also apply to items or group of items for which a separate period of completion has been specified.

i) Compensation for delay of work @ 2 % per month of delay to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor dies not achieve a particular milestone
mentioned in schedule-F, or the rescheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of the amount on failure to achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However, no interest, whatsoever,
shall be payable on such withheld amount.

The Contractor is required to submit time schedule for completion of work. It will form part of the
agreement.

CLAUSE - 2A
Incentive for early completion

In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one
percent) of the tendered value per month computed on per day basis, shall be payable to the contractor, subject to a
maximum limit of 5% (five percent) of the tendered value. The amount of bonus, if payable shall be paid along with
final bill after completion of work. Provided always that provision of the Clause 2A shall be applicable only when so
provided in ‘Schedule F’

CLAUSE -3

When Contract can be Determined/ Rescined

Subject to the other provisions contained in this clause the Engineer-in-Charge may without prejudice to his
any other rights or remedy against the contractor in respect of any delay inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or has
not elapsed, by notice in writing absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
ill workmanship like manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter.

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wind up or if a receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

iii) if the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be
final and binding) he will be unable to secure completion of the work by the date of completion and
continues to do so after a notice in writing of seven days from the Engineer-in-Charge.
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iv) If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion if any stipulated, on or before such date(s) of completion and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-Charge.

vi) If the contractor commits any acts mentioned in Clause - 21 hereof:

vii) If the work is not started by the contractor within 1/8th of the stipulated time subject to the maximum of
45 days.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Governor of Bihar shall have powers:

a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to
the contractor under the hand of Engineer-in-Charge shall be conclusive evidence). Upon such
determination or rescission, the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the
disposal of the Government.

b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or
the balance or part thereof as shall be un-executed out of his hands and to give it to another contractor
to complete the work. The contractor, whose contract is determined or rescinded as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured any materials or
entered any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provision aforesaid the contractor shall not
be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless and
until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor as decided by
Chief Engineer within 1/4th of the stipulated time for completion of work, either party may close the contract. In
such eventuality, the Earnest Money deposit and the performance Guarantee of the contractor shall be refunded, but
no payment on account of interest, loss of profit or damages etc. shall be payable at all. the reasons shall be
examined by the Superintending Engineer and his decision shall be final and binding.

CLAUSE -4

Contractor liable to pay compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, shall
have become exercisable and the same are not exercised the non-exercise thereof shall not constitute a waiver of any
of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case a
default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the event of
the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he may, if
he so desires after giving a notice in writing to the contractor take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of the hire money
being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or
upon the works, or the site thereof belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work, or any part thereof, paying or allowing for the same in account at the contract
rates or, in the case of these not being applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such requisition, the Engineer-in-Charge may
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remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and his
risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale be final and conclusive against the contractor.

CLAUSE -5

Time and Extension for delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in

accordance with these conditions shall be the essence of the Contract. The execution of the works shall commence
from such time period as mentioned in letter of acceptance. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the security deposit absolutely.
5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & Progress Chart
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades or sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) complete the work as per milestone given in schedule ‘F’

5.2 If the work(s) be delayed by.
i) Force majeure, or
ii) Serious loss or damage by fire, or Civil commotion, local.

iii) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract, or

iv) Non-availability of stores, which are the responsibility of Government to supply, or
v) Non-availability or break down of tools and Plant to be supplied or supplied by Government, or

v) Any other cause which, in the absolute discretion of the authority mentioned in Schedule ‘F is
beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for consideration, shall be
made by the contractor in writing within fourteen days of the happening of the hindering event causing delay on the
prescribed form. The Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

5.4 In any such case the authority mentioned in Schedule ‘F’ may give a fair and reasonable extension of time
and reschedule the milestones for completion of work. Such extension shall be communicated to the Contractor by
the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.

5.5 The basic centerlines, reference points and benchmarks will be fixed by the department. The contractor shall
establish at his own cost at suitable points, additional reference lines and bench marks as may be necessary and
instructed by the engineer-in-charge. The contractor shall remain responsible for the sufficiency and accuracy of all
the bench marks and reference lines.
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CLAUSES5-A

Minutes of Meeting

The Engineer may require the contractor to attend a progress review meeting during execution of work. The
Engineer shall record the minutes of the meeting and provide a copy to the Contractor for compliance. These minutes
will be a part of evidence in case of any request for extension of time or impunities action against the contractor.

CLAUSE - 6

Measurement of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain, and determine measurement and the

value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book so that a

complete record is obtained of all works perform under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative at least once in a month during the progress of the work and
such measurements shall be signed and dated by the Engineer-in-Charge and the contractor or their representatives
in token their acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to

that effect with and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of recording
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the
Department shall not entertain any claim from contractor for any loss or damages on this account. If the contractor or
his authorized representative does not remain present at the time of such measurements after the contractor or his
authorized representative has been given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such measurements recorded in his absence

by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance labor and other things

necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any
provision in the relevant Standard Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of India Standards and if for any item no such standard is available then a

mutually agreed method as approved by the department shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured and correct dimension thereof be taken before the same is covered up
or placed beyond the reach of measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-Charge or his authorized representative in charge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond
the reach of measurement without such notice having been given or the Engineer-in-Charge's consent being obtained
in writing the same shall be uncovered at the contractor's expense, or in default thereof no payment or allowance

shall be made for such work or the materials with which the same was executed.
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Engineer-in-Charge or his authorized representative may cause either themselves or through another officer
of the department to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated

herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to
the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any

over measurement defects noticed till completion of the defect’s liability period.

CLAUSE -7

Payment on intermediate Certificate to be Regarded as Advances

No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till the whole of the
work shall have been completed and certificate of completion given. For works estimated to cost over Rs. 2.5 lacs
the interim or running account bill shall be submitted by the contractor for the work executed based on such
recorded measurements on the format of the Department in triplicate on or before the date or every month fixed for
the same by the Engineer-in-Charge. The Engineer-in-Charge shall arrange to have the bill verified by taking or causing
to be taken, where necessary, the requisite measurements of the work. In the event of the failure of the contractor to
submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable to the contractor. Payment on
account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor is
considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. The amount
admissible shall be paid by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Assistant Engineer together with the account of the material issued by the department, or
dismantled materials, if any. In the case of works outside the headquarters of the Engineer-in-Charge the period of
ten working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final payment only and
shall not preclude the requiring of bad. unsound and imperfect or unskilled work to be rejected, removed, taken away
and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge relating to the work done or
materials delivered forming part of such payment may be modified or corrected by any subsequent such certificate(s)
or by the final certificate and shall not by itself be conclusive evidence that any work or materials to which it relates
is/are in accordance with the contract and specifications. Any such interim payment, or any part thereof shall not in
any respect conclude, determine, or affect in any way power of the Engineer-in-Charge under the contract or any of
such payments be treated as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided as per clause - 2, without prejudice to the right of the department to take action under the terms of
this contract for delay in the completion of work, if the extension of date of completion is not granted by the
competent authority.

CLAUSE - 8

Completion Certificate and Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-Charge and within fifteen days of the receipt of such notice the Engineer-in-Charge shall Inspect the work
and if there is no defect in the work shall furnish the contractor with a final certificate of completion, otherwise a
provisional certificate of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued. But no final certificate of completion shall be issued,
nor shall the work be considered to be complete until the contractor shall have removed from the premises on which
the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required
for his/their work people on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other
parts of the building, in, upon, or about which the work is to be executed or of which he may have had possession for
the purpose of execution thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials and
rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the
completion of work the Engineer-in-Charge may at the expense of the contractor remove such scaffolding surplus
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materials and rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of the scaffolding or surplus materials aforesaid except for any sum actually
released by the sale thereof.

CLAUSE -8 A
Completion plans to be Submitted by the Contractor

The contractor shall submit completion plan as required vide General Specifications for Electrical works
(Part-l internal) 1972 and (Par-Il External) 1974 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen thousand only) as may be
fixed by the Superintending Engineer concerned and in this respect the decision of the Superintending Engineer shall
be final and binding on the contractor.

The Contractor is required to submit completion plan of the whole scheme after its completion.

CLAUSE -9

Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within
three months of physical completion of the work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of those
items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by
Engineer-in-Charge, will, as far as possible be made within the period specified herein under, the period being
reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant Engineer, complete
with account of materials issued by the Department and dismantled materials.

i) If the Tendered value of work is upto Rs. 1 crore : 2 months

i) If the Tendered value of work exceeds Rs. 1 crore 4 months

CLAUSE - 9A

Payment of Contractor’s Bill to Banks

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to him
provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid
document such as a power of attorney conferring authority on the bank to receive payments and (2) his own
acceptance of the correctness of the amount made out as being due to him by Government or his signature on the bill
or other claim preferred against Government before settlement by the Engineer-in-Charge of the account or claim by
payment to the bank. While the receipt given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall wherever possible present his bills duly receipted and discharges through his bankers.

Nothing herein contained shall operate to create in favor of the bank any rights or equities vis-a-vis the
Governor of Bihar.

CLAUSE - 10

Materials supplied by Government

No material will be supplied by the Govt.

CLAUSE-10A

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works. The contractor shall,
at his own expense and without delay, supply to the Engineer-in-Charge samples of materials to be used on the work
and shall get these approved in advance. All such materials to be provided by the Contractor shall be in conformity
with the specifications laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in Charge that the materials so comply. The Engineer-in-
Charge shall within fifteen days of supply of samples or within such further period as he may require intimate to the
Contractor in writing whether sample are approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples complying with the
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specifications laid down in the contract. When materials are required to be tested in accordance with specifications,
approval of the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall
not make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such tests at such
time and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of testing
unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his
authorized representative shall at all time have access to the works and to all workshops and places where work is
being prepared or from where materials, manufactured articles or machinery are being obtained for the works and
the contractor shall afford every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-Charge shall
be at liberty to employ at the expense of the contractor, other persons to remove the same without being answerable
or accountable for any loss for damage that may happen or arise to such materials. The Engineer-in-Charge shall also
have full powers to require other proper materials to be substituted thereof and in case of default the Engineer- In-
Charge may cause the same to be supplied and all costs which they attend such removal and substitution shall borne
by the Contractor.

CLAUSE - 10 B (NOT APPLICABLE)

Secured Advance on Non- perishable Materials

i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, shall
be entitled to be paid during the progress of the execution of the work up to 75% of the assessed value of any
materials which are in the opinion of the Superintending Engineer nonperishable, non-fragile and non combustible
and are in accordance with the contract and on the site in connection therewith and are adequately stored and/or
protected against damage by weather or other causes but which have not at the time of advance been incorporated
in the works. When materials on account of which advance has been made under this sub-clause are incorporated in
the work the amount of such advance shall be recovered/deducted from the next payment made under any or the
clause or clauses of this contract.

Mobilization Advance

i) Deleted
Plants & Machinery & Shuttering Material Advance

Deleted

Interest & Recovery

iii) The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple interest
and should be equal to the prevailing rate of interest charged by the bank as mentioned in contract date schedule ‘F
and shall be calculated from the date of payment to the date of recovery both days inclusive, on the outstanding
amount of advance; Recovery of such sums advanced shall be made by the deduction from the contractor’s bills
commencing after first ten per cent of the gross value of the work is executed and paid, on pro-rate percentage basis
to the gross value of the work billed beyond 10% in such a way that the entire advance is recovered by the time eighty
per cent of the gross value of the contract is executed and paid together with interest due on the entire outstanding
amount up to the date of the installment.

iv) If the circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in
(i) and (iii) for request by the contractor in writing for grant of mobilization advance and plant and equipment
advance may be extended in the discretion of the Chief Engineer.

V) The said bank guarantee for advances shall initially be made for the full amount and valid for the
contract period, and be kept renewed from time to time to cover the balance amount and likely period of complete
recovery together with interest.
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vi) Any materials including tools, plants, equipments etc brought to the site shall not be removed from
the sites without the written permission of the Engineer-in-Charge.

CLAUSE - 10 C (NOT APPLICABLE)

Payment on Account of increase in prices/ Wages due to Statutory Order(s)

If after submission of the tender the price of any material incorporated in the works (not being a material
supplied from the Engineer-in-Charge’s stores in accordance with clause 10 thereof) and/or wages of labor increases
as a direct result of the coming into force of any fresh law, or statutory rule or order (but not due to any changes in
sales tax) and such increase in the price and/or wages prevailing at the time of the last stipulated date for receipt of
the tenders including extensions if any for the work, and the contractor thereupon necessarily and properly pays in
respect of that material (incorporated in the works) such increased price and / or in respect of labor engaged on the
execution of the work such increased wages, then the amount of the contract shall accordingly be varied and
provided further that any such increase shall not be payable if such increase has become operative after the
stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works (not being a material
supplied from the Engineer-in-Charge’s stores in accordance with clause 10 thereof) and/or wages of labor is
decreased as a direct result of the coming not force of any law or statutory rules or order (but not due to any changes
in sales tax) and such decrease in the prices and/or wages prevailing at the time of receipt of the tender for the work.
The government shall in respect of materials incorporated in the works (not being materials supplied from the
Engineer-in-Charge’s stores in accordance with Clause-10 hereof) and / or labor engaged on the execution of the work
after the date of coming into force of such law statutory rule or order be entitled to deduct from the dues of the
contractor such amount as shall be equivalent to the difference between the prices of the materials and/or wages as
prevailed at the time of the last stipulated date for receipt of tenders including extensions if any for the work and the
price of materials and/or wages of labor on the coming into force of such law, statutory rule or order.

The contractor shall, for purpose of this condition, keep such books of account and other documents as are
necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the same
by a duly authorized representative of the Government, and further shall, at the request of the Engineer-in-Charge
may require any documents so kept and such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any
such material and/or wages of labor, give notice thereof to the Engineer-in-Charge stating that the same is given
pursuant to this condition together with all information relating thereto which he may be in position to supply.
CLAUSE - 10 CA

Payment on Account of increase/ decrease in Prices of Construction materials after receipt of tender

If after submission of the tender, the price of cement or steel reinforcement bars incorporated in the works
(not being a material supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) increase(s)
beyond the price(s) prevailing at the time of the last stipulated date for receipt of tenders (including extensions, if
any) for the work, then the amount of the contract shall accordingly be varied and provided further that any such
increase shall not be payable if such increase has become operative after the stipulated date of completion of work in

question.

If after submission of the tender, the prices of cement and/or steel reinforcement bars incorporated in the
works (not being a material stipulated from the Engineer-in-Charge’s stores in accordance with the clause 10 thereof)
is decreased. Government shall in respect of these materials incorporated in the works (not being materials supplied
from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) be entitled to deduct from the dues of the
contractor such amount as shall be equivalent to the difference between the prices of Cement and/or Steel
reinforcement bars as prevailed at the time of last stipulated date for receipt of tenders including extensions if any for
the work.
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The increase/decrease in prices shall be determined by the All-India Wholesale Price Indices for Cement and

Steel (bars and rods) as published by Economic Advisor to Government of India, Ministry of Commerce, and Industry.

It shall not be payable/ deductible, if such increase / decrease has become operative after the stipulated

date of completion of work in question.

The amount of the contract shall accordingly be varied for cement or steel reinforcement bars will be worked

out as per the formula given below: —

Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:

0.85x P /100x R x (C,—C,)/C,

increase or decrease in the cost of work during the month under consideration
due to changes in rates for cement.

Value of the work.

The all-India wholesale price index for cement on 28 days preceding the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi.

The all-India average wholesale price index for cement for the month under
consideration as published by Ministry of Industrial Development, Government of

India, New Delhi.

Percentage of cement component of the work.

Adjustment for Steel Component

(ii) Price adjustment for increase or decrease in the cost of steel procured by the

Contractor shall be paid in accordance with the following formula:

\

S

0.85xP,/100xRx (S, =S))/S,
Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

Value of the work

The all-India wholesale price index for steel (Bars and Rods) on 25 days

preceding the date of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

The all-India average wholesale price index for steel (Bars and Rods) for the

month under consideration as published by Ministry of Industrial Development,
New Delhi.

Percentage of Steel component of the work.
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Note: For the application of this clause, index of Bars and Rods has been chosen to

represent steel group.

Adjustment for C.l. pipes and specials component

(iii)

Price adjustment for increase or decrease in the cost of C.l. pipes and
specials procured by the Contractor shall be paid in accordance with the

following formula:
Vv, = 0.85x P, /100 xR x (S, =S /S,

V.= Increase or decrease in the cost of work during the month under

consideration due to changes in the rates of pig iron.

R= Value of the work

S, = Basic rate of Pig Iron on 25 days preceding the date of opening
of Bids as issued by Kudermukh Iron Ore Company Ltd (A Gol
Undertaking).

S, = Rate of Pig Iron for the month under consideration as issued by

Kudermukh Iron Ore Company Ltd (A Gol Undertaking)

P = Percentage of C.l. component of the work.

Adjustment for D.l. pipes and specials component

(iv)

Price adjustment for increase or decrease in the cost of D.l. pipes and
specials procured by the Contractor shall be paid in accordance with the

following formula:

V.= 0.85x0.65xP,/100x Rx (S ,~S)/S,

S
V= Increase or decrease in the cost of work during the month under

consideration due to changes in rates in the rates of pig iron
R= Value of the work

S, = Basic rate of Pig Iron on 25 days preceding the date of opening

of Bids as issued by Kudermukh Iron Ore Company Ltd (A Gol
Undertaking).

S = Rate of Pig Iron for the month under consideration as issued by

Kudermukh Iron Ore Company Ltd (A Gol Undertaking).

P, = Percentage of D.I. component of the work.

Adjustment for M.S./G.l. Pipes & Fitting component

(v)

Price adjustment for increase or decrease in the cost of M.S./G.I. Pipes &
Fitting procured by the Contractor shall be paid in accordance with the

following formula:

V.= 0.85xP_/100xRx (S, =S))/S,

V. = Increase or decrease in the cost of work during the month under
consideration due to changes in rates of Pig Iron.

R= Value of the work
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S, = Basic rate of HR Coils/ Plates on 25 days preceding the date of
opening of Bids as issued by SAIL.

S = Rate of HR Coil/Plate for the month under consideration as

issued by SAIL.

P_ = Percentage of G.I. component of the work.

CLAUSE - 10 CC

Payment due to increase/ decrease in Price/Wages after receipt of tender (Time of completion more than 18

Months)

Contract price shall be adjusted for increase or decrease in rates and price of labor, materials, fuels, and

lubricants in accordance with the following principles and procedures and as per formula given in the contract data:

(a)

The price adjustment shall apply for the work done from the start date given in the contract data up to
end of the initial intended completion date of extensions granted by the Engineer and shall not apply to
the work carried out beyond the stipulated time for reasons attributable to the contractor.
Following expressions and meanings are assigned to the work done during each month.
R=  Total value of work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance recovered,
if any during the month. It will exclude value for works executed under variations for which

price adjustment will be worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall

be deemed to include amounts to cover the contingency of such other rise or fall in costs.

The formulas (e) for adjustment of prices are:

Adjustment for labor component

(i) Price adjustment for increase or decrease in the cost due to labor shall be

paid in accordance with the following formula.

V = 0.85xP /100 xR x (L, —L)/L,

V = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labor.

R= Value of the work

L = the consumer price index for industrial workers for the State on
28 days preceding the date of opening of Bids as published by
labor Bureau, Ministry of Labor, Government of India.

L = The consumer price index for industrial workers for the State for

the under consideration as published by labor Bureau, Ministry

of labor, Government of India.

P = Percentage of labor component of the work.

Adjustment for cement component
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(ii)

Adjustment for Steel Component

(iii)

Price adjustment for increase or decrease in the cost of cement procured

by the contractor shall be paid in accordance with the following formula:

0.85xP,/100x R x (C,—C))/C,

increase or decrease in the cost of work during the month under
consideration due to changes in rates for cement.

Value of the work

The all-India wholesale price index for cement on 28 days
preceding the date of opening of Bids as published by the
Ministry of industrial Development, Government of India, New
Delhi.

The all-India average wholesale price index for cement for the
month under consideration as published by Ministry of Industrial

Development, Government of India, New Delhi.

Percentage of cement component of the work.

Price adjustment for increase or decrease in the cost of steel procured by

the Contractor shall be paid in accordance with the following formula:

V. =

0.85xP_/100xRx(S,—=S)/S,

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

Value of the work

The all-India wholesale price index for steel (Bars and Rods) on

25 days preceding the date of opening of Bids as published by
the Ministry of Industrial Development, Government of India,
New Delhi.

The all-India average wholesale price index for steel (Bars and

Rods) for the month under consideration as published by

Ministry of industrial Development, New Delhi.

Percentage of labor component of the work.

For the application of the clause, Index of Bars and Rods has

been chosen to represent steel group.

Adjustment of POL (fuel and lubricant) component

(iv)

Price adjustment for increase or decrease in the cost of POL (fuel and

lubricant) shall be paid in accordance with the following formula:

V =

1

0.85xP /100xRx (F —F)/F,
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Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
Value of the work

The official retail price of High-Speed Diesel (HSD) at the existing

consumer pumps of IOC at nearest center on the day 28 days

prior to the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of

IOC at nearest center for the 15% day of month of the under

consideration.

Percentage of fuel and lubricants component of the work.

For the application of this clause, the price of High-Speed Diesel

Oil has been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(v)

Price adjustment for increase or decrease in the cost of plant and

machinery spares procured by the Contractor shall be paid in accordance

with the following formula:

Note:

0.85xP_/100xRx (P, —P)/P,

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery
spares.

Value of the work

The all-India wholesale price Index for heavy machinery and

parts on 28 days preceding the date of opening of Bids as
published by the Ministry of Industrial Development,

Government of India, New Delhi.

The all-India average wholesale price index for heavy machinery

and parts for the month under consideration as published by
Ministry of Industrial Development, Government of India, New
Delhi.

Percentage of plant and machinery spares component of the
work.

For the application of this clause, Index of Heavy machinery and
Parts has been chosen to represent the Plant and Machinery

Spares group.

Adjustment for C.l. pipes and specials component
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(vi)  Price adjustment for increase or decrease in the cost of C.l. pipes and
specials procured by the Contractor shall be paid in accordance with the

following formula:
V. = 0.85xP_,/100xRx(S,=S)/S,

S

V= Increase or decrease in the cost of work during the month under

consideration due to changes in the rates of pig iron.

R= Value of the work
S, = Basic rate of Pig Iron on 25 days preceding the date of opening

of Bids as issued by Kudermukh Iron Ore Company Ltd (A Gol
Undertaking).

S, = Rate of Pig Iron for the month under consideration as issued by
Kudermukh Iron Ore Company Ltd (A Gol Undertaking)

P, = Percentage of C.I. component of the work.

Adjustment for D.l. pipes and specials component

(vii)  Price adjustment for increase or decrease in the cost of D.I. pipes and
specials procured by the Contractor shall be paid in accordance with the

following formula:

V.= 0.85x0.65x P, /100 xR x (S, =S,)/S,

V. = Increase or decrease in the cost of work during the month under
consideration due to changes in rates in the rates of pigiron

R= Value of the work

S, = Basic rate of Pig Iron on 25 days preceding the date of opening

of Bids as issued by Kudermukh Iron Ore Company Ltd (A Gol
Undertaking)..

S = Rate of Pig Iron for the month under consideration as issued by
Kudermukh Iron Ore Company Ltd (A Gol Undertaking).

P, = Percentage of D.l. component of the work.

Adjustment for M.S./G.l. Pipes & Fitting component

(viii) Price adjustment for increase or decrease in the cost of M.S./G.I. Pipes &
Fitting procured by the Contractor shall be paid in accordance with the
following formula:

V.= 0.85xP_/100xRx(S,—S,)/S,

V. = Increase or decrease in the cost of work during the month under
consideration due to changes in rates of Pig Iron.

R= Value of the work

S, = Basic rate of HR Coils/ Plates on 25 days preceding the date of
opening of Bids as issued by SAIL.

S, = Rate of HR Coil/Plate for the month under consideration as

issued by SAIL.

P, = Percentage of G.l. component of the work.

Adjustment of other materials component
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(ix)  Price adjustment for Increase or decrease in cost of local materials other
than cement, steel, bitumen, and POL procured by the contractor shall be

paid in accordance with the following formula:

V = 0.85xP_/100xRx (M, =M, /M,

V = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other
than cement, steel, bitumen, and POL.

R= Value of the work

M = The all-India wholesale price index (all commodities) on 28 days

preceding the date of opening of Bids, as published by the
Ministry of Industrial Development, Government of India, New
Delhi.

M, = The all-India wholesale price index (all commodities) for the

month under consideration as published by Ministry of Industrial

Development, Government of India, New Delhi.
P = Percentage of local material component (other than cement,

steel, bitumen, and POL) of the work.

The following percentages will govern the price adjustment for the entire

contract:

1. labor — P, %
2. Cement —Pc %
3. Steel —Ps %
4. POL-P, %

5. Plant & Machinery Spares —P_ %
6. Other materials — P _ %

Including pipes etc. Total — 100%

(vii)  In contract where clause 10CA is applicable, this clause 10CC will not be
applicable and in contract where this clause 10CC is applicable previous
clause 10CA will not be applicable.

CLAUSE - 10 D

Dismantled Material Govt. Property

The contractor shall treat all materials obtained during dismantling of structure, excavation of the site for a
work, etc. as Government’s property and such materials shall be disposed off to the best advantage of Government
according to the PWD codal provision.

CLAUSE - 11

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and workman like
manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The
contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing in respect
of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the
contract documents together with specification, designs, drawings and instruction as are not included in the standard
specifications of Public Health Engineering Department specified in Schedule ‘F’ or in any Bureau of Indian Standard

-67 -



or any other, published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere
in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labor and materials, tools and plants including for measurements and supervision
of all works, structural plans and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability, and safety of all the works and methods of
construction.

CLAUSE - 12

Deviation/ Variations Extent and Pricing

The Engineer-in-Charge (As per codal provision) shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications ,drawings designs and instructions that may appear to him
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry out the works
in accordance with any instructions given to him in writing signed by the Engineer-in-Charge after approval from
competent authority and such alterations omissions additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the contractor may be directed to do
in the manner specified above as part of the works, shall be carried out by the contractor on the same conditions in
all respects including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the
tendered value sum being ordered be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional, or substituted work, bears to
the original tendered value plus.

ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge after approval from competent authority.

Deviation, extra items and Pricing

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or occurrence of the
item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge after approval from
competent authority shall within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates as per power delegated in
PWD Code and on the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

Deviation Substituted items, Pricing

In the case of substituted items, the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the aforesaid Para.

(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be rate for the
agreement item (to be substituted) so decreased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

Deviation, Deviated Quantities, Pricing
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In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid
down in Schedule F, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis, for the work in excess of the above mentioned limits, provided
that if the rates so claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-Charge
shall within one month of receipt of the claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates as per power delegated in PWD/ CPHEEO Code and on the
basis of the market rates and the contractor shall be paid in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work
in excess of the limits laid down in Schedule ‘F’ and the Engineer-in- Charge shall after giving notice to the contractor
within one month of occurrence of the excess and after taking into consideration any reply received from him within
fifteen days of receipt of the notice, revise the rates as per power delegated in PWD/CPHEEO Code for the work in
question within one month of expiry of the said period of fifteen days having regard to the market rates or current
schedule of rate.

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up-to-date account giving
complete details of all claims for additional payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge after approval from competent authority which he has executed
during the preceding quarter failing which the contractor shall be deemed to have waived his right.

12.5  For the purpose of operation of Schedule ‘F’ the following works shall treated as works relating to foundation:

i)  For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level whichever is lower
excluding items of flooring and D.P.C. but including base concrete below the floors.

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed of floor
level.

iii) For retaining walls where floor level is not determinate 1.2 meters above the average ground level or
bed level.

iv) For Roads all items of excavation and filling including treatment of sub-base.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing tender, or
necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates
mentioned above, whether, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE - 13

Foreclosure of Contract due to Abandonment of Reduction in Scope of Work

If at any time after acceptance of the tender Government shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried out, the
Engineer-in-Charge shall give notice in writing to that effect to the contractor and the contractor shall act accordingly
in the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates for works executed at site only.
CLAUSE - 14

Cancellation of contract in full or part

If the contractor:

(i) At any time makes default in proceeding with works or any part of the work with due diligence and
continues to do so after a notice in writing of 7 days from the Engineer-in-Charge; or

i) Commits default to comply with any of the terms and conditions of the contract and does not

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge; or
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iii) Fails to Complete the works or items of work with individual dates of completion, on or before the
date(s) of completion, and does not complete them within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge; or

iv) Shall offer or give or agree to give to any person in Government service or to any other person on
his behalf any gift or consideration of any kind an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for Government;
or

V) Shall enter into a contract with Government in connection with which commission has been paid or
agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer-in-Charge; or

Vi) Shall obtain a contract with Government as a result of wrong tendering or other non-bonafide
methods of competitive tendering; or

vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have
a receiving order or order for administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed by him
for benefit or his creditors; or

viii) Being a company, shall pass a resolution or the Court shall make an order for the winding up of the
company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days; or

X) Assigns, transfers, sublets (engagement of labor on a piece-work basis or of labor with materials not
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of
the Competent Authority;

The Competent Authority may, without prejudice to any other right or remedy which shall have accrued or

shall accrues hereafter to Government, by a notice in writing to cancel the contract as whole or only such items of

work in default from the Contract.
The Engineer-in-Charge shall on such cancellation by the Competent Authority have powers to:

(a) Take possession of the site and any materials, constructional plant, implements stores, etc, thereon;
and/or

(b) Carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine what amount, if any,
is recoverable from the contractor for completion of the works or part of the works or in case the works or part of the
works is not to be completed, the loss of damage suffered by Government. In determining the amount, credit shall be
given to the contractor for the value of the work executed by him up to the time of cancellation, the value or
contractor's materials taken over and incorporated in the work and use of plant and machinery belonging to the
contractor.

Any excess expenditure incurred or to be incurred by Government in completing the works or part of the
works or the excess loss or damages suffered or which may be suffered by Government as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to Government in law be recovered from
any moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall be called

upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge

shall have the right to sell any or all of the contractors unused materials, constructional plant, implements, temporary
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buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor
under the contract and if thereafter there be any balance is outstanding from the contractor, it shall be recovered in

accordance with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials, constructional plant, etc. shall
be returned to the contractor, provided always that if cost or anticipated cost of completion by Government of the
works or part of the works is less than the amount which the contractor would have been paid had he completed the

works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE - 15
Suspension of work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for such time and
in such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the

work already done or endanger the safety thereof, for any of the following reasons:

a) On account of any default on the part of the contractor or;

b) For proper execution of the works or part thereof for reasons other than the default of the
contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge.
i) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above, the contractor shall be
entitled to an extension of time equal to the period of every such suspension PLUS 25% for completion of the item or
group of items of work for which a separate period of completion is specified in the contract and of which the

suspended work forms a part, and;

CLAUSE - 16

Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract shall at all times be open
and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized subordinates in charge of
the work and all the superior officers, officer of the Quality Control Organization of the Department and of the
Cabinet (Technical) Vigilance, and the contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions of have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given

to the contractor himself.

If it shall appear to the Engineer-in-Charge or his higher authority or his authorized subordinates in charge of
the work or to the Cabinet (Technical) Vigilance or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or article provides by him for the execution of the
work which are unsound or if a quality inferior to that contracted or otherwise not in accordance with the contract
the contractor shall, on demand in writing which shall be made within the period specified in schedule — F of contract
data from the Engineer-in-Charge specify in the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified

in whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and
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provide other proper and suitable materials or articles at his own charge and cost. In the event of the contractor
failing do so with in a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work in
time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and utility of
the item and the structure and incidental items rectified, or removed and re-executed at the risk and cost of
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and

binding on the contractor.

CLAUSE - 17

Contractor Liable for Damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building
in which they may be working, or any building, road, road curb, fence enclosure, water pipe, cables, drains, electric or
telephone post or wired, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work
or any part is being executed, or if any damage shall happen to the work while in progress, from any cause whatever
or if any defect, shrinkage or other faults appear in the work within defect liability period after a certificate final or
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the
same good at his own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter may become due to the
contractor, or from his security deposit the proceeds of sale thereof or of a sufficient portion thereof. The security
deposit of the contractor shall not be refunded before the expiry of defected liability period after the issue of the
certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is
later.

CLAUSE - 18

Contractor to Supply tools & Plants etc

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer-in-Charge’s stores), plant, tools, appliances, implements,
ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether
original, altered or substituted and whether included in the specification or other document forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means and materials, necessary
for the purpose of setting out works, and counting, weighting and assisting the measurement for examination at any
time and from time to time of the work or materials. Failing his so doing the same may be provided by the Engineer-
in-Charge at cost to the contractor, under this contract or otherwise and/or from his security deposit or the proceeds
of sale thereof, or of sufficient portions thereof.

CLAUSE-18 A

Recovery of Compensation paid to Workman
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In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensations Act, 1923, Government is obliged to pay compensation to a workman employed by the contractor, in
execution of the works. Government will recover from the contractor the amount of the compensation so paid; and
without prejudice to the right of the Government under sub-section (2) of section 12, of the said Act, Government
shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by Government to the contractor whether under this contract or otherwise. Government shall not be bound
to contest any claim made against it under sub-section (1) Section 12, of the said Act, except on the written request of
the contractor and upon his giving to Government full security for all costs for which Government might become
liable in consequence of contesting such claim.

CLAUSE -18B

Ensuring payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract labor (Regulation and Abolition) Act, 1970,
and of the Contract labor (Regulation and Abolition) Central Rules, 1971, Government is obliged to pay any amounts
of wages to a workman employed by the contractor in execution of the works, or to incur any expenditure in
providing welfare and health amenities required to be provided under the above said Act and the rules under Clause
19 H or under the P.W.D. Contractor’s labor Regulations, or under the Rules framed by Government from time to time
for the protection of health and sanitary arrangements for workers employed by P.W.D. Contractors, Government will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Government under sub-section (2) of Section 20, and sub-section (4) of Section 21, of
the Contract labor (Regulation and Abolition) Act, 1970, Government shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by Government to the contractor whether
under this contract or otherwise Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the contractor
and upon his giving to the Government full security for all costs for which Government might become liable in
contesting such claim.

CLAUSE - 19

Labor Laws to be complied by the Contractor

The contractor shall obtain a valid license under the State labor Act, and the Contract labor (Regulation and
Abolition) Central rules 1971, before the commencement of the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers
Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of the contract arising out of the
resultant non-execution of the work.

CLAUSE-19A
No labor below the prescribed age shall be employed on the work.
CLAUSE-19B

Payment of Wages

i) The contractor shall pay to labor employed by him either directly or through sub-contractors, wages
no less than fair wages as defined in P.W.D. Contractor's labor Regulations or as per the provisions of the Contract
labor (Regulation and Abolition) Act 1970 and the contract labor (Regulation and Abolition) Central Rules, 1971

wherever applicable.
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ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labor indirectly engaged on the work including any labor engaged by his sub-contractors in

connection with the said work, as if the labor had been immediately employed by him.

iii) In respect of all labor directly or indirectly employed in the works for performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied with the Public Works
Department contractor's labor Regulations made by Government from time to time in regard to payment of wages,
wage period, deductions from wages recovery of wages not paid and deductions unauthorizedly made, maintenance
of wage books or wage slips, publication of scale of wages and other terms of employment, inspection and submission
of periodical returns and all other matters of the like nature or as per the provisions of the Contract labor (Regulation

and Abolition) Act, 1970, and the Contract labor (Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by their terms of the contract or non-observance of

the Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to
the labors directly or indirectly employed in the works one day rest for 6 days continuous work and pay wages at
same rate as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums
not paid on account of wages for weekly holidays to any labors and pay the same to the persons entitled thereto from

any money due to the contractor by the Engineer-in-Charge concerned.

V) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Act, 1970, or the modifications thereof or any other laws relating thereto and the rules made there under

from time to time.

vi) The contractor shall indemnify and keep indemnified Government against payments to be made
under and for the observance of the laws aforesaid and the P.W.D. Contractor’s labor Regulations without prejudice

to his right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be

deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage-payable higher than such wage,
such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that
Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the workmen as

and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or

recovered by the Jamadar from the wage of workmen.

CLAUSE -19C

In respect of all labor directly or indirectly employed in the work for the performance of the contractor’s part
of this contract, the contractor shall at his own expense arrange for the safety provisions as per P.W.D. Safely Code
framed from time to time and shall at his own expense provide for all facilities in connection therewith. In case the
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of
Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the contractor.
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CLAUSE - 20

Minimum wages Act to be compiled with

The contractor shall at least pay and comply with all the provisions of the Minimum wages Acts and rules
framed there under other labor laws related to contract labor.

CLAUSE - 21

Work not to be sublet, Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if
the contractor shall assign or sublet his contract or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised in
the employ of Government in any way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Governor
of Bihar shall have power to adopt the courses specified in Clause 3 hereof in the interest of Government and in the
event of such course being adopted the consequences specified in the said Clause 3 shall ensure.

CLAUSE - 22

Compensation

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of Government without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

CLAUSE - 23

Changes in firm’s Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall
be obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a
Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement where under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 21 thereof and the same action may be taken, and the same
consequences shall ensure as provided in the said Clause 21.

CLAUSE - 24

Approval of Engineer in Charge

As works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what
manner they are to be commenced, and from time to time carried on.

CLAUSE - 25
Settlement of Disputes & Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions here-in-before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim right matter or thing whatsoever in any way arising out
of or relating to contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or execution or failure to execute the same whether arising during the progress of
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter.
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Except where the decision has become final, binding, and conclusive in terms of Sub Para (i) above disputes
or difference shall be decided by the Bihar Public Works Dispute Redressal Arbitration Tribunal, Patna in accordance
with the terms of “Bihar Public Works Dispute Redressal Arbitration Tribunal Act’2009 including any further revisions.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date the issues notice to both the parties calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The
fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half
by each of the parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be
in the discretion of the arbitrator who may direct to any by whom and in what manner such costs or any part thereof
shall be paid and fix or settle the amount of costs to be so paid.

All arbitration shall be held at PATNA and at no other place.

CLAUSE - 26

Contractor to indemnify Govt. against Patent Rights

The contractor shall fully indemnify and keep indemnified the Governor of Bihar against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect of any article of part thereof included in the contract. In the event of
any claims made under the action brought against Government in respect of any such matter as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the Governor of Bihar if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE - 27

Lump sum Provisions in Tender

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at
the same rates at are payable under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-Charge capable of measurement, The Engineer-in-Charge may at his discretion pay the
lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the provisions of the clause.

CLAUSE - 28

Action where no specifications are specified

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such
work shall be carried out in accordance with the Bureau of Indian Standards Specifications, Indian Road Congress for
road works and Indian Building Congress for building works or any central government agency including CPWD
specification and CPHEEO manual as per direction of E / I. In case there are no such specifications in above
codes/manuals the work shall be carried out as per manufacturers specifications. In case there are no such
specifications as required above, the work shall be carried out in all respects in accordance with the instructions and

requirements of the Engineer-in-Charge.
CLAUSE - 29

With -holding and lien in respect of sums due from contractor

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or

against the contractor, the Engineer-in-Charge or the Government shall be entitled to with hold and also have a lien
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to retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge of the Government shall be entitled to withhold the security deposit, if
any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed amount or if no security has been taken from
the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to retain to
the extent of payable or which may at any time thereafter become payable to the contractor under the same contract
or any other contract with the Engineer-in-Charge of the Government or any contracting person through the

Engineer-in-Charge pending finalization of adjudication of any such claim.

It is an agreed term of contract that the sum of money or moneys so withheld or retained under the lien
referred to above by the Engineer-in-Charge or Government will be kept withheld or retained as such by the
Engineer-in-Charge or Government till the claim arising out of or under the contract is determined by the arbitrator (if
the contract is governed by the arbitration clause) or by the competent court, as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Government shall be
entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part from
any sum found payable to any partner/limited company as the case may be, whether in his individual capacity or

otherwise.

ii) Government shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed to have been done by him under the contract
and found not to have been executed, the contractor shall be liable to refund the amount of over-payment and it
shall be lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) of this clause
or in any other manner legally permissible; and if is found that the contractor was paid less than what was due to him
under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly

paid by Government to the contractor, without any interest thereon whatsoever.
CLAUSE-29 A

Lien in respect of claims in other contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him)
under the contract may be with held or retained by way of lien by the Engineer-in-Charge or the Government or any
other contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or
Government or such other person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Engineer-in-Charge of the Government or with such other person or

persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge of the Government will be kept withheld or retained as such by the Engineer-in-Charge or the
Government till his claim arising out of the same contract or any other contract is either mutually settled or

determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall
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have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of

money withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE - 30
Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions.

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of
the Engineer-in-Charge.

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost
of contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of the
Engineer-in-Charge, unsatisfactory.

CLAUSE - 31

Return of Surplus Material

Notwithstanding anything contained to the contrary in this contract, where any materials for the execution
of the contract are procured with the assistance of Government either by issue from Government stocks or purchase
made under orders or permits or licenses issued by Government the contractor shall hold the said materials
economically and solely for the purpose of the contract and not dispose of them without the written permission of
the Government and return, if required by the Engineer-in-Charge, all surplus or unserviceable materials that may be
left with him after the completion of the contract or at its termination for any reason whatsoever on being paid or
credited such price as the Engineer-in-Charge shall determine having due regard to the condition of the materials. The
price allowed to the contractor however shall not exceed the amount charged to him excluding the element of
storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the
aforesaid condition the contractor shall in addition to throwing himself open to action for contravention of the term
of the license or permit and/or for criminal breach of trust, be liable to Government for all moneys, advantages or
profits resulting or which in the usual course would have resulted to him by reason of such breach.

CLAUSE - 32
Hire of Plant & Machinery

i) The contractor shall arrange at his own expense all tools, plant, machinery, and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed in
Schedule ‘C’ and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire from the T
& P available will, if such item is available, hire it to the contractor at rates to be agreed upon between him and the
Engineer-in-Charge. In such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P
as is agreed to be issued.

i) Plant and Machinery when supplied on hire charges in Schedule ‘C’ shall be made over and taken
back at the departmental equipment yard/shed shown in Schedule ‘C’ and the contractor shall bear the cost of
carriage from the place of issue to the site of work and back. The contractor shall be responsible to return the plant
and machinery in the condition in which it was handed over to him, and he shall be responsible for all damage caused
to the said plant and machinery at the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same soon after the completion of the
work for which it was issued. The Divisional Engineer shall be the sole judge to determine the liability of the

contractor and its extent in this regard and his decision shall be final and binding on the contractor.

iii) The plant and machinery as stipulated above will be issued as and when available and if required by
the contractor. The contractor shall arrange his programme of work according to the availability of the plant and

machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the Department.

iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant

and machinery made over up to and inclusive of the date of the return in good order even though the same may not
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have been working for any cause except major breakdown due to no fault of the contractor or faulty use requiring
more than three working days continuously (excluding intervening holidays and Sundays) for bringing the plant in
order. The contractor shall immediately intimate in writing to the Engineer-in-Charge when any plant or machinery
gets out of order requiring major repairs as aforesaid. The Engineer-in-Charge shall record the date and time of
receipt of such intimation in the log sheet of the plant or machinery. Based on this if the breakdown occurs before
lunch period or major breakdown will be computed considering half a day’s breakdown on the day of complaint. If the
breakdown occurs in the post lunch period of major breakdown will be computed starting from the next working day.

In case of any dispute under this clause the decision of the Superintending Engineer shall be final and binding on the

contractor.

V) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour lunch break) or
part thereof.

vi) Hire charges will include service of operating staff as required and also supply of lubricating oil and

stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and machinery against any loss or damage shall be
arranged by the contractor who shall be fully responsible for the safeguard and security of plant and machinery. The
contractor shall on or before the supply of plant and machinery sign an agreement indemnifying the Department

against any loss or damage caused to the plant and machinery either during transit or at site of work.

vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his discretion, allow the plant and
machinery to be worked for more than normal period or 8 hours a day, in that case the hourly hire charges for
overtime to charge (1/8th of the daily charges) subject to a minimum of half day’s normal charges on any particular
day. For working out hire charges for over time a period of half an hour and above will be charged as one hour and a

period of less than half an hour will be ignored.

viii) The contractor shall release the plant and machinery every seventh day for periodical servicing
and/or wash out which may take about three to four hours or more. Hire charges for full day shall be recovered from

the contractor for the day of servicing/wash out irrespective of the period employed in servicing.

ix) The plant and machinery once issued to the contractor shall not be returned by him on account of lack of
arrangements of labor and materials, etc. on his part, the same will be returned only when they are required for
major repairs or when in the opinion of the Engineer-in-Charge the work or a portion of work for which the same was

issued is completed.

X) Log Book for recording the hours of daily work for each of the plant and machinery supplied to the
contractor will be maintained by the Department and will be countersigned by the contractor or his authorized agent
daily. In case the contractor contests the correctness of the entries and/or fails to sign the Log Book the decision of
the Engineer-in-Charge shall be final and binding on him. Hire charges will be calculated according to the entries in

the Log Book and will be binding on the contractor.

xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the

drum washed at the close of the work each day or each occasion.

Xii) The contractor shall be responsible to return the plant and machinery in the condition in which it
was handed over to him and he shall be responsible for all damage caused to the said plant and machinery at the site
of work or elsewhere in operation or otherwise or during transit including damage to or loss of parts, and for all losses
due to him failure to return the same soon after the completion of the work for which it was issued. The Divisional
Engineer shall be the sole judge to determine the liability of the contractor and its extent in this regard and his

decision shall be final and binding on the contractor.
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xiii) The contractor will be exempted for levy of any hire charges for the number of days he is called
upon in writing by the Engineer-in-Charge to suspend execution of the work provided Government plant and

machinery in question have, in fact remained idle with the contractor because of the suspension.

Xiv) In the event of the contractor not requiring any item of plant and machinery issued by Government
though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the place of issue, he may return it
after two days written notice or at any time without notice if he agrees to pay hire charges for two additional days
without in any way affecting the right of the Engineer-in-Charge to use the said plant and machinery during the said

period of two days as he likes including hiring out to a third party.
CLAUSE - 33

Employment of Technical Staff and employees

Contractors Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during execution of the work and as

along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor along with bidding of the tender, intimate in writing to the Engineer-in-Charge the name,
qualifications, experience, age, address, and other particulars along with certificates, of the technical representative
to be in charge of the work. If there is any change then the new incumbents’ qualifications and experience shall not
be lower than specified in Schedule in .T.B. (Annexure-2). The Engineer-in-Charge shall within 15 days of issue of
letter of acceptance intimate in writing his approval or otherwise it is deemed to be approved. Any such approval may
at any time be withdrawn and in case of such withdrawal the contractor shall appoint another such representative
according to the provisions of this clause. Decision of the tender accepting authority/Superintending Engineer shall be
final and binding on the contractor in this respect. Technical staff shall be available at site within fifteen days of start

of work.

If the contractor (or any partner in case of firm/company) himself has such qualifications, it will not be
necessary for the said contractor to appoint such a principal technical representative but the contractor shall
designate and appoint a responsible agent to represent him and to be present at the work whenever the contractor is
not in a position to be so present. All the provisions applicable to the principal technical representative under the
Clause will also be applicable in such a case to contractor or his responsible agent. The principal technical
representative and/or the contractor or his responsible authorized agent shall be actually available at site at least two
working days every week, these days shall be determined in advance and also during recording of measurement of
works and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative in the site order book and in token
of acceptance of measurements. There shall be no objection if the representative/agent looks after more than one
work and not more than three works in the same station provided these details are disclosed to the Engineer-in-

Charge and he shall be satisfied that the provisions and the purpose of the clause are fulfilled satisfactorily.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced
that no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the
provision of this clause, a recovery shall be effected from the contractor as specified in Schedule ‘F’ and the decision
of the Engineer-in-Charge as recorded in the site order book and measurement recorded in Measurement Books shall
be final and binding on the contractor. Further if the contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed persons are not effectively present or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work until such date as a

suitable agent is appointed and the contractor shall submit a certificate of employment of the technical
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representative/responsible agent along with every on account bill/fixed bill and shall produce evidence if at any time

so required by the Engineer-in-Charge.

ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper
supervision to the work. The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work. The Engineer-in-Charge shall be at liberty to object to and
require the contractor to remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties of whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent

substitutes.

CLAUSE - 34

Levy/Taxes/Duties by Contractor

i) GST or any other taxes, duties etc. on materials in respect of this contract shall be payable by the

contractor according to law in effect.

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red earth,

moorum, sand, chips, bajri, stone, kankar and pea gravels etc. from local authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess of the hike becomes payable
to the Government of India and does not at any time become payable by the contractor to the State Government /
Local authorities in respect of any material used by the contractor in the works then in such a case, it shall be lawful
to the Government of India and it will have the right and be entitled to recover the amount paid in the circumstances

as aforesaid from the dues of the contractor.
CLAUSE - 35

Conditions for reimbursement of levy / taxes if levied after receipt of tenders

i) All tendered rates shall be inclusive of all taxes/duties and levies payable under respective statutes.
However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further tax or levy is imposed by Statute,
after the last stipulated date for the receipt of tender including extensions if any and the contractor thereupon
necessarily and properly pays such taxes / levies the contractor shall be reimbursed the amount so paid, provided
such payments, if any, is not, in the opinion of the Chief Engineer (whose decision shall be final and binding on the

contractor) attributable to delay in execution of work within the control of the contractor.

i) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized representative of the
Government and/or the Engineer-in-Charge and further shall furnish such other information/document as the

Engineer-in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy,
pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to the Engineer-in-

Charge that the same is given pursuant to this condition, together with all necessary information relating thereto.

CLAUSE - 36

Termination of Contract in case of imprisonment of Contractor
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If the contractor is imprisoned, becomes insolvent compound with his creditors, has a receiving order made
against him or carries on business under a receiver for the benefit of the creditors or any of them, or being a
partnership firm becomes dissolved, or being a company or corporations goes into liquidation or commences to be
wound up no being a voluntary winding up for the purpose only of amalgamation or reconstitution the department
shall be at liberty.

(a) To give such liquidator, receiver, or other person in whom the contract may become vested, the
option of carrying out the contract or a portion there of to be determined by the department, subject to his providing

an appropriate guarantee for the performance of such contractor.

(b) To terminate the contract, forthwith by notice in writing to the contractor, the liquidator, the
receiver or person in whom the contract may become vested and take further action as provided in the relevant

clauses of the contract.

CLAUSE - 37

Termination of Contract on death of Contractor

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Divisional
Officer on behalf of the Governor of Bihar shall have the option of terminating the contract without compensation to
the contractor after the affidavit of his/ their legal heir/heirs that they are not going to be in this profession in future.

CLAUSE - 38

If relative working in any work & Deptt. then the Contractor not allowed to tender

The contractor shall not be permitted to tender for works in the Concerned Division (responsible for award
and execution of contracts) in which his near relative is posted as Divisional Accountant or as an officer in any
capacity between the grades of the Superintending Engineer and Assistant Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any Gazetted Officer in the Any Work & Deptt. or in the concerned department. Any breach
of this condition by the contractors of this Department shall lead to blacklisting. If the contractor is registered in any
other department, he shall be debarred from tendering in P.H.E.D. for any breach of this condition.

Note: By the term “near relatives” is meant wife, husband, parents and grandparents, children and
grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in law.

CLAUSE - 39

No -Gazetted —Engineer to work as Contractor within two years of retirement

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering of Administrative duties in
an Engineering Department of the Government of Bihar shall work as a Contractor or employees of a contractor for a
period of two years after his retirement, from Government Service without the previous permission of State
Government in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found
at any time to be such a person who had not obtained said permission prior to engagement in the contractor’s
service, as the case may be.

CLAUSE - 40 (NOT APPLICABLE)

Return of material and recovery for excess material issued

i) After completion of the work and also at any intermediate stage in the event of non reconciliation
of materials issued, consumed and in balance (see Clause 10) theoretical quantity of materials issued by the
Government for use in the work shall be calculated on the basis and method given hereunder.

a) Quantity of cement shall be calculated on the basis of quantity of cement required different
items of work as shown in the Schedule of Rates mentioned in-Schedule ‘F’. In case any item is
executed for which standard constants for the consumption of cement are not available in the
above-mentioned schedule/statement or cannot be derived from the same shall be calculated
on the basis of standard formula to be laid down by the Engineer-in-Charge.
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b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the
quantity required as per design or as authorized by Engineer-in-Charge, including authorized
lappages, chairs etc., plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter wise, section wise and category
wise separately.

c) For any other material as per actual requirements.

i) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in
Schedule ‘F'. The difference in the net quantities of material actually issued to the contractor and the theoretical
quantities including such authorized variation, if not returned by the contractor or if not fully reconciled to the
satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to
this effect shall be recovered at the rates specified in Schedule ‘F’ without prejudice to the provision of the relevant
conditions regarding return of materials governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as per the Annexure of the standard
schedule of rates and recovery at rates specified in Schedule ‘F’, shall be final & binding on the contractor. For non
scheduled items, the decision of the Superintending Engineer regarding theoretical quantities of materials, which
should have been actually used, shall be final and binding on the contractor.

vii) The said action under this clause is without prejudice to the right of the Government to take action
against the contractor under any other conditions of contract for not doing the work according to the prescribed
specifications.

Clause - 41

Release of Security Deposit

On completion of the whole of the work, security or additional performance security will be returned after
completion of defect liability period and after the Engineer has certified that all defects notified by him to the
contractor before the end of this period have been corrected and also after recovery of any dues.

Clause - 42

Responsibilities of Technical Staff and Employees

Technical officers / staff deployed by the Contractor at any construction site will also be responsible for
inferior quality/poor performance of any work and his name will be circulated to all works division of the P.H.E.D. to
debar from any other site, if his name is being proposed by other contractor.

Clause - 43

Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract other than the excepted risks are the responsibility of the
Contractor.

Clause - 44
Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the Contract Data
for the following events which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment;
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(c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection

with the Contract; and
(d) personal injury or death.

All such insurance shall provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

CLAUSE - 45

Cash flow Estimate to be submitted

The Contractor shall, within the time stated in special Conditions of contract after the date of the Letter of
Acceptance, provide to the Engineer for his information a detailed cash flow estimate, in quarterly periods, of all
payments to which the Contractor will be entitled under the Contract and the Contractor shall subsequently supply
revised cash flow estimates at quarterly intervals, if required to do so by the Engineer-in-Charge.

CLAUSE - 46

Safety, Security, and protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the remedying of any
defects therein:

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far as
the same is under his control) and the Works (so far as the same are not completed or occupied by

the Employer) in an orderly state appropriate to the avoidance of danger to such persons.

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watchmen and
where necessary or required by the Engineer or by any duly constituted authority, for the protection

of the Works or for the safety and convenience of the public or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other

causes arising as a consequence of his methods of operation.

CLAUSE - 47
Cost of Samples

All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly
intended by or provided for in the Contract.

CLAUSE - 48
Cost of Tests
The cost of making any test shall be borne by the Contractor if such test is :
(a) Clearly intended by or provided for in the Contract, or

(b) particularized in the Contract (in case only of a test under load or of a test to ascertain whether the
design of any finished or partially finished work is appropriate for the purposes which it was intended to fulfill) in
sufficient detail to enable the Contractor to price or allow for the same in his Tender.

CLAUSE - 49

Cost of Tests not provided for

If any test required by the Engineer which is

(a) Not so intended by or provided for,

(b) (in the cases above mentioned) not so particularized, or
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(c) (though so intended or provided for) required by the Engineer to be carried out at any place other
than the Site or the place of manufacture, fabrication or preparation of the materials or Plant tested shows the
materials, Plant, or workmanship not to be in accordance with the provision of the Contract to the satisfaction of the
Engineer, then the cost of such test shall be borne by the Contractor, but in any other case also the contractor will

bear the cost.

CLAUSE - 50

Commencement of works

The contractor shall commence the Works as soon as is reasonably possible after the receipt by him of a
notice to this effect from the Engineer, which notice shall be issued within the time stated in the appendix to Tender
after the date of the Letter of Acceptance. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

CLAUSE - 51

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and has satisfactorily passed any Test
on Completion prescribed by the Contract, the Engineer may issue a Taking- Over Certificate in respect of that part of
the Permanent Works before completion of the Works and, upon the issue of such certificate, the Contractor shall be
deemed to have undertaken to complete with due expedition any outstanding work in that part of the Permanent
Works during the Defects Liability Period.

CLAUSE - 52
Force Majeure

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts of GOD
such as Unprecedented flood, Volcanic eruption, Earthquake or other convulsion of nature and other acts such as
general/partial strikes by a section of government employees/invasion, the act of foreign countries/hostilities or war
like operations before or after declaration of war, rebellion/military or usurped power which prevent performance of

the contract and which could not have been foreseen or avoided by a prudent person.
CLAUSE - 53
Recovery

Any amount found recoverable from the contractor shall be recovered as public demand under the Bihar

Public Demand Act, without prejudice to any other mode of recovery.
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SECTION 4
CONTRACT DATA
(PERFORMA OF SCHEDULES)
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PERFORMA OF SCHEDULES
SCHEDULE ‘A’

Schedule of items to be executed

1A

Construction of 150mm X100mmx 125m deep T/W etc. all complete and as per direction of
E/I.(As per sub Estimate no.- 1)

1B

Construction of 150 mmX90m deep drilled T/W etc. all complete and as per direction of E/I.

Constructing masonry Chamber 100x100x75 cm inside, in brick work in cement mortar 1:4 (1
cement : 4 coarse sand) for Tube Well, and RCC top slab 1:1.5:3 mix (1 cement : 1.5 coarse sand :
3 graded stone aggregate 20mm nominal size ) , necessary excavation, foundation concrete
1:2:4(1 cement : 2 fine sand : 4 graded stone aggregate 20 mm nominal size) and inside plastering
with cement mortar 1:3 (1 cement : 3coarse sand) 12 mm thick with 5% cico fnished with a
floating coat of neat cement, out side plastering with cement mortar 1:4 (1 cement : 4coarse
sand) 12 mm thick complete as per standard specifications & direction of E/I. (As per sub
Estimate no.- 2)

3A

Supply Installation, commissioning and testing of single phase 3 H.P submersible pump set having
discharging capacity 3.35 Ips at a total head of 35 meter(approx) of different capacity of KSB/
Kirloskar or equivalent make with all accessories & fittings such as 7.5KVA Stabalizer, cable, panel
board etc including loading unloading and transportation of the pump set to the work site with
all required labour, materials, tools and tackles installation, testing & commissioning as per
standards specifications and direction of E/I. (As per sub Estimate no.- 3a)

3AA

Supply Installation, commissioning and testing of single phase 3 H.P submersible pump set only
having discharging capacity 3.35 Ips at a total head of 35 meter(approx) of different capacity of
KSB/ Kirloskar or equivalent make with all accessories & fittings etc including loading unloading
and transportation of the pump set to the work site with all required labour, materials, tools and
tackles installation, testing & commissioning excluding the cost of Gl pipes for lowering and cables
etc. as per standards specifications and direction of E/I. (As per sub Estimate no.- 3a items)

3B

Supply Installation, commissioning and testing of single phase 2 H.P submersible pump set having
discharging capacity 2.25 lps at a total head of 35 meter(approx) of different capacity of KSB/
Kirloskar or equivalent make with all accessories & fittings such as 7.5KVA Stabalizer, cable, panel
board etc including loading unloading and transportation of the pump set to the work site with
all required labour, materials, tools and tackles installation, testing & commissioning as per
standards specifications and direction of E/I. (As per sub Estimate no.- 3b)
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3BB

Supply Installation, commissioning and testing of single phase 2 H.P submersible pump set having
discharging capacity 2.25 Ips at a total head of 35 meter(approx) of different capacity of KSB/
Kirloskar or equivalent make with all accessories & fittings etc including loading unloading and
transportation of the pump set to the work site with all required labour, materials, tools and
tackles installation, testing & commissioning excluding the cost of Gl pipes for lowering and
cables etc. as per standards specifications and direction of E/I.(As per sub Estimate no.- 3B
items)

3C

Supply Installation, commissioning and testing of three phase 5 H.P submersible pump set
including light wiring, power wiring and extension of over head L.T line from nearest point of
electric line up to pump room having 50 C/sec. 2900 rpm at a total head of 35 meter(approx) of
different capacity of KSB/ Kirloskar or equivalent make with all accessories & fittings etc including
loading unloading and transportation of the pump set to the work site with all required labour,
materials, tools and tackles installation, testing & commissioning complete set as per standards
specifications and direction of E/I. (As per sub Estimate no.- 3¢c)

3CC

Supply Installation, commissioning and testing of three phase 5 H.P submersible pump set only
having 50 C/sec. 2900 rpm at a total head of 35 meter(approx) of different capacity of KSB/
Kirloskar or equivalent make with all accessories & fittings etc including loading unloading and
transportation of the pump set to the work site with all required labour, materials, tools and
tackles installation, testing & commissioning excluding the cost of Gl pipes for lowering and
cables etc. as per standards specifications and direction of E/I.

4a

Providing & Fixing BIS approved 3 HP submersible motar starter all complete as per direction of
engineer in charge. (As per sub Estimate no.- 4a)

4b

Providing & Fixing BIS approved 2 HP submersible motar starter all complete as per direction of
engineer in charge. (As per sub Estimate no.- 4b)

4c

Providing & Fixing BIS approved 5 HP submersible motar starter all complete as per direction of
engineer in charge. (As per sub Estimate no.- 4c)

5a

Supply & Installation of 90-220 V range single phase7. 5 KVA automatic voltage stabilizer make-
Sen & Pandit/ Vertex/ISI marked Stabilizer of reputed make. (As per sub Estimate no.- 05)

5b

Supply & Installation of 90-220 V range single phase 5.0 KVA automatic voltage stabilizer make-
Sen & Pandit/ Vertex/ISI marked Stabilizer of reputed make. (As per sub Estimate no.- 05)

6A

Providing and Laying Distrbution network of 90 MM High Density Polyethylene pipe (HDPE pipe)
all complete as per direction of E/I. (As per sub Estimate no.- 6A ) *
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Providing and Laying Distrbution network of 75 MM High Density Polyethylene pipe (HDPE pipe)
all complete as per direction of E/I. (As per sub Estimate no.- 6B ) *

6B
Providing and Laying Distrbution network of 63 MM High Density Polyethylene pipe (HDPE pipe)
6c all complete as per direction of E/I. (As per sub Estimate no.- 6C) *
Providing and Laying Distrbution network of 50 MM High Density Polyethylene pipe (HDPE pipe)
6D all complete as per direction of E/I. (As per sub Estimate no.- 6D ) *
Providing and Laying Distrbution network of 40 MM High Density Polyethylene pipe (HDPE pipe)
6E all complete as per direction of E/I. (As per sub Estimate no.- 6E ) *
Cost of replacement of riser / delivery pipe by
7a 50 mm dia G.I.Pipe from T/well to PVC Tank
Cost of replacement of riser / delivery pipe by
7b 65 mm dia G.l.Pipe from PVC Tank to Distribution main
Cost of replacement of riser / delivery pipe by
7c 80 mm dia G.l.Pipe for wash out
Providing and fixing brass gate valve with C.I. wheel of approved quality (screwed end).
7d 80mm dia Pipe
Providing and fixing brass gate valve with C.I. wheel of approved quality (screwed end).
7e 50mm dia Pipe
Supplying all materials labours & fixing 50mm dia. G.I pipe for using as filling station etc. All as per
7f direction of E/I.
8 Estimate for supply & installation of water storage tank (5000 Ltr. =5000 X 1) as per direction of
engineer in charge. (As per sub Estimate no.- 08)
9
Installation of Electronically Regulated Doser type chlorinator using Sodium Hypo Chlorite (Hypo
NaOCl) (As per sub Estimate no.-09)
10
Providing and erecting 8M high staging with ladder of ISA65x65x6 and 16mm dia MS bar as trade
@ 400mm c/c and Gl enclosure to house electric switch panel & treatment unit (where required)
of suitably designed MS section of angle, channel, etc. as per drawing attached. (As per sub
Estimate no.-10) *
11

Estimate for Painting of 8M Steel Staging all complete as per direction of engineer in charge. (As
per sub Estimate no.- 11)

-89 -




Estimate for Providing Gl enclosure to house electric switch panel for steel structure staging all

12a | complete. (As per sub Estimate no.- 12) *
Repair/ Replacement of M.S angle / channel / Roof Sheet including riveted/ welded/bolted in built
12 b | up sections, trusess and framed work, including cutting,hoisting,fixing in position and applying a
priming coat of approved primer all complete
Estimate for Construction of floor of staging etc. all complete as per direction of engineer in
133 | charge. (As per sub Estimate no.- 13) *
14
Providing ladder in staging including all accessories etc. all complete. (As per sub Estimate no.- 14)
15
Providing New house connection for each house hold including supplying all materials, labours,
tools and making ferrule connection with 20 mm dia MDPE and 15mm G.I Pipes with all fittings
etc all complete. (As per sub Estimate no.- 15)
Providing New house connection without retrofitting for each house hold including supplying all
materials, labours, tools and making ferrule connection with 20 mm dia MDPE and 15mm G.I
15a Pipes with all fittings etc all complete. (As per sub Estimate no.- 15a)
16 Repairing of House Connection (As per sub Estimate no.- 16)
16A
Repairing of House Connection with leakage at ferrule (As per sub Estimate no.- 16A)
16B
Minor repairs to House Connection (As per sub Estimate no.- 16B)
17 . . . . .
Replacing of damage Bib cock with New Bib cock (As per sub Estimate no.- 17)
18 Repairing of 3 HP/2 HP Pump Motor (As per sub Estimate no.- 18)
18b . .
Repairing of 5 HP Pump Motor (As per sub Estimate no.- 18b)
19 - .
Repairing of Starter (As per sub Estimate no.- 19)
20 - . .
Repairing of Stabilizer (As per sub Estimate no.- 20)
Supplying & fitting 2.5 mm2 copper service cable from power point from nearest source up-to
21 pumping station. (As per sub Estimate no.- 21)
22 Cleaning of one 5000 Ltr capacity overhead pvc tank and getting water quality tested from
departmental lab. (As per sub Estimate no.- 22)
23A | Repairing of Leakages in HDPE Pipe line with PCC cutting & Restoration. (For HDPE Laid at depth
0.5 to 1.0 m)(As per sub Estimate no.- 23)
90 mm Dia
75 mm Dia
63 mm Dia
50 mm Dia
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40 mm Dia

Repairing of Leakages in HDPE Pipe line without PCC cutting & Restoration.(For HDPE Laid at

23B | depth 0.5 to 1.0 m)(As per sub Estimate no.- 23)
90 mm Dia
75 mm Dia
63 mm Dia
50 mm Dia
40 mm Dia
24A | Repairing of Leakages in HDPE Pipe line with PCC cutting & Restoration. (For HDPE Laid at depth
0.0 to 0.5 m)(As per sub Estimate no.- 24)
90 mm Dia
75 mm Dia
63 mm Dia
50 mm Dia
40 mm Dia
Repairing of Leakages in HDPE Pipe line without PCC cutting & Restoration.(For HDPE Laid at
24B | depth 0.0 to 0.5 m)(As per sub Estimate no.- 24)
90 mm Dia
75 mm Dia
63 mm Dia
50 mm Dia
40 mm Dia
Supplying and laying of submersible flat cable ISI marked 3 core copper wire of suitable size with
25 proper clamping of approved make. (Rate Chattisgarh SOR 34.20.107)
Replacing damaged portion of riser and delivery pipe 8 meter staging with CPVC / UPVC pipe and
26 providing gun metal Gate valve. (Sub Estimate No.26)
Replacing damaged portion 50 mm dia. CPVC / UPVC Riser pipe
Replacing damaged portion 80 mm dia. CPVC / UPVC Riser pipe
Replacing CPVC / UPVC Gate Valve 50 mm dia.
Replacing CPVC/ UPVC Gate Valve 80 mm dia.
27 Development of Twell. (Sub Estimate No.27)
)8 Repairing and painting of RCC staging (Sub Estimate No.28)
29 Restoration of road for pipeline work having trench size 300 mm.
Providing and fixing 19mm PVC/Block board with KitKat to affix/hang starter, fuses, loT devices
30 etc all complete as per the directions of the E/I.
Providing 50 mm Gl pipe for lowering the riser pipe of submersible pump all complete as per the
31 directions of the E/I. (Sub Estimate No.30)
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Providing and fixing MS clamp consisting of 32mm x 5mm thick two no. rings spaced suitably
distance apart around the tank and six nos. L type flats suitably connected with the rings and the

32 other leg suitably connected with the top of the steel structure as per dirction of E/I.
33 Providing and fixixng of New PVC 5000 L Tank Cover with all accessories.
34 Providing and fixing M.S Stabiliser Stand near panel Board to keep stabiliser safe.
Renovation (Repairing and painting) of Attendent Cum Pump room & toilet. (As per sub Estimate
35 no.- 31)
Renovation (Repairing and painting) of Existing Boundry wall of Length 29Mtr and height 1.5Mtr.
36 all complete as per direction of E/I. (As per sub Estimate no.- 32)
37 Campus development by land filling and brick soaling. (As per sub Est.no.-33)
Replacement of Existing Solar driven Pump with Electric driven single phase 2 H.P. submersible
pump set having discharging capacity 3 lps at a total head of 45meter (approx) of KSB/ Kirloskar
or equivalent make with all accessories & fittings etc including loading unloading and
38 transportation of the pump set to the work site with all required labour, materials, tools and
tackles installation, testing & commissioning as per standards specifications and direction of E/I.
(As per sub Est. no.- 34)
Supplying, installation Testing & commissioning of Solar Pannel plate etc all complete as per
39 direction of E/I. (As per sub Est. no.- 35)
Supplying, installation Testing & commissioning of Variable Frequency Drive (VFD), Change over
40 Switch and Net Energy Metering (NEM) system (As per sub Est. no.- 36)
a1 Providing and Fixing 12 VOLT Solar Battery as per direction of E/I. (As per sub Est. no.- 37)
Providing all labours, tools and materials to repair the leakage of different sizes of pipe al
different places including earthwork in excavation, opening of joint, dewatering of the trenches,
42 making lead caulked joint & back filling the trenches etc. all complete work (As per sub Est. no.-

38)

40mm dia

(i) without road cutting

(i) with Pucca road cutting

50mm dia

(i) without road cutting

(i) with Pucca road cutting

65mm dia

(i) without road cutting

(i) with Pucca road cutting

80mm dia
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(i) without road cutting

(i) with Pucca road cutting

Repairing of 63/25 kva transformer inclusing LT pannel rapair in pump house Including Conductor,fuse

43 relay,Timer as required,ST- CTBT pannel repair,Transformer Oil ( 630Ltr) Make-Servo etc all complete as per
direction of engineer in charge.

a4 Providing all labours, materials and cleaning of RCC water VAT from inside and doing chlorination etc. all
complete work as per specification & direction of E/I. (As per sub Est. no.- 39)

45 Construction of 200 mm x 150 mm x 125 m deep T/W etc. with UPVC Pipe all complete and as per direction
of E/I. (as per sub-estimate no.40).

46 Construction of 200 mm x 150 mm x 125 m deep T/W etc. with MS Pipe all complete and as per direction
of E/I. (as per sub-estimate no.41).

47 Construction of 300 mm x 200 mm x 125 m deep T/W etc. with MS Pipe all complete and as per direction
of E/I. (as per sub-estimate no.42).
Construction of 450 mm x 300 mm x 125 m deep T/W etc. with MS Pipe all complete and as per direction

48 .
of E/I. (as per sub-estimate no.43).
Painting of 10000 Gallon Water Tower. (as per sub-estimate no.44).
Painting of 20000 Gallon Water Tower. (as per sub-estimate no.45).
Painting of 40000 Gallon Water Tower. (as per sub-estimate no.46).
Painting of 50000 Gallon Water Tower (as per sub-estimate no.47).

49 Provision of pump operator

50 Payment of electricity bills

51 Any other works mentioned in Technical Sanction/BoQ of the estimate based on the rate of TS.

Note:- The depth of high yield tube well may vary site to site depending upon the depth of

water bearing aquifer and hydrology of the area including desired yield of the T-well.
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The payment for this item will be made on the basis of actual depth of the tube well on
pro rata basis.

SCHEDULE ‘B’
Schedule of materials be issued to the contractor.

NIL
SCHEDULE ‘C’
Tools and plants to be hired to the contractor
NIL
SCHEDULE ‘D’

Extra schedule for specific requirements / document for the work, if any.

SCHEDULE ‘E’
Schedule of component of Cement, Steel, other Materials, labor etc. for price escalation.

NOT APPLICABLE
SCHEDULE ‘F’

Reference to General Condition of Contract.

Comprehensive operation and maintenance and Special repair of Ward level Piped Water Supply
Schemes based on item rates; constructed by the Public Health Engineering Department including
payment to the pump operators, electricity bill for five years.

Estimated cost of work: Rs 2950.09524 lakh
i) Earnest money: Rs.39.501lakh
ii) Performance Guarantee: 2% of tendered value,
i) Security Deposit: 8% of tendered value.
iv) Defect Liability period: The defect liability period will be 60 (sixty) months.
v) Rate of Interest: As applicable Bank Rates

GENERAL RULES AND DIRECTIONS

Officer inviting tender Executive Engineer, P.H. Division Munger.
Definitions:
Engineer-in-Charge Executive Engineer

Percentage on cost of materials
and labor to cover all overheads -

and profits

Standard Schedule of Rates PWD/ PHED BIHAR
Department & Employer PHED, BIHAR
Standard PWD Contract Form PWD 2 as modified & corrected
Clause 1

i) Time allowed for submission of performanceGuarantee from the date of issue of letter of
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acceptance, in day 21 days

Clause 2
Authority for fixing compensation Superintending Engineer
under clause 2.
Clause 2A
Whether Clause 2A shall be applicable
No
Clause 5
Number of days from the date of issue of 07 days
notice to start.
Clause - 7 Gross work to be done together with
net payment/ adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment (NOT APPLICABLE)
Clause - 10CC  Clause 10CC to be applicable in contracts with (NOT APPLICABLE)
Stipulated period of completion exceeding the
Period shown in next column
Clause - 11 Specifications to be followed for execution of work P.H.E.D
Clause - 12 Deviation, variation As per P.W.D. Code
Extent and pricing.
Clause - 16 Competent Authority for As per P.W.D. Code or Govt. circulars

deciding reduced rates.

The following document also All Documents concerning with Works form part of the contract from
tender upto defect liability period

The law, which applies to the contact, is The Law of Union of India
The court of jurisdiction Patna

The Language of contract document English

The limit of sub-contracting Nil

The Currency of the Contract is Indian Rupees
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SECTION 5

SPECIAL CONDITION OF CONTRACT
(CONDITION OF PARTICULAR APPLICATION)
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PUBLIC HEALTH ENGINEERING DEPARTMENT
BIHAR, PATNA

GOVERNMENT OF BIHAR

Name of work
Comprehensive operation and maintenance and Special repair (based on item rate)of Ward level
Piped Water Supply Schemes based on item rates; constructed by the Public Health Engineering

Department including payment to the pump operators, electricity bill for five years.

For the general guidance and information of the prospective tenderer a brief note on the

water quality status is given below. HOWEVER THE TENDERERS MUST NOTE THAT BEFORE PARTICIPATING IN
THE BID, THEY MUST VISIT THE SITE AND SATISFY THEMSELVES BY BECOMING FULLY CONVERSENT/ FAMILIAR WITH
THE ENTIRE EXISTING SYSTEM AND ALL RELEVANT SITE CONDITIONS. THE RATES QUOTED MUST BE INCLUSIVE OF ALL

TAXES AND DUTIES FOR ALL THE COMPONENTS.

Scope of work

The scope of work includes Comprehensive operation and maintenance and Special repair
(based on item rate)of Ward level Piped Water Supply Schemes based on item rates; constructed
by the Public Health Engineering Department including payment to the pump operators,

electricity bill for five years.

Design: The Design Parameters are to be adopted as below:

In case of new construction of any component of the water supply scheme, the design
criterion shall be as under:

Design Period

Clause 2.2.6 of CPHEEO Manual for Drinking Water Supply stipulate design period, For some
components it may be modified depending on its useful life, facility for carrying out extensions
when required and interest rate so that expenditure far ahead of utility is avoided. Land for future
extension should be acquired in beginning itself. Project components may be designed to meet
the requirements of the following design period.

SI.No. Data Source Design period in years
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Tube wells 15 yrs.

Pumping 15 yrs.
i. Pump house (civil works) 30 yrs.
ii. Electric motors and pumps 15 yrs.
Water treatment units 15 yrs.
Pipe connection to several treatment units and 15 yrs.

other small appurtenances

Raw water and clear water connivance mains 15 yrs.
Distribution system 30 yrs.
Per Capita water Supply

e Domestic:
o 70 LPCD for House Connections,
o Where water is provided through PSPs 40 LPCD should be considered.
o The un accounted for water is not included in above per capita supply.
e Un accounted for Water :
o A scheme provision of 15% for UFW/NRW should be taken.

Peak factor:
e Economic size is when it runs 24 hours. As such power availability determines

pumping hours. Peak factor for Rising main is "24/Pumping hours".

Minimum and maximum Velocity of flow:
e Minimum Velocity may be 0.6m/sec. to avoid deposition and erosion and maximum
velocity may be 3m/sec to prevent erosion.

Head Loss in Pipes:
e Special and appurtenance. As per CPHEEO Manual and Gol Guidelines.

Pressure Requirement:
e Minimum Pressure at any place in distribution system should be 7m for a single

storied which is as per CPHEEO Manual/ MoDWS (Ministry of Drinking Water &
Sanitation, Gol) Guidelines.

Minimum Pipe Size:
e Minimum pipe size may be taken 40 mm for HDPE pipes for Distribution Network

e Pipe for House Connection will be MDPE (20 mm dia) with one mtr. Gl Pipe.

Disinfection
e To be done using Chlorinator as mentioned in Schedule A of this Document

Pumping
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Single phase submersible pump as 0f 2.5-3 Ips capacity at 35m head should be provided.

Overhead Storage Water Tank

5000 Ltr PVC Water Tank shall be provided.

Items of work to be taken up

1. The bidder is required to perform all labour, equipment, material etc. in order to maintain and operate
the water supply scheme and keep it functional during the entire duration of the contract.

2. The bidder is required to maintain and keep the components of the water supply scheme well

functional during the entire duration of the contract.

3. The key infrastructure created in the water supply scheme includes tube wells, Ground Service
reservoirs, rising and delivery mains, Elevated service reservoirs, distribution system, pumping
machinery and related ancillaries, electromechanical equipments, house service connections, pump
houses, maintenance and upkeep of the water service premises etc.

The bidder shall make all efforts and keep these components well functional.

4. Maintenance and if required construction of tube wells as per the direction of E/I. (In case of hilly areas
depth may vary as per site condition, hydrology of the area and desired yield of the T-well) using
U.P.V.C. Pipe & Strainer etc. (IS 12818 CM Class duly ISI marked) all complete and as per direction of E/I.

5. Maintenance and if required supplying and installation of pump and motor including doing power and
light wiring supplying all complete job etc all complete as per direction of E/I.

6. Maintenance and if required supplying HDPE/CI/DI/GI pipes as per the directions of Engineer in Charge
including Earthwork in 30 cm wide and 1 m deep trenches, including crossing of ditches road cutting
and (including concrete road/ BT road/ Brick soling) and subsequent restoration of the road as existed
after backfilling the trenches after laying of line, providing necessary thrust block where as required,
construction of brick masonary chamber (60cm x 60cm x with required depth) for valves with
certification mark and fixing in trenches including the cost of fullway valves, earth work in back filling
the trenches after laying of different types and sizes of pipe, fittings and valves with earth removed
during excavation within initial lead and lift etc. including providing night guard, barrier and red light to
safe guard against accident, testing of laid pipes etc. all complete job as per specification and direction
of E/I.

In pursuance of the directions vested in the Indian telegraph Rules’2022 rule 3(1), the contractor has to
compulsorily register in the CBuD app and intimate the CBuD nodal well in advance preferably at the
planning stage and before carrying out any excavation work. In case of any disputes, penalties,
litigations owing to the non compliance of the aforesaid act, the contractor will be solely responsible

and has to pay for the damages financial or physical.
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7. Maintenance and if required providing new house connection for each house hold including supplying
all materials, labours, tools and making ferrule connection with 20 mm nominal dia MDPE Pipes (PE-80
grade PN-12.5 as per IS 4427) with all fittings and erecting stand posts with Gl i/c retrofitting the posts
including fastening and fitting of brass bib cock, PP black saddle etc all complete per direction of E/I.

8. Supplying all materials, labor, equipment, machinery to maintain RCC/Steel ESRs/stagings

9. Deployment of manpower, checking of status of supply in the command area, repairing of leakages,
getting the water quality endorsed / tested by district/state laboratories twice pre-monsoon and post-
monsoon, annual / bi-annual maintenance of all built-up / installed structures / units under the scheme
, including round-the clock watch & ward to ensure potable water to the beneficiaries of the scheme

for 60 calendar months.

10. All works of this contract will be guided by the O&M policy of PHED as circulated by the departmental
resolution no. 543 dated 28.06.21

PAYMENT SCHEDULE

The payment shall be done on the basis of actual quantities of work which is executed. The payment will
be made quarterly for which the contractor shall duly submit the invoices based on the quantities
executed and the quoted rates.

In order to process the bills the contractor is required to furnish the approvals/sanctions provided to him

for carrying out such repair works.

Electricity/ Power Bills will be borne by the agency based on the prevalent tariff including subsidies (if
any) fixed by the Bihar Electricity Regulatory Commission; applicable for the “HGNJ” project.

Electricity bills shall be paid based on the actual bills generated by the power company and the
contractor is required to attach the actual electricity bill with their invoices.
The payment to the pump operators shall be done monthly. The contractor is also required to submit

proof of payment to the pump operators along with the invoice.

DUTIES, OBLIGATIONS AND RIGHTS OF THE OPERATOR

Without detracting from any duties, obligations and rights imposed on or conferred upon (whether expressly or by

implication) the Operator by this Contract or implied by law or commercial custom on managers of a business similar

to the Service, it shall be the duty, obligation or right of the Operator:

1.

TO SAFEGUARD, USE, MANAGE AND CONTROL ASSETS

The Department reserves the rights in the assets comprising the system.
The Operator shall have access to, the right to use, and the duty to safeguard, manage and control the assets
referred above for operation and maintenance period, for the purpose of discharging its duties and obligations
or exercising its rights under this Contract, for the term of this Contract.
The operator shall receive prior sanction of the quantities of work going to be executed by him. The authorities

capable of sanctioning the quantities are:
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(b)

(c)
(1)
(2)

(3)

(4)
(5)

For repair of existing facilities or equipment: Assistant Engineer.
For replacement of existing facilities or equipment: Executive Engineer.
During O&M period the Operator/ Contractor shall maintain in good working condition, throughout the term
of this Contract, the assets created for the project and shall ensure that adequate control is maintained over
assets owned by, or in the custody of the Operator/ Contractor.
The Operator/ Contractor shall not dispose of or create any lien, charge, or proprietary interest of any nature
whatsoever in favor of the Operator/ Contractor or a third party in the created for the project, except on the
express written instruction of the Department.
The Operator/ Contractor shall comply with any directions of the Department to use or dispose of any asset or
any money or other consideration to which the Department becomes entitled as a result of disposing of any
asset.
The payment to the Contractor during 60 O&M month Period, shall be governed by the Payment schedule on
quarterly basis upon raising of invoice to the department as mentioned in Special conditions of contract.
PROVIDE WATER SUPPLY SERVICES
The Operator/ Contractor shall discharge all the duties and obligations of a Water Supply Service Provider
within the Water Supply Area and ensure Potable Water Supply to the consumers at adequate pressure.
The Operator/ Contractor shall be responsible for O&M of the Water Supply System, provision of household
connections, (Generation of bills, if required) and redressal of complaints from consumers relating to the
entire Water Supply System redressal of complaints of consumers shall be promptly addressed to the
satisfaction of consumers as well as E/I. No supply period shall not be more than 24 hrs. in any case and
alternate temporary arrangement for emergent Water Supply should be made by the contractor.
In discharging for supplying water during the O&M period, the Operator/ Contractor shall:
exercise due diligence, efficiency, and economy in accordance with generally accepted professional conduct
and practice, and shall employ sound management practices and appropriate technology in the best
interests of the Department;
employ key personnel having the requisite skill for proper delivery of services to the consumers.  The
Operator/ Contractor shall acquire, provide, manage, and utilize all assets, resources, facilities, staff, and
technologies necessary to the provision of the service in the Water Supply Area;
comply with:
any code of workmanship prescribed by the legislation of India and Bihar.
the service standards specified or referred to in the Attachment | to Special conditions of contract of this
Contract
every provision of all laws relating to the duties and obligations for operation and maintenance and supply of
water, to occupational health safety of employees, to the environment, to the collection and payment of
taxes and to any other matter whatsoever.
the terms of any water or waste discharge permit granted to the Department.

any notice, instruction or direction issued in accordance with clause 4
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Failure by the Operator/ Contractor to comply with any of the foregoing provisions shall amount to a breach of this
Contract subject to clause 21 at the discretion of the Department.

(d) Maintain the water treatment units in compliance with the specifications and manuals of the water treatment
plant supplier.

(e) pay all taxes, rates, charges, fees, and penalties and provide all returns, files and documents required of it under
applicable tax laws or other laws and discharge all obligations imposed on it by such laws.

o In discharging the duties and obligations for O&M and supply of water to consumers, the Operator/
Contractor may sub-contract any part of such duties to an independent Operator/ Contractor with the express
approval of the Department. The Operator/ Contractor shall provide the Department with such information about
the proposed sub-Operator/ Contractors as the Department may require and shall execute a contract approved by
the Department.

TO MAINTAIN AND IMPROVE THE SYSTEM

. The Operator/ Contractor shall be responsible, at its own cost, for managing all preventive maintenance and
normal repairs, major maintenance or replacements to the system including rectifying damage to the system due to
any act of negligence in performance of its functions, deemed necessary to maintain the value of the assets
constructed for creation of scheme and ensure compliance with the Standards as per CPHEEO manual for operation

and maintenance of water supply.

TO MAINTAIN AND KEEP RECORDS

1 For each scheme created under the project, The Operator/ Contractor shall keep proper and adequate
accounts and records of the transactions and affairs of the water supply and shall keep records that are

necessary to explain the financial operations and financial position of the system.

2 The accounting period of the Operator/ Contractor shall coincide with the accounting period of the
Department.

3 The Operator/ Contractor shall develop and maintain an adequate internal accounting control system.

4 Any customer or former customer of the scheme may apply to the Operator/ Contractor for

(a) copy of all records held by the Operator/ Contractor concerning that customer, in such a form as may be

prescribed by the Department

(b) The Operator/ Contractor shall provide a customer or former customer under sub-clause
REPORT TO THE AUTHORITY
1 The Operator/ Contractor shall, in respect of each quarter of a financial year and no later than 30

calendar days after the end of such quarter, prepare a report to the Department containing:

(a) information about, and an analysis of, its operations for the quarter and cumulatively for the year to
date; and
(b) financial statements in accordance with Generally Accepted Accounting Principles for the quarter and

cumulatively for the year to date.
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2 The report referred to above shall:

(a) be prepared in a form acceptable to the Department;
(b) contain the information determined by the Operator/ Contractor to be appropriate;
Type of Assets

(to be operated and maintained by the Operator) and
(c) contain any other information reasonably required by the Department.
3 The Operator/ Contractor shall, in respect of each calendar month, and no later than 5 days after the end of

such month, prepare a report to the Department containing:

(a) the billings for the month showing distinctly the net billings, and gross billings; if required.
(b) Collections for the month showing distinctly the net billings, and gross billings collected; if required.
4 The Department may require and the Operator/ Contractor, when notified, is obliged to appear in meetings

of the Department convened to discuss the affairs of the Department. The Department may request the

Operator/ Contractor to make such presentations, reports, demonstrations or take such actions as the
Department may deem necessary with reasonable prior notice.

4. Failure of the Operator/ Contractor to comply with the provisions of this clause shall amount to a breach

of this contract at the discretion of the Department, and shall result in withholding of the payments for

that quarter.

TO ALLOW INSPECTION

The Operator/ Contractor shall allow the Department and the, or any person representing the Department, access at

any time to:

(a) any land owned or occupied by the Department;

(b) any assets renewed, acquired, or constructed by the Department;

(c) any assets under the contract owned by the Operator/ Contractor;

(d) inspect any land, works, buildings or any other assets;

(e) make any tests, take any measurements, or take any samples;

() take any photographs or make any plans or drawings; and

(8) inspect and, if necessary, make any copies of any records or documents referred to in clause 10 in order to

ascertain whether the Operator/ Contractor is complying in every respect with this Contract.
TO BE INDEMNIFIED
Provided that the Operator/ Contractor, and their employees shall use diligence and care in carrying out their duties
hereunder, neither they nor any of their and employees shall be liable for any damage to persons or property arising
out of any information, advice or service supplied to the Department or act performed for the Department or
otherwise in the course of their duties hereunder. The Department shall indemnify the Operator/ Contractor and
every such person against all claims, demands, losses, liabilities, actions, lawsuits, costs and expenses arising directly

or indirectly out of or in consequence thereof or in the implementation of this Contract.
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SPECIAL CLAUSES PERTAINING TO DOWNTIME, TIME CONTROL, QUALITY CONTROL AND COST CONTROL
(A) DOWNTIME
Downtime allowed in different cases is as following:

1. In case of any break down of Pumping plant : 24 hours.

2. In case of any break down in pipeline (minor leakages) :12-24 hours.
3. In case of any break down in pipeline (major breakdown) : 3-5 days
4

Repair of House connection :24 hr

Applicable Penal Charges:

If the contractor fails to maintain the allowable downtime as mentioned above, he shall without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below:

Compensation @ Rs. 200.00 per hour beyond the allowable downtime with a maximum of Rs 2000.00 per day.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government.

(B) TIME CONTROL

Within the time stated in the Contract data the contractor shall submit to the Engineer in charge for
approval a program showing the general methods, arrangements, order, and timing for all the activities in the works
along with monthly cash flow forecast.
An update of the program shall be a program showing the actual progress achieved on each activity and the effect of
the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The contractor shall submit to the Engineer in charge, for approval, an updated program at intervals no
longer than the period stated in the contract data. If the contractor does not submit an updated program within this
period, the Engineer in charge may withhold the amount stated in the contract data from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue program
has been submitted.

The Engineer’s approval of the program shall not alter the contractor’s event occur or a variation is issued

which makes it impossible for completion to be achieved by the intended completion date without the contractor

taking steps to accelerate the remaining work and which would cause the contractor to incur additional cost.

(C) QUALITY CONTROL

The Engineer shall check the contractor’s work and notify the contractor of any defects that are found. Such
checking shall not affect the contractor’s responsibilities. The Engineer in charge may instruct the contractor to search
for a defect and to uncover and test any work that the Engineer in charge considers may have a defect.

If the Engineer —in- Charge instructs the contractor to carry out a test not specified in the specification to
check whether any work has a defect and the test shows that it does, the contractor shall pay for the test and any

samples.
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The Engineer —in- Charge shall give notice to the contractor of any defects before the end of the defect’s
liability period, which begins at completion and is defined in the contract data. The defects liability period shall be

extended for as long as defects remain to be corrected.

Every time notice of a defect is given; the contractor shall correct the notified defect within the length of

time specified by the Engineer’s notice.

If the contractor has not corrected a defect within the time specified in the Engineer’s notice, the Engineer in

charge will assess the cost of having the defect corrected, and the contractor will pay this amount.

Any document/manual/Standard Operating Procedure (SOP) in respect of quality control/ monitoring and
satisfactory performance of scheme either issued or to be issued by the department will be applicable and binding to

the contractor for the contract.
(D) COST CONTROL

The bill of quantities shall contain items for the construction, installation, testing, and commissioning work to

be done by the contractor for the unhindered operation of the schemes.

(E) Inventory to be maintained by the Contractor during Operation and Maintenance Phase:

e MCC: Relay, Tripping circuit, fuses.

e Spare Motor Pump set with starter with wires.

e Chain Pulley with tripod and lifting arrangement to pull out pump assembly.
e Specials of all kinds used in Pipeline.

o At least one length of all dia. pipes that were used in construction system.

e Sufficient no. of Ferrules, Bib cock, FTA, MTA etc.

e tank nipple, gate valves, elbows etc.

(F) Formal Inspections of Service Levels

The owner shall inform the Contractor of his intention to carry out a formal inspection
at least 48 hours in advance, indicating the exact date, hour and location where the
formal inspection is to begin. The Contractor is obliged to be present at the date, hour
and location specified by the Employer, providing the physical means needed for the
inspection as~indicated further below. The following minimum formal inspections
should be undertaken by the Contractor in the presence of the Engineer in charge of all
of the roads covered by the Contract as part of his responsibility to public safety and to
enable him.to schedule a monthly works Program.

Code Inspection Type Minimum Frequency

R Routine Monthly

H Hazard fortnightly
WARRANTY
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Warranty card of manufactured items should be procured by contractor and submit of

Department.

RELEASE OF PERFORMANCE SECURITY

Performance Security/ Additional performance security if any; will be released after 45 days of

completion of Operation & Maintenance period.

CERTIFICATE OF UNDERTAKING

1.

We shall replace, repair, and adjust free of all charges to the Employer any part of the work which fails to

comply with the specifications for, wear and tear expected until the completion.

All the work will be reliable. The material and equipment supplied will be as per the information given in

schedule.

All the work will be of a type which has been proved in service to be suitable for the duty required by the
specifications and will have been manufactured and tested in accordance with the appropriate standard

specifications approved by the Engineer in charge.
We accept and abide by the clauses relating to Quality and guarantee of work.

All the testing of materials like Cement, Steel, M.S. plates etc. required during the execution of the contract will
be got tested by me at my own cost from Government recognized Laboratory. The sampling and testing will be

done as given in relevant I.S. Codes.

We guarantee performance of all the equipment and material complying with the figures filled in respective

schedule and the same will operate satisfactorily throughout the operating range specified in the tender.

We will comply with all necessary rectification within total time granted for rectification without any cost to

PHED.

Legal disputes, if any will be subject to PATNA jurisdiction only.
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ATTACHMENT | - TO SPECIAL CONDITIONS OF CONTRACT: STANDARDS OF OPERATIONS AND MAINTENANCE
SERVICES

The appendices and clauses of the Operation and maintenance services shall be governed by the
departmental O&M Guidelines vide letter: 543 dtd. 25/08/21 and any further addendums or

corrigendum thereinto.

Performance Criteria for O&M

Coverage

The Operator shall ensure that it has covered 90% or more of the Customers in its given water supply area by before
commencement of trial run of the system.

Quality of Treated Water

The Operator shall treat all water supplied to in compliance with the Indian Standard Specifications for Drinking
Water 1S:10500, as amended)

The Operator shall ensure that the quality of water throughout the water supply system does not exceed the limits
given in this standard.

The PHED or an agency hired by it will undertake quality check of water supplied by the Operator on a sample basis as
and when deemed fit by it or on the basis of complaints received by them. The BIS norms will determine the required
quality against its specific parameters.

Pressure of Water Supplies

The Operator shall ensure that the residual pressure complies with

. Manual on Water Supply and Treatment (third edition - revised and updated) by Government of India Ministry of
Urban development, New Delhi, March 1999.

*  the pressure in the water supply system is always sufficient to prevent back-siphoning or infiltration of water
into the system;

i a minimum terminal pressure at ferrule point at a house service connection is 7.0 meters.

Physical Losses

The Operator shall ensure that physical losses on the network are as follows:
. Losses in raw water conveyance and at the water treatment plant primarily associated with backwash
operations are less than 5 per cent per reporting period;

. Losses on the clear water conveyance system (including service reservoirs) and in the distribution system are
less than 10% per the reporting period.;

Cleansing of reservoirs
All reservoirs will be cleaned twice a year or as necessary in order to prevent contamination of water supplies. The

date of cleaning should be displayed to public.

-107 -



Continuity of Service

The Operator shall aim to keep the schemes functional in order that provision of water for 6 hours supply 7 days
a week is ensured. He shall make his own assessment of equipment and works to be part of the project to
ensure such requirements. He shall make his own assessment of equipment and works to be part of the project
to ensure such requirements. In case the contractor operates the scheme for more than the stipulated duration
as above, suitable penalty for over running of the scheme shall be imposed on the contractor.

The Operator may temporarily interrupt supplies referred to above whenever:

the Operator reasonably wishes to examine, alter, repair, maintain or construct works, and has advised
customers likely to be affected at least 48 hours in advance of the date upon which, and times between which,
the supply will be interrupted; and such interruptions shall not exceed two in a consecutive period of 12 months;
or

there is, or is reasonably likely to be, a risk that would endanger human life or any part of the environment, or
compromise the health or safety of any person, or the safety of any works of the Authority., The Operator shall
not be deemed to have failed to comply with the provision above whenever an interruption to supply occurs,
because of:

the action of a third party;

an act of God (force majeure).

Maintenance and Repairs
The Operator shall on all works (including machines, equipment, etc) covered under the Operation and Maintenance

agreement:

maintain and keep the works and equipment in good repair and working condition;

ensure that the water supply system operates effectively at all times; and

take appropriate action within five hours of any failure in any part of the water supply system being discovered
by it, or brought to its attention.

Prevention of Pollution
The Operator shall comply with all state and national legislation in relation to discharges or disposal of any matter for
which a waste discharge permit is required.

Customer Services

A representative of the Operator shall be available at a convenient place for minimum of 6 hours per day to receive
users who wish to make enquiries or submit complaints. The Operator shall comply with the performance standards
set out in the following table:

Indicator Minimum

Performance

Complaints to be resolved within 24 hours: Complaints related to water quality, | 90%
no water.
Complaints to be resolved within 48 hours: Complaints related to low pressure,
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leaks in house service connections, 90%
Complaints to be resolved within 7 days: Complaints related to delay in
providing connection, meter not working properly,, delay/errors/problems in | 90%
billing and collection, change in customer database, reconnection, temporary
disconnection, arrears, other complaints connected to customer database,
billing or collection

A representative of the Operator shall be available at the water works office / treatment plant for ensuring a
minimum water supply of of 6 hours per day and to receive complaints from the Gram Panchayat/ Lok Nirman
Samiti/ Ward Implementation & Management Committee, who wish to make enquiries or submit complaints.
The Operator shall comply with the performance standards set out in the following table;

Indicator Minimum
Performance

Complaints to be resolved within 24 hours: Complaints related to water quality 90%
at bulk supply point, no water at bulk supply point. leaks in Bulk Water Supply
System

Complaints to be resolved within 72 hours: meter not working properly,,

delay/errors/problems in billing for bulk water supply 90%
(o]

Ordinary Inspection

The main purpose of the Ordinary or Routine Inspection is a Conformance Inspection to
enable the Employer to verify the quantities of work to be carried out in the upcoming
month.

The contractor shall prepare item-wise quantities to be carried out in the month in the
Performa attached hereunder. Based on this inspection report the quantities shall be
sanctioned for further payments.

The contractor is advised to use separate Performa for getting the approval of repair,
replacement and new construction.

A. Performa for getting the approval for repair, replacement and new construction.

Agreement no.:

Name of the Contractor:

Division

Sub Division

Block

Gram Panchayat

Wards in which the work is to be carried out:

Month in which the work will be carried out:
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Nature of repair:

Repair/ Replacement/ New construction
( choose any one)

Sl. No. | Item as per agreement

ward nos. Quantities Unit | Amount

O | (INOD|U | WIN (-

[ERN
o

[N
[N

[EEN
N

[ERY
w

[y
'S

Emergency repair

Signature of
Approval authority

The contractor shall in the best of his capacity strive to redress the complaints in the
specified time. The contractor is also liable to address the complaints from CGRC,
CPGRAMS, e-compliance dashboards, PGRS, complaints received at district level control
rooms, district administration control rooms, complaints received in writing or by call

from legislative members, etc.

As soon as the complaint is brought to the knowledge of the contractor, he shall strive
to address the complaint on priority basis and shall use the Performa B for getting the

sanction/approval from the competent authority.

B. Performa for redressal of complaints.

Agreement no.:

Name of the Contractor:

Division

Sub Division

Block

Gram Panchayat

Wards in which the work is to be carried out:

Source of complaint:
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Complain no. if any
Nature of repair: Repair/ Replacement/ New construction
( choose any one)
Sl. No. Item as per agreement ward nos. Quantities Unit | Amount
1
2
3
4
5
6
7
8
9
10
11
12
13
14
Date of repair
Name of beneficiary
Contact of beneficiary
Signature

Signature of
Approval authority

Note: The Engineer-in-charge if requires shall formulate suitable performa necessary for the
ordinary repairs, major repairs, replacements and emergent repairs in and shall use the same

instead of performa A & B attached above.
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SECTION 6
TECHNICAL SPECIFICATION
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1.0 SPECIFICATIONS

1.1 Materials and methods of construction for all civil works shall be as per relevant Indian standard
specification, part of which are incorporated in the standard specification of P.H.E.D. and P.W.D. Bihar and all will
be followed during the execution of the work. The work shall be executed as per the guidelines and provisions of
B.L.S. All materials shall conform to Indian standard code of practice National Building Code and CPHEEO manual
to maintain quality of work.

1.2 General

All materials shall be best of their kind and shall confirm to the relevant latest Indian standard code.
All materials shall be of approved quality as per samples and from origins approved by the Engineer in Charge. A
set of specimen samples of all approved materials shall be kept in sealed container or otherwise at site, cost of

which is to be borne by the contractor.
1.3  Bricks

Only 1%t class kiln burnt bricks shall be used unless otherwise specified. They shall be of a uniform deep
cherry color; thoroughly burnt, regular in shape with sharp and square arris and they must emit a clear ringing
sound on being struck. They must be free from cracks, chips, flaws, stones or lumps of any kind and they shall not
absorb water more than one fifth of their own dry weight after soaking them in water for 24 hours . The bricks
shall show no sign of efflorescence either dry or subsequent to soaking in water.

1.4 Sand

The source from which sand is to be obtained shall be subject to the approval of Engineer-in-charge. The
sand shall be clean, sharp and gritty to touch and be freed from soil and other impurities by washing. The sand
shall be washed to such a degree that when it is mixed with clean water in a glass and allowed to stand for an
hour the precipitate of mud over the sand shall not exceed 5%. The sand should conform to IS 383-1982 for fine
and coarse aggregates from natural sources.

1.5 Coarse Sand

It is to be screened through a sieve of 64 meshes to the square inch so as to exclude large particles from

the work. The fineness modulus shall not be less than 2.5
1.6 Fine sand

It is to be screened through a sieve as per BIS: 383, so as to exclude large particles from the work. The

fineness modulus shall not be less than 1

1.7 Stone chips

It shall be obtained from crushing trap quartzite or hard stones and from quarries approved by Engineer-
in-charge. It shall be of approved quality and proper grade. It shall pass through % “mesh and retained on %
“mesh. It shall be free from dirt, leaves, clay and any organic matter. The material conforming to IS 383-1983 for
coarse and fine aggregate from natural sources and test for conformity carried out as per BIS -2386 (part 1 to 8)

or IS 515-1959 for natural and manufactured aggregates for use in mass concrete with latest revisions.

1.8 Cement
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Ordinary or lowest heat Portland cement conforming |.S.S. 269 -1989/ BIS- 8112A.C.C. /
RAYMOND/Ultra-Tech,/LAFARGE shall be used after due approval of the Engineer-in-charge. All cement shall be
fresh when delivered. Cements of different types are not to be mixed with one another. Consignments shall be

used in the order of delivery. Admixture if any shall be used only after approvals of Engineer in charge.

1.9 Reinforcement

Steel reinforcement shall be of mild steel of grade Fe 240 & Fe 415 of tested quality conforming to I.S.S.
—432-1966/ H.Y.S.D. bars conforming to 1SS-1786/1779-of SAIL/TATA make.

All the reinforcement shall be clean and free from rust, mild scales, dust, paint, oil, grease, adhering soil
or any other material or coating that may impair the bond between the concrete and the reinforcement, or cause
corrosion of the reinforcement or disintegration of concrete. Neither the size nor length of bar or wire shall be
less than the size or length described in the bar schedule or elsewhere and the length shall not be more than 50
mm in excess of the length as described.

Welded joints in reinforcement may be used but in cases of important connection, tests shall be made to
prove that the joints are of the full strength of bars connected, welding of reinforcement shall be done in
accordance with the recommendations of the relevant Indian standards for welding mild steel bars used in the
reinforced concrete construction.

Bending and overlapping, placing in position, fabrication, binding, reinforcement with wire of approved
gauge shall be done as per I.S. 432 — 1960 (revised) and I.S. 1786 — 1966 and |.S. 2502 (revised). Handling and

storage of materials for concrete or RCC should be followed as per I.S. 4082 —1977.
1.10 Water

The water to be used in making and curing of concrete, mortar etc. shall be free from objectionable
guantities of silts, organic matter, injurious amount of oils, acids, salts and other impurities etc. as per 1S-456-
1978. The Engineer-in-charge or his authorized representatives will determine whether or not such quantities of
impurities are objectionable. Such comparison will usually be made by comparison of compressive strength,
water requirement, time of setting and other properties of concrete made with distilled or every clean water and
concrete made with the water proposed for use, Permissible limit for solids when tested in accordance with I.S.
3025-1964. Shall be as tabulated below

1. Organic Permissible limit for solids

Maximum permissible limit.

200 mg/litre.
2. Inorganic 3000 mg/litre.
3. Sulphate (As So 4) 500 mg/litre.
4. Chloride (As Cl.) 2000 mg/litre for P.C.C and 1000 mg/litre for R.C.C. work
5. Suspended matter 2000 mg/litre.

If any water to be used in concrete, suspected by the engineer-in-charge/or his authorized
representative of exceeding the permissible limits of solids, samples of water will be obtained and get it tested by

Engineer-in-charge in accordance with IS- 3025-1964.

1.11 Cement Mortar
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The mortar shall consist of cement and sand mixed in proportion defined in relevant schedule item for
various item of work. Only measured quantity shall be used. The sand shall be shoveled in a wooden measure of
a clean masonry platform, after removing the measure box and spreading out sand if necessary, the cement (in
required proportion) shall be emptied on the top of sand. The sand and cement shall be then turned over with
shovels once dry and made into the form of a hollow cone; into this water can be poured and the whole shall
then be turned over completely twice. The color and consistency shall at this stage be quite uniform, if not,
further turning shall be done. Water shall be added by measured quantities. Only such quantities of mortar shall
be mixed at one time as can be used at once before it can set. No mortar, which has once caked or begun to set,

shall be used, nor shall such mortar be remixed; but it shall be removed from the site of the work immediately.

1.12 Cement concrete

The concrete shall consist of an aggregate of the proportion by volume defined in relevant schedule item
or work. Only measured quantity shall be used. The aggregate shall consist of stone ballast of quality approved by

Engineer-in-charge and shall consist of graded size 20 mm and down as per relevant code.
1.13 Laying:

The cement, sand and stone chips and water shall be mixed properly in mechanical mixer in such a
manner as to avoid loss of water. The concrete shall be mixed for minimum period of 2 minutes or until it is of
even colour and uniform consistency throughout. As soon as the concrete is mixed it should be removed to the
work in iron vessels as rapidly as practicable. The concrete laid will be vibrated for compaction by the vibrators.

Slum test will be carried at site during execution of work.
1.14 Curing:

The concrete laid shall not be disturbed and shall be kept thoroughly damped by means of ponding, wet

matting and sand for minimum period of 14 days.
1.15 Forms:

Contractor shall furnish on the site of work sufficient number of centering, moulds or templates for its
expeditious execution. The forms shall be made in such a way and of such materials as will ensure a smooth
surface on the finished concrete. Forms and centering shall be left in place until the concrete has set sufficiently

to permit the removal without danger to the structure.
1.16 Brick masonry work
Materials:

The brick works shall consist of bricks and cement mortar in accordance with general specification and

plans.

Soaking bricks:
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All bricks shall be soaked in clean water in tank for a period of at least twenty-four hour immediately
before use. The contractor shall provide at his expense tanks of sufficient capacity to admit of the simultaneous

immersion of bricks for the work its normal rate of progress.
Laying:

All the best shaped uniformly colored bricks shall be picked out and used for face work without any extra
payment to the contractor. All bricks work shall be constructed in English bond and shall follow the type bond
junctions etc. All courses unless otherwise specified or ordered by the Engineer in charge shall be truly horizontal
and the walls shall be taken up truly plumb. Mortar joints shall never exceed 10 mm in thickness and this
thickness shall be uniform throughout. Vertical joints in alternate courses shall not come directly over one
another. The joints shall be racked out not less than 12mm deep when the mortar is green so as to provide
proper key for the plaster or pointing to be done. Each face brick shall be set with both bed and vertical joints
quite full of mortar. No damaged or broken brick shall be used in any part of the work except such as may be cut
to size for closing the course. Closers shall be clean out to size as indicated in English bond and shall be situated
near the end of walls. The masonry shall be carried up regularly and no step shall be allowed more than 60cm.
Where the masonry of one part has to be delayed, the work must be raked back at an angle not exceeding 45 °
Angles and Junctions. At all angles forming the junction of walls, the brick shall at each alternate course be
carried into their respective walls so as to thoroughly unite the work with English bond. Care shall be taken that
when a brick is left out to allow support for the scaffold pole on the wall face, such brick shall always be a header

and that not more than one header for each pole shall be left out.
1.17 Scaffolding:

Proper scaffolding shall be provided whenever necessary having two sets of vertical supports and shall
be subject to the approval of the Engineer in charge; who may order the contractor to alter or strengthen the
scaffolding if he considers it necessary, without thus becoming responsible either for the safety of the work or
workmen or for any additional payment. Holes shall be made good by bricks to match the face work when

scaffolding is removed.
1.18 Curing:

All bricks work shall be kept well watered for 7 days after laying.
1.19 Reinforced Cement Concrete:

All R.C.C. work shall be of the grade M15, M20, M 25 as per design requirement and as given in
specifications. The materials will be measured when dry. The stone chips should be thoroughly washed in clean
water and stacked. Vibrator will be used for all R.C.C and P.C.C work. The aggregate shall consist of stone
aggregate of quality approved by Engineer-in-charge and shall consist of graded size 20 mm and downwards as

per PWD specification and as per relevant code of IRC & BIS or the size mentioned in the item description.

1.20 Laying:
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Cement, sand and stone chips shall be mixed properly in @ mechanical mixer in such a manner as to
avoid loss of water. The concrete shall be mixed for minimum period of 2 minutes or until it is of even color and
uniform consistency throughout. As soon as the concrete is mixed it should be removed to the work in iron
vessels as rapidly as practicable. The concrete laid will be vibrated for compaction by vibrators. Slump test will be

carried at site during execution of work.
1.21 Curing:

The concrete laid should not be disturbed and shall be kept damped by means of ponding, wet matting

and sand for minimum period of 14 days
1.22 Forms:

Contractor shall furnish on the site of work sufficient number of centering, forms, moulds or templates
for its expeditious execution, the forms shall be made in such way and of such material as will ensure a very
smooth surface on the finished concrete. Forms and centering shall be left in place until the concrete has set

sufficiently to permit the removal without danger to the structure.

1.23 Reinforcement:

Steel bars for reinforcing concrete shall be of such shape to afford an approved mechanical bond with
concrete to ensure intimate control between steel and concrete. Steel reinforcement shall be either mild steel of
tested quality confirming to 1S-432-1996 or cold worked steel high strength deformed bars as per 1S-1786-1979 in
strength grade Fe-415 or hot rolled high yield strength steel deformed bars with minimum yield strength of 425
N/mm? as per IS — 1939 —1966 (Amended 1968) Reinforcement bars will be rejected if the actual weight vary
more than 5% from the standard weight. All bars must conform to the requirement of Indian standard
specification. They shall be protected at all time before placed in the concrete from mechanical injury and the
weather and when placed in the work, they shall be free from dirt, scales, loose or scaly rust, paint and oil. Bars
which are to be embodied in concrete but remain exposed for sometime after being placed in the work shall, if
directed be immediately coated with a thin grout of equal part of cement and sand. Bars shall be bend to the
shape shown on the drawings and in conforming to approved templates. When bars are cut and bent on the work
site the contractor shall employ competent men and provide the necessary appliances for the purpose. All steel
shall be rigidly held in place with 18 gauge annealed steel wire, cement mortar (1:2) cubes. M.S. chairs and spacer
shall be used in order to ensure accurate positioning of reinforcement. All joints in steel reinforcement shall be
overlapped. The length of overlap for tension and compression shall be as per the requirement of Indian standard
specification. In water retaining structures a clear cover of 25 mm over steel should be provided.

1.24 Construction Joints

Construction joints shall be provided, where directed approved by the Engineer-in-charge. Such joints
shall be kept in minimum and shall be right angles to the direction of main reinforcement. In case of column and
walls the joint shall be horizontal and 8 to 15 cm below the bottom of the beam or slab running into the column

or wall head or below the anchor reinforcement of beam and slab coming into the column and wall and the
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portion of the column or wall between the stopping level and the top of slab shall be concerted with the beam or

slab.
1.25 Vertical Joints

At the end of any days work or run of concrete, the concrete should be finished off against temporary
shutter stop, which should be vertical and securely fixed. This stop should be removed as early as weather
permits.

1.26 Horizontal Joints:

Horizontal joints should be washed down two hours after a casting in the manner described above for
vertical joints. If the concrete has been allowed to hard excessively, the surface shall be chipped over its whole
surface to depth of at least 10 mm and there after thoroughly washed. Before fresh concrete is added on the
other side of a construction joints, the surface of the old concrete will be thoroughly wetted then covered with a
thin layer of cement mortar (1:2). All the construction joints in all concrete structure having contact with water or
soil shall be provided with approved PVC water stops on both side with hot asphalt or approved metallic strips.
1.27 Expansion joints:

Expansion joints shall be provided as per design and drawings and wherever directed by the engineer in
charge, or where necessary as per standard specification and practice. The filler to be used shall be of approved

material.
1.28 Cube test:

Cube test for all RCC work of all components at all stages, shall be done in lab and its compressive

strength should be within the allowable limit.
1.29 Cement Plaster:

12 mm thick cement plaster in (1:4) proportion shall be applied on outside surface of all concrete works
from 30cm below ground level up to top. The surface in contact with water will have 12 mm thick cement plaster
of not less than (1:3) proportion with 3% water proofing compound. The concrete surface shall be properly
hacked, washed, cleaned and applied with thick cement slurry before applying. All brick work unless otherwise
specified will be plastered externally and internally with 12mm cement plaster (1:6) proportion. The plaster shall
be protected from sun, rain and frost at the contractor’s expense by such means as the Engineer in charge may
approve. To protect the plaster from the sun, ordinarily the whole surface shall be covered with wet sacks. The

contractor shall keep the plaster continuously waited for a period of seven days after application.

1.30 Flooring

Except where in otherwise specified flooring will have minimum 15cm thick sand filling, one brick flat
soling and 150mm thick dry rammed khoa beaten up to 112mm as base in ground floor and 25mm thick 1% class
patent stone flooring shall be provided over this base. In case flooring in raw water pump house 25mm patent
stone flooring shall be provided directly over R.C.C. slab in strip placed in suitable manner to avoid construction

cracks.

1.31 Door and Window:
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All the doors and windows shall be of good quality well seasoned and well-dressed Sal wood with
oxidized iron fittings. All windows shall be provided with M.S. grill of approved design. Rolling shutter of
approved make with pusher and pull operated properly fabricated with M.S. lathers including all accessories and
necessary fitting of approved quality as per PWD specification will be provided in the pump house. All the doors
and windows shall be painted with two coats of enamel paints over a coat of primer. The materials, the size, the
shape and the fitting of doors and windows shall be approved by Engineer in Charge before put in position.

132 RCC Works and Roof treatment:
All R.C.C. works shall be carried out in M20 grade,as per the design approved/ provided by Department .
The roof shall be treated with suitable water proofing treatment as per specifications.

133 Weather coat/Snowcem Wash:

All the building shall have two coat of synthetic weather coat of approved shade over a coat of cement
primer including preparing the plastered surface smooth with sand paper, scaffolding, centering etc. all complete
as per building specification.

1.34 Painting:
All steel or wood shall have two coats of synthetic enamel paint over a coat of primer as specified by the

manufacturer of the paint. The make, shade and color of the paints shall have to be approved by the Engineer-in-

charge before use.
1.35 Pipe Works
(i) All pipes, like D.1., C.1., P.V.C., G.l.,, M.S., MDPE and CPVC etc will be of the best quality confirming to
respective relevant |.S. codes specifications.

(i)  All pipes will be laid as per the provision of relevant BIS specifications.

1.36 Testing

The line of pipes after laying and jointing shall be tested to a pressure at least doubles that of working

pressure. Labour for testing the pipes at his own expense.
1.37 Painting:

All exposed surface of pipes, specials valves, Steel doors and windows, etc, shall have two coats of
synthetic enamel paint of approved shade over a coat of red oxide primer etc all complete as per approval and

direction of the Engineer—in-charge

1.38 TUBEWELL
e EQUIPMENT AND ACCESSORIES

1 The equipment and accessories for drilling and construction of tube wells consisting of derrick, suitable
cables and reels for handling the tools and lowering the well pipe in the boreholes, a rotary table for
rotating the drill pipe and bit, pumps for handling mud fluid, etc., complete, shall be supplied by the
Contractor for successful operation of the drilling. These shall be of standard type and shall have the
approval of the Engineer-in-Charge. The Contractor shall maintain them in good condition throughout the

progress of the work.

2 The capacity of the rig shall be adequate so as to reach the desired termination depth.

-119 -



. DRILLING TIME LOG

1. As the drilling progresses, an accurate drilling time log shall be kept indicating the time taken to drill
each 3.0 m depth. This log will enable interpretation regarding the nature of the formations (hard,
soft, unconsolidated, etc.) which has a bearing on the water yielding capacity of the formations.

2. After the completion of drilling up to the desired depth, the borehole shall be electrically logged to
collect adequate information about the conditions of the formations.

J DESIGN AND LOWERING OF PIPE ASSEMBLY

1 From the data collected about the nature of the aquifers met, the Contractor shall design the tube wells
in respect of size and length of the housing pipe, blank pipes, pea-gravel shrouded slotted or perforated
pipes, and bail plug etc. However, in practice the actual length of each of the housing pipes, blank pipes
and pea gravel shrouded pipes may be kept as multiple of the length of the pipes available in the market,
provided there is no difficulty, such as intrusion of water from a saline aquifer and gradation in the

texture of formation material.

2 The sizes of perforation or slots for pea-gravel shrouded strainer pipes shall be so designed that the
total opening available is adequate to pass the water in filtering from the aquifer without exceeding the

critical velocity.

3 In case of patented pea-gravel shrouded strainers, the manufacturer’s directions shall be followed to

obtain the best results.
. GRAVEL PACKING OF TUBEWELL

1 All gravel shall consist of hard well-rounded particles reasonably uniform in diameter and shall be of a
size determined after analyzing the character of the water bearing formation to be packed. A minimum
thickness of 150 mm of the pea-gravel shroud around the strainer pipes shall be provided to prevent

inflow of sand from the aquifer under normal operating conditions.

2 With the hydraulic rotary drilling, the pipe assembly shall be lowered into the borehole in position and
gravel-packing shall be done up to the bottom of the housing pipe. Verticality of the housing pipes shall
then be tested and the defects, if any, shall be rectified. Thereafter, the gravel-packing up to the top shall
be completed. The feeding of the gravel shall be done in such a manner that there should not be any
bridging in the annular space. To avoid bridging, the circulating fluid shall be pumped to agitate the gravel

during feeding of gravel.
e PLUMBNESS AND ALIGNMENT

1 The verticality shall be checked immediately after the housing pipes are installed but prior to

commencing the gravel filling.

2 If the tubewell pipe assembly is found inclined before filling the gravels, the assembly shall be pulled in
desired direction by applying force through jacks or by other means with a view to rectify the slantness

and bring the pipe assembly within the permissible limits of verticality.

The gravel filling operation shall then be undertaken immediately after the verticality has been rectified
and tested. If necessary, remedial measures should also be adopted in between by means of jacks or any

other means to bring the pipe assembly within the permissible limits of verticality.

3 For tube wells encased with pipes less than 350 mm diameter, the verticality of the tubewell shall have

a deviation not exceeding 5 cm per 30 m of depth of the tubewell and the deviation shall be in one
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direction and in one plain only. The verticality of the tubewell shall be determined according to the
method described in Clause No.7.9.4 of IS: 2800.

. DEVELOPMENT OF TUBEWELL

After completion of gravel packing, the dirty water from the tubewell shall be pumped out and the
development of the tubewell shall be carried out as under in the presence of Engineer-inCharge who will
issue a certificate to the Contractor for the satisfactory completion of the test.

1 The well shall be developed either by surging, including washing and agitating, or by over pumping and
back-washing with an air lift. The development process shall be continued until the stabilization of sand

and gravel pack is completely assured.
1.1 Initial development of tubewell shall be carried out by means of compressed air. The
compressor to be used for this purpose shall have minimum capacity of 10 cu.m./minute

under a pressure of 7.5 kg / cm2 (Compressor etc., for the above test shall be provided by the Contractor

at his own cost).

1.2 A suitable diameter of pipe for air supply, approved by the Engineer-in-Charge shall be lowered into
the well. The air shall be released suddenly into the tubewell by means of quick opening of valves. The
bottom of the air pipe shall be moved up to and down along the aquifer depth to agitate the aquifer

evenly.

1.3 Development by air injection and pumping shall be continued till the sand free water is obtained to

the satisfaction of the Engineer-in-Charge.

2 After the initial development is completed, the tube wells shall be further developed by means of deep

well turbine pump (to be provided by the Contractor for the test at his own cost).

2.1 The discharge of the pump during development shall correspond to a draw-down of 50% higher than
the normal drawdown at which the tubewell will be working during its normal continuous operation. The

pump shall be fitted with a depth gauge and pressure gauge.
2.2 The development of tubewell shall be continued till:

a) The tubewell ceases to absorb further gravel.

b) A specific capacity at a given RPM becomes constant and

c) The water remains sand free with maximum tolerance of 10 parts of sand in one million parts of water

by volume after 30 minutes continuous running of the pump.

2.3 In case, the condition under clause No. 2.2 is achieved earlier than 12 (twelve) hours from the starting
of the pumping operation, the Contractor shall continue the pumping operation for not less than 12

(twelve) hours.

2.4 The tubewell shall be further pumped for at least 4 (four) hours and pumping level shall be measured

by the Contractor at an interval of every one hour and shall be passed on to the Engineer-in-Charge.

2.5 After the development of tube well, the Contractor shall remove all material, which might have
accumulated by the side of the tubewell to a place directed by the Engineer-in-Charge at no extra cost to

the Owner / Consultant.

2.6 Where a depression of 50 percent higher than the normal depression cannot be arranged, the

tubewell may be over-developed so as to yield a discharge 20 percent excess of the rated discharge
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1.40

2.0

2.1

1.2

2.7 At the end of development of Tubewell, water sample will be collected and analyzed for the 16
parameters (pH Value; Turbidity, NTU, Max.; Conductivity umho/cm; Total Dissolved Solid, mg/l Max.;
Total Hardness (as CaCOs), mg/l,Max.; Calcium (as Ca), mg/l, Max.; Magnesium (as Mg), mg/l, Max.;
Chloride (as Cl), mg/l, Max.; Alkalinity (as CaCOs), mg/l, Max; Iron (as Fe), mg/l, Max.; Nitrate (as NOs),
mg/l, Max.; Sulphate (as SO4), mg/l, Max.; Fluoride (as F), mg/l, Max.; Arsenic (as As), mg/l, Max.;
Manganese (as Mn.), mg/l, Max. & Bacteriological Test). Water Sample of the Tubewell will be handed
over to concerned District Laboratory with advice to analyse the sample for aforesaid parameters. Based

on the Test Report, the Water Treatment Plant will be designed and supplied.
The following Indian standard shall be referred to:-
(a) For construction and testing

(i) 1.5.2800 (Part-1) :1991 (Reaffirmed 2001)- Code of practice for construction & testing of tube

wells/Bore wells.

(i)  1.S. 2800(Part-I1):1979 (Reaffirmed 1999)- Code of practice for construction & testing of tube

wells/Bore wells.

(b) For Gravel pack:

I.S. 4097-1988(Reaffirmed 1999): Specification for Gravel for use as pack in tube wells
(c) For Tubewell development:

I.S. 11189-1985(Reaffirmed 1999): Methods of tubewell development.
(d) For Casing and housing Pipes:

1.S. 12818: 1992 Unplasticized PVC screen and casing pipes for bore/tube well- specification.

Pumps and Accessories:

All the pumps should be as per latest version of IS 8034, Pump selection and installation shall be as per latest
version of IS 14536 . The submersible cable shall be 3 core 2.5mm? flat copper conductor submersible cable
as per latest version of IS: 694.All the sockets and specials used in Riser Pipe Should be ISI marked and of

Heavy quality.

GENERAL SPECIFICATIONS
General

This part covers conditions pursuant to the contract and shall supplement the general conditions, detailed

specifications and requirements.
Limits of Contract

Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures and standard
accessories, normally provided with such equipment and /or need for erection, completion, and safe
operation of the equipment as required by applicable codes, though they may not have been specifically
detailed in the technical specifications unless included in the list of exclusions. All similar standard equipment

provided shall be interchangeable with one another.
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1.3

131

1.3.2

133

Engineering Data

The contractor shall furnish complete engineering data of each set of equipment such as name of the
manufacturer, the type of model of each principle item of equipment proposed to be furnished and erected.
Standard catalogues, pages and other documents of the tenderer may be used in the tender to provide
additional information and data as deemed necessary by the tenderer. The review of this data by an
Engineer will cover only general confirmation of the data to the specifications and documents interfaced
with the equipment provided under the specifications, external connection and of the dimension, which
might affect plant layout. This review by the Engineer in charge may not indicate a thorough review of all the
dimensions, quantities and details of the equipment, materials, any devices of the items indicated or
accuracy of the information submitted. This review or approval by the Engineer in charge shall not be
construed by the contractor and limiting his responsibilities and liabilities for mistakes, and deviations from
the requirements specified under these specifications and documents. All engineering data submitted by the
contractor after final process including review and approval by the Engineer in charge shall form part of
contract documents and the entire work covered under these specifications shall be performed in the strict

conformity unless otherwise expressly requested by the Engineer in charge.

Drawing

Each drawing submitted by the contractor shall be clearly marked with the name of the owner, unit
designation, the specifications, number and name of the project. If standard catalogue pages are submitted
the applicable items shall be marked therein. All titles, noting, markings and writings on drawing shall be in
English. All dimensions shall be in metric units. All manufacturing and fabrication work in connection with the
equipment prior to the approval of the drawing shall be at contractor’s risk. The contractor may make any
changes in the design which are necessary to make the equipment conform to provisions and intent of
contract and such changes will again be subject to the approval of the Engineer in charge and shall not

relieve the contractor of any of the responsibilities and liabilities under contract.
Desigh Improvements

The Engineer or Contractor may propose changes in the specifications of the equipment or quality thereof
and if the parties agree upon any such changes the specifications shall be modified accordingly. If any such
change agreed upon in such that it affects price and schedule of completion, the parties shall agree in writing
as to the extent of changes in period and or schedule of completion before the contractor proceeds with the
change. Following such agreements, the provisions there of shall deemed to have been amended

accordingly.

Transportation

The contractor whenever applicable shall after proper painting pack and cart all equipments in such manner
as to protect them from damage and deterioration in transit by road or rail, during storage at site till the time
or erection. The contractor shall be held responsible for all damages due to improper packing. While packing
all the materials the limitations from point of view of availability or railway wagons, size and other modes of
transport should be taken into account. The packing and protection should be in conformity with the
requirements of the insurance companies and transport agencies. The contractor shall prepare detailed

packing list of all packages and containers, bundles and loose materials forming each and every consignment
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134

1.3.5

1.3.6

1.3.7

for making all necessary arrangements for loading, unloading and other handling, right from his works up to
the site and also till the equipment is erected, tested and commissioned. He shall be solely responsible for

proper storage and safe custody of all equipment.

All demurrage, warehouse and other expenses incurred due to delay in clearance of the material or any

other reasons shall be to the account of contractor.

Protection to plant

All coated surfaces shall be protected against abrasion, impact, discoloration and any other damages. All
exposed threaded portion shall be suitably protected with either metallic or non-metallic protective devices.
All ends of the valves and piping and conduit equipment connections shall be properly sealed with suitable
devices to protect them from exposure to weather and should also be properly treated and protected in
suitable manner.

Preservative shop coating

All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable coating.
All surfaces which will not be easily accessible after the shop assembly, shall before hand be treated and
protected for the life of the equipment. All surfaces shall be thoroughly cleaned of all mill-scale, oxides and
other coatings prepared in the shop. Surfaces that are to be finish painted after installation or require

corrosion protection until installation shall be shop painted with at least two coats of primer.
Material handling and storage

All the equipment furnished under the contract and arriving at site shall be promptly received unloaded,
transported and stored in a storage space by the contractor. Contractor shall be responsible for examining all
the shipment and notify the Engineer in charge immediately of any damages, storage, discrepancy that is for
the purpose of the Engineer’s information only. The contractor shall submit to the Engineer in charge every
week, report detailing all receipts during the week. However the contractor shall be solely responsible for
any storage on damage in transit handling and / or in storage and erection of equipment at site. The
contractor shall maintain in accurate exhaustive record detailing out the list of all equipment received by him
for the purpose of erection and keep such record open for inspection of the Engineer in charge. All the
equipment shall be handled carefully to prevent any damage or loss. The Engineer in charge in addition may
direct contractor to move certain other materials, which in his opinion will require indoor storage, and the

contractor shall strictly comply with it.
Contractor’s material brought to Site.

The contractor shall bring to site all equipment components, parts, materials including construction
equipment tools and tackle for the purpose of the work under intimation to the Engineer in charge. All such
goods shall from time of their being brought vest in the owner but may not on any account be removed or
taken away by the contractor without written permission from the Engineer in charge. The contractor shall
nevertheless be solely liable and responsible for any loss or destruction thereof and damage there to.
Contractor shall make efforts at his end to get the materials, equipment, machinery etc. insured. Any loss,
damage, or theft after the supply or during the construction or maintenance period shall be the sole
responsibility of the contractor. The owner shall have lieu on such goods for any sum or sums, which may at
the time be due to owing to him by the contractor. After giving 15 days notice in writing of his intention to

do so, the owner shall be at liberty to sell and dispose of any such goods in a manner as he shall think fit
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1.3.8

1.3.9

1.3.10

1.3.11

1.3.12

including public Auction or private treaty and to apply the proceeds in or towards completion of work, the
contractor shall remove from the site under the directions of the Engineer in charge, the material such as
construction equipment, erection tools and tackles, scaffolding etc. within 15 days of issue of a notice by the
Engineer in charge to do so. Then the Engineer in charge shall have the liberty to dispose off such materials

and credit the proceeds there of to the account of the contractor.

Maintenance tools and tackles

The contractor shall supply with the equipment one complete set of all special tools and tackles for the
erection assembly and maintenance of the equipment. However, these tools and tackles shall be separately
packed and brought to site. The tenderer shall indicate all the above items in the annexure. This set shall be

for owner’s use and any of the equipment out of this set shall not be used by the tenderer.
Construction management

Time is the essence of the contract and the contractor shall be responsible for performance of his works in
accordance with the specified construction schedule. If at any time the contractor is falling behind the
schedule, he shall take necessary action to make good for such delays by increasing his work force or by
working over time or otherwise accelerate the progress of work to comply with the schedule and shall
communicate such action in writing to the Engineer in charge satisfying that his actions will compensate for

delay. The contractor shall not be allowed any extra compensation for such action.
Field office records

The contractor shall maintain up to date copies of all the drawings, specifications and other contract
documents and any other supplementary data complete with the latest revision thereto. The contractor shall
maintain in addition continuous record of all the changes to the above contract documents, drawings,
specifications, supplementary data etc affected at the field and on completion of his total assignment under
the contract shall incorporate all such changes on the drawings and other Engineering data to indicate as
installed conditions of the equipment furnished and erected under contract such drawings and engineering
data of equipments erected under the contract shall be submitted to the Engineer in charge in number of

required copies.

Design Co-ordination

The contractor shall be responsible for the selection and the design for appropriate equipments to provide
best-coordinated performance of entire system. The basic design requirements are detailed out in technical
specifications. The design of various components, sub assemblies, assemblies, maintenance, and all rotating
components shall be so selected that the natural frequency of the complete unit is not critical at or close to

the operating range of the unit.

Quality Assurance Program

To ensure that the equipment and services under the scope of this contract whether manufactured or
performed within the contractor’s premises or at the owner’s site or at only other place of work are in
accordance with the specifications. The contractor shall adopt suitable quality assurance programs to control
such activities at all the points necessary. Such program shall be outlined by the contractor and shall be
finally accepted by the Engineers after discussions before the award of contract and such agreed program

shall form part of contract.
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1.3.13

1.3.14

1.3.15

1.3.16

1.3.17

1.3.18

Unfavorable working conditions

The contractor shall confine all his field operations to those works which can be performed without
subjecting the equipment and materials to adverse effects during inclement weather conditions like
monsoon, storms etc. and during other unfavorable construction conditions. No field activities shall be
performed by the contractor which might adversely affect the quality and efficiency thereof, unless special
precautions or measures are taken by the contractor in a proper and satisfactory manner in the performance
of such works and with the concurrence of Engineer in charge, such unfavorable conditions will in no way

relieve the contractor of his responsibility to perform the works as per schedule.

Noise and Vibrations

The equipment supplied and erected by the tenderer will comply best design and erection practice and its

working shall be within permissible noise and vibration levels.

Rating plates, Nameplates and Labels

Each main, auxiliary item of plate is to have permanently attached to it in a conspicuous position a rating
plate of non-corrosive metal upon which is to be engraved any identifying manufacturers name, equipment
type or serial number together with details of loading conditions under which the items plant in question has
been designed to operate and such diagram plates as may required by the Engineer in charge. Each item of
plant is to be provided with a nameplate or label designating the service of the particular equipment. The
inscriptions are to be approved by the Engineer in charge or shall be as detailed in the appropriate sections
of the technical specifications. Such name plates or labels are to be white non hygroscopic material with
engraved black lettering on alternatively in the cast of indoor circuit breakers etc. if transparent plastic
material with suitably, colored, lettering engraved on the back. Items of plant such as valves, which are
subject to handling, are to be provided with an engraved chromium plated nameplate or label with engraving
filled with enamel.

Foundation, Dressing and Grouting

The surfaces of the foundations shall be dressed to bring the top surface of the foundations to the required
level prior to placement of the equipment/equipment bases on the foundations. All the equipment bases
and structural steel plates shall be grouted and finished as per these specifications unless otherwise
recommended by the manufacturer. The concrete foundation surfaces shall be properly prepared by
chipping, grinding as required to bring the type of such foundation to the required level to provide necessary
roughness for bondage and to assure enough bearing strength. All laitance and surface film shall be removed
and cleaned.

Painting

All the exposed metal parts of equipment including piping, structures, railings etc. wherever applicable after
installation unless otherwise surface protected shall be first painted with at least one coat, rust, scales
greases oil and other foreign materials shall be removed by wire brushing scraping or sand blasting and
approved by the Engineer in charge for painting. Afterwards the above parts shall be finished with two coats
of alloyed resin machinery enamel paints. The quality of finished paints shall be as per standards of relevant

IS or equivalent and to be of the approved color by the Engineer in charge.
Color code for pipe services

All pipe services, wherever applicable are to be painted in accordance with the owner’s color scheme by the

contractor.
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1.3.19 Training of owner’s personnel
The contractor shall undertake to train, free of cost personnel selected and sent by the owner
1.3.20 Consumables, oils, Lubricants.

All consumables such as chemicals, oil lubricants etc. which will be required to put the equipment covered
under scope of specifications in successful trial run and operations & maintenance shall be furnished by the

contractor.
1.3.21 Check out of control systems

After completion of wiring and cabling the contractor shall check out the operation of all control systems for

the equipment furnished and installed under the specifications and documents.
1.3.22 Equipment Performance Guarantee

The performance guarantee of the equipment under contract is detailed separately in technical
specifications. This guarantee shall supplement the general performance guarantee provisions covered

under general terms and conditions.
1.3.23 Guarantee

a) In the event of an emergency wherein the judgment of the Engineer in charge, delay would cause serious
loss or damage, repairs or adjustments may be made by the Engineer in charge or a third party chosen by
the Engineer in charge without advance notice to the contractor and the cost of such work shall be paid by
the contractor or by the surety. In the event such action is taken by the Engineer in charge, the contractor
will be notified promptly and he shall assist wherever possible in making the necessary corrections. This will

not extinguish the contractor’s liability under terms and condition of contract.

b) The cost of any special or general overhaul tendered necessary during the operation period due to defects

in the plants or defective work carried out by the contractor, the same shall be borne by the contractor.

c) In case of those defective parts which are not repairable at site but are essential for the commercial
operation of the equipment, the contractor and the Engineer shall mutually agree to a program of
replacement or renewal which will minimize interruption to the maximum extent in the preparation of the
equipment

d) At the end of guarantee period, the contractor’s liability ceases except for latent defects in respect of
goods supplied by sub-contractor to the contractor where a larger guarantee is (more than twelve months) is

provided by subcontractor, the owner shall be entitled the benefit of such guarantee.
e) The provisions contained in this clause will not be applicable.

1) If the owner has not operated the equipment according to generally approved industrial practices in

accordance with the conditions of operation specified and in accordance with operating manuals if any.
2) In case of normal wear and tear at the parts to be specifically mentioned by the contractor in the offer.

Commissioning spares
The contractor shall make arrangements for an adequate inventory at site, of necessary commissioning spares prior to

commissioning of equipments furnished and erected so that any damage or loss during these commissioning activities

necessitating the requirements of spares will not come in way of timely completion of works under contract.
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Registration and statutory Inspection

All the registration and statutory inspection fees if any in respect of work pursuant to this contract shall be to the
account of contractor. Should any such inspection on registration need to be re-arranged due to the fault of
contractor, the additional fees for such inspection shall also be borne by the contractor.

Progress Reports and Photographs

During various stages of works in pursuant of the contract the contractor shall at his own cost submit periodic
progress reports as may be reasonably required by the Engineer in charge with such materials as charts, networks,
photographs, test certificates etc. Such progress reports and photographs shall be in the form and size as may be
required by the Engineer in charge and shall be submitted in at least three copies and shall contain the date, the
name of the contractor and the title of the photographs. The report shall also indicate reasons for variance between
the schedule and actual progress and the action proposed for corrective measures whatever necessary.

Work and Safety Regulations

a) The contractor will notify the Engineer in charge of his intention to bring on to the site any equipment or any

container with liquid or gaseous fuel or other substance, which may create hazards. The Engineer in charge shall have

right to prescribe the condition under which such equipments or container may be handled and used during the

performance works and the contractor shall strictly adhere to such instructions. The Engineer in charge shall have the

right to inspect any construction plant and to forbid its use if in his opinion it is unsafe, no claim due to such

prohibition shall be entertained by the owner.

b) Where it is necessary to provide and/or store petroleum products or petroleum mixtures and explosives the

contractor shall be responsible for carrying out such provision and/or storage in accordance with the rules and

regulations laid down in Petroleum Act 1934 Explosive Act 1948 and petroleum and carbide of calcium manual. All

such storage shall have prior approvals necessary from chief Inspector of Explosives or any Statutory Authorities. The

contractor shall be responsible for obtaining the same.

Contractor shall make necessary arrangements for the following

[) It is necessary to carry out the testing of number of equipments in the manufacturers works. This is stated in the
item wise specification. However, the items, listed above and the items which are not listed above may require
third party inspection at manufacturer’s end.

I) The arrangements for this shall be arranged by the contractor, the cost of testing in factory payable to
manufacturer (including power charges etc.). The testing fees of inspecting authorities etc. shall be arranged by
the contractor without any extra cost to the department.

Whenever department Engineers will be attending the inspection and testing, to and fro charges will be borne by

the department as per Govt. civil service rules. However; all other arrangements shall be made by the contractor.

IIl) The Engineer-in charge if requires may perform at his end by himself or his representative third party tests of

materials supplied viz. uPVC pipes, HDPE pipes etc.

IV) The owner through his authorized representative may also perform third party inspections of the items listed

above or the materials listed in sl. No. lll.
lllumination to the pump house.

Necessary illumination shall be provided in and out at pump house as per direction of engineer-in-charge.
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SECTION 7

BILL OF QUANTITY
(To Be Kept in Financial Bid Envelope)
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BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract,

Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out,
as measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix

within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all constructional plant, labour supervision, materials, erection, maintenance,
insurance, Profit, taxes and duties, together with all general risks, liabilities and obligation set out or implied in
the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

The whole cost of complying with the provisions of the Contract shall be included in the items provided in the
priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed among

the rates and prices entered for the related items of work.

General directions and descriptions of work and materials are not necessarily repeated or summarized in the
Bill of Quantities. References to the relevant section of the contract documentation shall be made before

entering rates or prices against each item in the Bill of Quantities.

The method of measurement of completed work for payment shall be in accordance with the specification

issued by the department time to time.

Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the Instructions to
Bidders.
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NAME OF WORK-

Part I: Fixed
Operation of piped water supply schemes by
deploying pump operators and payment of
electricity charges and
Part Il: Variable
Comprehensive maintenance of Ward level
water supply schemes, mini piped water
supply schemes etc. i/c the cost of chemicals,
overhauling of filter media and related
appurtenances, cleaning of ESR and campus,
maintenance viz. cleaning painting of pump
house, staff quarters, boundary wall, repair of
leakages in distribution line, repair and
provision of new FHTCs, repair and
maintenance of pumps and other
electromechanical components etc. all
complete as per the directions of Engineer-in-

charge. in
Blocks: All 09 Block in Munger District.
No. of schemes: 312

WLS (Non Quality): 174
WLS ( Quality): 127
PWS/SVS : 11

Date of Tender :-

04.06.2026

Estimated Cost :-

2950.09524 Lakh

Earnest Money :-

39.501 Lakh

Duration of Maintenance Period

5 Years

Cost of BOQ :-

As per Eproc2

SCHEDULE- ‘A’
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SINO. PARTICULARS No. of Scheme AMOUNT
1 2 3 4
1 I. Operation of piped water supply schemes by
deploying pump operators and payment of
electricity charges and
Il. Comprehensive maintenance of Ward level
water supply schemes, i/c the cost of chemicals, WLS
overhauling of filter media and related (Quality):
appurtenances, cleaning of ESR and campus, 127y " 12950.09524
maintenance viz. cleaning painting of pump house, WLS (Non Lakh
staff quarters, boundary wall, repair of leakages in Quality): 174
distribution line, repair and provision of new PWS/SyV.S-ll
FHTCs, repair and maintenance of pumps and
other electromechanical components etc. all
complete as per the directions of Engineer-in-
charge.
Total A t
otal Amoun 0.00
Rupeses ........ Crore ....cceeveeeenen Lakh ....ccceeeenrennne Thousand Only
SCHEDULE- B NIL
SCHEDULE- C NIL
1 Estimated cost RS. | ceeeeenreees (A)
2 Cost of Govt. Material - NIL NIL (B)
3 Name of the Contractor -
4 Address of the Contractor :-
I/we offer in Figures....... in words.......ccceveennnnne
5 % (Percentage) High on the rate for the fixed | IN FIG.
cost (Part 1) for operation of the schemes.
IN
WORDS
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I/we offer in Figures....... in words.......cceeveeinenne
% (Percentage) High / Less on the rate for the IN FIG
variable cost (Part-ll) for maintenance of the )
schemes.
IN
WORDS
Average rate quoted by the bidder 0.00

Note :- 1.) Bidders has to quote rate in Percentage High/Less only.

Note :- 2.) Items/ Quantity of Work will be decided by the department on day to day /
priority basis during period of maintenance.

Note :- 3.) The quoted rate for the operation part | (fixed cost) i.e. the payment to the
operators and the electricity bills, the quote shall not be negative.

Note :- 4.) The electricity bills shall be paid as per actual.

Note :- 5.) The entry in row 7 shall be considered for decision of financially lowest bid.
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PUBLIC HEALTH ENGINEERING DEPARTMENT BIHAR, PATNA
INSTRUCTIONS FOR FINANCIAL BID

A. PREAMBLE TO SCHEDULE OF PRICES

Price Schedule for Work

The Contract is of item rate type on single responsibility basis for Comprehensive operation and
maintenance and Special repair (based on item rate)of Ward level Piped Water Supply Schemes
based on item rates; constructed by the Public Health Engineering Department including payment

to the pump operators, electricity bill for five years.

1.  The billing of the works shall be done quarterly based on the item wise quoted rates and the actual quantities

executed by the contractor.

2. Bidder has to quote item wise rate against the listed description of work and specifications including all
levies/taxes. The sum of the item wise rates shall be considered for the selection of the lowest bidder and item

wise comparisons shall not be done.

3. The tenderer is advised to examine all instructions, forms, terms, specifications and other information in the
tender documents and consider and evaluate fully the price implications therein contained before filling the

item wise rate.

4.  The bidder should acquaint himself with the site condition including the access to work site. The successful

bidder shall have to make suitable access to work sites at his own cost.

5. Iltems not specifically listed in this PRICE BREAKUP SCHEDULES but required to be executed for satisfactory
working and commissioning of the system as specified, will be separately paid by the Department on the basis
of sub estimates attached with the technical sanction provided that the per annum cost of the work is not

enhanced.

6. Each item is to be individually priced and no column in the Schedule of prices shall be left blank. The items shall
not be priced if it is “not applicable” to the bidder’s design, in which case the bidder shall add the words “NOT

APPLICABLE”. The wording in the item description is for subject matter guidance only. The prices shall allow for
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10.

all the works covered under the bid all liabilities and contractual obligations whether separately specified or

not.

The bidder shall be deemed to have allowed his price, provision for design, field investigation, site clearance,
maintenance and final removal of all temporary works of whatsoever nature required for construction including
pumping, dewatering, availability of material of required quantity etc. for the proper execution of works. The
rates shall also be deemed to include all works and settings that may be required to be carried out for laying out

of all the works involved.

In consideration of the fact that the pipes length of mentioned in the tender are based on surveys and the
actual length in work may vary. It is intended that the variation in lengths observed during execution shall be
suitably adjusted at the end of contract. For this purpose, the rates payable / deductible for increased /
decreased lengths will be compared to those given in schedule and scope of work, shall be same as quoted for

the respective pipe in schedule.

It will be entirely at the discretion of the department to accept or reject the bidder’s proposals without giving

any reasons whatsoever.

The spares and tools & tackles mentioned in tender document shall be supplied in this contract and shall be

provided to the Department at the end of O & M contract period of sixty months.
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SUMMARY OF COST

Amount in figures
Particulars (Total of the item wise quoted

rates)

Comprehensive operation and
maintenance and Special repair (based
on item rate) of Ward level Piped
Water Supply Schemes based on item
rates; constructed by the Public Health
2950.09524 Lakh
Engineering Department including
payment to the pump operators,
electricity bill for five years.

BLOCKS: - All 09 Blocks OF Munger
DISTRICT.

(Rs. In words: Twenty nine crore fifty lakh nine thousand five hundred four only)

Signature of bidder
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NAME OF WORK-

Part I: Fixed
Operation of piped water supply schemes by
deploying pump operators and payment of
electricity charges and
Part I: Variable
Comprehensive maintenance of Ward level water
supply schemes, mini piped water supply schemes
etc. i/c the cost of chemicals, overhauling of filter
media and related appurtenances, cleaning of ESR
and campus, maintenance viz. cleaning painting of
pump house, staff quarters, boundary wall, repair of
leakages in distribution line, repair and provision of
new FHTCs, repair and maintenance of pumps and
other electromechanical components etc. all
complete as per the directions of Engineer-in-
charge. in
Block: All 09 Block in Munger District.
No. of schemes:

WLS (Non Quality): 174
WLS (Quality) : 127
PWS/SVS : 11

Date of Tender :-

04.06.2026

Estimated Cost :-

2950.09524 Lakh

Earnest Money :- | 39.501 Lakh
Duration of Mamtenar.\ce 05 Years
Period
Cost of BOQ :- | As per Eproc2

SCHEDULE- 'A’

SI NO.

PARTICULARS No.of | \MoUNT
Scheme

2 3 4
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I. Operation of piped water supply
schemes by deploying pump
operators and payment of electricity
charges and
Il. comprehensive maintenance of
ward level water supply schemes, etc.
i/c the cost of chemicals, overhauling
of filter media and related
appurtenances, cleaning of ESR and
campus, maintenance viz. cleaning
painting of pump house, staff
guarters, boundary wall, repair of
leakages in distribution line, repair
and provision of new FHTCs, repair
and maintenance of pumps and other
electromechanical components etc.
all complete as per the directions of
Engineer-in-charge.

WLS(Non
Quality):
127
WLS(Non
Quality):
174
PWS/SVS
;11

2950.09
524
Lakh

Total Amount

0.00

Thousand Only

SCHEDULE- B NIL

SCHEDULE-C NIL

Estimated
cost

(A)

Cost of Govt.
Material

NIL (B)

Name of the
Contractor

Address of
the -
Contractor

I/we offer in
Figures....... in

(Percentage) IN FIG.
High on the
rate for the
fixed cost
(Part 1) for
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operation of
the schemes.

IN WORDS

I/we offer in
Figures....... in

(Percentage)
High / Less on
the rate for
the variable
cost (Part-ll)
for
maintenance
of the
schemes.

IN FIG.

IN WORDS

Average rate
quoted by the
bidder

0.00

Note :- 1.) Bidders has to quote rate in Percentage High/Less only.

Note :- 2.) Items/ Quantity of Work will be decided by the
department on day to day / priority basis during period of

maintenance.

Note :- 3.) The quoted rate for the operation part I (fixed cost) i.e.
the payment to the operators and the electricity bills, the quote
shall not be negative.

Note :- 4.) The electricity bills shall be paid as per actual.

Note :- 5.) The entry in row 7 shall be considered for decision of
financially lowest bid.
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SECTION 8
SECURITIES AND OTHER FORMS

(To be filled by Bidder/Employer)
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL)

WHEREAS,
[name of Bidder] (hereinafter called "the Bidder") has submitted his Bid dated
[date] for the construction

of [name of Contract hereinafter called “the Bid”].

KNOW ALL PEOPLE by these presents that We

[name of Bank] of [name of country] having

our registered office at

(hereinafter called “the

Bank’’) are bound unto [name of Employer]

(hereinafter called "the Employer") in the sum of

*for which payment well and truly to be made to the said Employer by the Bank itself, his
successors and assigns by these presents.
Sealed with the Common seal of the said Bank this day of 20
THE CONDITIONS of the obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in
the Form of Bid;
OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the

period of Bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required or

(b) fails or refuses to furnish the Performance Security in accordance with the Instruction to
Bidders: or

(c) does not accept the corrections of the Bid Price pursuant to Concerned Clause

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him as due to him owing to the
occurrence of one or any of the three conditions, (specifying the occurred condition or
conditions).

This  Guarantee will remain in force up to and including the date
**days after the deadline for submission of Bids as such
deadline is stated in the Instructions to Bidders or as it may be extended by the Employer, notice
of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL
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[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures denominated in
Indian Rupees. This figure should be the same as shown in Concerned Clause of the
Instructions to Bidders.

ok 45 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor]
(here after called the Contractor”) has undertaken, in pursuance of Contract No.
dated to execute [name of

Contract and brief description of Works] (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we have hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of
[amount of guarantee]*®
(in words), such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before

presentation us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this

guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability
Period.

Signature and Seal of the guarantor
Name of Bank

Address

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in India Rupees.
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LETTER OF ACCEPTANCE

(Letterhead paper of the Employer)

(Date)
To
[Name and address of the
Contractor]
Dear Sirs,
This is to notify you that your Bid dated for
execution of the (name of the

contractor and identification number, as given in the Instructions to Bidders) for the Contract

Price of Rupees

( ) (amount in words and figures), as corrected and modified in

accordance with the Instructions to Bidders is hereby accepted by our agency.

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1

of ITB for an amount equivalent to Rs. within 21 days of the receipt of
this letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e.

up to and sign the contract, failing which action as stated in Para

34.3 of ITB will be taken.

Yours faithfully

Authorized Signature
Name and title of Signatory

Name of Agency
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ISSUE OF NOTICE TO PROCEED WITH THE WORK

(Letterhead of the Employer)

(Date)

To
(Name and address of the Contractor)

Dear Sir

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of
the Contract for the construction of

at a Bid Price of Rs

You are hereby instructed to proceed with the execution of the said works in accordance with the
contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized

to sign on behalf of Employer)
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AGREEMENT FORM

Agreement

This agreement, made the day of

between (name and address of

Employer) [hereinafter called “ the(name and address of contractor) hereinafter called “ the
Contractor” of the other part.]
Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract) (Hereinafter called “the Works”) and the Employer
has accepted the Bid by the Contractor for the execution and completion of such works and the
remedying of any defects therein, at a cost of

Rs.

NOW THIS AGREEMENT WITNESSETH as follows:
1.In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to
from and be read and construed as part of this Agreement.
2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.
3.The Employer hereby covenants to pay the Contractor in consideration of the Execution and
completion of the Works and the remedying the defects wherein Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
4.The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

(i) Letter of Acceptance

(ii) Notice to proceed with the works
(iii) Contractor’s Bid
(iv) Condition of Contract: General and Special

(v) Contract Data
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(vi) Additional condition
(vii)  Drawings
(viii)  Bill of Quantities and

(ix) Any other documents listed in the Contract Data as forming part of the

Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and
year first before written
The Common Seal of

was

hereunto affixed in the presence of :
Signed, Sealed and Delivered by the said

in the presence of :

Binding Signature of Employer

Binding Signature of Contractor
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UNDERTAKIG

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a

period days for the date fixed for receiving the same and it shall

be binding on us and may be accepted at any time before the expiration of that period.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date

Joint Bidding Agreement Format for project
(To be executed on Stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered into on this the........ day of ........ 20

- 148 -



AMONGST

1. { s Limited, a company incorporated under the companies Act, 1956} and having its
registered office at ...... (hereinafter referred to as the “First Part” which expression shall, unless
repugnant to the context include its successors and permitted assigns)

AND

2. { oo Limited, a company incorporated under the companies Act, 1956} and having its
registered office at ......(hereinafter referred to as the “Second Part” which expression shall, unless
repugnant to the context include its successors and permitted assigns)

AND

3. { s Limited, a company incorporated under the companies Act, 1956} and having its
registered office at ...... (hereinafter referred to as the “Third Part” which expression shall, unless
repugnant to the context include its successors and permitted assigns)}

AND

4. { e Limited, a company incorporated under the companies Act, 1956} and having its
registered office at ...... (hereinafter referred to as the “Fourth Part” which expression shall, unless
repugnant to the context include its successors and permitted assigns)}*

The above mentioned parties of the FIRST, SECOND, {THIRD and ROURTH} PART are collectively
referred to as the “Parties” and each is individually referred to as a “Party”

WHEREAS,
(A)[Government of Bihar / Appropriate Authority] represented by its and having its
principal office at ] (hereinafter referred to as the “AUTHORITY” which expression shall,

unless repugnant to the contest or meaning thereof, include its administrators, successors and
assigns) has invited applications (the “Applications”) by its Request for Qualification/ Proposal
No........... dated........... (the “RFQ/RFP”) for pre-qualification and short- listing of bidders for
development and operation/ maintenance of (the “Project”) through
public Private partnership on Design, Build, Finance Operate and Transfer (DBFOT) basis.

(B) The Parties ar interested in jointly bidding for the Project as members of a Consortium and in
accordance with the terms and conditions of the RFQ/RFP document and other bid documents in
respect of the Project, and

(C) It is a necessary condition under the RFQ/RFP document that the members of the Consortium
shall enter into a joint Bidding Agreement and furnish a copy thereof with the Application.

*The number of Parties will be shown here, as applicable, subject however to a maximum of 6 (six)
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NOW IT IS HEREBY AGREED as follows:
1. Definitions and interpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the
meaning ascribed thereto under the RFQ/RFP.

2. Consortium

2.1 The Parties do hereby irrevocably constitute a consortium ( the “Consortium”) for the
purposes of jointly participating in the Bidding Process for the Project.

2.2 The parties hereby undertake to participate in the Bidding Process only through this
Consortium and not individually and/ of through any other consortium constituted for
this Project, either directly of indirectly of through any of their Associates.

3. Covenants

The Parties hereby undertake that in the event the Consortium is declared the selected Bidder
and awarded the Project, it shall incorporate a special purpose vehicle (the “SPV”) under the
Indian Companies Act 1956 for entering into a Concession Agreement with the Authority and for
performing all its obligations as the Concessionaire in terms of the Concession Agreement for the
Project.

4, Role of the Parties

The Parties hereby undertake to perform the roles and responsibilities as described below+:

(a) Party of the First Part shall be the Lead member of the Consortium and shall have the
power of attorney from all Parties for conducting all business for and on behalf of the
Consortium during the Bidding Process and until the Appointed Date under the
Concession Agreement when all the obligations of the SPV shall become effective;

(b) Party of the Second Part shall be {the Technical Member of the Consortium;}

(c) Party of the Third Part shall be the {Financial Member of the Consortium; and}

(d) Party of the Fourth Party shall be the {Operation and Maintenance Member/ Other
Member of the consortium}.

5. Joint and Several Liabilities

The Parties do hereby undertake to be jointly and severally responsible for all obligations and
liabilities relating to the Project and in accordance with the terms of the RFQ, RFP and the

+Provide the actual details/ role/expertise of the member of the consortium

Concession Agreement, till such time as the Financial Close for the Project is achieved under and
in accordance with the concession Agreement.
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Shareholding in the SPV

6.1 The Parties agree that the proportion of shareholding among the Parties in the SPV shall
be as follows:

Party Percentage Shareholding
in the SPV

First Party:

{Third Party:}
Second Party:
{Fpirtj {artu:}

6.2 The Parties undertake that a minimum of 26% (twenty six per cent) of the subscribed
and paid up equity share capital of the SPV shall be held by the Parties of the First,
{Second and Third} Part whose experience (Technical) and networth (Financial) are
being reckoned for the purposes of qualification and short-listing of Applicants for the
Project in terms of the RFQ, RFP and Concession Agreement.

6.3 The Parties undertake that each of the Parties specified in Clause 6.2 above shall, hold
subscribed and paid up equity share capital of SPV as specified in the RFQ, RFP and
Concession Agreement.

6.4 The Parties undertake that they shall comply with all equity lock-in requirements as set
forth in the RFQ document, RFP document and Concession Agreement.

6.5 * The Parties undertake that the O&M Member shall subscribe and hold at least10%
(ten per cent) of the subscribed and paid up equity shares in the SPV in terms of the
Concession Agreement (if the O&M member is included in the Consortium) of
undertake to enter into an operations& maintenance (O&M) agreement with an entity
having equivalent experience for a period of at least 5 (five) years form the date of
commercial operation of the Project, failing which the Concession Agreement shall be
liable to termination.

*Delete the alternative which is not applicable

7.

Representation of the Parties

Each Party represents to the other Parties as of the date of this Agreement that:

(a)

Such Party is duly organized. Validly existing and in good standing under the laws of its

incorporation and has all requisite power and authority to enter into this Agreement;

+Add further conditions relating to O&M member, if any.
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(b) The execution, delivery and performance by such Party by such Party of this Agreement
has been authorized by all necessary and appropriate corporate of governmental action and a
copy of the extract of the charter documents and board resolution/ power of attorney in favour of
the person executing this Agreement for the delegation of power and authority to execute this
Agreement on behalf of the Consortium Member is annexed to this Agreement, and will not, to
the best of its knowledge:

(i) Require any consent of approval not already obtained;
(ii) Violate any Applicable Law presently in effect and having applicability to it;

(iii) Violate the memorandum and articles of association, bu-laws of other applicable
organizational documents there of;

(iv) Violate and clearance, permit, concession, grant, license of other governmental
authorization, approval, judgement, order of decree or any mortgage agreement,
indenture of any other instrument to which such party is a party or by which such
Party or any of its properties of assets are bound or that is otherwise applicable to
such Party; or

(v) Create of impose any liens, mortgages, pledges, claims, security interests, charges
of Encumbrances of obligations to create a lien, charge, pledge, security interest,
encumbrances or mortgage in or on the property of such Party, except for
encumbrances that would not, individually or in the aggregate, have a material
adverse effect on the financial condition or prospects of business of such Party so
as to prevent such Party from fulfilling its obligations under this Agreement;

(c) This Agreement is the legal and binding obligation of such Party, enforceable in accordance
with its terms against it, and

(d) there is no litigation pending or, to the best of such Party’s knowledge, threatened to
which it or any of its Affiliates is a party that presently affects or which would have a material
adverse effect on the financial condition or prospects or business of such Party in the fulfillment
of its obligations under this Agreement.

8. Termination

This Agreement shall be effective from the date here of and shall continue in full force and effect
until the date as specified in the RFP and in accordance with the Concession Agreement, in case
the Project is awarded to the Consortium. However, in case the Consortium is either not pre-
qualified for the Project or does not get selected for award of the Project, the Agreement will
stand terminated in case the Applicant is not pre-qualified or upon return of the Bid Security by
the Authority to the Bidder, as the case may be.

9. Miscellaneous

9.1 This Joint Bidding Agreement shall be governed by laws of {india}.
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9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the
Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED

For and on behalf of LEAD MEMBER by:

(Signature)
(Name)
(Designation)
(Address)

SIGNED, SEALED AND DELIVERED
For and on behalf of LEAD MEMBER

(Signature)
(Name)
(Designation)
(Address

In the presence of :

Notes:

SIGNED, SEALED AND DELIVERED SECOND
PART

(Signature)
(Name)
(Designation)
(Address)

SIGNED, SEALED AND DELIVERED
For and on behalf of FOURTH PART

(Signature)
(Name)
(Designation)
(Address

1. The mode of the execution of the Joint Bidding Agreement should be in accordance with the
procedure, if any, laid down by the Applicable Law and the charter documents of the
executants(s) and when it is so required, the same should be under common seal affixed in

accordance with the required procedure.
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2. Each Joint Bidding Agreement should attach a copy of the extract of the charter documents
and documents such as resolution/ power of attorney in favour of the person executing this
Agreement for the delegation of power and authority to execute this Agreement on behalf of
the Consortium Member.

3. For ajoint Bidding Agreement executed and issued overseas, the document shall be legalized
by the Indian Embassy

4. Format of letter of Acceptance

(The Letters of Acceptance are to be submitted separately by all the Consortium Members of
the consortium on their respective Letter-Heads)

Date:

To

Name and Address of the Authority

Ref:

Sir,

This has reference to the for Qualification (RFQ)/ Request for Proposal (RFP) being submitted by

(mention the lead member of the Bidding Consortium), as Lea Member of the

Bidding Consortium comprising (mention name(s)of the Consortium Members) in

respect of the Project “ ”, in response to the RFQ/RFP document issued by
,on

We hereby confirm the following:

1. We (name of the Consortium Member furnishing the Letter of
Acceptance), have examined in detail and have understood and satisfied ourselves regarding the
contents mainly in respect of the following:
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= The RFQ/RFP document issued by the {Name of the Authority}
= All subsequent communications between {Name of the Authority} and the Consortium,

represented by (Mention name of the lead Member);
= The MoU signed between/ among (names of the consortium
Members), as members of the Consortium; and
= The RFQ/RFP being submitted by (name of the Lead Member).
2. We have satisfied ourselves regarding our role as (here give a brief

description of the role for which the strength has been offered for evaluation) for the Project as
specified in the RFQ/RFP if the Consortium is awarded the Project, we shall perform our role as
outlined in the RFQ/RFP to the best of our abilities. We have examined the Proposal in detail, and
abided by the commitments made in the same.

3. We authorize (name of the Lead Member), as the Lead Member and
authorize the same to perform all tasks including, but not limited to providing information,
responding to enquiries, entering into contractual commitments (arising with regard to the
contracts to be entered into by the Selected Project Developer with {Name of the Authority} on
Behalf of the Consortium, etc., in respect of this Project.

4, We therefore request {Name of the Authority} to consider our strengths, or experience,
and our track record as specified in the RFQ/RFP submission pursuant to the conditions specified
in the RFQ/RFP, for the purposes of evaluation of the RFQ/RFP submission.

For and on behalf of:

Signature:

(Authorized Signatory)
Name of the Person:

Designation:
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Format for Power of Attorney for Lead Member of Consortium

(On a Stamp Paper of relevant value)

Power of Attorney

Whereas {Name of the Authority}, has invited Request for Qualification (RFQ)/ Request for
Proposal (RFQ) from interested parties for Project. Whereas, the Consortium
Members are interested in applying for the Project and implementing the Project in accordance
with the terms and conditions of the RFQ/RFP Document and other connected documents in
respect of the Project, and Whereas, it is necessary under the RFQ/RFP Document for the
Consortium Members to designate the Lead Member with all necessary power and authority to do
for and on behalf of the Consortium, all acts deeds and things as may be necessary in connection
with the Consortium’s proposal for the Project who, acting jointly, would have all necessary power
and authority to do all acts, deeds and things on behalf of the consortium, as may be necessary in
connection the consortium’s RFQ/RFP for the Project.

NOW THIS POWER OF ATTORNEY WITNESSES THAT;

We, M/s ... (Lead Member) and M/s ............ (the respective names and addresses of the
registered office) do hereby designate M/s .....ccovvrrceeveceerernnne. being one of the Consortium
Members, as the Lead Member of the Consortium, to do on behalf of the Consortium, all or any of
the acts, deeds or things necessary or incidental to the Consortium’s proposal for the Project,
including submission of proposal, participating in conferences, responding to queries, submission
of information/ documents and generally to represent the Consortium in al its dealings with {the
name of the Authority}, any other Government Agency or any person, in connection with the
Project until culmination of the process of Consortium RFQ/RFP and thereafter till the Agreement
is entered into with {the Name of the Authority}.
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We hereby agree to ratify all acts, deeds and things lawfully done by Lead member, our said
attorney pursuant to this Power of Attorney and that all acts deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us/consortium.

(Executants) — ( To be executed by all the members of the Consortium)

Note: To be executed only in case of a consortium and the mode of execution of the Power of
Attorney should be in accordance with the procedure, if any, laid down by the applicable law and
the charter documents of the executants (s) and when it is so required the same should be under
common seal affixed in accordance with the required procedure.
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Principles of the Memorandum of Understanding

(To be executed between the consortium Members)

The Principles based on which the Memorandum of Understanding (MoU) shall be executed
between/ among the consortium Members, are stated below:

o

The MoU should clearly specify the Lead Member.

The lead Member shall be assigned the responsibility to tie up the entire funding for the
project.

The MoU should clearly specify the roles and responsibilities of each of the consortium
Members, along with their proposed consortium share, if any.

The MoU should be duly signed by an Authorized Representative of each of the
Consortium Members.

The MoU should be executed on an appropriate stamp paper.

The MoU should be specific to the Project.

The MoU should be valid for a minimum of twelve months from the last date for
submission of the RFQ/RFP The validity period should be extended on the original terms, if
requested by the authority.

The Principles indicated above are the minimum requirements of the MoU.
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