BILL OF QUANTITY
NIT-04/2026-27 GR-04

Model Estimate for 250 HH water Supply Scheme Detailed
Estimate for construction of RCC Satging 4.0Mx3.0Mx8.0M
Hiigh Infront of Dhannajay Yadav in ward no 31 Nagar Parishad
Gogri jamalpur for the year 2026-27

Estimated Cost : - Rs 3210385.00
Cost of BOQ : - Rs 5000.00

Earnest Money : Rs 64203.00

Time of Completion : Three Months

General Al;stract of Cost

S.N. Particulars Qty. Unit Rate Amount
Construction of RCC Staging

1 Each <
— . 1 725232 725232.00

2 |High Yiclding Tubewell _

Cost for construction of 200mm x 150mm x 150m deep high

yielding drilled tube well all complete as per direction of E/l.

as per Sub estimate 1

_ 1 Each 339000.00 339000.00

3 |Pump motor _

Supplying installation Testing and commissioning of 7.5 1P
Submersible pump and motor having discharge 8.74 Ips
against a total head of 35m including three phase connection
with service wire extension of LT line (0.3Km) & suitable dia
Gl medium class column pipe. suitable dia N/R Valve.
suitable dia flange, submersible flat cable. LT connection from
control panel to starter etc all complete with floor mounted
outdoor type L.T feeder pillar, threc phase starter cntroll
pannel operated on 440 V., 3 phase, 50 ¢/s made of MS sheet
(minimum 2 mm thick) duly spray power coated painting with
all accessories as per direction of E/I

as per Sub estimate 2

1 Each 129000.00 120000.00

4 |Distribution Network N
TProviding laying and jointing distribution pipes as per IS
specifications from 63 mm dia to 160 mm dia HDPE pipe for
distribution net works etc all complete as per direction of E/L.
Total length of Pipe- 4950 m. .

as per Sub estimate 3

| l:ach 351000.00 35100000

5 |House service connection

House service connection with 15mm dia CPVC/MDPE pipe
including fitting and fixing specials such as ferrule, stop cock,
bib cock etc all complete.

as per Sub estimate 4

450 Each 1674.00 753300.00

quality measure :supplying and installation of quality
6 |measure instrument such as jorn removal plant etc all
required as per direction of E/I. ] Each 630000.00 630000.00

UL 2918532.00
Add 2% Year 5 Year Maint 201853.00

Say 3210385.00
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Detailed Estimate for Construction of R.C.C Satging 4.0M x 3.0M x 8.0M High From
Infront House of Dhananjay Yadav in Ward No- 31 Nagar Parishad Gogri Jamalpur.

Model Estimate for 500 HH Water Supply Scheme

for the year 2026-27.

General Abstract of Cost

S.N.

Particulars

Qty.

Unit Rate

Amount

Estimate Construction of RCC Staging

1

. Each

725232.00

725232.00

High Yiclding Tubewell

Cost for construction of 200mm x 150mm x 150m deep high yielding drilled
tube well all complete as per direction of E/I.
as per Sub Estlmate 1

Each | 339000.00

339000.00

Pump Motor

Supplying installation Testing and commissioning of 7.5 HP Submersible
pump and motor having discharge 8.74 Ips against a total head of 35m
including three phase connection with service wire extension of LT line
(0.3Km) & suitable dia GI medium class column pipe, suitable dia N/R
Valve, suitable dia flange, submersible flat cable, LT connection from
control panel to starter etc all complete with floor mounted outdoor type L.T
feeder pillar, three phase starter cntroll pannel operated on 440 V, 3 phase,
50 c/s made of MS sheet (minimum 2 mm thick) duly spray power coated
painting with all accessories as per direction of E/I

as per Sub estimate 2

Each | 120000.00

120000.00

Distribution Network

Providing laying and jointing distribution pipes as per IS specifications from
63 mm dia to 160 mm dia HDPE pipe for distribution net works etc all
complete as per direction of E/I. Total length of Pipe- 4950

m. as per Sub estimate 3

Each

351000.00

351000.00

House service connection

|House service connection with 15mm dia CPVC/MDPE pipe including

fitting and fixing specials such as ferrule, stop cock, bib cock etc all

complete.
as per Sub estimate 4

450

Each 1674.00

753300.00

quality measure -supplying and installation of quality measure
instrument such as iorn removal plant etc all required as per direction

of EN1.

630000.00

630000.00

Total

2918532.00

Add 2%/Year 5 Year Mainten.

291853.20

Contigency @ 1.0%

29185.32

Grand Total

3239570.52

Say

3240000.00

>

Note

1. The length of distribution pipe may decrease or increase as per actual site condition. The carriage of
materials is based on Patna town. It may decrease or increase as per the actual distance. The carriage may
be calculated as per attached sheet. Road cutting cost may increase or decrease as per actuals. The technical

sanction may be accorded after above cosideration.
2. Strongly advised that pipeline should be laid before construction of Naali-Gali
3. This is a particular estimate, should not be universly adopted.
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s-Estimate 1

Estimate for construction of 200mm x 150mm x 150m Deep High Yeild Tubewell

S.No. Description QTY| Unit | New Rate | New Amount
Providing all materials, labour and equipment for drilling by
Reverse Rotary rig Machine for following dia of bore hole in
all kind of soil mixed with Kankar, sand stone including
1 providing sample box and collection starta sample at every
3.0M depth of drilling for ascertaining proper aquifer for
completing High Yielding Tube Well all complete as per
1S:2800-1979 & PHED specification and direction of E/I

24.1.1.2 [(@) 400mm dia bore from G.L to 30.0m below GL. 30 | PMm 544.20 16326.00

(b) 350mm dia bore from 30.0m to 90.0m and beyond Below
24.1.1.1 |GL.
60 PM 425.10 25506.00

(¢) 350mm dia bore from 90.0m to 160.0m and beyond Below

2421215 70 | PM | 52660 | 36862.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, unplasticized PVC medium well casing (CM)
5 pipe of required dia, conforming to 1S:12818, including
required hire and labour charges,fittings & accessories etc. all

complete, for all depths, as per direction of Engineer -in-
charge

(2)200mm x Smm thick pipe ISI mark.

. 30 | PM 921.70 27651.00
- (b)150mm x Smm thick pipe ISI mark. 90 PM 615.30 55377.00
Supplying, assembling, lowering and fixing in vertical position
in bore well unplasticized PVC medium well screen (RMS)
3 pipes with ribs, conforming to IS: 12818, including hire &
labour charges, fittings & accessories etc. all complete, for all
depths, as per direction of Engineer-in-charge.
24.4.2 [150 mm dia and 1 mm slot. 30 PM 566.70 17001.00
Providing all tools and labour including supplying fitting &
4 fixing the following accessories for aforesaid 150mm x
100mm T/W as per direction of E/I. |
LS (i) 200mm x 150mm dia M.S Reducer 1 Each 500.00 500.00
LS [(i)200mm dia M.S well cap. 1 Each 260.00 260.00
24.15.1 |(iii)150mm dia M.S well shoe plug 1 Each 248.60 248.60
LS - (iv)Centre guide suitable for 200mm dia pipe 3 Each 150.00 450.00
LS |(v)Centre guide suitable for 150mm dia pipe 8 Each 100.00 800.00
24.14.2 [(vi)MS clamp set 200mm 1 | P.Pair | 1349.70 1349.70

P g
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Description

QTY

Unit

New Rate

New Amount

/ 5A/24.8

Providing all materials, labour and tools for providing and
placing around tube well double washed pea gravel confirming
to 1S:8419-1977 of size 4mm to 8mm from dalbhumgarh of]
east singhbhum (JH) inclusive of loading, carriage, unloading
& stacking in proper shape for measurement at site. (Stock
measurement of clean and washed gravel shall be taken 13" as
12" in height to count void) as per direction of E/I.

12

PM’

1225.10

14701.20

Carriage of pea Gravel from Dhalbhumigarh (taken av distance
500km.)

12

8830.31

105963.74

Development of tube well in accordance with IS: 2800 (part I)
and IS: 11189, to establish maximum rate of usable water yield
without sand content (beyond permissible limit), with required
capacity air compressor, running the compressor for required
time till well is fully developed, measuring yield of well by
"V" notch method or any other approved method, measuring
static level & draw down etc. by step draw down method,
collecting water samples & getting tested in approved
laboratory i/e disinfection of tubewell, all complete including
hire & labour charges of air compressor, tools & accessories
etc. all as per requiement and direction of Engineer-in-charge.

20

Per Hr

649.40

12988.00

Transportation and erection of drilling plants, developing
equipments & all other required tools and M/C by and suitable
mechanical means including all cost of loading, unloading,
placing at work site and back after completion of work as per
S/D of E/I.

Each

3000.00

3000.00

Supplying all materials and labours for arrangement for
additionl water required during the drilling period for 70 Hrs &
site clearance & levelling etc and providing the soap duster etc
to staff engaged in drilling etc all complete work as per
specification & direction of E/L.

Each )

| 20000.00

20000.00

Chemical and bacteriological testing of water sample including
the cost of collection, carrying to designated PHE/other
laboratories and submission of report in triplicate as per
direction of E/IL.

Each

500.00

500.00

Total-

339484

Say Grand Total

339000 .

Ao

¥

& Scanned with OKEN Scanner

v




Estimate 2

Installation of Pump & Motor with Panel

S.No. Description QTY Unit | New Rate | New Amount

1 |Supplying installation Testing and commissioning of 7.5 HP
Submersible pump and motor having discharge 8.74 1ps against a
total head of 35m including three phase connection with service
wire extension of LT line (0.3Km) & suitable dia GI medium
class column pipe, suitable dia N/R Valve, suitable dia flange,
submersible flat cable, LT connection from control panel to
starter etc all complete with floor mounted outdoor type L.T
feeder pillar, three phase starter cntroll pannel operated on 440 V,
3 phase, 50 c¢/s made of MS sheet (minimum 2 mm thick) duly
spray power coated painting with all accessories as per direction
of E/1

1 Each 120000.00 120000.00

A

120000.00

Total :

v
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Sub- Estimate 3

Water Supply Distribution System

S.No. Description Qty Unit | New Rate | New Amount

Earth work in excavation in foundation trenches or 1
drains(not exceeding 1.5 m in width or 10 sqm on
plan) including dressing of sides and ramming of]
bottoms, lift upto 1.5 m. including getting out the
excavated soil and disposal of surplus excavated soil
1/2.8  |as directed, within a lead of 50 m.

63mm 150.0 0.46 0.5 34.725
90mm 1 800 0.49 1.0 39.2 ~
i S % extra 3.7 )
Total- 77.6 PM? 360.70 27997.98

2/2.26 |Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers
not exceeding 20 cm in depth: consolidating each
deposited layer by ramming and watering lead

" 90% of item no 1 69.9 PM? 123.00 "8592.67

3 Providing and supplying High Density Polyethyene
pipe (HDPE pipe) of 20 mm to 225 mm OD and
pressure 6.0 Kg/cm2 and 10 Kg/cm2 sutable for
water supply which is available in all standard, like
ISI-4984, ISO - 4427 DIN-8074 and various grades
like PE-63, PE-80, PE-100 and newly invented PE
100+ materials

HDPE pipe of materials grad:e PEIO():-PN:w:(diaﬁ

mm) I
— |e3mmdia 1500 | PM | 14274 21411.00
90 mm dia 80.0 PM 293.01 23440.80
4 Supplying labours and tools for lowering in trenches,

laying and jointing H.D.P.E. pipes in trenches and
making butt welded joint, supplying heating mirror,
jack etc. including hydraulic testing and providing
night guard, barrier and red light to safe guard
against ancident, all complete as per specification
and direction of E/I

HDPE pipe of materials grade PE100- PN10 (dia in

mm) . .
63 mm dia 150.0 PM 23.96 3594.00
90 mm dia _80.0 PM 43.57 3485.60

Providing all materials labours tools and tackles for
fitting, jointing and testing to HDPE Standard
specials confirming to IS specifications etc all
complete.

10% of item No-3 . 4485.18

> >
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S.No. Description Qty Unit | New Rate | New Amount

6/ Providing and fixing CI Sluice valves (with cap)
18.31 [Complete with bolts, nuts, rubber insertions etc.

18.31.1.2 [100mm dia Class I ] 1| Each | 3925.10 3925.10
5743.50

18.31.3.2 [150mm dia ClassIT ] 1 Each | 5743.50

7! Providing and fixing CI double acting air valve of]

18.59 |approved quality and bolts, nuts, rubber insertion etc.
compete

18.59.2 [80mm dia 1 Each 5942.00
Constructing masonry chamber 120 x 120 x 100cm
inside in brick work in cement mortar 1:4 (1
Cement:4 coarse sand) for sluice valve, with CI
Surface box 100mm top diameter, 160mm bottom
diameter and 180mm deep (inside)with chained lid
and RCC top slab 1:2:4 mix ( 1 Cement :2 Coarse
sand: 4 graded stone aggregate 20mm nominal size),
I/C necessary excavtion foundation concrete 1:5:10 (
1 Cement:5 fine sand : 10 graded stone aggregate
40mm nominal size) and inside plastering with
cement mortar 1:3 (1 Cement:3 Coars sand ) 12mm
thick, finished with a floating coat of neat cement
complete as per standard design.

5942.00

8/
18.35

2 Each | 17118.70 | 34237.40

Constructing masonry chamber 60 x 60 x 75cm
inside in brick work in cement mortar 1:4 (1
Cement:4 coarse sand) for sluice valve, with CI
Surface box 350x350mm top, 165mm bottom
diameter and 180mm deep (inside)with chained lid
and RCC top slab 1:2:4 mix ( 1 Cement :2 Coarse
sand: 4 graded stone aggregate 20mm nominal size),
I/C necessary excavtion foundation concrete 1:5:10 (
1 Cement:5 fine sand : 10 graded stone aggregate
40mm nominal size) and inside plastering with
cement mortar 1:3 (1 Cement:3 Coars sand ) 12mm
thick, finished with a floating coat of neat cement
complete as per standard design.

9/
18.36

1 Each 6794.00 6794.00

Road cgiting and restoration e
10/  |Dismantling brick on edge soling in road including
15.24 [stacking serviceable materials in countable stacks
within 15m lead and disposal of unserviceable
materials with all leads etc all complete as per

direction of E/I.
63mm dia 15 0.46 0.125 0.87

90 mm dia 8 0.49 0.125 0.49
Totill- ' 1.36 pM® 446.10 605.86

= ¥

CE Scanned with OKEN Scanner



S.No. Description Qty | Unit [ New Rate | New Amount

11/ |Providing designation 100A one brick on edge
11.73 |soiling joints filled with local sand including cost of]
watering, taxes, royalty etc all complete as per
building specification and direction of E/I.

63mm dia 15 0.46 ) 6.95
90 mm dia 8 0.49 - 3.92
Total- - 10.87 PM? 512.94 5573.09
Deduction for 80% Brick which are taken out during| ~ 0.53 P1000 | -7019.25 -3738.77
dismentaing work will be reused
12/ |Demolishing Cement concrete manualy or by
15.2.1 |mechanical means including disposal of materials
within 50m lead as per direction of E/I.
63mm dia 150 0.46 0.25 17.36
90 mm dia 80 0.49 0.25 9.80
Total- 2716 | pm® | 80720 21925.57

13/ |Providing and laying in position cement concrete
452 {1:2:4(1cement:2coarse sand:4 graded stone chips
20mm nomina size)etc. all complete as per standard
specification and direction of E/I. !

Quantity as per item no.13 " 2716 | pM | 4946.80 | 134367.46

14/ |Providing local clean sand in filling in foundation|
2.28 |trenches and in plinth including ramming and water
in layers not exceeding 150mm thick with all leads
and lifts including cost of all materials labours
royalty and taxes all complete as per building
specification and direction of E/I.

63mm dia 150 046 | 015 10.42
90mmdia | 80 049 [ 015 5.88 ]
Total- 16.30 PM? 500.65 8159.34

15/ |Providing designation 100A brick one brick flat
11.72 |soling joints filled with local sand and as per

direction of E/I. )
63mm dia 150 0.46 69.45
90mmdia | 80 0.49 39.20
- Total- 108.65 PM? 320.61 34834.28
— Total 351376.06
} Say Grand Total 351 000.0)}
v

22 >
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Sub- Estimate 4

House to House Service connection

S.N.

Particulars

Quantity

Unit

New Rate | New Amount

1A/
2.8

Earth work in excavation in foundation trenches or drains(not
exceeding 1.5 m in width or 10 sqm on plan) including dressing
of sides and ramming of bottoms, lift upto 1.5 m. including
getting out the excavated soil and disposal of surplus excavated
soil as directed, within a lead of 50 m.

For Pipe Laying (6 m X .3 m X 0.6m deep)

1.08

PM?

319.60 345.17

1B/2.26

Filling available excavated earth (excluding rock) in trenches,
plinth, sides of foundations etc. in layers not exceeding 20 cm in
depth: consolidation each deposited layer by ramming and
watering lead.

1.06

 PMP

103.30 109.50

2/
PHED

Providing and fixing MDPE pipe (PE80) confirming IS:
15801/2008 and ISO 4427 with latest amendment PN12.5 (OD
20mm) ( Basig Rate Rs.14.98 witout CP,0OH and LC)

PM

19.97 119.82

3/
PHED

Lowering, laying and jointing M.D.D.E. pipes in proper position
including all specials by compreession fitting/electrofusion and
butt fusion jointing procesure including hydraulic testing as per
relevant IS code complete with all materials for jointing
procedures like Electrofusion machine, Electric mirror/heater,
Butt fusion welding machine with hydraulic jack, top loading
clamp, etc, pump and accessories for hydraqulic testing and all
lobour as directed by Engineer-incharge as per 1S-7634 Part II
2012 (amended up to date) Including Contractor's profit & Over
head, water charge, labour cess but excluding trenching &
refilling, road cutting and restoration the same.

20mm dia

PM

4/
18.7.1

Providing and fixing chlorinated polyvinyl chloride (CPVC)
pipes, having thermal stability for hot and cold water supply,
including all CPVC plain and brass threaded fittings, including
fixing the pipe with clamps at 1.00 m spacing. This includes
jointing of pipes and fittings with one step CPVC solvent
cement and testing of joints complete as per direction of]
Engineer in Charge. Internal work ( Exposed on wall ) 15 mm
nominal outer dia pipes.

PM

128.60 128.60

5/
18.20.1

Providing and fixing 15 mm brass ferrule with CI mouth cover
including boring and tapping the main etc. all complete job.

Each

6/
LS

Providing and fixing IDPE electrfusion service saddle
including all complete job as per direction of E/I.

Each

27140 | 27140

400.00 400.00

7/
18.15.1

Providing and fixing brass bib cock of approved quality 15 mm
nominal bore

chh

280.90 280.90

Total :

1673.57

Say Rs.:|

1674.00

B e
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Detailed Estimate for Construction of R.C.C Satging 4.0M x
3._0M x 8.0M High From Infront House of Dhananjay Yadav
in Ward No- 31 Nagar Parishad Gogri Jamalpur. for the

year 2026-27.

ABSTRACT OF COST

Amdunt in Rs.

Cost of Estimate of R.C.C Satging (8.0 m Length)

725256.06
Total Rs. 7,25,256.00
Say Rs. 7,25,300/-
N
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ﬁ)?t?\iled Estimate for Construction of R.C.C Satging 4.0M x 3.0M x 8.0M High From
Infront House of Dhananjay Yadav in Ward No- 31 Nagar Parishad Gogri Jamalpur.
for the year 2026-27.

SR ; "
::, Refere Item of Works Nos Length | Width | Height Quantity | Unit | Rate Amount
nea M | (M) (M)
1A | B.C.D [Earth work in excavation in foundation trenches or
2.8.1 |drains(not exceeding 1.5 m in width or 10 sqm on plan)
including dressing of sides and ramming of bottoms, lift
upto 1.5 m . including getting out the excavated soil and
disposal of surplus excavated soil as directed, within a
lead of 50 m. All Kinds of soil
4x1.95x1.95x1.35 4 1.95 | 1.95 1.35 20.53| P/IM
2x2.30x0.25x0.25 2 23 | 025| 025 0.29] PM
2x1.30x0.25x0.25 2 1.3 | 025| 0.25 0.16 P/M
1x1.0x1.0x0.575 1 1 1.00 | 0.58 0.58| PIM
1x1.20x0.90x0.275 1 12 | 0.90| 0.28 0.30| P/M
) - Total= 21.86| P/IM 360.70 7885.00
1B | B.C.D |Filling available excavated earth (excluding rock) in
2.26 |trenches, plinth, sides of foundations etc. in layers not
exceeding 20 cm in depth: consolidating each deposited
layer by ramming and watering lead
10.27| PIM 123.90 1,272.00
2 | B.C.D |Supplying and Filling in plinth with local sand and under
2.28 [floors including, watering, ramming consolidating and
dressing complete.
Steps-1x1.20x0.90x0.10 |[1.00| 1.20 [ 0.90 | 0.10 0.11| P/M
In Foundation of column
4x1.95x1.95x0.10 4 1.95 | 1.95 0.10 1.52| PIM
Under tie beam at G.L
1x1.0x1.0x0.10 1 1 1.00 | 0.10 . 0.10[ P/M
Under tie beam at G.L
2x3.95x0.25x0.10 2 3.95 | 0.25 0.10 0.20| P/M
2x2.95x0.25x0.10 2 | 295 | 025 0.10 0.15| P/M
In Plinth
1x4.00x3.00x0.28 1 4 [300] 028 3.36] P/M
Total= 5.440| PIM 287.30 1,563.00
3A [ B.C.D |Providing designation 100 A one brick flat soling joints
11.72 [filled with local sand including cost of watering, taxes,
royalty all complete as per building specification and
direction of E/I,
Steps- 1 1.20] 0.90 1.08| P/M
In Fundation of Column 4 1.951 1.95 15.21{ PIM
In Ladder Fixing block at GL | 1 1.00[ 1.00 1.00] P/M -
Under tie beam at G.L 2 3.95| 0.25 1.98] P/M
2 2.95| 0.25 1.48| PIM
In Plinth- 1 4.00) 3.00 12.00] P/M
Total= 32.75| PIM 283.30 9,278.00
Total Rs. 19998.00

A
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SR Length[Width| Height
Sl | Refere Item of Works Nos [~ 2 =T Quantity | Unit | Rate Amount
% | e ) | ) | (m)
B.F. Rs. 19998.00
3B | B.C.D |Providing and laying in position cement concrete of
4.1.3 |specified grade exluding the cost of centring and
shuttering-all work upto plinth level.1:2:4(1 Cement: 2
coarse sand:4 graded stone aggregate 20
mm nominal size) N
Steps- 1 1.20| 0.90]  0.10 0.11| PM
In Fundation of Column 4 1.95 j.95 0.075 1.14] PM
In Ladder Fixing blockatGL | 1 | 1.00 1.00 0:40 0.40( p/M
Under tie beam at G.L 2 3.95| 0.25 0.10 0.20( pP/M
2 | 295 025 0.10 0.15] P/M
In Plinth- 1 4.00| 3.00 0.10 ) 1.20|] P/IM
Total= 320 pm | 3998.10 12,794.00
4A | B.C.D |Providing and laying in position specified grade of
5.1.2 |reinforced cement concrete excluding the cost of
centring,shuttering,finishing and reinforcement-All work
puto plinth level _ -
In Fundation of Column 4 :1.80 1.80 07.30 3.89| PIM _
7 4 0.45] 0.45 0.150 0.12| PM )
i 2 | o030 030 065 023 pm
In tie beam at G.L 2 3.95 0.25 0.35 ) 0.69| pP/M _ _
7 2 2.95 0.25 0.35 0.52| P/M i
- ) 5.45( pm | 4688.30 25,551.00
4B | B.C.D |providing Centring and shuttering including strutting,
5.9.5 |propping etc. and removal of form for. Foundations,
footings, bases of columns etc. for mass concrete. B
In Fundation of Column 16 1.80( 0.30 ~ 8.64| pim
16 | 0.45| 0.15 1.08| p/Mm
B 16 | 0.30] 0.65 3.12[ p/m B
In tie beam at G.L 4 3.95| 0.35  5.53| p/m
4 | 295 035 4.13| p/m
Total= 22.50| p/Mm 404.70 9,106.00
5 | B.C.D |Brick work with bricks of class designation 100A in
6.1.14 |foundations and plinth in : Cement mortar 1:6 (1 cement: 6
A |coarse sand )
Long Wall - 2 | 395 025 015 0.29| pm
Short Wall- 2 | 295 025 015 0.221| p/m
In Steps- 1 | 1.20] 090] 0.5 0.162] pm
1 120/ 0.60[ 0.5 0.108| p/m
1 1.20] 0.30] 015  0.054| p/m
Total= 0.841| p/Mm | 4819.90 4,054.00
Total Rs. 71503.00

Er—
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Length | Width | Height ,
’g— RSR Item of Works Nos . Quantity | Unit | Rate Anosint
efere
no. | Re'e! ™M | ™|
| B.F. Rs. 71503.00
6A |B.C.D Providing and laying in position specified grade of
5.1.2 |reinforced cement concrete excluding the cost of
centring,shuttering,finishing and reinforcement-All work
puto plinth level 1:1:5:3(1 cement: 1.5 coarse sand:3
graded stone aggregate 20 mm nominal size)
In Column up to PL 4 0.30] 0.30 0.45 0.162| P/M
In Band at Plinth- 2 3.95/ 0.25 0.075 0.148| p/M
2 2.95| 0.25 0.075 0.111| PIM
Total= 0.421| p/m | 4688.30 1,974.00
6B | B.C.D |Eytra for providing and mixing water prooding material
412 |in cement concrete work in the proportion recommended
by the manufacturers.
107 kg/per 50kg cemet 2.14| PM 57.16 122.00
6C [ B.C.D |Providing Centring and shuttering including strutting,
5.9.5 |propping etc. and removal of form for. Foundations,
footings, bases of columns etc. for mass concrete.
Lintels, beams, plinth beams etc.
In Column up to PL 16 0.30| 0.45 2.16] P/M
In Band at Plinth- 3.95| 0.075 1.185| P/M
2.95| 0.075 0.885| p/m
_ L 4.23| P/M 404.70 . 1,712.00
7TA|BCD Reinforced cement concrete work in wall (any thickness),
522 including attached pilasters, buttresses, plinth and string
courses, fillets, columns, pillars, piers, abutments, posts
and struts, etc. upt floor
five level excluding cost of centring, shuttering, finishin
and reinforcement. 1:1:5:3(1 cement: 1.5 coarse sand:3
graded stone aggregate 20mm nominal size)
In band at Lintels level 2 1.50] 0.25 0.10 0.075| p/m
In beam B1, B2 2 4.50] 0.25 0.20 0.450| p/m
2 3.00( 0.25 0.20 0.300( p/m
In beam B3, B4 2 450 0.25 0.30 0.675| p/m
2 3.00( 0.25 0.30 0.450( p/m
In beam BS, B6 2 5.00{ 0.25 0.25 0.625| p/m
2 3.00] 0.25 0.25 0.375| p/\m
In Column up to PL to roof level 4 0.30( 0.30 8.00 2.880| p/m
For parapet post- | 8 0.125( 0.125 0.85 0.106| p/Mm
Total=
5.936| P/M | 5670.00] 3365700
Total Rs. 108968.00
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sl. ength | Width| Height
’: Refere Item of Works Nos 2SS Quantity | Unit Rate Amount
nea M | (W) (M)
B.F.Rs 108968.00
7B|B.CD Provuc?mg Centring and shuttering including strutting,
5.9.5 pro;_:pmg etc. and removal of form for. Foundations,
footings, bases of columns etc. for mass concrete.
Lintels, beams, plinth beams etc.
In Column up to roof level 16 0.30| 8.00 38.40| P/M
In Beams 4 4.00| 0.20 3.20( P/M
4 3.00] 0.20 - 2.40{ PIM
6 4.50( 0.30 8.10| PIM
6 3.50( 0.30 6.30| P/M
6 5.00f 0.25 7.50] PIM
6 3.50( 0.25 5.25| P/IM
In band at Lintel - 4 1.50| 0.10 0.60( P/M
For parapet post- 32 | 0.125) 0.85 3.40| P/M
i Total= 75.15| PIM 404.70 30,413.00
8A | B.C.D |Reinforced cement conrete work in beams,suspended
5.3 |floors, roofs having slope upto 15, landings,balconiec,
shelves, chajjas, lintels, bands, plain window sills,
staircases and spiral stair cases upto floor five level
excludingthe cost of centring, shuttering, finishing
and reinforement with 1:2:4(1 cement:2 coarse sand:4
graded stone aggregate 20 mm nominal size).
Chajja - 2 1.10] 0.45 0.063 0.062| p/M
In Shelves 4 1.05[ 0.45 0.063 0.119| P/M
Total= 0.181| P/M 5335.9 966.00
8B | B.C.D |Providing Centring and shuttering including strutting,
5.9.3 |propping etc. and removal of form for. Suspended floors,
roots, landings, balcnies and access
platform.
Chajja - 2 { 1.10] 045 0.99| p/m
1.10{ 0.500 1.100| p/M
0.45| 0.063 0.113| p/M
2.203( p/Mm 437.50 964.00
9 | B.C.D |Brick work with bricks of class designation 100A in
6.1.14 |foundations and plinth in : Cement mortar 1:6 (1 cement: 6
A+6.3 |coarse sand ) Extra for Brick work in superstructure above
A |plinth level upto floor V cum
2 3.95| 0.25 2.70 5.333| P/M
2 | 29s5[0250] 270 3.983| p/m -
In Shelves 2 0.20| 0.125 2.10 0.105| P/M
- Total= 9.421| P/M
Deduct for Door 1 0.90 0.250 2.10[  -0.473| p/m
For Window 1 0.90( 0.250 1.20 -0.270| P/M
Total= 8.678| P/M | 5662.10 49,136.00
Total Rs. 190447.00
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e Refere m of Works Nos Quantity | Unit | Rate Amount
nea M | (M (M)
B.F. Rs. 190447.00

10A| B.C.D |Reinforced cement concrete work in wall (any thickness),
5.2.2 including attached pilasters, buttresses, plinth and string
courses, fillets, columns, pillars, piers, abutments, posts
and struts, etc. upt floor

five level excluding cost of centring, shuttering, finishin
and reinforcement. 1:1:5:3(1 cement; 1.5 coarse sand:3
graded stone aggregate 20mm nominal size)

Roof Slab- 1 5.00] 3.50 0.15 2.625| PIM
1 470 370 o0.10] 1739 pm
Landing - 3 0.60[ 0.60 0.15 0.162| P/M
& Total=|  4.526| pm | 5670.00]  25,662.00

10B| B.C.D |Providing Centring and shuttering including strutting,
5.9.3 |propping etc. and removal of form for. Suspended floors,
roots, landings, balcnies and access

platform.
In Rood Slab- 1 | 450] 3.00 13.50) PIM |
N 1 4.20] 3.20 13.44| p/M )
- 2 | 5.00] 015 ~1.50] P/M
- 2 | 350] 015 1.05 p/M
} 2 | 470] 0.10 0.94| p/m ]
2 [ 370/ 0.10 0.74] PIM_ _
B 3 | 060] 060 1.08| P/M
3 0.60] 0.15 0.27| pIM
B 6 | 060 0.15 ~0.54] P -
33.060| P/M |  437.50|  14,464.00

11 | BCD |Reinforcement for R.C.C. work including straightening,
5.22.7 |cutting, bending, placing in position and binding all

B |complete. Thermo-Mechanically Treated bars TMTC-500-
10mm dia. 6mm to 16mm for steel
Total Reinforcement -

@ 1.60% of Vol. opf Concrete (kg/cum)
Providing and fixing 1 mm thick M.S. sheet door with
frame of 40x40x6 mm angle iron and 3mm MS gusset
plates at the junction and corners.all necessary fittings
completejnciuding applying a priming coat of approved
steel primer. Using flats 30x6 mm for diagonal braces and

2074.34| P/kg 92.60 192084.00

12A| B.C.D
10.5.1

central cross piece.
Door D 1 0.90] 2.10 1.89( P/M
Wingdow- 1 0.90| 1.20 1.08| p/M
2.970| pm | 3653.00 10,849.00
Total Rs. 433506.00

Ay

(¥ Scanned with OKEN Scanner



SR T

g Refere Item of Works Nos Length @ Height
no. """ M y ™) Quantity | Unit Rate Amount
12B| B.C.D [Providing and fixing M.S. grills of required pattern i iFs R 433506.00
9.48.1 |frames of windows etc, with M.S. fiats squgree.;rn .-g,Und
bars etc. lncluc!ing Priming coat with asproved steel primer
all con?plete. Fixed to steel windows by welding
For Window- 1 1.20 I 0.90 1.08] Pt
@ kg/sqm 25.00 kg
27.00| p/m 144.50 3,902.00
13B| B.C.D |Providing,precast cement concrete Jali 1:2:4(1 cement:2
5.18.3 |coarse sand:4 stone aggregate 6mm nominal size)
reinforced with 1.6 mm dia mild steel wire including
roughening cleaning, fixing and finishing in cement mortar
1:3 (1 cement:3 fine sand) etc.complete
e:cl;;ding plastering of the jambs, sills and soffits. 25 mm
IC
For Window- 2 0.45 0.45 0.405| p/M
0405 p/v| 835.80 338.00
14A| B.C.D |Providing 6 mm cement plaster to ceiling of mix :
13.24.11:3(1 cement: 3 coarse sand)
2 ’ 1 | 450] 3.00 13.50] p/m
1| 420 3200 | 1344|pm
1 | 500 0.15 | 075 Ppm
1 3.50 0:15 0.53| p/m
1 4.70|1 0.10 0.471 p/M
1 0.60| 0.60 0.36| P/M
o 1 | ose0| 0.15 0.09| p/m
e Total=|  29.14 pm |  152.90 4.456.00
14B| B.C.D |Providing 12 mm cement plaster of mix:
13.11. [1:6(1 cement: 6 coarse sand)
4 |In Side 2 4.00 2.68 21.44| p/m
2 3.00 2.680 16.08| p/Mm
2 2.10 0.250 1.050| p/m
2 1.20 0.250 0.600{ p/Mm
3 0.90 025  0.675| p/m
Outside- 2 450 3.00 27.00| p/Mm
2 3.50 3.00 21.00| p/m
Chajja - 2 1.10 0.45 0.990| p/Mm
1 1.10 0.50 0.550| p/Mm
2 0.45 0.63 0.567| P/M
In Column- 16 0.30 5.00] 24.000( p/m
In beams- 4 4.00 0.20 3.200| pP/M
4 4.00 0.25 4.000 PIM
Total Rs. 442202.00

Ay

(¥ Scanned with OKEN Scanner



Resf:re Item of Works Nos Length LWidth Height | Quanti ,
| s w | M uantity | Unit | Rate Amount
B.F. Rs. 442202.00
4 | 300 0.20]  2.400[ p/m
4 3.00 025  3.000] p/m
6 | 450 025  6.750] p/M
6 3.00 025  4.500| p/m
In Steps- 1 0.90 0.15 0.135( p/M
1 0.60 0.15 0.090| p/M
1 0.30 0.15 0.045( p/M
Total= 138.07| P/M
Deduct for Door& Windows 1 0.90 2.10 -1.89| P/M
1| o090 120  -1.08] p/M
Total=| 135.10( pm |  141.50|  19,117.00
14C| B.C.D [Providing 12 mm cement plaster of mix:
1+31; 12-2 1:6(1 cement: 6 coarse sand) Neat cement punning
““* |In Dado 2 4.00 0.22 1.760| P/M
2 | 3.0 022 1.320] PIM
In floors- 1 4.00 3.00 12.00| PM -
In Steps- ) 1 | o0.90] 015  0.135| PM
1 0.60 015 0.090| PM
1 0.30 - 0.15 0.045( PIM B
Outside plinth- 2 4.50 0.45 4.050] PIM
) 2 3.50 )} 045  3.150| P/M :
22.550 P/M 182.00 4,104.00

16- | B.C.D |Finishing walls with water proofing cement paint of

13.79. |approved brand and manufacture and of required shade to
1 |give an even shade New work (three or more coats)

New work (three or more coats)

16- | B.C.D |Applying priming coat: With ready mixed zinc chromate
13.81.3|yellow primer of approved brand and manufacture on steel
+13.82. | galvanized iron/steel works Painting with ready mixed

1 paint of approved brand and manufacture

in all shades to give an even shade: New steel work (two

or more coats) e

164100 PIM| 8120  13,325.00

In Door- 1 2.25| 0.90 2.10 4.253| P/M
In Windows- 1 | 225 0.90 1.20 2.430| P/M
In Grill- | 1.080| P/M
Total= 7.763| P/M 118.10 917.00
21 | BCD |Structural steel work riveted or bolted in built up sections,
10.2 |trusess and framed work, including cutting,hoisting,fixing
in position and applying a priming coat of approved ateef
primer all complete.
Providing MS ladder 50mm x 50mm x6mm
24M +23 x 0.50M=35.5M @ 4.502kg/M= | 159.82 P/kg|  95.40 15247.00
22 Providing railing at the top with 25 mm Gl pipe- 51.00|P/mtr]l  269.20 13729.00
| I | | Total Rs. 508641.00
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SR Length | Width | Height
5! | pefere Item of Works Nos Quantity | Unit | Rate Amount
no- a (M) (M) (M)
B.F. Rs. 508641.00
23 "
Providing Necessary arrangement for proper fixation of LS |rotal Rs 2,000.00
PVC Tank for lateral stablitity against wind pressure force. ' '
24 Carriage of the following materials from quarry to work site

including loading, unloading and staking at work site as
per specification & direction of E/I

6571.00

Bricks (7km. Pucca & 1 Km. Kachha lead) 4935.00( %0 n 1331.45 —
Coarse Sand 14.46| PIM | 2684.70 38821.

Stoné chips 17.13| M | 2060.60| 35298.00

5.93| PIM 336.17 1993.00

Local Sand (2km. Pucca + 1 Km. Kanchha Lead)
Cost of Estimate of R.C.C Satging (8.0m Length)

Total Rs. 593324.00

Cost o P c.D R 66000.00
i .D- S. (
if PVC Wate tank @ 6.60/lit as per S.0.Rof B. : X
S ) - ) Total Rs. 659324.00
r ffi : Rs. 32966.00
Carrige Cost of Material for Di grent UCB @ 5% (L.S) - e
Pi i i % (L.S)- Rs. .
Valve (lift souctlif) from Ovecheal tank @75 o
Cost of Extra Pipe Valv ( u l l — —
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