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 TIMESCHEDULE 
NIT – 1142  Call (PMGSY Road Renewal  

Maintenance year 2025-26) 
 
3 

 
Date of Issue of Notice Inviting Bid Date 10/06/2026 

 
 

 
4 

 
Period of availability 

Of Bidding Document son website 
https://eproc.cgstate.gov.in.– 

From Date 11/06/2026 
Time From17:30Hours 

To Date 18/06/2025 Time 
17:30Hours 

 
5 Time, Date and Place of Pre-bid 

Meeting 
(if sore quired) 

Date 15/06/2026 Time 
03:00PM 

 
6.1(a) 

Deadline for Receiving Bids online, 
including Scanned copy of 

challan/NEFT RTGS/Online 
payment Receipt 

Date 18/06/2026 
Time17:30Hours 

 
6.2(b) 

Date of submission of original 
affidavit. 

By Registered Post (This Date should 
beno later than three working days 
after the submission of Technical 

Qualification part of the bid). 

Date 22/06/2026 
Time17:30Hours 

 
 

7.1 

 
Time and Date for opening of Part-I 

of the Bid (The Technical 
Qualification Part) 

Date 22/06/2026 
TimeFrom18:00 Hours 

 
7.2 

Time and Date of opening of Part-II 
of the Bid (The Financial Part) of 

the Bidders who Qualify in Part I of 
the Bid 

Date 30/06/2026 
Timefrom10:00Hours 

 
8 

 
Last Date of Bid Validity 

 
As per Tender Document 

 
9 

 
Officer inviting Bids 

Chief Engineer 
( Tender Cell) 

Chhattisgarh Rural Road Development 
Agency 

Civil Lines, Raipur(C.G.) 
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Chhattisgarh Rural Roads Development Agency 
VIKASH BHAVAN, CIVIL LINES, RAIPUR (C.G.) 

 

E-Procurement Tender Notice 
NIT  No. 1136,1137,1138,1139,1140,1141,1142,1143,1144, 1145, 1146 & 1147  / TC-T/CGRRDA/ 2026                      

Raipur  Dated    10  /06/2026  
 

                 Chief  Engineer, CGRRDA, Raipur on behalf of Governor of Chhattisgarh invites package wise bids in 
electronic tendering system for Construction & Maintenance Road Under PM JANMAN Balance Road , PM-
JANMAN RURAL CONNECTIVITY, BATCH-I, Year  2025-26, Construction & Maintenance Road  & Bridge 
work (SCA Fund),   PMGSY Road Renewal Maintenance,  Construction & Maintenance of Long Span Bridges PM-
JANMAN , Construction & Maintenance of Long Span Bridges budget 2025-26, Construction and maintenance of 
MMGSVY Road Balance work & Construction of C.C. Road Under MMGGPY, sanctioned for districts of the state  
as per B.O.Q. from the eligible contractors / Firms registered with unified registration system   ( e-registration) for 
the works mentioned below. Date of release of Invitation for Bids through   e-procurement:     

  

S.No NIT 
No 

Work Name Amount (Rs. In Lakhs)  Districts  Rate invited  

01 1136 

Construction & 
Maintenance Road 

Under PM 
JANMAN 

Balance Road 

Total Cost  Rs 1611.49 
Lakhs  ( Const. Cost 

1494.89 Lakhs, Maint.  
Cost 116.60 lakhs  .)                 

( Excluding GST) 

Korba, 
Dhamtari 

Percentage Rate of 
PMGSYSOR 

22.02.2018 issued by 
CE,CGRRDA Raipur 

02 1137 

PM-JANMAN 
RURAL 

CONNECTIVITY, 
BATCH-I, Year  

2025-26, 

Total Cost  1012.69 
Lakhs (Excluding GST) 

(Const.Cost 954.97 
Lakhs, Maint.Cost 57.72 

lakhs) 

Manendragarh-
Chirmiri-
Bharatpur 

Percentage Rate of PMGSYSOR 
22.02.2018 issued by 
CE,CGRRDA Raipur 

03 1138 
Construction & 

Maintenance Road 
(SCA Fund)  

Total Cost 32.22 Lakhs 
(Excluding GST) 

(Const.Cost 30.22 Lakhs, 
Maint.Cost 2.00 lakhs) 

Bijapur,  

Percentage Rate of PMGSYSOR 
22.02.2018 issued by 
CE,CGRRDA Raipur 

04 1139 

Construction & 
Maintenance of 

Long Span Bridge                    
(SCA Fund)  

Total Cost 989.93 
 Lakhs (Excluding GST) 

(Const.Cost 965.78 
Lakhs, Maint.Cost 24.15 

lakhs) 

Sukma  

SOR PWD Bridge enforced from 
01.01.2015 with 10% Below 
applicable for CGRRDA & 

Approach road PMGSY SOR 
22.02.2018 

05 1140 
Renewal / 

Maintenance Under 
PMGSY Roads 

Total Cost  880.15 Lakhs                                      
( including I.R. works, 
maint,Renewal works, 

Emergency work, GST) 

Balrampur, 
Gariyaband 

Percentage Rate of PMGSY SOR 
22.02.2018 issued by CE, 

CGRRDA Raipur 

06 1141 

PMGSY Road 
Renewal / 

Maintenance 
Under PMGSY  

Total Cost  47.10 Lakhs                    
( including I.R. works, 

maint,Renewal works, 
Emergency work, GST)                                         

Bijapur  

Percentage Rate of 
PMGSY SOR 22.02.2018 
issued by CE, CGRRDA 

Raipur  

07 1142 

PMGSY Road 
Renewal / 

Maintenance 
Under PMGSY  

Total Cost  171.63 
Lakhs                    

( including I.R. works, 
maint,Renewal works, 

Emergency work, GST)  
                                        

Gariyaband 

Percentage Rate of 
PMGSY SOR 22.02.2018 
issued by CE, CGRRDA 

Raipur  
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S.No NIT 
No 

Work Name Amount (Rs. In Lakhs)  Districts  Rate invited  

08 1143 

Construction & 
Maintenance of 

Long Span Bridges 
PM-JANMAN  

Total Cost  Rs 4052.75 Lakhs          
( Const. Cost 3961.61 Lakhs, 

Main  Cost 90.14 lakhs .)            
( Excluding GST) 

 

Balrmapur, 
Gariyaband, 
Kabirdham,  

SOR PWD Bridge enforced from 
01.01.2015 with 10% Below 
applicable for CGRRDA & 
Approach road PMGSY SOR 

22.02.2018 

09 1144 

Construction & 
Maintenance of 

Long Span Bridges 
budget 2025-26  

Total Cost  Rs 312.16 Lakhs          
( Const. Cost 304.55 Lakhs, 

Main  Cost 7.61 lakhs .)            
( Excluding GST) 

 

Bastar,  
For LSB Part  PWD SOR 

01.01.2025 & Approach road 
PMGSY SOR 22.02.2018 

10 1145 MMGSVY 

Total Cost  203.00 Lakhs        
( Const. Cost 169.18 Lakhs, 
Maint.  Cost 33.82 lakhs  .) 

( excluding GST)                                         

Dhamtari 

Percentage Rate of PMGSY 
SOR 22.02.2018 issued by CE, 

CGRRDA Raipur 

11 1146 

PMGSY Road 
Renewal / 

Maintenance 
Under PMGSY  

Total Cost  924.19 
Lakhs                    

( including I.R. works, 
maint,Renewal works, 

Emergency work, GST)  
                                        

Kanker, 
Korba 

Percentage Rate of 
PMGSY SOR 22.02.2018 
issued by CE, CGRRDA 

Raipur  

12 1147 MMGGPY  
Total Cost  1073.83 

Lakhs                           ( 
Including GST)                                         

Mungeli, 
Balodabazar, 

Raipur   

Percentage Rate of PMGSY 
SOR 06.06.2025 issued by CE, 

CGRRDA Raipur 
 

    Availability of Bid Documents and mode of submission: The bid document is available online 
and should be submitted online in https://eproc.cgstate.gov.in. The bidder would be required to register in 
the web-site which is free of cost.  For submission of the bids, the bidder is required to have a valid Digital 
Signature Certificate (DSC) from one of the authorized Certifying Authorities.  

     Detailed NIT and other details can be viewed on our website https://eproc.cgstate.gov.in from    
11.06.2026  from 5:30 PM & onwards. In future any related corrigendum would be seen in the notice 
section of this website. 

 

Chief Engineer  
Chhattisgarh Rural Road Development Agency 

Civil Lines, Raipur (C.G.) 
E-mail : pmgsyrc4@yahoo.co.in 
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SECTION 1 
Chhattisgarh Rural Roads Development 

Agency 
VIKASH BHAVAN, CIVIL LINES, RAIPUR (C.G.) 

NOTICE INVITING TENDER (NIT) 
 

1. The Chief Engineer ( Tender Cell), CGRRDA on behalf of Governor of Chhattisgarh invites the 
percentage rate bids, in electronic tendering system, for construction of road under Pradhan Mantri 
Gram Sadak Yojana for each of the following works including their maintenance for five years 
from the eligible and approved contractors registered with unified registration systeme-
registration). 
**The bidsecurity is two percent of the total cost. 

1. Name ofWork (Table-1) 
S. 

No. 
Tender No/ 

District/ 
Block 

P
k

g.
 N

o.
 

N
o.

 o
f 

R
oa

d 

T
ot

al
 L

en
gt

h
 o

f 
P

ac
ka

ge
 (

 I
n 

K
m

.)
 Cost of Maintenance Work's for Five Year's   

PMGSY SOR 22.02.2018 issued by CE, CGRRDA 
Raipur 

 (Amount in Lacs) 

Add 
18% 
GST 

Total 
Amoun

t 

E
ar

n
es

t 
M

on
ey

   
   

   
   

   
   

   
   

   
   

  
( 

R
s 

In
 la

kh
s)

   
  

Completion 
Period of 
Renewal 

Work &I.R 
(including 

Rainy 
Season) 

Initial 
Rehabitat

ion 
Work's 

A 

Annual 
Routine 

Maintena
nce 
B 

Renewa
l 

Work's 
C 

Emerge
ncy 

works 
10% 

(B+C) 

Total 
A+B+ 
C+D 

1 2 3 4 5 6 7 8  9 10 11 12 13 

1 
193130/       

Gariyaband 
/Fingeshwar 

C
G

 2
3-

M
-

52
 

1 10.05 28.66 18.70 87.47 10.62 145.45 26.18 171.63 3.43 
6 Months/ 

4th Call 

1. Date of release of Invitation for Bids through e-procurement: 1 0 - 0 6 - 2 0 2 6  
2. Cost of Bid Form/ Processing Fee (Non-Refundable) as perOnline. 

3. Availability  of  Bid  Document  and  modeofsubmission:The bid document is 
available online and bid should be submitted online on 
websitehttps://eproc.cgstate.gov.in/-The bidder would be required to register in the 
web-site which is free of cost. For  submission of bids, the bidder is required to have 
valid Digital Signature Certificate (DSC) from one of the authorized Certifying 
Authorities (CA).  ―Aspiring bidders who have not obtained the user ID and 
password for participating in e-tendering in PMGSY may obtain the same from the 
website: https://eproc.cgstate.gov.in/Digital signature is mandatory to participate in 
the e-tendering. Bidders already possessing the valid digital signature issued from 
authorized CAs can use the same in thistender. 3. 

4. Initial Rehabilitation (Part – I)Work consists of repair of roads as per BOQ attached 
and maintenance of all the roads shown in the BOQ, during the period shown against 
part-II in column 7 of the table above. Contractors are to quote rate as percentage 
above/below/at par of the SOR mentioned above for the work to be executed as per 
Rural Road specifications and relevant codes. The work done by the contractor will be 
measured and paid as per agreement. 
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5. Part – IIWork relates to performance based regular maintenance of roads as per IRC 
82 and SP 20 section 1900 which includes, but not limited to, items specified in 
contract data to clause 16.2.1(GCC) of tender document and other relevant clauses of 
the agreement. Contractor is required to survey the road regularly and attend repair 
works as and when required and keep the road in good traffic worthy conditions. He 
will also maintain CDs and Bridges during contract period. Payment will be 
performance based released once in 6 months @ 1/2 of the annual rate given in BOQ, 
on the certificate of consultant/Engineer that road has been maintained as per 
agreement. 

6. The Time allowed for completion of work for I.R. work (Part-I) of each package 
is including rainy season as shown in column no 12. 

7. Payment will be regulated as per clause 38 of GCC and section-4 Part-II (B) 
special conditions for performance based on 5 year maintenance contract and 
other clauses of the contract. 

8. Submission of Online Documents: The bidders are required to submit (i) Online 
Payment receipt / Challan submitted by bidder for form of tender and (ii) Online 
Payment receipt / Challan/NEFT submitted by bidder for bid security (EMD) 
and (iii) scan copy in appropriate form of original affidavit regarding 
correctness of information furnished with bid document as per provisions of 
Clause 4.4 B (a)(ii) of ITB with the office specified in the Bid Data Sheet. These 
documents must match the scanned copies submitted along with the bids only online. 
No any document physically submitted by the Bidder. In case, of any deficiency in 
this respect, it will be treated as mis-representation by such bidder. Such a bidder shall 
be liable to be debarred for participating in bids under PMGSY for fiveyears. 

 

10. Last Date/ Time for receipt of bids through e-tendering: 18.06.2026 up-to17:30. 
11. The site for the work isavailable. 
12. Only online submission of bids is permitted, therefore; bids must be submitted online 

on websitehttps://eproc.cgstate.gov.in/The technical qualification part of the bids 
will be opened online after 18.05PM on 22.06.2026(date) by the authorized officers. 
If the office happens to be closed on the date of opening of the bids as specified, the 
bids will be opened online on the next working day at the same time. 

13. The bids for the work shall remain valid for acceptance for a period not less 
thanninety days after the deadline date for bid submission. 

14. Bidders may bid for any one or more of the works mentioned in the Table above. To 
qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the same NIT, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. 

15. Other details can be seen in the bidding documents. The Employer shall not be held 
liable for any delays due to system failure beyond its control. Even though the system 
will attempt to notify the bidders of any bid updates, the Employer shall not be liable 
for any information not received by the bidder. It is the bidders’ responsibility to 
verify the website for the latest information related to the tender. 
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16. Other details can be seen in the bidding documents. 
17. Key dates and time schedule for online submission as per Section–I 
18. The undersigned has right to extend or cancel the tender without declaring any reason. 
19.  Only Online EMD will be accepted in favor of a/c of Chief 

Executive Officer, CGRRDA Civil Lines RaipurC.G. 
20.  Earnest Money Deposit as per required should be made Through 

OnlinePayment Getway of Integrated e-procurement project of Govt. of 
C.G.(Internet Banking/ NEFT/Chhallan) 

21. The Scan copies of the Counterfoil of the receipt of EMD along with the 
UTR(Unit Transaction Receipt No./ Acknowledgment) have to be submitted 
online and NO any Original documents are to be submitted physically. (except 
affidavit because affidavit have to be sent offline to this office too). 

22. As per ITB Clause 14.1.1 Bidder should have valid registration with Employees 
Provident Fund organization under EPF and Miscellaneous Provisions Act, 
1952. To be Submittedonline 

23. SOR of PMGSY enforced from 22-02-2018 in related Revenue Division/Districts. 

24. All Document have to be uploaded Online. (Scan Copy) and original copy of 
affidavit have to be sent in CGRRDA Civil Lines Raipur C.G. separately as per 
schedule. 

25. All necessary required templates shall be fill and submit by Bidder in prescribed 
formatonly. 

26. AsperOrderNo.174/4868/22/fo&11/xzk;kals/2017u;k jk;iqj fnukad20-06-2017ofCGGovt. 

the time for release of tender and last date of receiving of tender is 15 days’ for 
1stCall. 

27. The works for which tender has been invited are to be executed in LWE district. The 
bidder at his own cost, responsibility and risk is encouraged to visit , examine and  
familiarize himself with the site of works and its surrounding. The bidder will arrange 
at his own, any assistance of security if required,. 

28. The site for the works is available and may be visited on any working day. 
29. 4.4A To qualify for award of the Contract, each bidder should have in the last 

five   years 

(a)  Achieved in any one year, a minimum financial turnover (as certified by Chartered 
Accountant, and at least 50% of which is from Civil Engineering construction works) 
equivalent to amount given below: 

(i)    60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs and less. 

(ii)    75% of amount put to bid, in case the amount put to bid is more than Rs. 200 lakhs. 

The amount put to bid above would not include maintenance cost for 5 years and the 
turnover will be indexed at the rate of 8%per year.If the bidder has executed 
road/Balance Works under Pradhan Mantri Gram Sadak Yojana in originally 
stipulated completion period, the financial turnover achieved on account of 
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execution of road works under PMGSY shall be counted as 120% for the 
purpose of this sub-clause. 

(b)  Satisfactorily completed, as prime Contractor or sub-contractor, at least one similar 
work ( Construction work (BT)/ Renewal work) equal in value to 33% . 

30.   The bid for the work shall remain open for acceptance for a period of ninety days 
from the date of opening of bids. If any bidder/ tenderer withdraws his bid/ tender 
before the said period or makes any modifications in the terms and conditions of the 
bid, his earnest money shall stand forfeited. 

 
31. Performance in PMGSY Works will be an essential criteria for qualification process. 

As per Section -2, ITB Clause 4.7(ii) 
32. Bidders who are black listed/debarred by CGRRDA or in any other department 

and  if a bidder has been invited tender or tender under process for defect 
Liability of the work due to non performance of his maintenance work than  he 
shall be debarred from participation in the tender. 

33. Section 7 of tender document - BOQ for routine maintenance;(Applicable to Table 1) 
a. Rates Applicable for routine maintenance before B.T./Seal Coat renewal will be as under; 

 

 
EYear 

Up to 7.5 meter wide road 
( 3.00 m/3.75m carriageway ) 

9.00 meter wide road  
(5.50m. carriageway) 

Traffic Intensity T1 
to T4 

(Rs per km.) 

Traffic Intensity 
T5 and above (Rs 

per km.) 

Traffic Intensity T5 and above (Rs per 
km.) 

1 68000 76000 100000 

2 71000 79000 110000 

3 74000 83000 121000 

4 77000 87000 133000 

5 80000 91000 146000 

Total 370000 416000 610000 

 

 (a) Rates Applicable after B.T./Seal Coat renewal will be as under; 
 

 
 

Year 

Up to 7.5 meter wide road 
( 3.00 m/3.75m carriageway ) 

9.00 meter wide road  
(5.50m. carriageway) 

Traffic Intensity T1 to 
T4(Rs perkm.) 

Traffic Intensity T5 and 
above (Rs per km.) 

Traffic Intensity T1 to T4 
(Rs per km.) 

1 22000     24000 32000 
2 24000 26000 34000 
3 29000 32000 42000 
4 44000 48000 62000 
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5    70000      76000 100000 
Total 268400  206000 270000 

 

   ( c ) Rate applicable for routine maintenance of cement concrete road entire contract period. 
 

Carriageway/ Roadway Upto 7.50 m. wide road / ( 
3.00 m/3.75m. Carriageway  

9.00 m. wide road/                 
(5.50 m. carriageway ) 

Rate ( Rs.) per Km /Year  
(Entire contract period)   

          20500            21000 

             
34. After award of work rates for routine maintenance before renewal will be 

applicable. Rates after renewal will be applicable from the month in which renewal 
is carried out. 

35. Contractor shall be responsible for maintenance of entire road length including 
CDs/Bridges on the maintenance roads included in the package. If any CD/Bridge 
or road portion is under defect liability period of the other contractor and DLP 
period of such work expires during the contract period of the previous package, 
contractor shall be responsible for Routine Maintenance of Such Bridges/CDs and 
Road portion also, during contract period.   

36. The contractor who have not completed the Renewal / Maintenance Road work 
awarded on or before 31 March 2022 are not allowed to participate in this NIT. 

37. Other details can be seen in the bidding documents. 
38. Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales and 

other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities except GST, that the Contractor will have to pay for the 
performance of this Contract. GST as applicable at the time of payment to the contractor 
shall be paid separately on contractor’s bill amount after production of tax invoice by 
contractors.  Contractors will have to get themselves registered under GST and quote 
GSTIN in their bids. The Employer will perform such duties in regard to the deduction 
of such taxes at source as per applicable law. Clause 41 (GCC) of the bidding document 
may be treated to have been amended as above. 

39. For a particular package, if lowest rates offered by two or more bidders are equal, 
theywill be invited to submit revised rates, in sealed envelopes before taking 
decision ontender. 

40. Rate quoted by bidder will be applicable for construction cost (Initial 
Rehabilitation work,  Renewal work, Emergency work) only. 

41. Affidavit must be submitted as per prescribedformat. 

42. Bank certificate must be submitted as per prescribedformat. 
43. Bidder must be submitted their technical documents accordingly enclosedCheck 

List. 
44. L-1 bidder verified their all documents by concerning Executive Engineer of PIU 

before sign theagreements. 
45. Before the deadline for submission of tender, the Chief  Engineer (Tender Cell) can 

modify tender document by issuingamendment. 
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46. Payment of work, which will be pay to the L-1 contractors after sanction of fund 
by the state Government. 

 
47. “Additional performance security (APS) shall be deposited by the successful bidder at 

the time of signing of agreement when the bid amount is seriously unbalanced i.e. less 
than the estimated costby more than 10% to 20%. In such an event the successful bidder 
will deposit the Additional Performance Security (APS) to the extent of difference of 
90% of Bid Amount (Construction + IR work) and PAC amount(Costruction + IR work 
) in the shape of FDR, issued by approved scheduled Bank, for Agreement period  
in favour of the CEO, CGRRDA, Raipur before the signing the agreement. If the bid 
amount is seriously unbalanced i.e. less than estimated cost by more than 20% in such 
an event successful bidder will deposit additional performance security (APS) to the 
extent of diffrance of 90% of the Bid Amount and PAC amount in the shape of FDR, 
issued by approved scheduled Bank, for Agreement period  in favour  of the CEO, 
CGRRDA, Raipur signing the agreement. The same shall be released along after 
completion of the work. If the contractor fails to complete the work or left the work 
incomplete, this Additional Performance Security (APS) shall be forfeited by the 
department and the agreement shall be terminated and action shall be taken in 
accordance with clause 52 of the agreement. In case the tenderer /contractor refuses to 
deposit Additional Performance Security (APS) then his bid will be rejected by the 
sanctioning authority and earnest money shall be forfeited. 

48. For Bituminous Road Works 
(a –i)Bitumen of required V.G. 30 grade shall be procured by the contractor directly 
from any or all of the Govt. Oil Company viz. Indian Oil Company (IOCL), Hindustan 
Petroleum (HPCL) and Bharat Petroleum Company (BPCL).  
(a –ii)Emulsion shall be procured from apart from the above mentioned three refineries 
as mentioned below  

 1. Hindustan Colas Ltd. 
 2. Shell India Marketing Pvt. Ltd. 
 3. Indian Oil Total Private Limited (ITPL) 

49. LWE Districts of Chhattisgarh are Bastar, Bijapur, Dantewada, Sukma, Kanker, 
Kondagaon, Narayanpur & Rajnandgaon.  

50. List of major Tools & Plants Machinery for ownership evidence should be attached with 
Invoice of Purchase Or RTO Number (Registration Certificate of RTO) necessarily. 

51. Performance Certificate submitted (Annexure-III)  (Not older than 3 months) 
 
 

ChiefEngineer ( Tender Cell) 
Chhattisgarh Rural Road Development Agency 

Civil Lines, Raipur (C.G.) 
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Section 2: 
 Instructions to Bidder 

 
A. General 

1. Scope ofBid 
2. Source ofFunds 
3. EligibleBidders 
4. Qualification of theBidder 
5. One Bid perBidder 
6. Cost of Bidding 
7. SiteVisit 

 
B. Bidding Documents and Evaluation 

8. Content of BiddingDocuments 
9. Clarification of Bidding Documents and Pre- 

BidMeeting 
10. Amendment of BiddingDocuments 

 
C. Preparation ofBids 

11. Language ofBid 
12. Documents Comprising theBid 
13. BidPrices 
14. Currencies ofBid 
15. BidValidity 
16. BidSecurity 
17. Alternative Proposals by Bidders 

E. Bid Opening 
22. BidOpening 
23. Process to be Confidential 
24.Clarification of Bids and 

Contacting theEmployer 
25. Examination ofbids 

and Determination of 
Responsiveness 

26. Evaluation and Comparison of 
Bids 

 
F. Award of Contract 

27. AwardCriteria 
28. Employer's Right toAcceptany 

Bid and to Reject any 
orallBids.29.Notification of Award 

andSigning 
of Agreement 

30. PerformanceSecurity 
31. Advances 
32. Corrupt or FraudulentPractices 

D. Submission ofBids 
18. Bidding Through e-Tenderingsystem 
19. Electronic Submission ofBids 
20. Deadline for Submission ofBids 
21. Late Bids, Modification/ Withdrawal 
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Section 2 

Instructions to Bidders (ITB) 

A. General 

1. Scope ofBid 

 
1.1Bids are invited by the Chhatisgarh Rural Road Development Authority (CGRRDA) 

from established, experienced and reputed firms registered in appropriate class for 
repair & maintenance of Roads included in individual package (As per NIT). 

  
1.2The main elements of the Works and Services to be provided by the Contract are listed 

below: 
  a) Initial Rehabilitation - Works as indicated in the BOQ, Contract and as instructed 

by the concern PIU. 
  
 b) Routine Maintenance – to be carried out as indicated in the contract and as 

instructed by the concern PIU. 
 

 c) Periodical Renewals – to be carried out as indicated in the contract and/ or as 
instructed by the concern PIU by issue of Work Order. 

 
 d) Emergency Works - As indicated in the NIT and when instructed by employer by 

issue of work order. 
 Bid may be invited for one or more work services listed from (a) to (d) above. 

Bidder should, therefore, go through the NIT carefully and quote for the work 
for which bid has been invited. Percentage quoted by the bidder will be 
applicable to all work/ services indicated above. 

  
1.3     The successful Bidder will be expected to carry out the Works and Services during the 

period stated in the NIT and work order. 
  

1.4     The Employer may appoint a Supervision Consultant to assist and advise the Employer 
in the supervision of the execution of the Works and Services specified in the 
Contract to ensure the successful Bidder's compliance with the Contract Documents. 
The Consultant will act as Engineer under the Contract. 

  
1.5    Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/ tenderer, bid/ tender, bidding/ tendering etc.) are synonymous. 
 

2. Source ofFunds 
 

 TheGovernmentoftheStateasdefinedintheAppendixtoITBhasdecidedtoundertake 
the works of construction and up-gradation of selected rural roads of the State through 
State budgetandfundsreceivedunder PradhanMantriGram 
SadakYojana,fromtheGovernmentof India, Ministry of Rural Development, and other 
sources to be implemented through the Employer. 
 The Government of the State has decided to provide funds for the routine 
maintenance of theroads. 
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3. Eligible Bidders 
 

 ThisInvitationforBidsisopentoalleligiblebiddersmeetingtheeligibilitycriteriaasdefined in 
ITB. The applicant should be a private or government-owned legal entity. For package 
size exceeding Rs. 10 crore, the Joint Ventures areallowed. 

 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body,authoritybywhatevernamecalledundertheCentral 
ortheStateGovernment. 

4. Qualification of theBidder 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a 

preliminary description of the proposed work schedule, including drawings and charts, 
as necessary. 

 Bidder should have valid registration with Employees Provident Fund organization 
under EPF and Miscellaneous Provisions Act,1952. 

 4.2 AllbiddersshallincludethefollowinginformationanddocumentswiththeirbidsinSection 3, 
Qualification Information unless otherwise stated in the Appendix toITB: 
(a) copies of original documents defining the constitution or legal status, place of 

       registration, and principal place of business; written power of attorney of the 
signatory of the Bid to commit the Bidder; 

(b)   totalmonetaryvalueofcivilconstructionworksperformedforeachof the last fiveyears; 
(c) experience in works of a similar nature and size for each of the last 

fiveyears,anddetailsofworksinprogressorcontractuallycommitted with certificates 
from the concerned officer not below the rank of Executive Engineer orequivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 
B (b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying 
as definedtherein. 

(e) details of the technical personnel proposed to be employed for the Contract having 
the qualifications defined in Clause 4.4 B(b) (ii) of ITB for theconstruction. 

(f) reports on the financial standing of the Bidder, such as profit andloss statements and 
auditor's reports for the pastthreeyears; 

(g) evidenceofaccesstoline(s)ofcreditandavailabilityofotherfinancial resources/ facilities 
(10 percent of the contract value) certified by 
banker(thecertificatebeingnotmorethan3monthsold.) 

(h) authority to seek references from the Bidder'sbankers; 
(i) information regarding any litigation or arbitration during the last five years in which 

the Bidder is involved, the parties concerned, the disputed amount, and thematter; 
(j) proposals for subcontracting the components of the Works for construction/up-

gradation,aggregatingtonotmorethan25percentof 
theContractPrice;andsubcontractingofpart/fullroutinemaintenance of roads after 
completion of constructionwork. 

(k) the proposed programme of construction and Quality Management Plan proposed for 
completion of the work as per technical 
specificationsandwithinthestipulatedperiodofcompletion. 

 
 
 
 

4.3Bids from Joint Ventures are not allowed. 
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 4.4   A  To qualify for award of the Contract, each bidder should have in the last five 

years: 

(a) Achieved in any one year, a minimum financial turnover (as certified by Chartered 
Accountant, and at least 50% of which is from Civil 
Engineeringconstructionworks)equivalenttoamountgivenbelow: 

(i) 60%ofamountputtobid,incasetheamountputtobidisRs.200lakhs andless. 

(ii) 75% of amount put to bid, in case the amount put to bid is more than Rs. 
200lakhs. 

Theamountputtobidabovewouldnotincludemaintenancecostfor5years and 
the turnover will be indexed at the rate of 8%peryear. 

If the bidder has executed road works under Pradhan Mantri Gram Sadak 
Yojana in originally stipulated completion period, the financial turnover 
achieved 
onaccountofexecutionofroadworksunderPMGSYshallbecountedas120%for the 
purpose of thissub-clause. 

(b) Satisfactorilycompleted,asprimeContractororsub-contractor,atleast one similar Road 
and renewal work equal in value to 33% . 

4.4 B (a)  Each bidder must produce: 

(i)     Copy of PAN Card issued by Income Tax Authorities; 

(ii)    An affidavit that the information furnished with the bid documents is correct in all 
respects; and  

(iii)   Such other certificates as defined in the Appendix to ITB. Failure to produce the 
certificates shall make the bid non-responsive. 

(b)  Each bidder must demonstrate: 

(i)     availability for construction work, either owned, or on lease or on hire, of the key 
equipment stated in the Appendix to ITB  including equipments required for 
establishing field laboratory to perform mandatory tests, and those stated in the 
Appendix to ITB; 

(ii) availability for construction work of technical personnel as stated in the Appendix 
to ITB. 

(c) The bidder must not have in his employment: 

(i)      the near relations (defined as first blood relations, and their spouses, of the bidder 
or the bidder’s spouse) of persons listed in the Appendix to ITB. 

(ii)     without Government permission, any person who retired as gazetted officer within 
the last two years of the rank and from the departments listed in the Appendix to 
ITB. 

(iii) Availability for maintenance work of technical personnel as stated in the Bid Data 
Sheet.  

 
4.4 C To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual 
contracts. 
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4.5 Deleted. 
 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity for construction work is equal to or more than the total bid value excluding 
maintenance. The available bid capacity will be calculated as under: 

 Assessed Available Bid Capacity = ( A*N*M - B ) 

 where 

 A = Maximum value of civil engineering works executed in any one year during the last five 
years (updated to the price level of the last year at the rate of 8 percent a year) taking into 
account the completed as well as works in progress. 

 N = Number of years prescribed for completion of the works for which bids are invited (period 
up to 6 months to be taken as ½  and more than 6 months as 1 in a year). 

 M = 2 as may be specified in the Appendix to ITB. 

 B = Value, at the current price level, of existing commitments and on-going  works to be 
completed during the period of completion of the works for which bids are  invited. 

 
Note: The statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent.   

 

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

(i)   made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

(ii)   record of poor performance such as abandoning the works, not properly  completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc; and 
/ or  

(iii) participated in the previous bidding for the same work and had quoted unreasonably 
high or low bid prices and could not furnish rational justification for it to the Employer. 

 
4.8      The bidder should have own hot mix plant for package above 2.00 Crore for which bids 

havebeen invited. 
 
5.  One Bid per Bidder 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 

Bid for one work will cause the proposals with the Bidder's participation to be disqualified. 
 

6.   Cost of Bidding 
 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will, in no case, be responsible or liable for those costs. 

7. Site Visit 
 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarise himself with the Site of Works.The Bidder acknowledges that prior to the 
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submission of the bid, the Bidder/Contractor has, after a complete and careful examination, 
made an independent evaluation of the Scope of the Project, Specifications and Standards of 
design, construction and maintenance, Site, local conditions, physical qualities of ground, 
subsoil and geology, suitability and availability of access routes to the Site and all information 
provided by the Employer or obtained, procured or gathered otherwise, and has determined to 
its satisfaction the accuracy or otherwise thereof and the nature and extent of difficulties, risks 
and hazards as are likely to arise or may be faced by it in the course of performance of its 
obligations hereunder. The Employer makes no representation whatsoever, express, implicit 
or otherwise, regarding the accuracy, adequacy, correctness, reliability and/or completeness of 
any assessment, assumptions, statement or information provided by it and the Bidder confirms 
that it shall have no claim whatsoever against the Employer in this regard. 

 

 

B. Bidding Documents 
 
8.  Content of Bidding Documents 
 
8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 

1 Notice Inviting Tender 

2. Instructions to Bidders 

3 Qualification Information  

4 Conditions of Contract  

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of 
Contract)  

5 Specifications 

6 Drawings 

7 Bill of Quantities 

8 Form of Bid 

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work,  

10 Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2.  The bid document is available online on the website https://eproc.cgstate.gov.in/ The bid 

document can be downloaded free of cost, however, the bidder is required to submit Online 
Payment towards cost of bid document in favour of the name given in the Bid Data Sheet.  

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 
own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 

 

9.  Clarification of Bidding Documents and Pre-bid Meeting 
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9.1 The electronic bidding system provides for online clarification. A prospective Bidder 
requiring any clarification of the bidding documents may notify online the Authority inviting 
the bid. The Authority inviting bid will respond to any request (s) for clarification received 
earlier than 10 days prior to the deadline for submission of bids. Description of clarification 
sought and the response of the Authority inviting the bid will be uploaded for information of 
the public or other bidders without identifying the source of request for clarification. 

 
9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to 

attend it. Its date, time and address are given in the Appendix to ITB. 
 
9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 
9.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be uploaded for information of the public 
or other bidders.  Any modifications of the bidding documents listed in Clause 8.1 of ITB, 
which may become necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and 
not through the minutes of the pre-bid meeting. 

 
9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10.   Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing online corrigendum. The corrigendum will appear on the web page of the website 
https://eproc.cgstate.gov.in/ under the “Latest Corrigendum” and e-mail notification is also 
automatically sent to those bidders who have moved this tender to their “My tenders” area. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to 

have been communicated to all the bidders who have moved this tender to their “My Tenders” 
area. In case any addendum/ Corrigendum, the system will automatically send e-mail to all 
bidders who have downloaded the bidding document. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.2 of ITB. 

 

C. Preparation of Bids 
 
11.   Language of Bid 
 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 
 
12.   Documents Comprising the Bid 
 
12.1 The Bid submitted by the Bidder shall be in two separate parts:  
 
Part I This shall be named Technical Qualification Part of Bid and shall comprise of: 
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I. Form of bid for Part I of the bid, as per format given in section 6 (to be submitted online). 

II. Scanned copy of the Demand Draft for the cost of the bidding documents. 

III. online payment receipt /Challan/NEFT of the Bid Security if any of the forms as specified in 
clause 16.2 of ITB. 

IV. Authorized address and contact details of the Bidder having the following information: 

Address of communication: 

Telephone No.(s):  Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, scanned copy of original affidavit and 
undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 15.1of ITB. 
VII. Any other information/documents required to be completed and submitted by bidders, as 

specified in the Appendix to ITB, and 
VIII. Scanned copy of the affidavit affirming that information he has furnished in the bidding 

document is correct to the best of knowledge and belief of the bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 

 
  
12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted online on 

website https://eproc.cgstate.gov.in/ Details and process of online submission of the tender 
and relevant documents are given in the website mentioned above. The above are to be 
submitted in the manner as prescribed below: 

 
(a)  The following details shall be entered on line in the prescribed formats:   

(i)   Form of bid for Technical Qualification Part I of the bid, as per format given in Section 
6.  

 
(ii)  Form of bid for Technical-Financial Part II of the bid, as per format given in Section 6. 

The entry of rates for individual items of work/percentage rate for the work shall be 
made by the bidder on line.   

 
(b)  Scanned copies of the following documents shall be uploaded on the website 

https://eproc.cgstate.gov.in/at the appropriate place.    
(i)    scan copy of online fees towards the Cost of Bid Document (Clause  
8.2 of ITB)  
(ii)   Bid Security in any of the forms specified in ITB (Clause 16 of ITB)  
(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB)  

             (iv)  Contractor Registration certificate (Clause 3 of ITB)  
             (v)  Annual Turnover Certificate from Chartered Accountant for last five financial years with 

breakup of civil works and total works in each financial year. (Clause 4.4 of ITB)  
  (vi)  Affidavit regarding correctness of certificates (Clause 4.4 of ITB)  



Standard Bidding Document for PMGSY 

21 

 

 

  (vii) Any other documents as specified by the State in the Bid Data Sheet  
 

(c)  Scanned copies of the Certificates showing details of similar nature of works, work in hand and 
machineries owned or on lease or possessed on hire should be uploaded after converting the 
same to PDF.  

 
(i)    Similar nature of works executed (Clause 4.4 of ITB)  
(ii)   Works in hand (Clause 4.4 of ITB)  
(iii)  Machineries owned (Clause 4.4 of ITB) 

 
(d)  Submission of Original Documents: The bidders are required to submit (i) Online Payment 

receipt / Challan submitted by bidder for form of tender and (ii) Online Payment receipt / 
Challan/NEFT submitted by bidder for bid security (EMD) and    (iii) scan copy in 
appropriate form of original affidavit regarding correctness of information furnished with 
bid document as per provisions of Clause 4.4 B (a)(ii) of ITB with the office specified in the 
Bid Data Sheet.  These documents must match the scanned copies submitted along with the bids 
only online. No any document physically submitted by the Bidder except Original affidavit. 
In case, of any deficiency in this respect, it will be treated as mis-representation by such bidder.  
Such a bidder shall be liable to be debarred for participating in bids under PMGSY for five 
years. 

 
12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 

the bid. 
 

Section  Particulars 
 

1  Notice Inviting Tender 

2  Instructions to Bidders 

3.  Conditions of Contract 

4.  Contract Data 

5.  Specifications 

6. Drawings 

13.   Bid Prices 
 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

priced Bill of Quantities submitted by the Bidder online. 
 
13.2 The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill of 

Quantities. as specified in the Appendix to ITB; only the same option is allowed to all the 
Bidders. The Bidder is not required to quote his rate for Routine Maintenance.  The rates to be 
paid for routine maintenance by the Employer are indicated in the Bill of Quantities. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the 
schedule of rates specified in the Appendix to ITB. 

Item Rate Method requires the bidder to quote rates and prices for all items of the Works 
described in the Bill of Quantities. The items for which no rate or price is entered by the 
Bidder will not be paid for by the Employer when executed and shall be deemed covered by 
the other rates and prices in the Bill of Quantities.   
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Upon numerical entry, the amount in words would automatically appear and upon entry of 
rates in items of work, or upon entering percentage rate, total bid price would automatically 
be calculated by the system and would be displayed. 

 

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or 
for any other cause, shall be included in the rates, prices, and total Bid price submitted by the 
Bidder excluding GST. 

 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment. 

 
14.   Currencies of Bid 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
15.   Bid Validity 
 
15.1 Bids shall remain valid for a period of not less than ninety days after the deadline date 

for bid submission specified in ITB.  A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period.  
The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 
refuse the request without forfeiting his Bid Security.  A bidder agreeing to the request will 
not be required or permitted to modify his bid, but will be required to extend the validity of 
his Bid Security for a period of the extension, and in compliance with Clause 16 of ITB in all 
respects.  For the extended period, the bidder will be paid by the employer an interest on the 
amount of bid security at the rate equal to base rate of State Bank of India applicable on the 
date of expiry of the original time limit. 

16.   Bid Security 
16.1 The bidder shall furnish, as part of the Bid, Online EMD, in the amount specified in the 

Appendix to ITB. In accounts of CEO, CGRRDA Civil Lines Raipur (C.G.). 
16.2 The Bid Security shall be submitted by bidder via online payment receipt /Challan/NEFT of 

payment gateway of www.eproc.cgstate.gov.infrom any scheduled commercial bank, 
16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given in 

the Appendix to ITB and not secured as indicated in sub-clause 16.1 and 16.2, shall be 
rejected by the Employer as non-responsive.  

16.4 The Bid Security of unsuccessful bidders will be returned in his registered a/c no. within 7 
days after issuing work order, specified in Clause 15.1 of ITB. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited:  
 

(a) if the Bidder withdraws the Bid after bid opening (technical qualification bid) during 
the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

(i) sign the Agreement; and/or  
(ii) furnish the required Performance Security. 

 

17.  Alternative Proposals by Bidders 
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17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings and 
specifications. Alternative proposals will be rejected as non-responsive. 

 

D. Online Submission of Bids 

18. Bidding through E-Tendering System:   

18.1 The bidding under this contract is electronic bid submission through website 
https://eproc.cgstate.gov.in/ Detailed guidelines for viewing bids and submission of online 
bids are given on the website.  The Invitation for Bids under PMGSY is published on this 
website. Any citizen or prospective bidder can logon to this website and view the Invitation 
for Bids and can view the details of works for which bids are invited. The prospective bidder 
can submit bids online; however, the bidder is required to have enrolment/registration in the 
website and should have valid Digital Signature Certificate (DSC) in the form of smart 
card/e- token. The DSC can be obtained from any authorised certifying agencies. The bidder 
should register in the website https://eproc.cgstate.gov.in/ using the relevant option 
available. Then the Digital Signature registration has to be done with the e-token, after 
logging into the site. After this, the bidder can login the site through the secured login by 
entering the password of the e-token and the user id/ password chosen during registration.   

After getting the bid schedules, the Bidder should go through them carefully and then submit 
the documents as asked, otherwise, the bid will be rejected.  

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded 
on the website given above through e-tendering along with scanned copies of requisite 
certificates as are mentioned in different sections in the bidding document and scanned copies 
of the Bid Document, Demand Draft and Bid Security in approved form.   

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or 
gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution if 
the bidder is awarded the contract. 

19.    Electronic Submission of Bids:  

19.1 The bidder shall submit online two separate files.  Part I, marked as Part I: Technical 
Qualification Part and Part II; marked as Part II: Technical- Financial Part.  The above files 
will have markings as given in the Bid Data Sheet.   

The contents of the Technical Qualification and Technical Financial bid shall be as specified 
in clause 12 of the ITB.  All the documents are required to be signed digitally by the bidder. 
After electronic on line bid submission, the system generates a unique bid identification 
number which is time stamped. This shall be treated as acknowledgement of bid submission. 

20.   Deadline for Submission of Bids 
 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not 

later than the date and time indicated in the Appendix to ITB.  
 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
21.  Modification/ Withdrawal/Late Bids 
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21.1 The electronic bidding system would not allow any late submission of bids after due date and 
time as per server time. 
 
21.2 Bidders may modify their bids by uploading their request for modification before the deadline 
for submission of bids.  For this, the bidder need not make any additional payment towards the cost 
of tender document. For bid modification and consequential re-submission, the bidder is not required 
to withdraw his bid submitted earlier. The last modified bid submitted by the bidder within the bid 
submission time shall be considered as the bid. For this purpose, modification/withdrawal by other 
means will not be accepted. In online system of bid submission, the modification and consequential 
re-submission of bids is allowed any number of times. The bidders may withdraw his bid by 
uploading their request before the deadline for submission of bids; however, if the bid is withdrawn, 
the re-submission of the bid is not allowed. 
 
21.3 No bid shall be modified or withdrawn after the deadline of submission of bids. 
21.4 Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in clause 15.1 above or as extended pursuant 
to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16. 
 

E. Bid Opening and Evaluation 
22. Bid Opening 
  
22.1  The Employer inviting the bids or its authorised representative will open the bids online and 
this could be viewed by the bidders also online. In the event of the specified date for the Opening of 
bids being declared a holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 
 
22.2 The file containing the Part-I of the bid will be opened first. 
 
22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid 
shall be scrutinized.  Thereafter, the bidders’ names and such other details as the Employer may 
consider appropriate, will be notified as Part-I bid opening summary by the Authority inviting bids at 
the online opening. A separate electronic summary of the opening is generated and kept on-line.  
 
22.4  The Employer will also prepare minutes of the Bid opening, including the information 
disclosed in accordance with Clause 22.3 of ITB and upload the same for viewing online.  
 
22.5  Evaluation of Part-I of bids with respect to Bid Security, qualification information and other 
information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and 
completed within five working days of the date of bid opening, and a list will be drawn up of the 
qualified bidders whose Part- II of bids are eligible for opening. 
 
22.6  The result of evaluation of Part-I of the Bids shall be made public on e-procurement systems 
following which there will be a period of five working days during which any bidder may submit 
complaint which shall be considered for resolution before opening Part-II of the bid. 
 
22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part I of bids, 
of the date, time of online opening of Part II of the bid, if the specified date of opening of financial 
bid is changed.  In the event of the specified date being declared a holiday for the Employer, the bids 
will be opened at the appointed time and location on the next working day. 
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22.8 Part II of bids of only those bidders will be opened online, who have qualified in Part I of the 
bid. The bidders’ names, the Bid prices, the total amount of each bid, and such other details as the 
Employer may consider appropriate will be notified online by the Employer at the time of bid 
opening.  
 
22.9 The Employer shall prepare the minutes of the online opening of Part-II of the Bids and 
upload the same for viewing online. 
 
23.   Process to be Confidential 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other persons 
not officially concerned with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid 
 
24.   Clarification of Bids and Contacting the Employer 
 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 
opening to the time the contract is awarded. If the bidder wishes to bring additional information to the 
notice of the Employer, it should do so in writing. 
 
24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decision may result in the rejection of his bid. 
 
25.   Examination of Bids and Determination of Responsiveness 
 
25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is 
accompanied by the required securities; and (d) is substantially responsive to the requirements of the 
bidding documents. During the detailed evaluation of the “Part-II of Bids”, the responsiveness of the 
bids will be further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications and drawings. 
 
25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, 
and specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding 
documents, the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids.  
 
25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 
 

26.   Evaluation and Comparison of Bids 
 
26.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 25 of ITB.  
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26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by 
adjusting the bid price through making an appropriate adjustment for any other acceptable variation, 
deviations or price modifications offered in accordance with sub-clause 21of ITB. 

 
26.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the Bidder 
to produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices.  After evaluation of the price analysis, the Employer may require 
that the amount of the Performance Security set forth in Clause 30 of ITB be increased at the expense 
of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. The amount of the increased 
Performance Security shall be decided at the sole discretion of the Employer, which shall be final, 
binding and conclusive on the bidder. 

 

 

F. Award of Contract 
 
27.  Award Criteria 
 
27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid 
has been determined: 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the 
provisions of Clause 4 of ITB; and  

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated 
the lowest in any of the packages opened earlier than the one under consideration. 

28. Employer’s Right to Accept any Bid and to Reject any or all Bids 

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to inform 
the affected Bidder or bidders of the grounds for the Employer’s action. 
 
29. Notification of Award and Signing of Agreement 
 
29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 
will state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion and the routine maintenance of the works for five years, by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract Price”). 
 
29.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a Performance Security in accordance with the provisions of Clause 30. 
 
29.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the Performance Security is 
furnished. 
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29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 
 
30.   Performance Security 
 
30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance Security 
of 5% (five percent) of the Contract Price, for a period of 5 years and the time of completion of 
construction work plus additional security for unbalanced bids in accordance with clause 26.3 of ITB 
and Clause 46 Part-I General Conditions of Contract.   
 
Within 10 days after receipt of Letter of Acceptance but before signing the contract, a Performance 
Security of two and a half percent of Contract Price plus additional security for unbalanced bids in 
accordance with clause 26.3 of ITB and Clause 46 Part 1 General Conditions of Contract shall be 
delivered by the successful bidder to the Employer. 
 
The Employer shall retain remaining two and a half percent Performance Security from each 
payment due to the Contractor until completion of the whole of the construction works (except 
advance payment as per Clause 45 of General Conditions of Contract). 
 
30.2 Performance Security of two and a half percent to be delivered by the successful bidder after 
the receipt of Letter of Acceptance shall be either in the form of a Bank Guarantee or Fixed Deposit 
Receipts in the name of Employer, from a scheduled commercial bank. 

 
If the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank 

Guarantee of two and a half percent of Contract Price could be one year initially, however, the 
Contractor shall get this Bank Guarantee extended in such a way that an amount equal to the requisite 
Performance Security is always available with the Employer until 45 days after the lapse of Defects 
Liability Period.  If the Contractor fails to maintain above Performance Security, the Employer would 
recover the same from any dues payable to the Contractor. 
 
30.3 Failure of successful bidder to comply with the requirement of delivery of Performance 
Security of two and a half percent of Contract Price plus additional security for unbalanced bids as 
per provisions of Clause 30.1shall constitute sufficient ground for cancellation of award and 
forfeiture of the Bid Security.  Such successful bidder who fails to comply with the above 
requirements is liable to be debarred from participating in bids under PMGSY for a period of one 
year. 
 
31.  Advances 

 
 The Employer will provide Mobilization Advance and Advance against the security of equipment as 

provided in Part I General Conditions of Contract. 
 

32.   Corrupt or Fraudulent Practices 
32.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and 
corruption in force in India, namely, Prevention of Corruption Act, 1988. 
 
32.2 It is required that each Bidder/Contractor (including their respective officers, employees and 
sub-contractors) adhere to the highest ethical standards, and report to the Government / Department 
all suspected acts of fraud or corruption or coercion or collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of a contract.  
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32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution:  

(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any employee of the Employer involved in the Tender 
process or execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 
of the Contract. 

 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Employer as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 
32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
Fraudulent Practice, which means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of 
obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the 
procurement process to the detriment of the Government interests. And, this includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid process at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition.  
 
32.6  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 
actual injury may befall upon a person, his/ her reputation or property to influence their participation 
in the tendering process). 
 
32.7 Without prejudice to any rights that may be available to the Employer under law or the 
Contract or its established policies and laid down procedures, the Employer shall have the following 
rights in case of breach under Clauses 32.1 to 32.6 above by the Bidder(s)/Contractor(s) and the 
Bidder/ Contractor accepts and undertakes to respect and uphold the Employer absolute right:  
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(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Clauses 32.1 to 32.6 above or in any 
other form, such as to put his reliability or credibility in question, the Employer after 
giving proper opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify 
the Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already 
executed or exclude the Bidder/Contractor from future contract award processes.  
 

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the 
Bidder(s) from the Tender process prior to the award of the Contract or terminated the 
Contract or has accrued the right to terminate the Contract, the Employer apart from 
exercising any legal rights that may have accrued to the Employer, may in its considered 
opinion forfeit the entire amount of Bid Security and Performance Security of the 
Bidder/Contractor as the case may be. 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding documents.  
The insertions should correspond to the information provided in the Invitation for Bids. 
 
Instructions to Bidders 
Clause Reference 
 

 
 
 

(1.1) The Employer is Chief Executive Officer/ Chief Engineer, 
Pradhan Mantri Gram Sadak Yojna, Chhattisgarh Rural 
Road Development Agency. 
 

(1.1) The Works is Construction/Up gradation and maintenance of 
rural roads under PMGSY as mentioned in Notice Inviting 
Tender. 

(1.1) Identification No. of the Works is: As mentioned in Enclosure-I 
 

(2.1) The State is Chhattisgarh 
(3.1) Eligible Bidders are: As mentioned in column “9”of Notice 

Inviting tender. The bidder shall be a registered Contractor 
of appropriate class of CGRRDA 
 

(4.4 A) (a)  Annual Civil work Construction Turnover 
Requirement Single 

Entity 
Joint 

Venture 
(All 

partners 
combined

) 

Joint 
Venture 

(Each 
partner

) 

Joint 
Venture 

(One 
partner

) 

Bidder must 
have achieved a 
minimum 
average annual 
construction 
turnover as 
indicated in 
Enclosure I, 
calculated as 
total certified 
payments 
received for 
Contracts in 
progress or 
completed 
within the last 
five (5) years. 

Must 
meet 

require
ment 

Must meet 
requireme

nt 

Must 
meet 

25% of 
the 

require
ment 

Must 
meet 

40% of 
the 

require
ment 

 

 
(4.4 A) (b) 

 
None 

(4.4. B) (b)(i) The key equipments for road works and field testing laboratory 
Road Works are: 
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For Road Works 
Name of major Plants & Equipments considering unit of 
approximate 30.00 km. Length. 
 
Name of the Equipment          Quantity 
1. Static Roller                  -         3 
2. Vibratory Roller           -         1 
3. Truck / dumper truck    -         10 
4. Water Tanker                -         4 
5. Hot Mix Plant               -         1 Unit complete with one Hot 

Mix Plant, 1 Paver finisher,   4 
Dumper, 1 Loader 

6. If Earthwork is supposed        1 Excavator/Dozer 
    to be done mechanically  
Note :    This is subject to review after detailed discussion in 
pre-bid Conference. 
For field testing Laboratory. List of necessary equipment 
attached. attested by contractor. 
Name of the Equipment Quantity  
Each package shall consist field laboratory set up as per 
Annexure 1800.1  Book of Specification of Rural Road. 
 

Note: (a) The bidder must produce the following documentary 
evidence in support of his owning or having confirmed access 
of the required equipment . 
(i): Proof of ownership purchase invoice or RTO certificate.   
(ii): Certificate of equipment in good condition not below the 
rank of Executive Engineer with dispatch number and date  . 
Not older than 01 year 

(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and 
Experience will be as follows:  

A. The Technical Personnel for average 25 km of road length  
Note for package with road length greater than 25 Km pro rate 
increase rounded to higher whole number shall be applicable. 
If more than one package is awarded to bidder then bidder shall 
appoint additional technical staff as maintained above for each 
packages before signing the agreement.  
B. For field testing laboratory ; 
    for each package 
Technical Personnel  Numbe

r 
Experience in Lab 

Works 
A. Lab Technician (B. Sc. or 
Diploma in Civil 
Engineering) 

1 
 

1 

Minimum 5 years 
 

Minimum 2 years 

Technical Personnel  Number Experience in 
Road Works 

A. Degree Holder in Civil 
Engineering 
 
B. Diploma Holder in 
Civil Engineering. 

1 
 
 

1 

Minimum 5 years 
 
 

Minimum 2 years 
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B. Lab Assistants 
(Minimumm 10+2 with 
Science) 

 

 
(4.4 B) (b)(iii) The minimum technical personnel for routine maintenance o 

average 25 Km roads are. 

 
 

Position  Minimum 
Qualification 

Numb
er 

Experience in 
road Works 

Road Manager-
cum- 
Maintenance 
Engineer 

A. Degree 
Holder in 
Civil 
Engineering 
or 
 
B. Diploma 
Holder in 
Civil 
Engineering. 

Nill 
 
 
 

1 

Minimum 2 
years 

 
 
 

Minimum 5 
years 

 
Note : It is necessarily required to attached the work 
experience, bio-data & academic certificate of technical 
persons.  

(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near 
relations of the following departmental officers are not in his 
employment: 
 
The contractor shall not be permitted to tender for work if the 
Project Implementation Unit (P.I.U.) of the district (responsible 
for execution of contracts) in which his near relative is posted as 
Divisional Accountant. He shall intimate the names of his near 
relative working in the Panchayat & Rural Development 
Department and the concerned P.I.U. He shall also intimate the 
name of persons who are working with him in any capacity and 
who are near relatives to any gazetted officer in Panchayat & 
Rural Development Department. Any breach of this condition 
by the contractor would render himself liable to be removed 
from the approved list of contractors. 
Note: - By the term near relatives is meant Wife, Husband, 
Parents and Son, Brother, Sister, Brother-in-law, Father-in-law, 
Mother-in-law. 
 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of 
retired gazetted officer (if any) in his employment who retired 
within the last two years with the following ranks from the 
departments listed below: 
Sub-Engineer, Assistant Engineer, Executive Engineer, 
Superintending Engineer, Chief Engineer, Engineer-in-
Chief 
In case there is no such person in his employment, his affidavit 
should clearly state this fact. 
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(4.6)  M = 2 (Two) 

 
(7.1) The contact person is:  

Respective E.E of PIU of the District as mentioned in 
Enclosure-II 

 
(9. 2) Place, Time and Date for pre-bid meeting are: As per Time 

Schedule 
Place: Chhattisgarh Rural Road Development Agency, 
Vikash Bhawan,  Civil Line Raipur, (C.G.) 
Note: Contractors who have chosen to bid online may send 
in their queries online using the Post Query feature for the 
particular tender. The date and time of pre-bid conference 
& sending online queries are as per time schedule enclosed. 

(11.1) Language of the bid is:  English 
 

(12.1) Part I (v) 
 

 

(13.2.) Bids may be submitted only in the following form: 
Percentage Rate Method 

(13.2) 
 
(15.1) 

Schedule of Rate applicable for Percentage Rate Method is: As 
mentioned in NIT.  
Bid validity date: 90 days after the deadline date for bid 
submission.(N.A.) 
 

(16.1) The amount of Bid Security shall be amount as mentioned in 
column “6” of Notice Inviting Tender. [insert the amount in 
figure and words. Note: This amount is 2 percent of estimated 
value of the Works, rounded off to the nearest thousand. For 
reasons of confidentiality, a fixed sum should be specified, in 
preference to a percentage of the bid price.] 
 

(16.2) Online EMD Aceepted: by online payment mode. 
In favour of a/c of : Chief Executive Officer, Chhattisgarh Rural 
Road Development Agency, Raipur (C.G.) 
 

(16.2) 
 

Online NEFT/RTGS/Challan EMD Accepted from any 
schedule commercial bank. 

(16.3) Exemption from Bid Security is granted to: None 
 
 

(20.1) 
 

The Employer's address for the purpose of Manual Bid 
submission and submission of documents submitted manually 
of Online Bidders is:  
Chief Engineer(Tender Cell), Chhattisgarh Rural Road 
Development, Vikash Bhawan, Civil Lines, Raipur, (C.G.). 

(20.1) The deadline for submission of  hashes of online bidders 
shall be submitted As per time schedule: 
 

Deadline for submission of online bids(decrypting and re-



Standard Bidding Document for PMGSY 

34 

 

 

encrypt the bids and uploading documents) shall be: 
As per time schedule 

Deadline for receipt of Online EMD of the Bidders shall be As 
per time schedule 
 
 

(22.1) &(22.6) The date, time and place for opening of the Technical Bids 
are: 
(A) Technical Bid 
Date  :           As per time schedule 
Time  :           
Place  :          Chhattisgarh Rural Road Development 

Agency, Vikash Bhawan, Civil Line Raipur, 
(C.G.) 

 
(B) Financial Bid (For qualified bidder as)  
Date :           As per time schedule 
Time :           
Place :          Chhattisgarh Rural Road Development 

Agency, Vikash         Bhawan, Civil Line 
Raipur, (C.G.) 

 (i) Performance Security shall be valid until a date 45 days after 
the expiry of Defects Liability Period of 5 years after intended 
completion date. 
 
(ii) Additional Performance Security for unbalanced Bid shall 
be valid for 45 days plus intended completion period. 
 

Signature of Employer/ Authorised Signatory 
 
 

Date              
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Section 3 Qualification 
Information 

Notes on Form of Qualification Information 
The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the 
Contract. Attach additional pages as necessary. 
 
1.    Individual Bidders  
 

1.1 Constitution or legal status of 
Bidder 
 
Place of registration: 
 
Principal place of business: 
 
Power of attorney of signatory of 
Bid 
(i)  In case of partnership bidder 
/   

regulation act in case of  
company  will be required   

(ii)  In case of proprietorship 
power    
  of attorney of signatory of bid 
not  
 required. 

[attach copy] 
 
 
 
  ______________________ 
 
 
  ______________________ 
 
 
 
[attach] 

1.2 Total annual volume of civil 
engineering construction work 
executed and payments received 
in the last five years preceding the 
year in which bids are invited. 
(Attach certificate from Chartered 
Accountant) 

(Rs. In lakhs) 
Year – 2020-21 
Year – 2021-22 
Year – 2022-23 
Year - 2023-24 
Year - 2024-25 
 

 
1.3. 1 Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume (Major Project) overthe last 
five years. Attach certificate from the Engineer-in-charge 

 
 
 
 



Standard Bidding Document for PMGSY 

36 

 

 

Project 
Name 

Name of 
Employer 

Description 
of work  

Value of 
contract 

Contract 
No.  

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 
Completion 

Actual Date 
of 
Completion
& 
completion 
amount 

Remarks 
explaining 
reasons 
for Delay, 
if any 

         

 
1.3.2 Information on Bid Capacity (works for which bids have been submitted and  

 
(A) Existing commitments and on-going construction works: 

 
Description 
of Work 

Place 
& 
State 

Contract 
No & 
Date 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period of 
completion 

Value of 
works 
remaining 
to be 
completed 
(Rs. 
Lakhs) * 

Anticipated 
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
 
 

       

 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 
completed. 
       (B)       Works for which bids already submitted: 
 

Description of Place Name & Estimated Stipulated Date when Remarks, if 
Work & Address of Value of period of decision is any  
 State Employer  Works  completion expected   
    (Rs. Lakhs)     

(1) (2) (3) (4) (5) (6) (7) 
       

 
 

1.4     Availability of Major items of Contractor's Equipment proposed for carrying out the 
Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) 
of the Instructions to Bidders. 
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Item of Equipment Description, make, 
and age (Years), and 
capacity 

Condition (new, 
good, poor) and 
number available 

Owned, or to be 
purchased 

  
 

  
 

 
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 
4.2(e) of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract.    

 
Position Name Qualification Years of experience 

 
Road 

Works 
Building 
Works 

Other 

      

 
1.6    Deleted 

 
1.7    Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors' reports, etc. List below and attach copies. 
____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

______________________________ 

1.8    Name, address, and telephone, telex, and facsimile numbers of banks that may provide 
references if contacted by the Employer. 
 
S. No. Name of Bank Branch 

Name & 
Address 

Phone  Fax E-mail Remarks 

     
 
 

  

 1.9 Information on current litigation in which the Bidder is involved. 
 

Name of Other party(s) Cause of 
dispute 

Litigation where 
(Court/arbitration) 

Amount involved 
(Rs. In Lakh) 
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1.10   Proposed Programme(Work Methodology & Schedule) Descriptions, drawings, and 
charts as necessary, to comply with the requirements of the bidding documents. 
The period for submission of the programme for approval of engineer shall be 15 days from 
the issue of letter of acceptance. [cl. 26.1] 

 
Annexure –III 

 

Memo no:-                                                                                                         Date :- 

Performance certificate of contractor for last three year in PMGSY/LSB/ Construction & 
maintenance/Renewal work for all project circle of CGRRDA, which is applicable  

Name of Contractor :- 
S.No Package No work 

completion 
date  

If contractor 
debar due to 
NQM/SQM, 
inspection in 

last three 
financial year   

If contractor has poor 
performance as per Section-2, 

ITB Clause 4.7 (ii) such as 
abandonment of works, not 

properly completing the 
contract (PMGSY 

construction and maintenance 
works), inordinate delay in 

completion, (if yes than please 
specify)  

If contractor 
has poor 

performance 
in financial 

failures  

If contractor has poor 
performance in  

Participated in the 
previous bidding for 

the same work and had 
quoted unreasonably 
high or low bid prices 
and could not furnish 
rational justification 

for it to the Employer  

any other 
remark with 

reason in poor 
performance of 

contractor  

    
  

  
  

          

    
  

  
  

          

Note :- Certificate should not be older than 3 month.    

          
(Name) 

Superintending Engineer  
Chhattisgarh Rural Road Development Agency , 

 Project Circle --------- 
District------------- 

                                                                   Date----------------- 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
BANK CERTIFICATE 

 
Memo no………….                                                                                      Date……………                                                             

 
 

This is to certify that M/S -------------------------------- is a reputed company with a good 

financial standing. 

 

If the contract for the work, namely, ______________________________(Tender No. & 

Package No./Name of work)  is awarded to the above firm, we shall be able to provide 

overdraft/credit facilities to the extent of Rs. __________________ to meet their working 

capital requirements for executing the above contract. 

 
 
 
 

Signature of Senior Bank Manager ____________ 
Name of the senior Bank Manager ___________ 

Address of the Bank ----------------------- 
 
 
 

Stamp of the Bank 
 

Note: Certificate should be on the letterhead of the bank and phone, fax and e-mail address should be 
written clearly& not older than 03 Months & amount should be 10% of PAC (rounded to the nearest 
thousand.) 
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Technical Qualification Check list of PMGSY 

1 2   3 
S.No. Item Mode of Submission Envelope 

1 

Earnest Money Deposit As per Section-1 
Coloumn no. 10 of table should be made 
through online payment gateway of 
Integrated e-procurement project of Govt. 
of C.G. ( Scan copy of counterfoil) 

Online A 

2 
Sample format of affidavit (on Non Judicial 

Stamp of Rs. 10/-)  
{4.4B(a)(ii), 4.4B(c)(i) & 4.4B(c)(ii)} 

Online& Physical 
submission 

A 

1.1 Unified Registration Certificate Online B 

1.1A 
Constitution or legal status of Bidder            
( Attested Copy) Online B 

1.1B 
Name of Power of attorney holder of 
signatory of Bid  
( Attached Copy) 

Onlne B 

1.1C 
Civil Engineering turn over Details Last five 
year 
(Certified by  Charted Accountant) 

Online B 

1.3 

Work Performed as prime contractor (in the 
same name and style) on construction works 
of a similar nature and volume over the last 
five year. Attach/upload scanned certificate 
from the Engineer-in-charge 

Online B 

1.3.3 

Existing commitments and on-going 
construction works. Enclose/upload scanned 
certificate(s) from Engineer(s)-in-charge for 
value of work remaining to be completed. 

Online B 

4.6 
Bid capacity Calculation sheet 

Online B 

4.4B(b)(i) 

(A) Availability of major items of contractors 
Equipment proposed for carrying out the 
works. List all information requested below. 
Refer also to clause 4.2(d) and clause 4.4b(b) 
of the instruction to bidders.  

Online B 
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(B) Evidence of ownership of major items of 
construction equipment named in Clause 4.4B 
b(i) of ITB or evidence of arrangement of 
possessing them on buying as defined therein. 
(Static roller, Vibratory Roller, Truck, Water 
Tanker, Hot mix Plant i/c Paver Finisher, 
Dumper, Loader.Excavator/ DozerIncluding 
Equipment required for establishing field 
laboratory to perform mandatory test.Note :- 
(i) Attach copy of proof of ownership. 
enclosed purchase invoice and registration 
certificate of RTO. (ii) Certificate of 
equipment in good condition not below the 
rank of Executive Engineer.  Certificate 
issued should not be older than 1 year from 
the date of NIT. 

Online B 

4.4B(b)(ii) 

Qualification of technical personnel proposed 
for the Contract. Refer also to Clause 4.2(e) of 
the Instruction to Bidders and Clause 9.1 of 
Part-I General Condition of Contract. (A1) 
Degree Holder in Civil engineering- 1 No. (5 
Year Exp.) (A2) Diploma in Civil 
Engineering - 2 No. (2 Year Exp.) (B1) Lab 
Technician (BSc. or Diploma in Civil 
Engineering)- 1 No. ( Min. 5 Yr Exp) (B2) 
Lab Assistance (10+2)- 1 No. (Min. 2 Yr Exp) 

Online B 

1.6 

 
 
 
 

Deleted Deleted Deleted 

1.7 

Financial Report for the last five years/ 3 
Years; Balance Sheet, Profit & Loss 
Statement, auditors reports, etc, list below and 
attach copies. 4.2(f) 

Online B 

 

Income Tax Clearance/ Submission 
Certificate 

Online B 

Balance Sheet Online B 
Profit & Loss Statement Online B 
Auditor's Report Online B 

Other if any Online B 
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4.2g 

Evidence of access to financial resources to 
meet the qualification requirements: cash in 
hand, lines of credit, etc. list below and attach 
copies of support documents.(Sample format 
attached) 4.2(g) 10% of the contract Value. 
Certificate by banker (the Certificate being 
not more than 3 months old) 

Online B 

1.8 

Name, Address and telephone, telex and 
facsimile numbers of banks that may provide 
references if contacted by the Employer. 

Online B 

1.9 
Information of on current litigation in which 
the Bidder is involved.  Online B 

1.10 

Proposed Programme. Description, drawing, 
and charts as necessary, to comply with the 
requirements of the bidding documents. 
The period for submission of the programme 
for approval of engineer shall be 15 days from 
the issue of letter of acceptance. [cl. 26.1] 

Online B 

4.7 

(i) Made misleading or false representations in 
the forms, statements, affidavits and 
attachments submitted In proof of the 
qualification requirements and/ or 4.7(i)  

Online B 

 

(ii) Record of poor performance such as 
abandoning the works, not properly 
completing the contract, inordinate delays in 
completion, litigation history, or financial 
failures etc. 4.7(ii)  

    

 

(iii) Participated in the previous bidding for 
the same work and had quoted unreasonably 
high  or low bid prices and could not furnish 
rational justification for it to the Employer. 
4.7(iii)  

    

1.15 

Bidders shall not be under a declaration of 
ineligibility for corrupt and fraudulent 
practices by the Central Government, the 
State Government or any public undertaking, 
autonomous body, authority by whatever 
name called under the Central or the State 
Government.  3.2 

    

1.16 
Sample format of affidavit (on Non Judicial 
Stamp of Rs. 10/-) and Verification  

Online& Physical 
Submission A 

1.17 EPF Registration  certificate 1952 Act Online B 

1.19 Pan Card No. / Copy Online B 
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1.20 
GST Registration Certificate / latest return 
certificate  / last year annual return  certificate  Online B 

3 Annexure-III Online B 

4 
Section- 6 Form of Bid for part-I of the bid  

technical qualification part I of bid 
Online B 

5 
Section - 6 Form of Bid for part-II of the bid  

technical –financial part II of bid 
Online B 

6 other important document Online B 
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Section 4 Conditions of Contract 
Part – I General Conditions of Contract 

 
The Conditions of Contract, read in conjunction with Part II Special Conditions of 

Contract and the Contract Data and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. The conditions of 
contract provide for both construction and routine maintenance. 
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Table of Clauses 
 

A. General                                            
1. Definitions                                        
2. Interpretation                                    
3. Language and Law                            
4. Engineer's Decisions        
5. Delegation  
6. Communications                                      
7. Subcontracting                                 
8. Other Contractors                             
9. Personnel                                        
10. Employer's and Contractor's 
Risks 
11. Employer's Risks 
12. Contractor's Risks                        
13. Insurance                                      
14. Site Investigation Reports  
15. Queries about the Contract Data         
16. Contractor to Construct the 
Works and do maintenance 
17. The Works to Be Completed by 
the Intended Completion Date      
18. Approval by the Engineer 
19. Safety                                                
20. Discoveries        
21. Possession of the Site            
22. Access to the Site                               
23. Instructions 
24. Dispute Redressal System 
25. Arbitration 
B. Time Control 
26. Programme 
27. Extension of the Intended 
Completion Date   
28. Delays Ordered by the Engineer  
29. Management Meetings                     
C. Quality Control 
30. Identifying Defects 
31. Tests  

32. Correction of Defects  
33. Uncorrected Defects  
D. Cost Control 
34. Bill of Quantities 
35. Variations  
36. Payments for Variations  
37. Cash Flow Forecasts  
38. Payment Certificates 
39. Payments  
40. Compensation Events  
41. Tax  
42. Currencies  
43. Security Deposit  
44. Liquidated Damages  
45. Advance Payment 
46. Securities  
47. Cost of Repairs  
E. Finishing the Contract 
48. Completion of Construction 
and Maintenance 
49. Taking Over  
50. Final Account  
51. Operating and Maintenance 
Manuals 
52. Termination 
53. Payment upon Termination 
54. Property  
55 Release from Performance  
F. Other Conditions of Contract 
56. Labour 
57. Compliance with Labour 
Regulations 
58.  Drawings and Photographs of 
the Works  
59. The Apprenticeship Act, 1961 
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Section 4 
Part I General Conditions of Contract 

A.  General 
 
1. Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Contract Completion Date shall occur at the conclusion of the contract period, together 
with any defect liability period which remains to be completed, in accordance with sub-clause 
17.4 in this contract, the use of the expression "Intended contract completion date" has no 
particular significance or distinct contractual meaning. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contract Period, is the period of time set out in sub-clause 17.1, during which the 
contractor must execute or provide the works and services required under the Contract 
 
The Contractor is a person or corporate body whose Bid to carry out the Works, including 
routine maintenance, has been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract.    
 
The Defects Liability Certificate is the certificate issued by engineer, after the defect liability 
period has ended, and upon correction of defects by the contractor, pursuant to sub-clause 
32.2. 
 
The Defects Liability Period means the period stipulated in the contract data to Sub-Clause 
32.3 during which the contractor remains responsible and liable for rectification of any defect 
in his works. 
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Drawings include calculations and other information provided or approved by the Engineer 
for the execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to 
carry out the Works, including routine maintenance. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and administering the 
Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 
Initial Rehabilitation is the work required to be under taken at the start date to restore the 
service quality level of the roads as indicated in the BOQ. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
 
Notice to Proceed is the document issued upon signing of the contract agreement which 
initiates the start of the Works and Services 
 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
Routine Maintenance is the regular and organized maintenance of the roads within the site, 
as specified in the contract documents, for the period stated in the contract. 
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 
 
Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 
(2014).  
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The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works.  
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the construction work and/or routine maintenance in the Contract, which 
includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer, which varies the Works. 
 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined 
separately. 
 
2.  Interpretation     
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works).  
 
2.3 The documents forming the Contract are to be taken as mutually explanatory, and 
unless otherwise expressly provided elsewhere in the Contract, the priority of the documents, 
in the event of any ambiguity between them, shall be interpreted in the following order of 
priority:  

(1)  Agreement,  
(2)  Notice to Proceed with the Work,  
(3)  Letter of Acceptance, 
(4)  Contractor's Bid,  
(5)  Contract Data,  
(6)  Special Conditions of Contract Part II,  
(7)  General Conditions of Contract Part I, 
(8)  Specifications,  
(9)  Drawings,  
(10) Bill of Quantities, and  
(11) Any other document listed in the Contract Data.     

3.  Language and Law     
 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 
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4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
However, if the Engineer is required under the rules and regulations and orders of the 
Employer to obtain approval of some other authorities for specific actions, he will so obtain 
the approval. 
 
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his obligations under the Contract. 
 
5.  Delegation 
 
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 
 
6.  Communications 
 
6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 
Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - 
Form of Bid.  The address and contact details for communication with the Employer/ Engineer 
shall be as per the details given in Contract Data to GCC.  Communications between parties 
that are referred to in the conditions shall be in writing.  The Notice sent by facsimile (fax) or 
other electronic means shall be effective on confirmation of the transmission.  The Notice sent 
by Registered post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. 
 
7.  Subcontracting – Not allowed. 
 
8.  Other Contractors 
 
8.1     The Contractor shall cooperate and share the Site with Other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer may modify the Schedule of 
Other Contractors, and shall notify the Contractor of any such modification. 
 
8.2 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow of traffic including movement 
of vehicles and equipment of Other Contractors till the completion of the Works. 
 
9.  Personnel 
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9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its 
obligations under this Contract are at all times appropriately qualified, skilled and experienced 
in their respective functions. 
 
 
9.2 The Contractor shall employ for the construction work and routine maintenance, the 
technical personnel named in the Contract Data or other technical persons approved by the 
Engineer. The Engineer will approve any proposed replacement of technical personnel only if 
their relevant qualifications and abilities are substantially equal to or better than those of the 
personnel stated in the Contract Data. 

 
9.3 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the 
Contract. The Contractor shall then appoint (or cause to be appointed) a replacement. 
 
 
9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the State Government and has either not completed two years after 
the date of retirement or has not obtained State Government’s permission for employment 
with the Contractor. 
 
9.5 The Engineer may require the Contractor to remove (or cause to be removed) any 
person employed on the Site or Works, including the Contractor's Representative, who in the 
opinion of the Engineer: 

(a) persists in any misconduct, 
(b) is incompetent or negligent in the performance of his duties, 
(c) fails to conform with any provisions of the Contract, or 
(d) persists in any conduct which is prejudicial to safety, health, or the protection 

of the environment. 
 
10.  Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
 
11.  Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees) 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 
a cause due solely to the design of the Works, other than the Contractor’s design. 
 
12.  Contractor's Risks 
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12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
 
13.  Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the date of completion, in the amounts and 
deductibles stated in the Contract Data for the following events which are due to the 
Contractor's risks:  
 

(a) loss of or damage to the Works, Plant and Materials;  
(b) loss of or damage to Equipment;  
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  
(d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in Indian Rupees to rectify the loss or damage 
incurred. 
 
13.3  (a)  The Contractor at his cost shall also provide, in the joint names of the Employer and 
the Contractor, insurance cover from the date of completion to the end of Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for personal injury or death 
which are due to the Contractor's risks:  

 
13.3  (b)   Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for approval before the completion date/start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees. 
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Employer.    

 
13.5 Both parties shall comply with any conditions of the insurance policies.  
 
14.  Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site 
Investigation Reports if referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid. 
 
15.  Queries about the Contract Data 
 
15.1The Engineer will clarify queries on the Contract Data. 
 
16.   Scope of Services 
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16.1 The Contractor shall undertake the works and services on the Rural Roads listed in the 

agreement. The principal objectives of the contract are to undertake the maintenance of 
the Roads, Bridges and services, mentioned in the agreement in accordance with the 
scope of works and specification. 

 
16.2  Routine Maintenance - The contractor is responsible for undertaking all 

maintenance that is set out in the contract, without requiring the intervention or 
instruction of the Engineer, other than that the latter will undertake inspections 
to assess compliance with the service intervention levels, as a prerequisite to 
certifying payment. The contractor is, therefore, responsible for choosing the 
methodology, which is the most efficient and cost effective, whilst at the same time 
delivering the service quality levels without compromising the convenience and 
safely of the road user. 

 

16.2.1  The rates of routine maintenance are based on the principal of monthly lump-sum 
payment to be made for complete services under taken in compliance with the 
contract. Payment will be regulated as per provisions of Clause 38.2. 

 

16.2.2The contractor shall do the maintenance of roads, pavement, road sides and cross drains, 
culverts/ bridges, surface drains to the required standards and keep the entire road 
surface and structure in defect free condition during the entire maintenance period, 
keeping in view provisions of Chapter 11 of Rural Road Manual (IRC:SP:20:2002), 
specific provisions of which are given in the contract data. 

 
16.3  Initial Rehabilitation Works 
 

As provided under the contract, initial rehabilitation works, shall be carried out in 
accordance with the Technical Specifications at unit rates/prices offered by the 
contractor in his Bid for the estimated quantities shown in the Bill of Quantity, and 
completed within the time indicated in the work order issued by the Engineer for the 
execution of the initial rehabilitation works. Payment for such work shall be based on 
the work actually executed, measured and accepted by the engineer in terms of the 
agreement 

16.4  Periodic Renewal 
 

If included in the agreement, the periodic renewal bituminous surface shall be carried 
out by the contractor in accordance with specifications and at the rate offered by the 
contractor in his Bid for the estimated quantities shown in the bill of quantities within 
the time period indicated in the work order. 

 
16.5  Emergency works 
 

If provisions exists in the agreement, emergency work will be carried out by the 
contractor in accordance with the specifications and at the rate offered by the 
contractor in his bid. Such work will be carried out when specially ordered by the 
employer by issue of a work order and within the time limit indicated their in. 
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16.6 The Contractor shall undertake these tasks using intermediate Technology, i.e. by both 
manual and mechanized means as appropriate, in order to achieve both the quantity 
and quality of work required under the Contract. Consequently, the contractor shall 
deploy and keep available on site the minimum numbers of Plant and Equipment listed 
in the Contract Data. 

  
16.7 The Contractor must also deploy sufficient and adequate plant, equipment and mobile 

unit required for maintenance work and to achieve the completion of rehabilitation and 
renewal work, described above, within the time. The Contractor should note that any 
Failure to complete the works within the given time limit will attract the provisions of 
Clause 44 and other clauses of the contract. Failure to comply with this requirement 
may be considered a Fundamental Breach under sub-clause 52 2. 

. 
17. Commencement and Duration of the Works and Services 
 
17.1  Contract period is five years from start date unless otherwise indicated in the NIT. The 

contractor shall commence execution of routine maintenance on the start date and shall 
continue such execution for the full duration of the contract period and which may be 
extended either by grant of extension under Clause 27, 17.4 or specifically as a result 
of a variation order under sub-clause 35.2. 

 
17.2 Where Initial Rehabilitation is to be undertaken, it shall commence from the start date 

and be completed within the time limit specified in the contract. 
 

17.3 Whenever periodic renewal works are included in the contract or instructed by the 
employer, the construction time table shall be set outside of the months of the monsoon 
season, and the intended works completion date shall be confirmed in the instruction, 
in accordance with the provisions of sub-clause 23.1. No works shall be instructed for 
which the construction period would extend beyond the end of the Contract Period 
given in sub clause 17.1 above. 

17.4 When renewal work is required instructions are issued by the Excecutive Engineer 
,PIU for carrying out any renewal works, start date will commence from the date of 
work order and intended completion date shall be as mentioned in the work order 
under sub clause 17.1 above. 

Similarly when instructions are issued by the Excecutive Engineer ,PIU for 
carrying out any emergency work, start date will commence from the date of work 
order and intended completion date shall be as mentioned in the work order. 

17.5 The contract completion date shall occur at the conclusion of the Contract Period given 
in sub -clause 17.1 above, but shall be deferred by any period for which defects 
pointed out by the engineer during contract period remain to be rectified. Any changes 
or extensions to this date will be confirmed from time to time, as necessary, by the 
Engineer. If contractor is not attending rectification of defects pointed out by the 
engineer within the time limit given in the notice or extension granted on the request of 
contractor action under clause 52.2 will be taken. 

 

18.  Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them.  
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18.2 The Contractor shall be responsible for design and safety of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design and safety of the 

Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
19.2 The Contractor shall be responsible for safety of all persons, employed by him on 

Works, directly or through petty contractors or Sub-Contractors, and shall report 
accidents to any of them, however, and wherever occurring on Works, to the Engineer 
or the Engineer’s Representative, and shall make every arrangement to render all 
possible assistance and to provide prompt and proper medical attention.  The 
compensation for affected Workers or their relatives shall be paid by the Contractor in 
such cases expeditiously in accordance with the Workmen’s Compensation Act and 
other labour Laws and regulations. 

 
20.  Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 
Engineer of such discoveries and carry out the Engineer's instructions for dealing with 
them. 

 
21.  Possession of the Site 
 
21.1 The Employer shall handover complete or part possession of the site to the Contractor 

seven days in advance of construction programme.  At the start of the work, the 
Employer shall handover the possession of at least 75% of the site. 

 
22.  Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to the 
Engineer and any person/persons/agency authorized by: 

(a) The Engineer 
(b) The Employer 
(c) The Ministry of Rural Development, Government of India. 
(d) The National Rural Roads Development Agency, Government of India 
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23. Instructions 
 

23.1  The Contractor shall carry out all instructions of the Engineer, which should be given 
in writing. In the exceptional circumstance where the Engineer is obliged to issue a 
verbal instruction, the Contractor has the right to receive written confirmation within 
24 hours. 

 

23.2  If the contractor considers that an instruction is not in accordance with the provisions 
of the contract, or that it contravenes local or national law, he must immediately so 
notify the engineer in writing. Attention is drawn to Clause 4 of these conditions of 
contract, concerning limitations of the engineer's authority. 

 

24.  Dispute Redressal System 
 
24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or 

arising out of this Contract or the execution of Works or maintenance of the Works 
there under, whether before its commencement or during the progress of Works or 
after the termination, abandonment or breach of the Contract, it shall, in the first 
instance, be referred for settlement to the competent authority within 45 days of arising 
of the dispute or difference, described along with their powers in the Contract Data, 
above the rank of the Engineer. The competent authority shall, within a period of forty-
five days after being requested in writing by the Contractor to do so, convey his 
decision to the Contractor. Such decision in respect of every matter so referred shall, 
subject to review as hereinafter provided, be final and binding upon the Contractor. In 
case the Works is already in progress, the Contractor shall proceed with the execution 
of the Works, including maintenance thereof, pending  receipt of the decision of the 
competent authority as aforesaid, with all due diligence.  

 
24.2 Either party will have the right of appeal, against the decision of the competent 

authority, to the Standing Empowered Committee within 90 days of decision of the 
competent authority if the amount appealed against exceeds 0.20 (zero point two zero) 
percent of the initial contract price.  

 
24.3 The composition of the Empowered Standing Committee will be: 
 

I. One official member, Chairman of the Standing Empowered Committee, not below the 
rank of Additional Secretary to the State Government;  

II. One official member not below the rank of additional chief engineer; and 
III. One non-official member who will be technical expert of Chief Engineer’s or 

Superintending Engineer’s level selected by the Contractor from a panel of three 
persons given to him by the Employer. 

 
24.4.1 The Contractor and the Employer will be entitled to present their case in writing duly 

supported by documents. If so requested, the Standing Empowered Committee may 
allow one opportunity to the Contractor and the Employer for oral arguments for a 
specified period. The Empowered Committee shall give its decision within a period of 
ninety days from the date of appeal, failing which the Contractor can approach the 
appropriate court for the resolution of the dispute. 
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24.4.2 The decision of the Standing Empowered Committee will be binding on the Employer 

for payment of claims up to five percent of the Initial Contract Price. The Contractor 
can accept and receive payment after signing as “in full and final settlement of all 
claims”. If he does not accept the decision, he is not barred from approaching the 
courts. Similarly, if the Employer does not accept the decision of the Standing 
Empowered Committee above the limit of five percent of the Initial Contract Price, he 
will be free to approach the courts applicable under the law. 

 
25.  Arbitration 
 
25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the 

condition of the Contract that there will be no arbitration for the settlement of any 
dispute between the parties. 

 

B. Time Control 
26.   Programme 
 
26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and 
timing for all the activities in the Works, for the construction of works. 

 
26.2 The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being 
placed in field laboratory and the location of field laboratory along with the 
Programme.  The Engineer shall cause these details to be verified at each appropriate 
stage of the programme. 

 
26.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities.  

 
26.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.    

 
26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme shall show the effect of Variations and Compensation 
Events. 
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27.  Extension of the Intended Completion Date 
 
27.1 The Engineer shall consider granting an extension to the contract period or to any 

individual work component completion date within the contract period, if a) a 
compensation Event occurs or b) a Variation Order is issued either which results in 
any item of work activity being impossible to complete within the Contract Period or 
within the intended works completion date, without the contractor taking steps to 
accelerate the remaining works activities and thus incurring additional cost for the 
Contractor. 

27.2 Within 21 days of the contractor asking the engineer for a decision upon the effect of a 
compensation Event or variation order, and submitting full supporting information, the 
Engineer shall decide whether and by how much time either the contract period or the 
works completion date (or both) should be extended, and shall advise both the 
Contractor and the Employer of his decision. With the Employer's approval, the 
Engineer will then confirm to the Contractor that a) the extension of the Contract 
Period and / or the Works Completion date has been granted, and b) that Routine 
Maintenance shall be continued throughout the extended Contract Period. 

27.3  If the Contractor has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing any extension. 

 

27.4 The employer may, while the work is in progress, grant interim extension of time on 
the request of contractor, reserving the right to recover the liquidated damages and 
decide the quantum of liquidated damages as set out in Clause 44 on completion of 
work taking into account the effect of compensation events and delay on the part of 
contractor 

27.5  The total time extension will be payable only within 6 month if the time extension 
period of any bidder is found to be more than six month, than action will be taken to 
terminate the accepted work. 

 
28. Delays Ordered by the Engineer 
 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written 
approval of the Employer. 

 
29.  Management Meetings 
 
29.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for the Works.    
 
29.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions 
to be taken shall be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control 
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30. Identifying Defects  
 
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 

31. Tests 
 
31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory 
will have minimum equipments as specified in the Contract Data. The Contractor shall 
be solely responsible for : 

 
(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and  
(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. 

 
32.  Correction of Defects noticed during the Defects Liability Period and Routine 

Maintenance of Roads for five years 
 32.1  The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after five years. 
The Defects Liability Period shall be extended for as long as the Defects remain to be 
corrected. 
 
32.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 
32.3 The Contractor shall do the routine maintenance of roads, including pavement, road 

sides and cross drains including surface drains to the required standards and in the 
manner as defined in clause 1.1 and keep the entire road surface and structure in Defect 
free condition during the entire maintenance period which begins from the Completion 
Date and ends after five years. . 

32.4 The routine maintenance standards shall meet the following minimum requirements:- 

(i) Potholes on the road surface to be repaired soon after these appear or brought to 
his notice either during the Contractor’s monthly inspection or by the Engineer. 

(ii) Road shoulders to be maintained in proper condition to make them free from 
excessive edge drop offs, roughness, scouring or potholes. 

(iii) Cleaning of surface drains including reshaping to maintain free flow of water. 

(iv) Cleaning of culverts and pits for free flow of water. 
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(v) Maintenance of road signs, pavement markings and other traffic control devices 

(vi)    Any other maintenance operation required to keep the road traffic worthy at all 
times during the maintenance period. 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor 
shall undertake detailed inspection of the roads at least once in a month.  The Engineer 
can increase this frequency in case of emergency.  The Contractor shall forward to the 
Engineer, the record of inspection and rectification each month.  The Contractor shall 
pay particular attention on those road sections which are likely to be damaged or 
inundated during rainy season. 

32.6 The Engineer may issue notice to the Contractor to carry out maintenance of defects, if 
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the 
defects within the period specified in the notice and submit to the Engineer a 
compliance report. 

33.  Uncorrected Defects 

 
33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 

under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of 
the Engineer, within the time specified in the Engineer's notice, the Engineer will 
assess the cost of having the Defect corrected, and the Contractor will pay this amount, 
on correction of the Defect. 

D. Cost Control 
34.  Bill of Quantities 
 
34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum amount per km for yearly routine 
maintenance for each of the five years separately, to be done by the Contractor. 

 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item for the 
construction of roads. The payment for routine maintenance of roads to the Contractor 
is performance based. 

 
35.  Variations 
 
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the 
Works, he considers necessary during the progress of the Works. Such Variations shall 
form part of the Contract and the Contractor shall carry them out and include them in 
updated Programmes produced by the Contractor. Oral orders of the Engineer for 
Variations, unless followed by written confirmation, shall not be taken into account. 
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35.2 The Superintending engineer will have powers to approve variation within the 
agreemented amount (where net increase in agreement quantity , item wise up to 
10%)within the scope of work. 

 
35.3  Any variation other than BOQ item not allowed and required permission from 

competent authority of CGRRDA. 
 
35.4 Any variation beyond the limits as per (35.2) of this clause shall require prior approval 

from competent authority of CGRRDA. 
 
35.5 Employer shall have full powers either to accept or reject the variation proposal 

beyond 5 percent of agreemented amount. 
 
36. Payments for Variations 
36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for 

the purpose of payment to the contractor, at a rate other than the one mentioned in the 
Agreement. 

 
36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate for such variation item from similar items in the Bill of Quantities. 
 
36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 

36.2, the Contractor shall, within 14 days of the issue of order of Variation work, 
inform the Engineer the rate which he proposes to claim, supported by analysis of the 
rates. The Engineer shall assess the quotation and determine the rate based on 
prevailing market rates within one month of the submission of the claim by the 
Contractor. As far as possible, the rate analysis shall be based on the standard data 
book and the relevant schedule of rates of the state. The recommendation of the 
Engineer on the rate so determined shall be submitted to the employer for approval.  
The decision of the employer shall be final and binding on the Contractor. 

 
37.   Cash Flow Forecasts 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 
 
38.   Payment Certificates 
 

38.1 Submission of Monthly Statement - At the end of each month subsequent to the start 
date, the contractor shall submit to the engineer a statement of the total value of the 
work and services that he has executed to date and which have been approved by the 
engineer in accordance with Clause 30 and the scope of works, less the cumulative 
amount certified previously. 

 

This monthly statement shall include the valuation of instructions, variation 
orders and compensation events. All such monthly payments will be by way of 
advance payments to be adjusted in the final Bill. 
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38.2  Routine Maintenance Works - for routine maintenance works, the contractor’s 
statement shall be supported by a copy of the Contractor's Record of inspection 
for the month, which shall have been endorsed by the engineer in pursuance of 
Clause 30.2To consider the certification of payment for routine maintenance, the 
engineer shall determine whether the contractor has actually achieved compliance with 
the Service Quality Levels (or other requirements) specified in the Scope of Works and 
with reference to 100 point (hundred point) performance indexes assigned to various 
maintenance activities as given in contract data, pursuant to Clause 16, and the 
engineer shall certify the amount to be paid to the contractor. 

The payment for maintenance will be made once in 6 months @ 1/2 of the 
approved rate for the year subject to the above conditions. Before releasing payment 
for a particular road Engineer-in-incharge will see, with reference to 100 point 
(hundred point) performance index that contractor has attended required maintenance 
during that period on that road. If contractor has not attended maintenance work to 
the required standard and performance index is below 80points (eighty points) no 
payment will be released for that period even if such maintenance is attended in 
subsequent months If performance index is between 80 to 100, proportionate 
deduction in payment will be made for each item/activity of the work not attended 
during that period. For performance evaluation and payment of routine 
maintenance individual road shall be the unit. No payment shall be made for part 
maintenance of a road. 
 

38.3 Construction Works - for the various construction works undertaken by the 
contractor the statement shall be supported by detailed measurement of all items of 
work executed during the preceding month and which have not already been certified 
for payment (together with any qualifying work which has not been included in any 
previous statement) earlier. 

 

The extent or volume of the work executed shall be determined from 
independent measurements made by the Engineer, and the value of that work shall be 
calculated in accordance with the approved rates and shall be certified accordingly for 
payment. 

Any work (WMM/WBM) done in carriage-way shall be paid only after 
completion of B.T. layer. 

Payment for Works for which no rate or price has been entered in the 
Bill of Quantities, will not be certified by the engineer as the cost shall be deemed 
to be covered by other rates or prices in the Contract (in case of item rate tender). 

 

38.4 Certification - Within 14 days of receipt, the Engineer shall check the Contractor's 
Monthly Statement and shall certify the amount to be paid to the Contractor The 
Engineer may delete or reduce the value of any item certified in a previous monthly 
statement, in the light of later, corrected, information. 

 

38.5 The certification and payment of the final account shall be governed by the provisions 
of clause 50 of GCC. 

 
39. Payments 
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39.1 Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts the Engineer has certified, 
within 15 days of the date of each certificate.  

 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to 
make payment certified by the Engineer. 

 
39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
39.4 Payment for the routine maintenance of the roads will be made every six month for the 

satisfactory maintenance of the Works and based on the monthly bills submitted by the 
Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of 
the date of each certificate. 

 
40.   Compensation Events 
 
40.1.1 The following shall be Compensation Events unless they are caused by the Contractor:  
 

(a) The Engineer orders a delay or delays exceeding a total of 30 days.  
(b) The effects on the Contractor of any of the Employer's Risks.  

 
40.2 If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall recommend to the Employer whether and by how much the Intended 
Completion Date shall be extended. Final approval shall rest with the Employer. 

 

41.  Tax 
 

41.1 Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales 
and other levies, duties, royalties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities except GST, that the Contractor will 
have to pay for the performance of this Contract. GST as applicable at the time of 
payment to the contractor shall be paid separately on contractor’s bill amount 
after production of tax invoice by contractors.  Contractors will have to get 
themselves registered under GST and quote GSTIN in their bids. The Employer 
will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. Clause 41 (GCC) of the bidding document may be treated to have 
been amended asabove. 

 
42.  Currencies 
 

42.1 All payments will be made in Indian Rupees. 
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43.  Security Deposit 
 
43.1 The Employer shall retain security deposit of five percent and Performance Security of 

two and a half percent of the amount from each payment due to the Contractor until 
completion of the whole of the construction Work (IR + Renewal Work+ Emergency 
work, if applicable). No security deposit/ retention shall be retained from the payments 
for Routine Maintenance of works. In case, the Contractor furnishes bank guarantee for 
the amount equal to Performance Security of two and a half percent retained from each 
payment due to the Contractor, the same amount shall be repaid to the Contractor 
subject to condition that the validity of bank guarantee is as per provision of Clause 
46.2 of GCC. 

 
43.2 On the satisfactory completion of the whole of the construction work(IR + Renewal 

Work+ Emergency work, if applicable), half the total amount retained as security 
deposit is repaid to the Contractor, one-fourth of the total amount retained as security 
deposit is repaid to the Contractor at the end of 3rd year after completion of the 
construction work and balance of the amount retained as security deposit is repaid to 
the Contractor at the conclusion of the contract period subject to condition that the 
Engineer has certified that all defects notified by the Engineer to the Contractor before 
the end of period prescribed for repayment have been corrected. 

 
43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of 

the Conditions of Contract is repaid to the Contractor when the construction work is 
complete.   

 

43.4 The Performance Security equal to five percent of the Contract Price as detailed in 
Clause 46 of Conditions of Contract is repaid to the Contractor when the period of five 
years fixed for Routine Maintenance is over and the Engineer has certified that the 
Contractor has satisfactorily carried out the Routine Maintenance of the works.   

 
If the Routine Maintenance part of the contract is not carried out by the 

Contractor as per this Contract, the Employer will be free to get the Routine 
Maintenance work carried out from another source and the amount required for this 
work will be recovered from the amount of Performance Security available with the 
Employer and/ or from any amounts of the Contractor whatever is due along with 
additional 20 percent amount as penalty. 

 
43.5 If the Contractor so desires, then the Security Deposit can be converted into any 

interest bearing security of scheduled commercial bank in the name of the Employer or 
National Saving Certificates duly pledged in favour of the Employer for Defects 
Liability Period. 

 
 
44.   Liquidated Damages 

 
44.1 For works other than routine maintenance - The Contractor shall pay liquidated 

damages to the Employer at the rate per week or part thereof stated in the Contract 
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Data for the period that the Completion Date of the works mentioned in pare 1.2 (a) (c) 
and (d) of Section-2 (ITB) of the agreement, is later than the Intended Completion 
Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to 
achieve the milestones prescribed in the Contract Data. However, in case the 
Contractor achieves the next milestone the amount of the liquidated damages already 
withheld shall be restored to the Contractor by adjustment in the next payment 
certificate. The total amount of liquidated damages shall not exceed the amount 
defined in the Contract Data. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. The delay in departmental assistance ingrained in the 
contract will be duly taken into the account while recovering any compensation for 
delay. Decision of Chief Executive Officer, CGRRDA in this regard shall be final. 
 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any such payment of liquidated damages by the Contractor 
by adjusting the next payment certificate. 

 

44.3 It is agreed by the Contractor that the decision of the Employer as to the liquidated 
damages payable by the Contractor under this Clause shall be final and binding. 

 
44.4  For Routine Maintenance – If contractor fails to attend maintenance work even after 

notice being served by the engineer, penalty at the rate of one thousand per Km. 
per week for the total length of the damaged road requiring maintenance shall be 
recovered. Delay beyond one month will be a cause for termination of contract. 

 
44.5    The total time extension will be payable only within 6 month if the time extension 

period of any bidder is found to be more than six month, than action will be taken to 
terminate the accepted work. 

 
45. Advance Payment 
45.1. On the request of the Contractor, the Employer will make the following advance 

payment to the Contractor against submission by the Contractor of an Unconditional 
Bank Guarantee from a scheduled Commercial bank acceptable to the Employer in 
amounts equal to 110% (one hundred ten percent) of the amount of the advance 
payment being requested:  

 

(a) Mobilization advance up to 5% (five percent) of the initial contract price 
excluding the contract price for routine maintenance 

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new 
equipment brought to the site, subject to a maximum of 10% ( ten percent) of 
the initial contract price excluding the contract price for routine maintenance 

 
The Bank Guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest will not be charged on the advance payment. 
However, if the Contract is terminated due to default of the Contractor, the 
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Mobilization Advance and the Equipment Advance shall be deemed to be an interest 
bearing advance at the base rate of the State Bank of India, as application on the date 
of such advance payment.  

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that the advance payment has been used in this way by 
supplying copies of invoices or other documents to the Engineer. 

 
45.3  The advance payment shall be recovered by deducting proportionate amounts from 

payments otherwise due to the Contractor for the construction work, following the 
schedule of completed percentages of the Works on a payment basis. No account shall 
be taken of the advance payment or its repayment in assessing valuations of work 
done, Variations, price adjustments, Compensation Events, or liquidated damages. 

 
46. Securities 
 
46.1 The Performance Security equal to 5% (five percent) of the Contract Price and 

additional security for unbalanced bids shall be provided to the Employer.  Out of total 
Performance Security equal to 5%(five percent) of Contract Price, half shall be 
delivered to the Employer no later than the dates specified in the Letter of Acceptance 
and shall be issued in the form given in Contract Data; however, balance half 
Performance Security shall be retained at the rate of two and a half percent of each 
payment due to the Contractor until completion of whole of the construction work.   

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of 
certificate of completion of construction work and maintenance work subject to the 
condition that if the Performance Security is in the form of a Bank Guarantee, the 
period of validity of Bank Guarantee could be one year initially; however, the 
Contractor would get this Bank Guarantee extended in such a way that an amount 
equal to five percent of the Contract Price is always available with Employer until 45 
days after the lapse of the Defects Liability Period.  If the Contractor fails to maintain 
the above Performance Security, the Employer would recover the same from any dues 
payable to the Contractor. 

 
47. Cost of Repairs 
 
47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the 
Contractor at his cost if the loss or damage arises from the Contractor's acts or 
omissions. 

 
E. Finishing the Contract 

 
48. Taking Over of Site 
 
48.1  Consequent upon the completion of contract period, the Employer shall take over the 

site, assuming full responsibility for it, with the exception of any residual liability for 
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defect correction on the part of the contractor and the engineer shall write to confirm 
the same to the contractor by issue of the taking over certificate. However, work shall 
be taken over by the employer when all defects pointed out during defects liability 
period have been removed and maintenance work done as per agreement. Defect 
liability / maintenance period shall stand extended for as long as defects remain 
uncorrected and required maintenance not attended. If contractor fails to correct 
the defects or attend the required maintenance within the time limit given by the 
Engineer it will constitute a breach of contract and attract the provisions of clause 
52.1. 

 
48.2 The Contractor's attention is drawn to the requirement of Clause 13, that all 

insurances are to valid and in force until Contract Completion 
  

 
49. Completion of the Contract 
 
49.1 Consequent to the take over of the site by the employer under clause 48, and 

conformation that all notified defects have been rectified and that defects liability 
certificates have been issued for all relevant works, in accordance with clause 48, the 
Engineer shall issue the certificate of completion of contract. 

 
 
. 
 

50. Final Account 
 
50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue 
of certificate of completion of construction of Works. The Engineer shall issue a 
Defects Liability Certificate and certify any payment that is due to the Contractor for 
Works within 42 days of receiving the Contractor's account if it is correct and 
complete.  If the account submitted by the Contractor is not correct or complete, the 
Engineer shall issue a schedule to the Contractor, within 42 days, that states the scope 
of the corrections or additions that are necessary. If the revised account is still 
unsatisfactory, after it has been resubmitted by the Contractor, the Engineer shall 
decide on the amount payable to the Contractor and issue a payment certificate within 
28 days of receiving the Contractor’s revised account. The payment of final bill for 
construction of Works will be made within 14 days thereafter. 

 
50.2 In case the account for construction is not received within 21 days of issue of 

Certificate of Completion as provided in clause 50.1 above, the Engineer shall proceed 
to finalise the account and issue a payment certificate within 28 days.  The payment of 
final bill for construction of Works will be made within 14 days thereafter. 

 

50.3     The Contractor shall submit to the Engineer a detailed account of the total amount that 
the Contractor considers payable for maintenance of works under the contract 21 days 
before the end of the Routine Maintenance Period. The Engineer shall issue a Routine 
Maintenance Completion Certificate and certify any final payment that is due to the 
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Contractor within 21 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer shall issue within 21 days a schedule that states the 
scope of the corrections or additions that are necessary. If the revised account is still 
unsatisfactory after it has been resubmitted by the Contractor, the Engineer shall 
decide on the amount payable to the Contractor and issue a payment certificate within 
28 days of receiving the Contractor’s revised account. The payment of final bill for 
routine maintenance will be made within 14 days thereafter. 

 
50.4  In case the account for routine maintenance is not received within 21 days of issue of 

Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed 
to finalise the account and issue a payment certificate within 28 days.  The payment of 
final bill for routine maintenance will be made within 14 days thereafter. 

 
51.  Operating and Maintenance Manuals 
 
51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data.  
 
51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

 
52.  Termination 
 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract.  
 
52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the 

following:  
 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;  

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 
to construction work or pertaining to defects liability period is a fundamental breach of 
the Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

(d) the Contractor does not maintain a Security, which is required;  
(e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 
44.1; 

(f) the Contractor fails to provide insurance cover as required under clause 13;  
(g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For the 
purpose of this clause, “corrupt practice” means the offering, giving, receiving, or 
soliciting of anything of value to influence the action of a public official in the 
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procurement process or in Contract execution. “Fraudulent Practice” means a willful 
misrepresentation or omission of facts or submission of fake/forged documents in 
order to induce public official to act in reliance thereof, with the purpose of obtaining 
unjust advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government interests.And, 
this includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid process at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. “Coercive practice” means the 
act of obtaining something, compelling an action or influencing a decision through 
intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process. 

(h) if the Contractor has not completed at least three-eighth of the value of construction 
Work required to be completed after half of the completion period has elapsed; 

(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified in the Contract Data;  

(j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Contract Data at the appropriate time; and 

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 
(l) if the Contractor engages child labour in violation of prevailing laws; 
(m) if the Contractor fails to ensure that there is no gender bias in engagement of labour 

and other employees and in payment of wages and he discriminate against female 
workers. 

(n) any other fundamental breaches as specified in the Contract Data 
 
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 
 
53. Payment upon Termination 
 
 
 
53.1(i) If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done, less 
liquidated damages, less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be recovered from the Security 
Deposit, and Performance Security.  If any amount is still left un-recovered it will be a 
debt payable to the Employer from State PMGSY works, any other State Government 
works including State Public Sector works executed by the Contractor. 

 
53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non compliance of the requirements of clause 32 of GCC regarding 
defects liability period and routine maintenance of roads for five years, the Engineer 
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will assess the cost of having the defect corrected. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be 
recovered from the Security Deposit and Performance Security. If any amount is still 
left un-recovered, it will be recovered from any dues payable to the Contractor from 
State PMGSY works, any other State Government works including State Public Sector 
works executed by the Contractor. If any amount still remains unrecovered, it shall be 
recovered as arrears of land revenue. 

 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms of 
the Contract, and less taxes due to be deducted at source as per applicable law. 

 
54. Property 
 
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 
work if the Contract is terminated because of the Contractor's default, till the Works is 
completed after which it will be transferred to the Contractor and credit, if any, given 
for its use. 

 

55. Release from Performance 
 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 
the Contract has been frustrated. The Contractor shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which a 
commitment was made. 

 
55.2 Death or permanent invalidity of the Contractor:  the Contractor shall indicate his 

nominee for the Contract at the time of signing of Agreement.  If a Contractor dies 
during the currency of the Contract or becomes permanently incapacitated, and his/her 
nominee are not willing to complete the Contract, the Contract shall be closed without 
levying any damages/compensation as provided for in clauses 44 and 53 of GCC. 

 
However, if the nominee expresses his/her intention to complete the balance 

work and the competent authority is satisfied about the competence of the nominee, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions, under which the Contract was initially 
awarded. 
 

F.  Other Conditions of Contract 
 
56.   Labour 
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56.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
safety, payment, housing, feeding and transport. 

 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

 
57.  Compliance with Labour Regulations 
 
57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide 

at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority.  Salient features of some of the major 
labour laws that are applicable to construction industry are given in Appendix to Part I 
General Conditions of Contract. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on account 
of contravention of any of the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall have the right to deduct any money due to the 
Contractor including his amount of Performance Security.  The Employer/Engineer 
shall also have the right to recover from the Contractor any sum required or estimated 
to be required for making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

 
57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of 

wages and observe conditions of labour not less favourable than those established for 
the trade or the industry where the work is carried out. The Contractor shall make 
himself aware of all labour regulations and their impact on the cost and build up the 
same in the Contract Price. During the Contract Period, unless and otherwise provided 
in the Contract, no extra amount in this regard shall be payable to the Contractor, for 
whatsoever reason. 

 

57.3 In the event of default being made in the payment of any money in respect of wages of 
any person employed by the Contractor or any of its sub-contractors of any tier in and 
for carrying out of this Contract and if a claim therefore is filed in the office of the 
Labour Authorities and proof thereof is furnished to the satisfaction of the Labour 
Authorities, the Employer may, failing payment of the said money by the Contractor, 
make payment of such claim on behalf of the Contractor to the said Labour Authorities 
and any sums so paid shall be recoverable by the Employer from the Contractor. 
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57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 
under prevailing laws. The Contractor shall bear all such cost and it would be deemed 
to be included in the Contract Price. 

 

 
57.5 The employment of child labour is prohibited in the Contract. The Contractor shall 

comply with the Child Labour (Prohibition and Regulation) Act, 1986. 
 
 

57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and 
other personnel and shall not make any discrimination against female employees. The 
Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit 
Act, 1961. 

 

57.7 The Contractor shall have a Labour Welfare Organization which shall be responsible 
for labour welfare and compliance with prevalent labour laws, statutes and guidelines. 
In this context, the Contractor is also required to familiarize himself with Labour 
Welfare Rules of the state concerned and comply with the provisions of the Building 
and other Construction Workers (Regulation and Employment & Conditions of 
Service), Act 1996 and the Cess Act, 1996. 

 
57.8 The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labour and welfare laws for his 
(and his Sub-contractor’s) staff and labour. 

 
57.9 The Contractor shall prepare and submit compliance reports of adherence to labour 

laws as and when directed by the Engineer. 
 
58. Drawings and Photographs of the Works 
 
58.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
Contractor for this. 

 
58.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Employer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken 
by any of his employees or any employees of his sub-Contractors without the prior 
approval of the Employer in writing. No photographs/ Video photography shall be 
published or otherwise circulated without the approval of the Employer in writing. 

 
59. The Apprentices Act, 1961 
 
59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III 

of 1961), the rules made there under and the orders that may be issued from time to 
time under the said Act and the said Rules and on his failure or neglect to do so, he 
shall be subject to all liabilities and penalties provided by the said Act and said Rules. 
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Contract Data to General 
Conditions of Contract 
 

 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents 
should fill in all Contract Data. Schedules and reports to be provided by the Employer should 
be annexed. 
 

 
Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1. The Employer is Chhattisgarh Rural Road Development Agency [Cl.1.1] 

 Designation:  Chief Executive Officer/ Chief Engineer 

 Address: Chhattisgarh Rural Road Development Agency, Vikash Bhawan,  
          Civil Line, Raipur, (C.G.) 

 Name of authorized Representative: Executive Engineer of concerned PIU or as specified 
time to time. as per enclosure -II (B) 

 

                                               SE                                CE (TC)          CEO 
Telephone No. (s): Office :          0771-2430149 0771-2424275          

Facsimile (FAX) No.:       0771-2424919 
Electronic Mail Identification    pmgsyrc4@yahoo.co.in 

(E-mail ID): 
 

2.  The Engineer is:    Executive Engineer of concerned PIU  
          or 
 Designation:             as notified by Employer from time to 
 Address:    time see Enclosure-II (B) 
 Telephone No. (s): Office: 
 [Cl.1.1] 

Telephone No.(s):  Office: 
Mobile No.: 
Facsimile (FAX) No.: 
Electronic Mail Identification (E-mail ID): 

3. The Intended Completion Date for the whole of the Works is as notified in detail NIT
  [Cl.1.1, 17&27] 
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4. Routine Maintenance during five years after the Completion Date is defined as 
follows:  
 

Maintenance operations during the period of 5 years shall be based on Chapter 11 of 
Rural Roads Manual (IRC:SP:20:2002).  Its specific provisions are:- 
 
(i) Clause 11.2, ibid, explains the various types of distress/defects of pavements.  For 
example, cracks, ravelling, rutting, pot holes etc. 
 

(ii) Clause 11.3, ibid, defines different maintenance activities.  For example, fog seal, 
bituminous surface treatment, etc. 
 

(iii) Clause 11.4, ibid, suggests planning of routine maintenance. 
 

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and 
classify activities of routine maintenance and repairs. 
 
(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures 
for sealed roads, roads with rigid / RCCP and roads with special pavement. 
 
(Note: A periodical renewal is not part of routine maintenance). 
 
(vi) Routine Maintenance Activities and their frequency with performance index - 

 
Sl. NameofItem/Activity Frequencyof operationsin Performance 

No. the year Index 
1 Restorationofraincutsand dressingof Oncegenerallyafterrainsor 10 

bermsasper clause1902ofthe asandwhenrequired). 
Specifications.  

2 Makingup ofshouldersasper clause Asand whenrequired 20 
1903oftheSpecifications. 

3 MaintenanceofBituminoussurface Asand whenrequired 50 
roadand/orgravelroadand/orWBM 
roadincludingfillingpotholesand 

patchrepairsetc.asperclause 1904, 
1906oftheSpecifications. 

4 Maintenanceofdrainsasperclause Twice(Incaseofhillroads 3 
1907oftheSpecifications. asandwhenrequired). 

5 Maintenanceofculvertsandcause Twice(Incaseofhillroads  
 
5 

waysasper clause1908 and 1909 of asandwhenrequired). 
theSpecifications.  

6 Maintenanceofguardrailsandparapet Maintenanceasandwhen 
railsasper clause1911 ofthe required.Repairingonceina 

Specifications year. 
7 Maintenanceofroadsignsasper Maintenanceasandwhen 2 

clause1910oftheSpecifications. required.Repairingoncein 
 everytwo years. 

 
8 Maintenance of200mandKiloMeter Maintenanceasandwhen 2 

stonesasperclause 1912ofthe required.Repairingonceina 
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Specifications. year. 

9 Cuttingofbranchesoftrees, shrubs Oncegenerallyafterrains(In 3 
andtrimmingofgrassand weedsetc. caseofareashavingrainfall 

asper clause1914 ofthe morethan 1500mmper year, 
 
Note : The Payment of routine maintenance should be done according to the performance 

evaluation as per the guidelines of e-marg. If the performance evaluation is below 80% 
than 0% payment should be made and above 80-100% is proportionate payment should 
be made accordingly.  

 
(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall 
/ Snow fall areas. 
 
(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage 
structures and causeways.  
5. Initial Rehabilitation works :- Initial Rehabilitation works required under this contract – 

Wherever such works are required, specific details will be given in the NIT & BOQ. 
 

6. Periodic Renewal Work :- Works of periodic renewal required on this contract.- 
Wherever such works are required specific details will be given in the NIT. The engineer 
will issue specific instructions as to the nature, location, and extent of the work, in 
specific instructions as to the nature, location, and extent of the work, in the contracts. 

7. The Site is located at :     As mentioned in Enclosure- IV [Cl.1.1] 
8. The Start Date shall be 16thdays after the date of issue of the Notice to [Cl.1.1] 
 proceed with the work or as decided by the Engineer. 
9. (a)  The name and identification number of the Contract is : As mentioned in NIT
 [Cl.1.1] 
 (b)  The Works consist of  “Construction/ Up gradation of Rural Roads under Pradhan 
Mantri   
                    Gram Sadak Yojna. The works shall, inter-alia, include the following, as specified 
or as  
                    directed [Cl.1.1] 
  

(A) Road Works 
 

Site clearance; setting-out and layout; widening of existing carriageway and 
strengthening including camber corrections; construction of new road bituminous 
pavements remodeling/construction of junctions, intersections, supplying and placing 
of drainage channels, flumes, guard posts and other related items; 
construction/extension of cross drainage works, bridge, approaches and other related 
items; road markings, road signs and kilometer/hectometer stones; protective works for 
roads/bridges; all aspects of quality assurance of various components of the works; 
rectification of the Defects in the completed works during the Defects Liability Period; 
submission of “As-built” drawings and any other related documents; and other item of 
work as may be required to be carried out for completing the works in accordance with 
the Drawings and provisions of the Contract and to ensure safety  and planting of trees 
along the roads. 
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 (B) CDWorks including bridges 
 

Site clearance; setting out, provision of foundations, piers, abutments and bearings; 
pre-stressed/reinforced cement concrete superstructure; wearing coat, hand railings, 
expansion joints, approach slabs, drainage spouts/down-take pipes, provision of 
suitably designed protective works; providing wing/return walls; provision of road 
markings, road signs etc.; all aspects of quality assurance; clearing the Site and 
handing over the works on completion; rectification of the Defects during the Defects 
Liability Period and submission of “As-built” drawings and other related documents; 
and other items of work as may be required to be carried out for completing the works 
in accordance with the Drawings and the provisions of the Contract and to ensure 
safety. 

 
 (C) Maintenance and Other Items 
 

As required to fulfill all the contractual obligations as per the Bid documents.  
 

10. Section completion is “Completion of individual roads as mentioned in Enclosure-III       [Cl 2.2] 
    
11. The following documents also form part of the Contract: [Cl.2.3(11)] 

(1)  Agreement,  
(2)  Notice to Proceed with the Work,  
(3)  Letter of Acceptance, 
(4)  Contractor's Bid,  
(5)  Contract Data,  
(6)  Special Conditions of Contract Part II,  
(7)  General Conditions of Contract Part I, 
(8)  Specifications,  
(9)  Drawings,  
(10) Bill of Quantities, and  
(11) Any other document listed in the Contract Data.     
 

 
12. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 
 
 (b)  The language of the Contract documents is English. [Cl.3.1] 
 
13. The Schedule of Other Contractors is attached.   [Cl. 8.1] 
 
 
14 A. The Technical Personnel for construction work are:  

Technical Personnel  Number for 25 km 
road 

Experience in Road Works 

i). Degree Holder in Civil 
Engineering 
ii). Diploma Holder in Civil 

1 
 

2 

Minimum 5 years 
 

Minimum 2 years 
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Engineering 

                     [Cl.  9.1] 
Note :  It is necessarily required to attached the work experience, bio-data & academic 

certificate of technical persons. 
 
 For field testing Laboratory ; 

Technical 
Personnel  

Qualification with experience Number for 25 
km road 

Lab Technician B.Sc. or Diploma in Civil Engineering 
with 5 year practical experience 

1 

Lab Assistants 10+2 or equivalent with science having 
2 year experience 

1 

 
 B. For routine maintenance 

Technical Personnel  Number Experience in Road Works 

A. Degree Holder in Civil 
Engineering 
B. Diploma Holder in Civil 
Engineering 

Nil 
 

One 

 
 
Minimum 5 years 

 

14(a) Amount and deductible for insurance are: [Cl. 13.1] 
 

 As per rate fixed by insurance company (minimum 5% of contract price ) 
 

14(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 
  
 As per rate fixed by insurance company (minimum 2% of contract price ) 
 
15. Site investigation report [Cl.14.1] 
16. The key equipments/machinery for construction of works shall be. 
 

S.No. Name of Equipment/Machinery Quantity for 30 Km. Road Length 
1 Static Roller 3 
2 Vibratory Roller 1 
3 Truck/ Dumper 10 
4 Water Tanker 4 
5. Hot Mix plant with paver , loader etc. 1 

(Cl. 16.2) 
17. (a) Competent authorities are: [Cl. 24.1] 
 Superintending Engineer with powers up to 2 (Two) % of contract sum or Rs. 10 (Ten) Lakhs 
whichever is less.  Chief Engineer with powers up to 4 (Four) % of contract sum or Rs. 20 
(Twenty) Lakhs whichever is less   

18. (a)   The period for submission of the programme for approval of Engineer  
  shall be 15 days from the issue of Letter of Acceptance.[Cl.26.1] 
 

(b)  The updated programme shall be submitted at interval of 30 days.  or as 
directed by the engineer     [Cl. 26.3]         
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(c)   The amount to be withheld for late submission of an updated programme shall be Rs. 

0.25 (Zero point Twenty Five) lakh or 1% (one percent) of contract price whichever is 
more for each defaults of 30 days or part  thereof. Repeated default for consecutive 3 
months may result forfeiture of the withheld amount.             [Cl. 26.3] 

19. The key equipments for field laboratory shall be: 
   As per Annexure 1800.1 Book of Specification (Attached Lab equipment list).  

 [Cl. 31.1a] 
.  19. Executive Engineer-cum- Member Secretary, Project Implementation 

Unit, Pradhan        Mantri Gram Sadak Yojna of concerned District.    [ Cl.39.2] 
 
20. (a)  Milestones to be achieved during the contract period  
  
 (1)  1/8th of the value of entire contract work up to 1/5thof the  
  period allowed for completion of construction 
 (2)  3/8th of the value of entire contract work up to ½ of the  
  period allowed for completion of construction 
 (3)  3/5thof the value of entire contract work up to ¾th of the  
  period allowed for completion of construction 
 
 (b)  Amount of liquidated damages for For Whole of work 
       delay in completion of works 1 percent of the Initial 
   Contract Price, rounded  
   off to the nearest 
   thousand, per week. 
 
 (c)  Maximum limit of liquidated damages for 10 per cent of the Initial 
       delay in completion of work. Contract Price rounded 

off to the nearest thousand. 
The total time extension will 
be payable only within 6 
month if the time extension 
period of any bidder is found 
to be more than six month, 
than action will be taken to 
terminate the accepted work. 

                                                                                                           [Cl.44.1] 

21. The standard form of Performance Security acceptable to the Employer 
 shall be an unconditional Bank Guarantee of the type as presented in 
 the Bidding Documents, or Fixed Deposit Receipt from a scheduled  
 Commercial Bank.                                                                                              [Cl. 46.1]
     
 
22. (a) The Schedule of Operating and Maintenance Manuals. [Cl.51.1] 
 
 (b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 



Standard Bidding Document for PMGSY 

78 

 

 

 required is within 28 days of issue of certificate of completion of whole 
 or section of the work, as the case may be. 
 
23. The amount to be withheld for failing to supply “as-built” drawings  [Cl.51.2] 
 by the date required is Rs. Five Lakhs. 
 
24. (a) The period for setting up a field laboratory with the prescribed equipment 
 is 15 days from the date of notice to start work                          [Cl.52.2 (i)] 
  
 (b) The following events shall also be fundamental breach of Contract :    [Cl.52.2 (k)] 
 “The Contractor has contravened Clause 7.1 and Clause 9 of  
 Part I General Conditions of Contract 
 
25. The percentage to apply to the value of the work not completed  
 representing the Employer’s additional cost for completing the Works 
 shall be 10 percent.                                                                                        [Cl.53.1(i)] 
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Appendix to Part I General Conditions of Contract 
 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
 (a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 
 (b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days’(say, 15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or more 
employees. 

 
 (c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%).  The benefits payable under the Act are: 

 
(i) Pension or family pension on retirement or death as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
 (d) Maternity Benefit Act 1961: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
 (e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law. The Principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum  (say 
20) or more contract labour. 

 
 (f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment.  Construction of buildings, roads, runways are scheduled 
employment. 

 
 (g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the workers. 
 
 (h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
 (i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
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certain establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size.  

 
 
 
 (j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
 (k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in 
the Act and get these certified by the designated Authority. 

 
 (l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 

 
  (m)    Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment of 
child labour is prohibited in building and construction industry.   

 
 (n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in another state). 
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc. 

 
 (o) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 
carry on any building or other construction work and employs the prescribed minimum (say, 
10) or more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be notified by the 
Government.  The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc.  The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  

 
 (p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 

 
  



Standard Bidding Document for PMGSY 

81 

 

 

Section 4  
Conditions of Contract 

Part – II Special Conditions of Contract 

( A ) General 
 

4.1 Technical examination 
 

The Government / CGRRDA / C.E./ C.E.O./ S.E./ Engineer-in-charge shall have the 
right to cause Audit and Technical Examination of the works and the final bills of the 
contractors including all supporting vouchers, abstracts etc. to be made as per payments of 
the final bills and if as a results of such Audit & Technical Examination any sum found to 
have been overpaid in respect of any work done by the contractor under the contract or any 
work claimed by him to have been done under contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over payment and it shall be 
lawful for Government of Chhattisgarh/ CGRRDA / Engineer-in-Charge to recover the 
same from the security deposit of the contractor or from any dues payable to the contractor 
from the  Engineer-in-Charge  account. If it is found that the contractor was paid lesser than 
what was due to him under the contract in respect any work executed by him under it, the 
amount of such under payment shall be duly paid by the Engineer-in-Charge to the 
contractor. 

In the case of any audit examination and recovery consequent on the same the 
contractor shall be given an opportunity to explain his case and decision of the government/ 
employer shall be final binding and conclusive. 

 
In the case of Technical Audit, consequent on which there is a recovery from the 

contractor, no recovery should be made without orders of CEO, CGRRDA whose decision 
shall be final. All action under this clause should be initiated and intimated to the contractor 
within a period of twelve months from the date of completion. 

4.2   Breach of Contract 
  

If the Contractor commits fundamental breach [reference sub clause 52.1 & 52.2 of 
clause 52 (termination) of General condition of contract], the contract shall not only be 
terminated but the contractor will be debarred formParticipating in the all the tenders of 
CGRRDA for one year duration. 

 
4.3      Technical Personals 

The tenderer shall submit Curriculum Vitae of all the technical personals proposed 
to be engaged by him during Construction Phase of the Contract (Reference S.No. 12 A of 
contract data to General conditions of the contract). Once his tender is accepted then the 
contractor can remove/change/substitute any of these approved technical personals only 
after obtaining written approval of the Chief Engineer/Chief Executive 
Officer/Superintending Engineer, Pradhan Mantri Gram Sadak Yojna  

Failure in this regard shall be treated as breach of contract and the contractor shall 
be liable to pay compensation @ Rs 50,000 or 1% of contract amount which ever is more 
per month till the issue is finally decided by the Chief Engineer/Chief Executive 
Officer/Superintending Engineer, Pradhan Mantri Gram Sadak Yojna in this regard. 
 

4.4    Bituminous Road Works: 
(a)  Bitumen of required penetration grade (to be mentioned in the specification of work in the 

contract document) shall be procured by the tenderer/ contractor directly from refineries of 
any of the following companies (No intermediary/ middleman viz authorized agent/ 
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commission agent/ authorized dealer/shop keeper shall be permitted).  The 
tenderer/contractor shall have to show the original copy of bill/voucher of the refinery and 
shall have to submit the original alongwith photocopy of the bill/voucher of the refineries to 
the Executive Engineer within one week of the receipt of that particular consignment of 
bitumen by the tenderer/ contractor or else he will not be entitled for getting payments. 
Original bill/voucher shall be return after verifying data and putting certificate in it.  

 
Name of Refinery: 

 
i. Indian Oil Corporation 

ii. Bharat Petrolium 
iii. Hindustan Petrolium 

 
However emulsion for priming and tack coat grade SS-1 and RS-1 can also be purchased 
from apart from the above mentioned three refinery as mentioned below: - 

i) Hindustan Colas Limited 

ii) Shell India Marketing Pvt. Ltd. 

iii)    Indian Oil Total Private Limited (ITPL) 

 
(b) The bitumen must have I.S. mark and its quality must conform I.S.No.73 and I.S.No.217 

and it must be in accordance with provisions contained in section 500 of “specification for 
Roads and Balance Works” (latest revision) published by Indian Road Congress. Bitumen 
of each lot/consignment shall be got tested and cost of these tests for various 
lots/consignment shall be borne by the tenderer/contractor.  The tests shall be got 
conducted either in. 

 
i. The departmental laboratories 

ii. Govt. Tech. Colleges/ Institutes 
iii. Laboratories arranged by contractor at work site 

  
(c) Bitumen shall not be allowed to be used in the work before obtaining the satisfactory test 

results for that lot/ consignment. Record of all test results shall be maintained at site office/ 
in the office of sub-divisional officer and certified true copy of the same shall have to be 
sent by the tenderer/ contractor  to be Executive Engineer of the division. The following 
tests are to be conducted for the bitumen which is to be used/ being used in the contract 
work. 

 
1. Penetration 
2. Softening point 
3. Ductility 
4. Flash point 
5. Cinematic Viscosity 
6. Specific gravity 
7. Loss on heating 
8. Residue of specified penetration 
9. Water content 
10. Distillation test 
11. Solubility in carbon disulphide/ Terichloroethylene  
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Frequency of sampling as per I.S.1201 
(A) From Barrels/ Drums: 

   ---------------------------------------------------------------------------------------------- 
  S.No.         Lot                                      No. of containers to be selected 
  ----------------------------------------------------------------------------------------------- 

        1.              Up to 50    03 
        2.  51 to 150    05 
        3.  151 to 500    07 
        4.              501 & above     10 

 ---------------------------------------------------------------------------------------------- 
(B) Bulk Storage: 
One sample each from Top, Middle & Bottom of each tanker. 
 
NOTE:- All the individual sample shall be tested at 
  S.No.1 to 5 for remaining tests a composite 
  Sample be prepared from individual samples. 

 
(d) It the time of preparation of the final bill the tenderer/contractor shall have to give a 

certificate that the bitumen used by him/them in the contract work has been duly tested and 
the test results are within the permitted parameters as per coal requirement. It shall be 
obligatory on the tenderer/contractor to maintain a register with a suitable proforma (to be 
prescribed after execution of agreement) at the plant site (where bitumen mix of appropriate 
grade/ quality is prepared say in a hot mix plant) and the record of consumption of bitumen 
of each day.  The balance quantity of bitumen at plant site for each day, recorded in the 
register, shall be verified/ checked at least once in a week by the Incharge Sectional 
Officer/ Sub divisional Officer of the department or other person as directed by the 
engineer. 

(e) The tenderer/contractor shall permit the departmental officer to “STAMP” each Drum of 
bitumen brought at site/ store by suitable “Hammer Mark” of the department/ division. If 
the contractor has  procured the bitumen in bulk (hugged quantities) and using it elsewhere 
in other department/ other agreements/ other work site then he will have to submit a 
account for each work site showing the details of bitumen purchased which its Voucher 
No./bill, quantity purchased, date of purchase and in consumption agreement-wise/ work-
wise and balances therein duly certified by officer in charge.  

(f) As soon as any agreement is signed by a contractor, and work is likely to be started, 
bitumen brought to site either in bulk or packed must be physically verified and counted by 
sectional officer and recorded in M.B. agreement-wise/work-wise giving the details of 
supply order number, bill number, tanker number, gate pass number and its etc. 
 

4.5 Recovery of Advance:  
 

The recovery of mobilization, plant & machineries advances shall be recovered in 
seven equal monthly installments from the date of releasing advance. Advance shall be 
fully recovered when 85% of original contract period is complete, otherwise interest @ 
12% per annum shall be charged from the date of default which shall be compounded on 
the monthly basis 
 

4.6 TAXES  

4.6.1 All dues regarding taxes, including the sales tax, other duties, royalty etc., levied on the 
contractor’s works by Government and local or private individuals will be payable by the 
contractor. The Authority will grant a certificate for the quantities actually used on the 
work but will not entertain any claim on this account. 
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4.6.2 The tenderer or supplier should have a place of business in the State of Chhattisgarh. from 

where the goods would be supplied to various destinations in the State and also should hold 
a registration certificate under the CG Vanijiyik Kar Adhiniyam. Contractors who do not 
hold a registration under the CG Vanijiyik Kar Adhiniyam will have to obtain registration 
certificate with in one month from the date of signing the agreement. 

4.6.3 The tenderer or supplier shall also submit the clearance certificate as provided under 
Section 36 of the CG Vanijiyik Kar Adhiniyam. 

4.7    Jurisdiction: 

 
This contract has been entered into the State of Chhattisgarh and its validity, 

construction, interpretation and legal effect shall be subjected to the exclusive jurisdiction 
of the courts in Bilaspur or of the courts at the place where this agreement is entered into. 
No other jurisdiction shall be applicable. 

 
4.8 Deleted. 
 
 
4.9 Payment of Earth Work 
 
4.9 (i) Only 75% payment of the billed amount shall be made in the running bills at the time of 

their execution and remaining 25% amount shall be withheld.  This withheld amount will 
be released in each running bill of   WBM work in proportion to total amount payable for 
WBM work. This 25% of the withheld amount can be released, if contractor submit bank 
guarantee. 

4.10 For every layer of work complete shall be paid only after completion of that layer i.e. for 
earth work, GSB, G-II & G-III and B.T.. Documentary proof along with video recording 
should be kept in record for completion of each layer. Each layer shall be finalized and then 
only permission for next layer shall be given to continue the work. 

4.11 In no case payment will be released for the item of work which has already been paid 
partially or fully in the specific reach and other layer is laid over the same work. For 
example, once earth work is paid in a specific reaches than GSB is laid over it than no 
further payment can be done for any balance earth work in that specific reach of road. 

4.12     If the contractor is an individual or proprietary concern, partnership concern, dies during 
the currency of the contract or becomes permanently incapacitated, where the surviving 
partners are only minors the contract shall be closed without levying any 
damages/compensation as provided for in clause 44 and 53 of G.C.C. of the contract 
agreement. 

   However, if competent authority is satisfied about the competence of surviving, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions, under which the contract was awarded. 

 

 

(B) Special conditions applicable to performance based 5-year maintenance 
contract only :- 

1. Section 2 Instruction to bidders (ITB) A- General -1. Scope of bid- contains main 
elements of work and services which are to be provided by the contractor under the 
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contract. Specific activities to be performed and their mode of payment under 5 year 
maintenance contract are given below; 

1.1 Initial Rehabilitation (Part–I) work consists of special repair of roads, strengthening of 
crust, raising of formation, additional openings in CD works etc. as per schedule attached 
and maintenance thereof during defect labiality/maintenance period. Contractors are to 
quote rates keeping in view Rural Road specifications and relevant codes. The work done 
by the contractor will be measured and paid as per agreement. 

1.2 Routine Maintenance (Part – II) - work relates to performance based regular routine 
maintenance of roads as per IRC 82 and SP 20 section 1900 which includes, but not limited 
to, items specified in contract data to clause 16 of tender document and other relevant 
clauses of the agreement. Contractor is required to survey the road regularly and attend 
repair works as and when required and keep the road in good traffic worthy conditions. He 
will also maintain CDs and Bridges during contract period. These works will be non-
measurable and the contractor will be paid at per km/year rates given in the BOQ annexed 
to NIT provisions of clause 38 of GCC, for such maintenance. 

Payment for routine maintenance will be performance based. Performance indexes assigned 
to various routine maintenance items/activities are given in contract data to GCC 16.2 
(Routine maintenance activities and their frequency with performance indexes table). If 
performance of contractor during the period under consideration fulfils less than 80 out of 
100 points, no payment will be made to the contractor for that period. If performance index 
is between 80 to 100, proportionate deduction in payment will be made for each 
item/activity of the work not attended during that period. Payment will be released once in 

6 months @ 1/2 of the annual rate sanctioned, on the certificate of consultant/engineer that 
roads have been maintained as per agreement. 

1.3 Renewal of bituminous surface (Part-III) work relates to renewal of bituminous surface 
of existing PMGSY roads as per schedule of items attached and maintenance thereof during 
entire contract period. Contractors are to quote rates keeping in view Rural Road 
specifications and relevant codes. Road stretch to be attended for renewal of bituminous 
surface and time limit will be intimated by the  PIU incharge from time to time as per 
requirement by issue of work order. The payment for profile corrective course if required 
shall be allowed but limited to the provisions in the estimate. The work done by the 
contractor will be measured and paid as per agreement. 

BOQ and Rates of Routine Maintenance – As per NIT. 

1.4 Emergency works (Part-IV) - work relate to unexpected damages as a result of natural 
phenomena such as strong storms, washouts, floods, earthquakes etc. for which schedule of 
work and time limit will be provided by the PIU Incharge as and when required. This will 
include maintenance also during defect labiality/contract period. Contractors are to quote 
rates keeping in mind Rural Road specifications and relevant codes. The work done by the 
contractor will be measured and paid as per agreement. Amount included in the PAC for 
emergency work (Part- IV) is a provisional sum and contractor will have to carry this work 
as directed by the PIU Incharge  Payment for such work shall be made at agreemented rate 
(rates for particular item given in the applicable SOR + Tender premium).Contractor shall 
have no claim if no emergency work is required to be executed during the contract period. 
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Section 5 
Specifications 

 
Note: The following are the guidelines for framing the specifications and, therefore, will not 
be part of the contract. These should be excluded from the bidding document. 
 
A.    The MoRD Specifications for Rural Roads published by the IRC (1st Revision) shall apply. 
 

B.     For items not covered in the MORD Specifications, the Ministry of Road Transport & 
Highways (MoRTH) Specifications for Road and Balance Works (6thRevision) shall be followed. 

C.     Particular specifications:- 

For items whose specifications given in MoRD Specifications or in MORTH specifications for 
road and Balance Works need changes partly or wholly due to local conditions, the respective 
clauses are to be suitably modified to the extent felt necessary giving clause wise description of 
modifications under this head. 

(i)   MoRD Specifications (1st Revision) 

Clauses ………………………………………………………………… 

(ii)   MoRTH Specifications for Road & Balance Works (6thRevision) 

Clauses ………………………………………………………………… 

 

D.     For purposes of quality control, the MoRD Specifications for Rural Roads (1st Revision) and 
those covered by the Quality Assurance Handbook of the NRRDA shall apply.  
 
 
 
 
 

  



Standard Bidding Document for PMGSY 

88 

 

 

 
Section 5 (Cont’d) 

Drawings 
 
 
Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-
2002) and other relevant IRC Standards, Codes etc. are to be followed for all-weather rural roads. 
 
The guidelines will not be part of the Contract. These should be excluded from the bidding 
document. 

List of Drawings:- 

1. Key Map 

2. Road Alignment including cross sections   
3. Pavement Drawings  
4. Surface and sub surface drains with full details  
5. Culverts and Bridges drawings  

6. Drawings for any other Road structure. 

7. Drawings for road signs, pavement markings and other traffic control devices 

8. Drawings to be followed for actual execution of work should bear the stamp “Good for 
construction”. 

9. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after 
original reference number.  Reasons for each revision should be clearly noted in the drawing. 

10. Complete set of drawings should be issued along with other tender documents so as to form 
part of the Agreement. 
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Section 6  
 
 

FORM OF BID FOR PART I OF THE BID 
 

Technical Qualification Part I of Bid 
 

 
To  

Chief Engineer ( Tender Cell) 

Chhattisgarh Rural Road Development Agency 

Vikash Bhawan, Civil Line, Raipur, (C.G.) 
 
Identification Number of Works Package Number:  CG                District :   …………………… 
Probable amount of Contract: Rs :-  …………………………… 
 
Description of Works Construction/ Up gradation and maintenance of Rural Roads under    

Pradhan Mantri Gram Sadak Yojna; 
 
Dear...................   
 
1.  Having read the Bidding Documents, Requirements for submission of documents in ITB 

Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding Document, 
I/we submit in attachment all documents required in the Bidding Document together with all 
the Affidavits regarding the correctness of information/documents for the above stated bid.   

2.  I/we confirm that the Bid fully complies with all the requirements including the Bid Validity 
and Bid Security as required and specified by the bidding documents.   

3.  I/we certify that the information furnished in our bid is correct to the best of our knowledge 
and belief. 

4. I/we undertake to carry out the works of Routine Maintenance for five years after the 
completion date as per the rates offered by the Employer in the bid documents.   

 
Authorised Signatory...............................................   
Name and Title of Signatory......................................   
Name of Bidder  .......................................................   
Authorised Address of Communication........................   
 .......................................................................................  
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 
Electronic Mail Identification (Email ID) ……………… 
 
Note :- This format should be submitted by bidder only online as per              

e-procurement site https://eproc.cgstate.gov.in. 
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Form of Bid for Part II of the Bid 
 

Technical - Financial Part II of Bid 
 

 
To [Name of Employer].................................................................................................... 
 
Address [insert address] ...................................................................................................   
 
Identification Number of Works .................................................................................... 
 
Description of Works ................................................................................................... 
 
Dear...................  
 
1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis 

of evaluation in Part I of the Bid, we offer to execute the works described above, remedy any 
defects therein, and carry out the routine maintenance in conformity with the Conditions of 
Contract, Specifications, Drawings and Bills of Quantities accompanying in Part II of the Bid.  

2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we 
understand that you are not bound to accept the lowest or any bid you receive.   

3.  I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in 
accordance with the Contract Conditions. 

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of Routine 
Maintenance for five years after the Completion Date as per the rates offered by the Employer 
in the bid document.   

 
Signature of Authorised Signatory ...............................................   
Name and Title of Signatory......................................   
Name of Bidder  .......................................................   
Authorised Address of Communication........................   
 .......................................................................................  
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 
Electronic Mail Identification (Email ID) ……………… 
 
.     
Note :- This format should be submitted by bidder only online as per              

e-procurement site https://eproc.cgstate.gov.in. 
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FORMAT FOR THE AFFIDAVIT 
 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by 
Magistrate/ Sub-Judge/ Notary Public) 
 

I, ……………………………………………………….… (name of the authorised 
representative of the bidder) son/daughter of …….……………………… resident of 
…………………………………………………………………………. (full address), aforesaid 
solemnly affirm and state as under: 
 

1. I hereby certify that all the information furnished with the bid submitted online in 
response to notice inviting bid number ……………….…………………… date 
……..… issued by …………………………………………….. (authority inviting 
bids ) for……………………………………………………………………………  
(name and identification of work ) are true and correct. 

 
2. *I hereby certify that I have been authorised by …………………………… 

…………..……..……………………………………… (the bidder) to sign on their 
behalf, the bid mentioned in paragraph 1 above.  

 
3. Information furnished in "Section-3" of the bidding documents is correct in all 

respects to the best of my knowledge and belief. 
 
4. The names of retired gazetted officer (if any) as per clause 4.4 B (c) (ii) who retired 

within the last two years with the following ranks viz. (Sub-Engineer. Assistant 
Engineer., Executive Engineer, Superintending Engineer, Chief Engineer, Engineer-
in-Chief) from the Govt. Departments in employment is as below: 

 
or 

No any retired gazetted officer (if any) as per clause 4.4 B (c) (ii) who retired within 
the last two years with the following ranks viz. (Sub-Engineer. Assistant Engineer., 
Executive Engineer, Superintending Engineer, Chief Engineer, Engineer-in-Chief) 
from the Govt. Departments in employment is as below: 

 
5. The near relations as per clause 4.4 (c) (i), in the departments, are not in employment 

of the firm/company. (Note:- By the term near relatives is meant Wife, Husband, 
Parents and Son, Brother, Sister, Brother-in-law, Father-in-law, Mother-in-law etc.)  

 
6. No near relative is working as divisional accountant in the panchayat & rural 

development department and the concerned P.I.U. 
 
7. No person is working in the company in any capacity. who are near relatives to any 

gazette officer in panchayat & rural development department. 
 

.  
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8. Our company is not under a declaration of ineligibility for corrupt and fraudulent 

practices by the central government, the state government or any public undertaking, 
autonomous body, authority by whatever name called under the central or the state 
government.  

 
9. I hereby authorize the PMGSY Officials to get all the documents verified from 

appropriate source (s).  
 
 

 
 

Deponent  
Place: ……………..  
Date: ………………   
 
* not applicable if the bidder is an individual and is signing the bid on his own behalf. 

 
 

Verification 
 
 

I .................................................................. S/o ........................................ do here by 
affirm that contents stated in para 1 to 09 above and contents submitted in technical & 
financial bid are true to the best or my knowledge and believe and are based on 
my/our record. 
  Verified that this date of .................. at (Place) .............  
 

 
 

Deponent  
 

 



Standard Bidding Document for PMGSY 

93 

 

 

Section 7 
Bill of Quantities 

Preamble 
 

1.  The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Specifications and Drawings. 

 
2.1  For the construction of works, the quantities given in the Bill of Quantities are estimated, 

and are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor and 
verified by the Engineer and valued at the rates and prices tendered in the Bill of Quantities 
in the case of item rate tenders; andat percentage rate above or below or at par of the 
Schedule of Rates as tendered by the Contractor. 

 
2.2 For the routine maintenance of roads, there is lump sum amount for each year of 

maintenance per km. The payments will be based on satisfactory performance of routine 
maintenance activities.  

 
3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, supervision, 
materials, erection, maintenance, insurance, profit, taxes including GST and duties, 
together with all general risks, liabilities and obligations set out in the Contract. 

 
When percentage rate tenders are invited, the Bill of Quantities will show in the 

bidding documents, the quantities and rates used for different items.  
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BillofQuantity (InitialRehabilitation) 
 

InitialRehabilitationwork 
 

Sl. 
No. 

SOR 
No. 

Descriptionofitem(withbriefsp
ecificationandreferenceto 

bookof specification) 

Quantity Unit 

   
PIUtoattach 

  

 
 

BillofQuantity(ForPeriodicalRenewal) 
(Applicableforpostfiveyearsmaintenancecontracts) 

 
 

Sl. 
No. 

SOR 
No. 

Descriptionofitem(withbriefsp
ecificationandreferenceto 

bookof specification) 

Quantity Unit 

   
PIUtoattach 

  

 

BillOfQuantity(ForRoutineMaintenance) 
RatesforRoutineMaintenance(AsgiveninNIT) 

 
Sl. Package Namesof theRoads Lengthof Unit Year Rate Amount 
No. No. each (PerKm. 

  Road PerYear) 
      (As  

PIUtofillinnames givenin 
ofallthe roads NIT) 
included in  

maintenance   

package.   



Standard Bidding Document for PMGSY 

95 

 

 

 
 

 
Section 8 

Standard Forms 

Letter of Acceptance and Other Forms 
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NotesonStandardFormofLetterof Acceptance 

The Letter of Acceptance will be the basis for formation of the Contract as 
described in Clauses31 and 32 of the Instructions to Bidders. This Standard 
Form of Letter of Acceptance should befilled in and sent to the successful 
Bidder only after evaluation of bids has been completed 

StandardForms 

(a)  LetterofAcceptance 
 
 
 

 

[LetterheadpaperoftheEmployer] 
 
 
 

[Date] 

To: 
 

[NameoftheContractor] 
 
 

[AddressoftheContractor] 
 

This is to notify that the Employer, namely, 

 has 
 

acceptedyourbidforpackageno.CG. @
 %above/belowor at par 
with the SSR as given in NIT on the term and conditions given in 
biddocument. 

 

You are hereby requested to furnish Performance Security, (and additional 

security for unbalancedbids in terms of ITB Clause 27.3 and clause 27.4,) 

[where applicable} in the form detailed in Cl. 33 ofITBforanamountofRs.

 within10daysofthereceiptofthisletterofaccepta

ncevalidupto45daysfromthedateofexpiryofDefectsLiabilityPeriodi.e.upto

 andsignthe 

contract, failing which action as stated in Clause 33.3 of 

ITB will be taken.ContractamountRs.  

Contractperiod  

Yoursfaithfully, 
 
 

AuthorizedSignature:  
 

NameandTitleofSignatory:   
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NameofAgency:  
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(b) IssueofNoticetoproceedwiththework 
(LetterheadoftheEmployer) 

 

—————(Date) 
To 

 

——————————————(Nameand addressoftheContractor) 
 

—————————————— 
 

—————————————— 
 

Sub:Construction &MaintenanceofRoads-PackageNo.CG– 
 

Ref.:AgreementNo. . 
 

DearSirs: 
 

Pursuant to your furnishing the requisite performance security as stipulated 

in ITB Clause 33.1 and signing of the contract for the construction of ————

———————————, you are hereby instructed to proceed with the 

execution of the said works in accordance with the contract documents. 

Yearswiseprogrammeforperiodicalrenewalofbituminoussurfaceisenclosed.T

hisprogrammeis to befollowedstrictlysubjectto anydeviation thatmaybeordered 

bytheemployer. 

 
 
 
 

Yoursfaithfully, 
 
 
 

(Signature, name and title of 
signatoryauthorizedtosignonbehalfofEmp
loyer) 
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Standard Forms 
(a) Letter of Acceptance 

 
Notes on Standard Form of Letter of Acceptance 

The Letter of Acceptance will be the basis for formation of the 
Contract as described in Clauses 29 and 30 of the Instructions to 
Bidders. This Standard Form of Letter of Acceptance should be 
filled in and sent to the successful Bidder only after evaluation of 
bids has been completed and approval of the competent authority 
has been obtained. 

 
 
[Letter head paper of the Employer] 
 
 
[Date]  
To:  
[Name of the Contractor]  
 
 
[Address of the Contractor]  
 
 
This is to notify you that the Employer, namely, 
__________________________________________ has accepted your 
Bid dated _______________________________for execution of the 
________________________________________ [name of the Contract 
and identification number, as given in the Contract Data] and Routine 
Maintenance of the works for five years for the Contract Price of Rupees  
 
____________________________________________________________ 
 
______________ [amount in figures and words] is hereby accepted by our 
Agency.  
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You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in 

Cl. 30 of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter 

of Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the Contract.  If the Performance Security is in the form of a Bank 

Guarantee, the period of validity of Bank Guarantee could be one year initially, however, 

the Contractor would get this Bank Guarantee extended in such a way that an amount 

equal to the requisite Performance Security is always available with the Employer until 

45 days after the lapse of Defects Liability Period failing which action as stated in Cl. 

30.3 of ITB will be taken. 

 

2. You are also requested to indicate your nominee as required under Clause 53.2 of 

the GCC. 

 

    Yours faithfully, 
 
 
Authorized Signature: ___________________________________ 
 
Name and Title of Signatory: ____________________________ 
 
Name of Agency: ________________________________________ 
 
 
Attachment:  
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(b)  Issue of Notice to Proceed 
with the Work 

      (Letter head of the Employer) 
 
 
 
 ————  (Date) 
To 
 
—————————————— (Name and address of the Contractor) 
 
—————————————— 
 
—————————————— 
 
 
Dear Sirs: 

 

 Pursuant to your furnishing the requisite Performance Security as stipulated in ITB Clause 

30 and signing of the Contract for the construction of ——————————————— and 

routine maintenance for five years after completion of construction, you are hereby instructed to 

proceed with the execution of the said works in accordance with the contract documents. 

 

 

 

                                                               Yours faithfully, 

 
 
 

(Signature, name and title of signatory, 
authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 
 

Standard Form: Agreement 
 

Agreement 

 

This Agreement, made the ___________________day of ______________20_______, 

between_______________________________________________________________________

____________________________________________________ [name and address of 

Employer] 

(hereinafter called “the Employer”) of the one part, and 

_____________________________________________ 

______________________________________________________________________________

__________________________________________________________________[name and 

address of Contractor] (hereinafter called “the Contractor” of the other part). 

 

Whereas the Employer is desirous that the Contractor execute 

_____________________________ 

______________________________________________________________________________

______________________________________________________________________________

____________________[name and identification number of Contract] (hereinafter called “the 

Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein at a cost of 

Rupees............................... 

  
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 
deemed to form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
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complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and remedying the defects within the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 
 
 i) Letter of Acceptance; 
 ii) Notice to Proceed with the works; 
 iii) Contractor’s Bid; 
 iv) Contract Data; 
 v) Special Conditions of Contract and General Conditions of Contract; 
 vi) Specifications; 
 vii) Drawings; 
 viii) Bill of Quantities; and 
 ix) Any other document listed in the Contract Data as forming part of the Contract. 
 
 In witness whereof, the parties thereto have caused this Agreement to be executed the day 
and year first before written. 
 
 
The Common Seal of ______________________________________________________ 
 
 
was hereunto affixed in the presence of: 
 
 
Signed, Sealed and Delivered by the said ______________________________________ 
 
________________________________________________________________________ 
 
in the presence of: 
 
 
Binding Signature of Employer ______________________________________________ 
 
 
Binding Signature of Contractor _____________________________________________ 
 
 
  



104 

Standard Bidding Document for PMGSY 

 

 

(d) Form of unconditional  
Bank guarantee 

from Contractors for Performance Security 
 

(To be used by approved Commercial Scheduled Bank) 
 

1.In consideration of the Chief Executive Officer, Chhattisgarh Rural Road Development 
Agency, Raipur/ Executive Engineer-cum-Member Secretary, Project Implementation, Pradhan 
Mantri Gram Sadak Yojna District………….. (hereinafter called the CGRRDA) having agreed 
to exempt ----------------------------------------------------------------------------- (hereinafter called the 
contractor(s)) from the demand under the terms and conditions of an agreement being made 
between  --------------------------------------------------and---------------------------------------------------
----------------- as per direction contained in sanction order no. ………../D-2/PMGSY/200…. for 
the work (Name of Work) ----------------------------------      (hereinafter called the said 
Agreement) of security deposit for the due fulfillment by the said contract (s) of the terms and 
conditions contained in the said agreements on production of a Bank Guarantee for Rs.(in 
figures)----------------------.Rupees (in words)--------------------------- only, we (*)--------------------
------------------------------ (herein after referred to as “the Bank (at the request of the said 
contractor(s) do hereby undertake to pay the CGRRDA an amount not exceeding Rs.------------- 
against any loss or damage caused to, or suffered, would be caused to, or suffered, by the 
CGRRDA/ Government of Chhattisgarh, reasons of any breech by the said contractor(s) of the 
terms  and conditions contained in the said agreement. 
 
2. We (*) ----------------------------------------------------------- do hereby undertake to pay the 
amount due and payable under this guarantee any demure merely on demand from the 
CGRRDA/ Employer/ Engineer standing the amount claimed is due by way of loss or damage 
caused to or would be caused to or suffered by the Government by reason of breech by the said 
contractor(s) of any of the terms, or conditions contained in the said agreements or by reasons of 
the contractor’s failure to perform the said agreement, any such demand made on the Bank shall 
be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs.………………………………… …………………………. 
 
3. We undertake to pay to the CGRRDA any money so demanded by the CGRRDA/ 
Executive Engineer notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceedings pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 
 The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payments. 
 
4. We(*) ----------------------------------------------------- further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of said agreement and that it shall continue to be enforceable till all the dues of the 
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CGRRDA/ Government under or by virtue of the said agreement have been fully paid and its 
claims satisfied, or discharged or till The Engineer-in-Charge, Executive Engineer certified that 
the terms & conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharged this guarantee. Unless a demand to claim under this 
Guarantee is made on us in writing on or before the (here indicate a date which falls 60months 
beyond the actual date of completion of the work) -------------------------------------------------------- 
We shall be discharged from all liability under the guarantee. 
 
5. We(*) ---------------------------------------------------------further agree with the CGRRDA/ 
Executive Engineer shall have the fullest liberty, without our consent and without affecting in 
any manner our obligation hereunder, to vary any of the terms and conditions of the said 
agreement, or to extend time of performance by the said contractor(s) from time to time, or to 
postpone for any time, or for time to time any of the powers exercisable by the Executive 
Engineer against the said contractor(s) and to forebear or enforce any of the terms and conditions 
relating to the said agreement, and we shall not be relieved from our liability by reasons of any 
such variations, or extension being  granted to the said contractor(s), or forbearance act, or 
commission on the part of the Government, or any indulgence by the CGRRDA/ Government to 
the said contractor(s) or by any such matter, or thing whatsoever, which, under the law relating 
to sureties would, but for this provision, have effect of so relieving us. 
 
  
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 
 
7. We(*) ------------------------------------------------------------------------------- lastly undertake 
not to revoke this guarantee during its currency except with the previous consent of the 
CGRRDA/ Engineer-in-charge in writing. 
 
 

Dated the …………………………………… day of ………………………… 
  For(*) ………………………………………………………………………….. 
(*) Indicate the name of the Bank.    ………………………………………………………….  
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For Field Testing Laboratory  
 

 
LIST OF LABORATORY EQUIPMENTS FOR ROAD WORKS 

S. 
No. 

Laboratory Equipment Required Quantity 
Require for 

New 
Connectivity 

roads 

Quantity 
required for 

M/T of Roads 

1 Post Hole Auger with Extensions One Set  
2 Digging tools like pickaxe, shovel, etc One Set  
3 IS Sieves Nos. with lid and pan  

90mm, 80mm, 63mm, 53mm, 45mm, 27.5mm, 26.5mm, 19mm, 
13.2mm, 11.2mm, 9.5mm, 37.5mm, 2.8mm, 5.6mm, 3.35mm, 
2.36mm, 600 micron, 425 micron, 300 micron, 150 micron, 150 
micron, 180 micron, 90 micron and 75 micron 42) 

One Set One Set 

4 Standard Proctor Density Test Apparatus with rammer One Set  
5 Hand Pouring Cylinder with tray complete for field density One Set  
6 Core Cutter (10 cm dia), 10cm/15cm height complete with dolly 

and hammer 
One Set  

7 Speedy moisture meter complete with chemicals  One Set  
8 Straight Edges Two No.  
9 Digital Thermometers  Three No. 

10 Liquid Limit and plastic limit testing apparatus complete with 
One set water bottle and glass wares 

One Set  

11 Gas burner, sand bath One Set  
12 Camber Board Two Set  
13 Electronic/digital balance 1 kg with the least count of 0.01 gm One No. One Set 
14 Electronic/digital balance 5 Kg One No. One Set 
15 Pan balance with weight Box, 5 Kg One Set One Set 
16 Oven (ambient to 200oC) One No.  
17 Water bath (ambient to 100oC) One Set  
18 Bitumen extraction apparatus  One Set 
19 Penetration apparatus (Bitumen)  One Set 
20 Enamelled tray  One Set 
21 Measuring taps, spatula, glassware, porcelain dish, pestle mortar One Set  
22 Trays for measurement of tack coat quantity  Three 
23 Slump cone Two No.  
24 Aggregate Impact Value Apparatus One Set  
25 Cube Mould (150x150x150) mm Six No.  
26 Water absorption test Apparatus One Set  
27 Thickness Gauge One No.  
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