SCHEDULE FOR TESTING OF MATERIALS
Construction of New 1000 MT Godown Building & other Civil works at Kathlal Taluka, Kheda District

For ensuring quality control and workmanship, various tests prescribed below for materials shall be taken at periodical intervals as stipulated below.

The materials shall be a got tested at Government recognised Laboratory , (R & B') or field Laboratory of GERI ( R&B ) for which 1 % of the
estimated amount put to tender shall be recoverd from the contractor from the RA bills and Final bills at the testing charges shall be paid to the GERI
by the Government. However if the charges increse over 1% no excess recovery shall be made from the contractor as per resolution of B & C
Department dated 10th May 1985 Vide TNC/1085 (4 )s. & R & B Department G.R No. SSR - 1092 - 1 B 129/10/C Dated 24-10-1994.

Prescription of test which will be | Frequency @ Which Test | Total No of Test

Sr.No Materials Qty. of Material carried out shall be Carried out To Be Taken
1 Aggregate 1032.69 Cmt [Gradation Test, 110 100 Cmt 1 Test 5 Test
Impact Value, 101 to 500 Cmt 3 Test
El & FI ,Stripping Value 501 to 1500 Cmt 5 Test
1501 to 5000 Cmt 7 Test
2 Sand 659.28 Cmt |[Silt Content One Test Per Source 1 Test

Special gravity
Water absorption
Finesness Modulus
Soundness

3 Bricks 108500 Nos |Water Absorption One Test Per 50000 Bricks 3 Test

Effluence
Size

Compressive Strength

4 Cement 354.570 MT As Per GERI Manual 2002 5 Test
Consistency Upto 50T 1 Test
Setting Time 100 T 2 Test
Compressive Strength 200 T 3 Test
Fineness 300T 4 Test
Chemical analysis 500T 5 Test
Soundness 800 T 6 Test
1300 T 7 Test
For Large 8 Test
5 |Steel 80.880  MT |Tensile Strength 1 Test/ 40 Tonnes As Per Test/40
Yield Stress Per Category Cat. Tonnes
Per
Elongination Category
Size
6 C.C Cube Cmt |Compressive Strength Qty In CUM Test Test
M75 103.00 Cmt |(1.S516-1959) 1t05 1 6  Test
M50 110.00 Cmt 6to 15 2 6  Test
M150 32.00 Cmt 16 to 30 3 4 Test
M200 430.00 Cmt 311050 4 12 Test
M250 306.00 Cmt 51 And Above 4+1 10 Test
Cmt 0 Test
( For each additional 50 Cum 0 Test
7 Water Suspended Solids (IS 3025 Part 17) Sample taken at each source 1 Nos.

tested at an approval test
Sulphets (IS 3025 Part 24) house
Chlorides (IS 3025 Part 32)

Note :
1 Number of tests may be varying as per the actual work executed on site.
2 This Testing Schedule is for reference only, additional material and number of tests to be followed by

MORTH Guideline & Engineer in charge.
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