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B.0.Q of RCC Drain (Section: @00mm

0pmm) & (750mm X 900mm)

2.05

Dismantling of flexible pavements and disposal
of dismantled materials up to a lead of 1000
metres, stacking serviceable and unserviceable

12,022.09

1.A

materials separately
By Manual Means Bituminious Course

Cum

12.84

936.30

2.04

Dismantling of Structures

Dismantling of existing structures like culverts,
bridges, retaining walls and other structure
comprising of masonry, cement concrete, wood
work, steel work, including T&P and scaffolding
wherever necessary, sorting the dismantled
material, disposal of unserviceable material and
stacking the serviceable material with all lifts

and lead of 1000 metres

27,278.76

| By Manual mean
Cement concrete Grade M-15 & M-20

Cum

37.20

733.30

RCD-12.01-1A-1

Excavation for Structures (Earth work in
excavation of foundation of structures as per
drawing and technical specification, including
construction of shoring and
of stumps and other
dressing of sides and

setting out,
bracing, removal
deleterious matter,

bottom and backfilling with approved material.)

Total

Cum

1090.28

198.40

216,310.56

RCD-12.03

sand Filling in Foundation Trenches as per
Drawing & Technical Specification

18,205.55

Total

Cum

65.37

278.50

RCD-12.08 A
CASE-II

Plain Cement concreet in open foundation
complete as per Drawing and technical
specification.PCC GRADE M15. PCC grade m 15
using batching plant and manual placing

Total

Cum

66.06

4,753.70

314,029.42

RCD-12.08 C
Caselll

Plain/Reinforced cement concrete in Sub-

Structure (RCC Grade M20)

Cum

387.15

5,735.80

2,220,614.97

RCD-12.42

Supplying, fitting and placing un-coated HYSD
bar reinforcement in foundation complete as
per drawing and technical specifications

Tonne

41.36

74,567.60

3,084,148.60

Total RCD Item Cost

5,892,609.95

Labour cess @ 1% (D)

58,926.10

GST @18 %

1,060,669.79

Total RCD Item Cost (A)

7,012,205.84

BCD/12.78.1

Providing and fixing on wall face unplastidsed-
PVC(working pressure 4 kgf per sqm) rain water
pipes conforming to IS :4985 including
jointingwith seal ring conforming to IS: 5382
leaving 10 mm gap for thermal expansion.-Dia-
75mm

Meter

206.67

162.70

33,624.67
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© DESCRIPTION. | UNIT.. | No--
Carriage
! Local sand / Earth / Disposal Cum 75.96| 310.47 23,583.30
I Stone chips Cum 406.27| 2,113.49 858,645.47
n Coarse Sand Cum 203.13| 2,479.48 503,667.93
\i Difference Cost of material
| Cement MT 152.08 390.00 59,311.20
BCD item & carriage sub total (including 12% 1,478,832.57
GST)
BCD item & Carriage sub total (B) (Including 1,558,055.74
18% GST)
Total RCD Item Cost (A) 7,012,205.84
Seniorage Fees 55,068.31
Cost for Shifting of Utilities in construction of s
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