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GUJARAT STATE POLICE HOUSING CORPORATION LTD.

(A Government of Gujarat Undertaking)
TENDER SUMMARY

Name of work := Providing, Supplying & Installation of
Playing and Outdoor Gymnasium Equipment at
Various Places under Home Department in
Gujarat State.

Estimated cost - Rs. 34622793.51
Earnest Money - Rs. 346228.00

Validity period of  :-120 days from the last date of online
submission of tender

Security Deposit  :- Rs. 5 % of Contract value
FDR of any of the specified

bank only

( see Clause No. 2 of section

- 3 for details).

To be deducted from Rs. 5 % of Contract value
Current bill

Rs. 10 % of Contract value

Time allowed for completion: 24 (Twenty Four) Months
of the work from the date of (Including Monsoon & Festival)
written order to commence

Last date & time of receipt of:- at -Hrs.
Tender

Date of Opening of Tender:- at -Hrs.
Name of Office to which required:- Office of the Tender
physical documents to be sent. Inviting Authority

on line submission

Executive Engineer
Gujarat State Police Housing Corp.Ltd.
Gandhinagar.



TENDER DECLARATION FORM

To,

Managing Director,
G.S.P.H.C. Ltd.
Gandhinagar.

Name of work:- Providing, Supplying & Installation of Playing and
Outdoor Gymnasium Equipment at Various Places
under Home Department in Gujarat State.

Dear Sir,

I/'We the undersigned have carefully gone through and clearly
understood the Tender Documents of above mentioned project put up
on Corporation’s website, comprising of notice inviting tenders, scope
of work, specifications for items, instruction / information to tendered,
general / special conditions of contract, schedule of quantities,
appendices, articles of agreements, definition of terms and conditions.
I/'We hereby agree and abide by all the above and accordingly. We
herewith submit our tender offer duly filled, with mandatory documents,
tender fee, EMD etc. as per the requirements mentioned in the tender
documents.

In the event of this tender being accepted, I/We agree to enter into an
agreement and execute the contract, as per the terms and conditions
of tender document, specifications of the tender items, and accepted
tender rates.

Executive Engineer Signature of Contractor
Guijarat State Police Housing Corp.Ltd. (Name & Stamp)

Gandhinagar
Date :-




INSTRUCTIONS TO BIDDERS

The tenderer is subject to be disqualified, if he is found to have misled
or furnished false information in the forms/statements/ certificates
submitted in proof of qualification requirements or record of performance
such as abandoning execution of the works, litigation history and or
financial failures and or suppression of material facts and information.
The Corporation shall not hold any risk on account of postal delay.
Similarly, if any of the certificates, documents etc., furnished by the
tenderer are found to be false / fabricated / bogus, the bidder will be
disqualified, blacklisted, and action will be initiated as deemed fit in
addition to forfeiture of the EMD submitted.

The Corporation will not hold any risk and responsibility for any
problem(s) encountered by the Tenderers while submitting his bids
online.

The bidder is requested to read all the terms and conditions mentioned
in the NIT and Tender documents before submitting online tender and
physical documents as per the requirement and seek clarification, if any
from the authorized officers as mentioned in the NIT well within the last
date and time of submission of online tender.

The bidder has to keep track of changes by viewing the addendum /
Corrigendum’s issued by the Tender Inviting Authority from time to time
basis in E-Procurement Platform. The Department calling for tenders
shall not be responsible for any claims / problems arising out of this.

All other relevant conditions are incorporated in the tender document.
The user should complete all the processes and steps required for bid
submission. The successful bid submission can be ascertained once
acknowledgement is given by the system through bid submission
number after completing all the process and steps. Users may also note
that the incomplete bids will not be saved by the system and are not
available for the Tender Inviting Authority for processing.

The bidder shall authenticate the bid with his Digital Certificate for
submitting the bid electronically on e-Procurement platform and the bids
not authenticated by digital certificate of the bidder will not be accepted
on the e-Procurement platform.

Bidder’s Signature Executive Engineer,
GSPHC Ltd.,
Gandhinagar



(TO BE SUBMITTED PHYSICALLY)

AFFIDAVIT
(To be submitted IN ORIGINAL on Non-Judicial Stamp Paper of
Rs.300/- duly attested by First Class Magistrate/Notary public)

Name of work: Providing, Supplying & Installation of Playing and
Outdoor Gymnasium Equipment at Various Places
under Home Department in Gujarat State.

l/we age years

residing at in capacity of

M/S hereby

solemnly affirm that.

1. All General Instructions, General Terms and Conditions, as well
as Special Terms & Conditions laid down on all the pages of the
Tender Form, have been read carefully and understood

properly by me which are completely acceptable to me and |
agree to abide by the same.

2. | / We have submitted following Certificates / Documents for T.E.
as required as per General Terms & Conditions as well as
Special Terms & Conditions of the tender.

Sr. Name of the Document
No.

1 All the documents submitted with online tender

w

All the Certificates / Permissions / documents / Permits /  Affidavits
are valid and current as on date and have not been withdrawn /
cancelled by the issuing authority.

4, It is clearly and distinctly understood by me that the tender is
liable to be rejected if on scrutiny at any time, any of the  required
Certificates / Permissions / Documents / Permits / Affidavits
is / are found to be invalid / wrong / incorrect / misleeding /
fabricated / expired or having any defect.

5. | / We further undertake to produce on demand the original
Certificate / Permission / Documents / Permits for verification at
any stage during the processing of the tender as at any
time asked to produce.

6. | / We also understand that failure to produce the documents in
"Prescribed  Performa" (wherever applicable) as well as failure to
give requisite information in the prescribed Performa may result
in to rejection of the tender.

7. My / Our firm has not been banned / debarred / black listed at

least for three years (excluding the current financial year) by

any Government Department / State Government / Government of



10.

11.

12.

13.

14.

15.

16.

India / Board / Corporation / Government Financial Institution in
context to purchase through tender.

I / We confirm that | / We have meticulously filled in, checked and

verified the  enclosed documents / certificates / permissions/
permits / affidavits / information etc. from every aspect and the
same are enclosed in order (i.e. in  chronology) in which they are
supposed to be enclosed. Page numbers are given on each
submitted document. Important information in each document
is "highlighted" with the help of "marker pen" as required.
The above certificates / documents are enclosed separately and not
on the Proforma printed from tender document.

| / We say and submit the Permanent Account Number (PAN) given
by the Income Tax Department is , Which is
issued on the name of [Kindly  mention
here either name of the Proprietor (In case of Proprietor Firm) or
name of the tendering firm, whichever is applicable]

| / We understand that giving wrong information on oath amounts to
forgery and  perjury, and I/We am/are aware of the consequences
thereof, in case any information provided by us area found to be
false or incorrect, you have right to reject our bid at any stage
including forfeiture of our EMD/PBG/cancel the award of contract. In
this  event, This office reserves the right to take legal action on
me/us.

| / We have physically signed & stamped all the above documents
along with copy of  tender documents (pageno__ to ).

| / We hereby confirm that all our quoted items meet or exceed the
requirement and are absolutely compliment with specification
mentioned in the bid document.

My / Our Company has not filed any Writ Petition, Court matter and
there is no court matter filed by State Government and its Board
Corporation, is pending against our company.

| / We hereby commit that we have paid all outstanding amounts of
dues / taxes / cess / charges / fees with interest and penalty.

In case of breach of any tender terms and conditions or deviation
from bid specification other than already specified as mentioned
above, the decision of Tender Committee for disqualification
will be accepted by us.

Whatever stated above is true and correct to the best of my knowledge and

belief.

Date:

Place:

Stamp & Sign of the Tenderer

(Signature and seal of the Notary)



GUJARAT STATE POLICE HOUSING CORPORATION LTD.

Name of work : - Providing, Supplying & Installation of Playing and
Outdoor Gymnasium Equipment at Various Places
under Home Department in Gujarat State.

Special Condition for RA & Final Bill

1.  Agency has to give written inward application to
corporation for Running / Final bill mentioning the work
done by him, also give detail measurement sheet and
relevant test certificates of materials. Corporation
engineer verify specification of work done by contractor
and also verify the measurement given by agency. For
that agency has to remain present at site and give
written confirmation about measurement and date of
measurement and actual date of completion in
measurement book and stamp and sign with date.
Thereafter procedure of preparing of bill will be started.

2. Without written application and measurement sheet
corporation engineer will not start the procedure for
Running / Final bill.

Signature of Contractor Executive Engineer,
GSPHC Ltd.,
Gandhinagar



GUJARAT STATE POLICE HOUSING CORPORATION LTD.
Gandhinagar DIVISION.

This is to certify M/s

(name of the agency) had appointed qualified site engineer as per

tender clause at

(name of work)

The name of the site engineer is Mr. who

is having qualification of and experience of ___ years as
per tender condition.

He had attended his duty as site engineer at above site from

(date) to (date) during the (month)

He was on leave for days during the month.

Dy. Executive Engineer Executive Engineer
G.S.P.H.C.Ltd. G.S.P.H.C.Ltd.

Gandhinagar Gandhinagar



(On the letter head of the agency)

CERTIFICATE OF EMPLOYMENT OF QUALIFIED SITE ENGINEER
(SEE CLOUSE NO 5.0 OF TENDER AND 18(A) OF R & B)

NAME OF THE WORK  :-

CONTRACT VALUE RS. -

DATE OF STARTING = __|__[20 TIMELIMIT :-__(M) __(DAYS)
STIPUPATED DATE OF COMPLETION - [/ _ /20
EXTENDED UP TO - I J20

This is to certify that we had appointed qualified site engineer at above site
as per tender clause.

The name of the site engineer is Mr. who is having

qualification of and experience of years as per tender condition.

He had attended his duly as site engineer at above site from (date) to
(date) during the (month).

He was on leave for days during the month.

Signature of the contractor
Date :

Note :-

(a) With 1°* RA bill (1) Photograph (2)Bia data (3)Qualification Certificates

(4) Experience Certificates must be attached duly verified and signed by the
Ex. Eng.

(b) The same documents must also when the site engineer is changed in
place of earlier appointed site engineer.
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GUJARAT STATE POLICE HOUSING CORPORATION LTD.

Name of work : - Providing, Supplying & Installation of Playing and
Outdoor Gymnasium Equipment at Various Places
under Home Department in Gujarat State.

GENERAL CONDITIONS FOR TENDER

Incomplete tenders of the tenderers which are not full filling any
of the conditions stated below shall become liable for rejection.

1. If the tenderers propose any alteration in the work specified in the
tender or in the time allowed in carrying out the work or any other
conditions.

If any of the pages of the tender are removed and / or replaced.

3. If the earnest money for the full amount is not attached to the
tender.

4. If in the case of firm, each partner there of does not sign or the
witness on pages of the tender in the space provided for the
purpose.

5. If the percentage additions in the item rate tender is given.

Signature of Contractor Executive Engineer,
GSPHC Ltd.,



SPECIAL CONDITIONS OF CONTRACT

1. The work to be carried out the contract shall except as otherwise
provided in these conditions include all labour, materials, tools,
plants, equipments and transport which may be required in
preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the schedule of
quantities shall unless otherwise stated be held to included waste
on materials, carriage and cartage, carrying in, return of empties,
hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion
and all applicable taxes as aforesaid in accordance with good

practice and recognized principles.

2. The rates quoted by Contractor should also include for providing
all scaffolding, hoists, tackle and other plant, shuttering profile and
apparatus generally required for the proper execution of the work.
The contractors shall provide without extra charges all labour and
apparatus required by GSPHCL for testing and measuring the
works and for weighting measuring, providing or testing the
efficiency of any portion of the works and shall also at his own cost
provide all planking gang ways, etc. necessary for affording access

to every part of the works.

3. The Contractor is expected to quote rate for each item after careful
analysis of cost involved for the performance of the completed
item considering all specifications and conditions of contract. This
will avoid loss of profit or gain in case of curtailment or change of

specification for any item. In case it is noticed that the rates quoted



by the tenderer for any item are unusually low, analysis for such
rates will have to be furnished by the tenderer on demand, to

satisfy GSPHCL about the reasonableness of the rates.

. The Contractor shall provide at his cost all temporary lighting
arrangement required for the works and to enable to contractors
and sub-contractors to complete the works in the specified time
including that for the workmen of any sub-contractors or special

tradesmen.

. The Contractor shall provide and maintain at his own expense all
lights, guards, fencing and watching when and wherever necessary
or required by the Engineer in-charge / Project Architect /
Engineer for the protection of the works or for the safety and

convenience of those employed on the works or the public.

. Varnier calipers gauge meter , metallic tapes and all other
measuring instruments found necessary on the works shall be
provided by the Contractor for the due performance of their
contract as instructed by GSPHCL. The Engineer in-charge will use
any or all measurement instruments or tools belonging to the
Contractor as and when he chooses for checking the complete
works as well as the work in progress. Any other apparatus
deemed necessary by GSPHCL or its consultants for proper control

shall be provided by the contractor at his own cost.

. All scaffolding and ladders that may be necessary for taking

measurement at site will be provided by the Contractor.

. The whole of the works included in any contract shall be executed
by the Contractor whom the work entrusted and the Contractor

shall not directly or indirectly transfer assign or under let the



contract or any part share thereof of any interest therein without
the prior written consent of GSPHCL and no undertakings shall
relieve the contractor from the full and entire responsibilities of
the contractor or from active superitendence of the works during

the progress.

9. The successful contractor will be required to submit PERT / CPM
analysis of the entire work within 10 days of issuing the work
order showing completion period as progress of the work shall be
checked with the PERT / CPM analysis at various stages of

completion.

10.The contractor shall confirm to the provisions of the Government
Act relating to the work, and to the regulations and bye-laws of the
local authorities. The contractor shall give all notices required by
the said act, and obtain all required permission and license and
pay all fees payable to such authorities in connection with
constructing and maintaining temporary electric and water supply
at site for the said project. All apects of temporary works including
their stability shall be the sole and ultimate responsibility of the

contractor.

11.GSPHCL reserves the right to use the premises and any portion of
site for execution of any work not included in this contract which
GSPHCL may desire to get executed by other agencies. The
contractor shall allow all reasonable facilities for the execution of
such work but shall not be required to provide any plant or
material for such work except by special arrangement with
GSPHCL in such a manner as not to impede the progress of the

works included in this contract and the contractor shall not be



responsible for any damage or delay which may happen or be

occasioned by such work.

12.The successful tenderer is bound to carry out any item of work up

to any deviation in quantities for the completion of the job /work.

13.The rate quoted shall include the cost of supplying colour
photographs of 8” x 10” size with negative / soft copy to employer
after completion of work from various angle one set each to
employer and the architect separately in respect of each stage of

work as directed.

14.Contractor should submit three sets of as built drawings after

completion of work.

15.Police Housing Corporation has appointed a consultant for
planning, supervision and co-ordination of this project work.
Agency is required to carry out the work as per instruction of
consultant Engineer / Architect / Engineer in-charge of
corporation or their authorized representative in co-ordination to

all other contracting agency engaged in this project work.

16.Before tendering the tenderer shall visit the site on his own and
also carefully examine all aspects in relation to work and tender. If
any ambiguity or discrepancy is found, he shall refer to the
engineer in-charge. The submission of the tender shall be regarded
as signifying acceptance by the tenderer this instruction

specifications and conditions.

17.The tenderer shall make all the necessary arrangements for

unloading the furniture and fixing the same at the suitable place on



site. The contractor shall remain solely responsible for making the

protection of the said furniture at his cost.

18.The tenderer, if required by the corporation shall have to submit
detailed computations and break ups of cost showing the figures

on which the overall rates are based.

19.The date of completion of job is essence to this contract. The
contractor is therefore requested to complete the job in the
stipulated time. Any deviation with respect to time or specification,

the actions will be taken as per agreement booklet.

20.Drawings are intended to give the tenderer an idea of work
involved. These drawings are only indicative and for use prior to
tendering only. Work shall proceed at the tenderer’s at site only on
the basis of drawings marked “Final for Execution” which shall be
issued to the successful tender. No claim shall be entertained from
the tenderer if the “Final for Execution” drawings are with the

tender.

21.The quantities given are approximate and are meant primarily to a

common basis for tender analysis.

22.The contractor shall from time to time be entitled to receive
payment on the basis of the actual work executed approved and
certified by the consultant subject to deductions as hereafter
mentioned. The period of honoring, consultant’s certificates shall

be 7 days.

23.The contractor shall be responsible for making good in expeditions
& workman like manner, any defects which may be found within

one year of the handing over the premises, put to the beneficial



use. In case contractor fails to do so, the same would be got done at
his cost & risk. The cost incurred by the GSPHCL shall be deducted

from.

24.For any untendered or extra items, the contractor shall carry out of
the work as per the instructions of the consultants / engineer in-
charge. The rates for such items shall be worked out by the

consultants / engineer in-charge considering all the aspects.

25.The owner shall not be liable in any respect for any damages or
compensation payable at law in consequences of any accident or
injury to any work men of the contractor due to the action. The
contractor in any user situation shall fully compensate, sit on his
own all claims, proceedings, costs, charges or expenses incurred

whatsoever of the owner his agent or servants.

26.The contractor shall be deemed to have carefully examined the
specification general conditions and drawings and to have fully
informed and satisfied himself as to the nature and character of the
work to be executed, site conditions and other relevant matters

and details.

27.The rates quoted in the tender shall be for the finished items of
work. This shall include all charges required for labour, materials
storage of materials, transportation of materials and equipment.
Water and meter charges, temporary accommodation and
plumbing works for labourers, tool and plant, marking out and
cleaning of the site, curing of various items of the work where
cement has been used by keeping them constantly moist for such
periods as stated in the relevant specifications and to do all things

necessary to provide complete finished items of work in consistent



with the inclusive of sales tax, octroi duty or other duties or feed
levied by any government, public or local bodies. The exchange

variations, labour conditions, or any other conditions whatsoever.

28.The contractor shall make his own arrangements for the water
required for the job. He shall also make arrangements for
chlorinated drinking water for the workers during the execution of
the work. The contractor shall also make arrangement for the
security of materials, machineries, plants and all the items which
are to be used during the work. Security shall not be the

responsibility of the corporation.
29.Drawings & Shop Drawings :

The drgs. enclosed in the tender are scope drgs. They indicate
general layouts only. However, the actual location, distances shall
be governed by field conditions. The contractor shall check at his
own and all the drawings of connected utilities, so as to avoid
possible conflict. Any discrepancies found in the drawg. And the
field conditions shall be immediately brought to the notice of the
consultants for decision.

30.The contractor shall carry out the work strictly in accordance with
drgs. work which shall be approved by the consultants.

31. In case of questions regarding the meaning of any part tender
document, the contractor shall approach either (1) Shri. B.B Patel
(Superintending Engineer) Gujarat State Police Housing
Corporation Ltd., Contact No. : 079-23256801 to 806 or (2) Shri.
K.P Suthar (Executive Engineer), Contact No. : .079-23247391 or
Mobile No. : 9978407148 till the last date of submission of tender.

32.The rates quoted by the contractor shall be inclusive of Govt.
Duties & Taxes, Octroies, Excise and Other levis also inclusive of
charges like handling and transportation up to site.



33.The contractor shall employ a full time qualified engineer at site
during the execution period of work. He shall be assisted by
adequate number of skilled and experienced persons / staff.

34.The consultant shall at all times have access to the workshop and
places where the work or part there of being fabricated or
manufactured.

35.The quantities set out in the bills of quantities are estimated
quantities for the work out, they are not to be taken as actual and
correct quantities of the work to be executed by the contractor.
They are likely to increase up any extent an either side or may be
purely deleted.

36.Any Person found doing misconduct shall not be tolerated. The
Engineer in-charge reserves the rights to required the contractor
to remove the person who in his opinion misbehaves, is careless or
is found unskilled.

37.The time shall be considered as the essence of the contract and the
contractor whereby agrees to commence and complete the work as
provided in the said conditions.

38.The quantity of the material supplied for any purpose shall be
approved by the consultant / engineer in-charge. Prior to the use
in the works whenever practicable samples are to be supplied &
govt. approved by consultant / engineer in-charge before delivered
to the site of works. Any material rejected will be removed from
the site at contractor’s expense.

39.The main registered contractor is fully responsible for the whole
work upto defect liabilities period. The payment shall be made to
main registered principle contractor.

40. If any minor or major changes/alteration/modifications at
proposed site, the decision of engineer in-charge of Gujarat State
Police Housing Corporation Ltd. will be final as per site condition.

Signature of Contractor Executive Engineer
GSPHCL, Gandhinagar



1)

2)

3)

4)

5)

6)

7)

8)

9)

Special Condition of Contract
In case of discrepancy between these "Special Conditions of Contract" and

conditions mentioned elsewhere in the tender paper, these special
conditions of contract will prevail.

On demand of contractor working/structural design drawings will be
supplied by GSPHCL/GSPHCL's Design consultant/GSPHCL's proof
consultant. The contractor shall pursue the delivery of working/structural

design drawings before one month from starting of succeeding
construction activity.

Read GSPHCL instead of Government of Gujarat in whole document.
Work will be supervised by GSPHCL and by Private consultant. (TPI.)
Contractor shall establish fully furnished site office (including AC, toilet
and drinking water facility) of 300 sq.ft for client without any extra cost.
The various materials to be used in the works shall follow the specification
as per relevant IS provision and records shall be maintained as per
performa.

The rate quoted in inclusive of all local State Government, Central
Government and all other taxes.

The equipment shall be capable of determining accurately by direct
weighing, prescribed amount of the various ingredients viz. Cement, sand,
aggregates plasticizer and the combination of material in the mixer shall
give a uniform mix within the prescribed time and discharging the mix
without segregation. Equipment and its operations shall be all times to
subject to approval of the Engineer.

The contractor shall provide all the equipments and any other ancillary
equipments, required for checking the performance of measuring and
mixing device and shall make tests as and when ordered by the Engineer
incharge to his satisfaction. The contractor shall make such adjustment,
replace or replacement as may be necessary to meet the requirement of
accuracy satisfaction of Engineer.

10) All the services and any utility lines (overhead, underground, surface

utilities and any other) interfering in the work and those which require
shifting shall have to be shifted by the contractor at expense of GSPHCL.
The payment will be made as extra item, if not in tender. The services
shall be shifted as per the guideline given by the concerned authority.

11) Only unconditional tender will be accepted.



12) In case of change of grade of concrete than specified in tender to be same
shall not be treated as a new item. Only the difference in the cost of
cement will be paid.

13) Empty cement bags and wastage of steel are remain with the agency.

14) No fly ash will be allowed in concrete mix.

15) Testing of material expenses / charges shall be born by contractor. Testing
are carried out at Govt. (R&B) approved laboratory or G.E.R.I. Testing at
such laboratory can be done, if asked by GSPHCL, maximum up to 50%
of frequency, mentioned in tender.

16) If Agency desires Fully automatic RMC plant confirming to IS 4926 of
required capacity shall be established within site for which no extra
payment will be done by GSPHCL.

17) All the building works shall start simultaneously at the time.

18) The rate quoted is inclusive of all local State Government, Central
Government and all other taxes. But in case change in law, after
submitting the tender leading to resultant increase or decrease in cost of
work exceeding 5% (Five percent) of the final amount payable for work
done shall be considered for payment or recovery as the case may be.

Signature of Contractor Executive Engineer
GSPHCL
Gandhinagar.



GUJARAT STATE POLICE HOUSING CORPORATION LTD.

26.2 Defect Liability Period

(i)

(i)

The Defects Liability Period for original building works
shall be earlier of (a) & (b) stated below:

(a) Three years from the date of possession of building
taken over by user agency or elapse of three full monsoon
periods following date of possession of building taken over
by user agency, whichever is later

OR

(b) Four years from the certified date of completion or
elapse of four full monsoon periods following the certified
date of completion, whichever is later.

The Defects Liability Period shall be as under for repairing
/ renovation works:

For repairing / renovation work costing Rs. 50,000 or less,
three months following the certified date of completion.

For repairing / renovation work costing more than Rs.
50,000 and upto Rs.100 lacs, one year OR elapse of one full
monsoon period following the certified date of completion,
whichever is later.

For repairing / renovation work costing more than Rs. 100
lacs or more, three years OR elapse of three full monsoon
periods following the certified date of completion,
whichever is later.

For the purpose of this clause, full monsoon period shall be
from 1% June to 30™ September.



GUJARAT STATE POLICE HOUSING CORPORATION LTD.

Name of work : - Providing, Supplying & Installation of Playing and
Outdoor Gymnasium Equipment at Various Places
under Home Department in Gujarat State.

1.0 NAME OF WORK:

Description Estimated Cost Time Limit
(Rs. In Lacs)
1 2 3
Providing, Supplying & Installation
of Playing and Outdoor Gymnasium [Total- 346.23 lacks 24
Equipment at Various Places under Playing (Twenty Four
Home Department in Gujarat State. |[Equipment -206.73 Months)
lacks

Gymnasium
Equipment -139.50
lacs

Signature of Contractor

Executive Engineer,
GSPHC Ltd.,
Gandhinagar
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Escalation Factors

Following enhancement factors will be applied to annual turnover and
completion cost of works to bring them to the base year. The current
Financial Year in which bid is invited shall be considered as the base
year.

Year Financial Year Enhancement
Factor
Base (Year of inviting tender) 2025-2026 1.0
-1 2024-2025 1.1
-2 2023-2024 1.21
-3 2022-2023 1.33
-4 2021-2022 1.46
-5 2020-2021 1.61
g €LR8(lo{l udl sldulds gualR

sl A=A Welt ulcud Qo dl.
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Details of required for all Equipment’s

Powder Coating test IS 13871 : 1993 (RA 2014)
certificate of NABL lab 1000 Hrs. salt spray test ASTM
B117-2016, OS 9844-1981 REPORT OF NABL lab
MEK Solvent resistance rub test ASTMD 5402 report of

NABL lab.
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Amendment in Tender clause 46 of tender document of Section-

3 (This clause supersedes any security provision mode else

where in tender document)

Clause 46.0 Secured Advance to Contractor.

(1)

(2)

(3)

(4)

(5)

(s)

Before any secured advance for materials is paid the
contractor, the materials shall have to be tested for its
quality in the laboratory, contractor’s request for such
secured advance will be considered only after last results
of materials are received and results are satisfactory. (As
per Government circular No. SSR 1070-1B-191-22-5 of 5-3-
92)

Advance on security of materials brought to site will not
exceed 75% of the value (as assessed by the Executive
Engineer) of such material provided that they are of
imperishable nature.

Recovery of advance will not be postponed until the whole
of the work entrusted is completed. Secured advance will
be recovered within 3 months from the month in which
secured advance is given if material is not utilized in work.
Secured advance is permissible on materials which are all
actually brought on site and are required by the contractor
for use on items of works for which rates for finished work
have been agreed upon.

Secured advance will be given only on materials for which
the full value is paid by the contractor to the seller.
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GUJARAT STATE POLICE HOUSING CORPORATION LTD.

GANDHINAGAR

SUB : AMENDMENT IN TENDER CLAUSES

SECTION : 1

INFORMATION & INSTRUCTIONS FOR TENDERERS

(This amendment/correction supersedes any provision in the
tender contrary to this amendment)

PART— A— MANDATORY DOCUMENTS (TO BE SUBMITTED ONLINE)

For Preliminary stage — Mandatory documents to be submitted in
electronic form i.e. by scanning along with submission of tender

online.

IV: A Solvency certificate of an amount equal to 25 Percent of the
amount of work put to tender (having minimum validity on the
date of online submission of tender) will have to be produced.
Such solvency certificate should be issued by the banks as per
finance department of Govt. of Gujarat Circular.

(2) TENDER CLAUSE NO. 10: RIGHT OF REJECTION OF TENDERS

(b)

The tenderer i.e. in case of a proprietorship firm, the
proprietor, in case of partnership firm, the partner or in
case of a limited Company, the Director or a person duly
authorized by the Board of Directors does not sign
Section 2 or his signature is/are

not attested by a witness.

TENDER CLAUSE NO. 21: AGREEMENT ON STAMP

Successful tenderer i.e. in case of a proprietorship firm,
the proprietor, in case of partnership firm, the partner or
in case of a limited Company, the Director or a person
duly authorized by the Board of Directors will have to
execute the agreement on a stamp paper of a requisite
value.



SECTION : 2
TENDER FOR WORKS AND MEMORANDUM
(After Clause No. (d) (2), the following shall be inserted).

(d) (3) Security Deposit : In case of tenders for Annual Rate
Contract (A.R.C.), total 10% security deposit of the contract value
is payable.

Out of which, first 5% of the contract value will be payable in the form
of FDR/Bank Guarantee, as per prescribed bank details.

Balance 5% deposit of the contract price will be deducted @ 20% from
each of the first 5 bills.

SECTION : 3

TERMS & CONDITIONS OF CONTRACT
Clause 2.0 Security Deposit
(Submission & Refund)

(B) REFUND OF SECURITY DEPOSIT

From total 10% of Security Deposit, first 50% of security deposit
(deposited in the form of FDR / Bank Guarantee received at the time of
contract), will be released after one month of final bill payment :-

« On submission of satisfactory completion report and
recommendation for release of security deposit from Executive
Engineer.

AND

+ compliance of all statutory provisions including Clause No. 44.3 by
the contracting agency with regard to GST provisions.

Balance 50% of Security Deposit (deducted from RA bill payments)
will be released after completion of defect liability period as per Clause
No. 26.2 on recommendation and submission of satisfactory
completion certificate obtained from the beneficiary by the Executive
Engineer in the prescribed Form No. 1.

In case of Annual Rate Contract, security deposit of 5% will be
released after one month from the payment of final bill payment of the
last work under Annual Rate Contract on submission of satisfactory
completion report and recommendation of the release of security
deposit from the concerned Executive Engineer AND satisfactory
compliance of provisions of all statutory provisions including of GST as
per Clause No. 44.3.



Remaining 5% security deposit will be released after completion of
defect liability period (as per Clause No. 26.2) on submission of
satisfactory completion report by Executive Engineer obtained from
beneficiary and satisfactory maintenance in the prescribed form.

IT MAY BE CLARIFIED HERE THAT BEFORE RELEASE OF FINAL AND BALANCE
SECURITY DEPOSIT, AFTER EXPIRY OF DEFECT LIABILITY PERIOD AND
MAINTENANCE PERIOD IN CASE OF ANNUAL RATE CONTRACT WORKS, THE
AMOUNT OF EXPENSES, IF ANY, INCURRED BY THE CORPORATION FOR THE
CONCERNED PROJECT WILL BE DEDUCTED FROM THE AFORESAID SECURITY
DEPOSIT AVAILABLE WITH THE CORPORATION UNDER THIS CONTRACT OR
OTHER CONTRACTS.

CLAUSE NO.47 : CERTIFICATE FOR COMPLETION OF

WORK & FINAL BILL PAYMENT

VI. At the time of payment of final bill, in case of handing over memo of
the project, duly signed by the competent authority, is not submitted,
the Corporation will withheld Rs. 50,000/- or 0.5% of the cost of work,
whichever is more and this amount will be released only after
submission of handing over memo.




Following Clause are amended in existing tender clause
Section- 3 Clause — 26.5 Penalty For leakage.

“Lump sum amount of Rs.15,000/- (Rupees Fifteen Thousand only) shall be
recoverd / deducted for every leakage occurred in the buildings as penalty.
Where as for leakage in the terrace, the amount of penalty shall be worked
out at Rs.175/- (Rupees one hundred seventy five only) per sq. meter for the
terrace area of that building shall be recovered from the remaining final
security deposit available with the corporation. Such penalty /recovery will
be over and above the rectification / compliance of such leakage by the
agency towards partial damage to the building affecting its life and
inconvenience caused to the beneficiary for such leakage”

Section-3 Clause — 44.5 Submission of GST invoice.
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“The contracting agency will be required to submit a copy of invoice as per
GST Act at the time of delivery of materials at project site towards proof the
materials purchased as per the specification / brand as mentioned in the
tender document of the Corporation”

Section-3 Clause — 5.0 Appointment of Engineer for Site by
Bidders.
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