' JAME OF THE WoRK

NIT NO.:-

BOQ AMOUNT:-

®

BILL OF QUANTITY

Detailed estimate ang abstract cost of Earth filling, Brick Solling and P.C.C road from New
NH106 to OId NH106 Via Bhagwan Jha house in Ward no.5in N P PIPRA

Group No.:-

EARNEST MONEY:-

Item SOR
no. B.C.D

Cost of BOQ:-

Time of Completion:-

Description of Items

Quantity

Unit

Rate

Amount

1 2

3

4

5

1 2.25(A)

Excavating, supplying and filling of local earth
(including royalty but excluding cairriage cost) by
mechanical transport upto a lead of 3km also
including ramming and watering of the earth in
layers not exceeding 20 cm in trenches, plinth, sides
of foundation etc. complete. If local earth is
available at more than 3 km lead the actual lead

of material will be paid seperately and calculated
after deducting initial lead.

must be approved by compitent authority. cairraiage

151.46

cum

411.70

62356.08

2 2.28

Supplying and Filling in plinth with local sand and
under floors including,

watering, ramming consolidating and dressing
complete.

7.88

cum

287.30

2263.92

3 11.72

Providing designation 100 A one brick flat soling
joints filled with local sand including cost of

watering, taxes, royalty all complete as per building
specification and direction of E/I,

105.02

sqm

283.30

29752.17

4 16.80

Construction of dry lean cement concrete sub base
over a prepared sub-grade with coarse and fine
aggregate conforming to 15:383, the

size of coarse aggregate not exceeding 25mm,
aggregate cement ratio not to exceed 15:1,
aggregate gradation after blending to be as

per specifications, cement content not to be less
than 150 Kg/cum, optimum moisture content to be
determined during trial length

construction, concrete strength not to be less than
10 Mpa at 7 days, mixed in a batching plant,
transported to site, for all leads & lifts, laid with a
mechanical paver, compacting with 8-10 tonne

per direction of Engineer- incharge.

vibratory roller, finishing and curing etc. complete as

21.63

cum

2054.30

44434.51




Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 !
graded stone aggregate 40 mm nominal size) in
16.42 pavements, laid to required slope and camber in
panels as required including consolidation
finishingand tamping complete. 63.26] cum 4649.00 294095.74
Centring and shuttering including strutting,propping
59.1 etc. and removal of
form for. 63.26] sgm 211.60 13385.82
Sub-Total P 446288.24
Deduct GST @10.606249% on Sub-Total 47334.44
Deduct L.Cess @0.990099% on Sub-Total 4418.70
Total value of work (without L.cess&GST) Q 394535.10
8 Carriage of Materials
a Bricks 3392 nos 1668.20 5658.78
b Stone Chips 75.77| cum 2328.65 176438.08
C Quality Sand 37.88] cum 4465.58 169174.93
d Local Sand 9.46| cum 216.10 2043.29
9 Diffrence cost of Materials K
a Bricks 3392| nos 745.20 2527.83
b Cement 2349 MT 92.00 2160.87|
Sub-Total A 752538.88|
Add Labour Cess@ 1% B 7,525.39
10 SEIGNIORAGE FEE
a Coarse Sand 37.8842( cum 17.58 666.00
b Stone Chips 20mm~75% 56.8263| cum 59.536 3383.21
c Stone Chips 10mm~25% 18.9421| cum 65.79 1246.22
d Fine sand 9.4553| cum 14.19 134.12
e Bricks 3392.146 nos 526.70 1786.64
C 7216.19
Total of (A+B+C) 767280.46
11 Add additional GST @18% on (A+B+C) 1,38,110.48
12 Provision Inaugration board......Do....E/| 5000.00
TOTAL 9,10,390.94
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