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NATIONALCOMPETITIVEBIDDING

1. The Project Implementation Unit, Family Welfare Department, Government of Gujarat
invites bids for the construction of works detailed in the table.
The bidders may submit bids for any or all of the following works.

TABLE
Name of work Estimated

Cost of
works (Rs.)

Bid
security

(Rs.)

Cost of
document
(Rs.)

Period of
completion

#Class of
Registration
/Category of
contractor if
required

1 2 3 4 5 6
Panel Rate

Contract & A.R.C.
for Civil works for
Various health
care facilities In
Various Taluka :

Hansot,
Ankleshwar &
Bharuch of Dist :

Bharuch.

Rs

1,00,00,000/-

Rs.
1,00,000/-

2400.00 12 Months “D” class &
Above

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online
NIT at website https://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/Tender Fee through Demand Draft only of any Schedule Bank payable at Gandhinagar and
in favors of “Project Implementation unit (PIU) General fund A/c 11-114”,having
validity period of 120 days from the last date submission of bid. Once the Bid is received
online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)while
uploading the bid, this submission shall mean that bid document / tender fee and Bid
Security/EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to
Superintending Engineer, Project Implementation Unit, GMERS MEDICAL COLLEGE
GOTRI VADODARA within 7 Days from the last day of bid submission.
Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to
Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified, the bids
will be opened on the next working day at the same time and venue.

5. A pre bid meeting will be held on………………………………at……………………….hrs.atthe office
of Suprentending Engineer, Zone-6, Project Implementation Unit, GMERS MEDICAL
COLLGEG CAMPUS , GOTRI , VADODARA to clarify the issues and to answer questions
on any
Matter that may be raised at that stage as stated in clause9.2of‘ instructions to Bidders’
of the bidding documents.

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should
be rounded off to the next thousand rupees.
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7. Other Information is as under:
A. Agencies can prepare and edit their offers a number of times before the end of the tender

submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in
this regard shall be granted.

B. Offers in physical form will not be accepted in any case.
C. Demand Draft purchased by the other then bidder and issued after the last date of submission

of Bids, will not be considered or accepted.
D. The cost incurred by the contractor for this offer for clarification or attending discussion,

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.
E. Conditional tender shall not be accepted.
F. Any changes, addition, alternation made in the prescribed form attached with tender are

liable to be rejected.
G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will

be considered non-responsive.
H. All the bidders are instructed to fill in information strictly in accordance with the format

given in the checklist /qualification document / tender document.
I. Itismandatoryforthebidderstosupplyeachandeveryinformationasaskedstrictly in electronic

format at appropriate places only.
J. Blank / insufficient information shall be treated as nil information and shall result in

disqualification.
K. Even if the bidder has been qualified in a similar or larger size of project in the past,it shall

not be deemed to be a ground/reason for not giving required information for this work / bid.
L. Information supplied for earlier projects shall not be considered while evaluation of this bid.

The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,
# For the works costing upto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE) kindly refer to

SSR-10-2015-17-C dated 03-02-2017
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge
Works following documents shall be submitted in electronic format only through online by
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in
original to the Tender opening authority through RPAD, so as to reach the Superintending
Engineer within 7 days from last day of submission of Bid.
(i) Bid Document Fee / Tender Fee (From Bidders A/C Only)
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of

Registration of Approved Contractors
(iii) Registration Certificate "C"Class&Above
(iv) Registration Certificate of Special Category
(v) GST Number & PAN Number
(vi) Solvency Certificate (for current calendar year)
(vii) A solvency certificate of an Amount of 20% (Twenty Percent) of estimated cost put to

tender will have to be produced along with tender. It shall be of Scheduled Bank or
Nationalized Bank or Bank Approved for Government business. Solvency Certificate shall
have validity of same calendar year as that of date in which tender is issued

(viii) Work Experience, if necessary…
(ix) EPF Registration Number & ESIC Registration Number (Regarding ESIC Registration

Certificate, it is a mandatory to submit ESIC Regi. While submitting online tender by the
monopoly Officer, the District, Taluka, Village or GIDC, Municipal area which is included
under ESIC Act as per the notification if there monopolists have no ESIC Number, they shall
submit a notarized affidavit paper online of Rs 300/- at the time of agreement, undertaking
to provide the ESIC number.

(x) Regarding ESIC registration certificate, it is to be inform that as per the notification mention
below, the monopolist of the area which is not covered under the ESIC act while filing the
online tender will have to submit notarized affidavit under taking on a stamp of Rs.300/-
regarding the non existence of ESIC registration Certificate.

(xi) Other Documents, as required…
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SECTION-1
INSTRUCTIONS TO BIDDERS

(ITB)
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A. GENERAL
1. Scope of Bid

The Project Implementation Unit, Family Welfare Department, Government of
Gujarat invites bids for the Construction of works (as defined in these
documents and referred to as ‘the works”) detailed in the table given in IFB.
The bidders may submit bids for any or all of the works detailed in the table
given in IFB.
The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.
Through out these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

2. Source of Funds
The expenditure on this project will be met from the budget of Govt. of
Gujarat /Govt. of India for centrally sponsored projects.

3. Eligible Bidders
This Invitation for Bids is open to all eligible bidders.
All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a statement that the Bidder is neither associated, nor has been
associated, directly or indirectly, with the consultant or any other entity that
has prepared the design, specifications, and other documents for the Project
or being proposed as Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation
or supervision of the works, and any of its affiliates, shall not be eligible to bid.

4. Qualification of the Bidder
Prequalification criteria are not required for this work. The class of registration /
category of contractor are required as mentioned in the tender documents.

Deleted
Deleted
Deleted
#4.5 QUALIFICATION CRITERIA:

(Not Applicable for this work)

Prequalification criteria are not required for this work. The class of registration /
category of contractor are required as mentioned in the tender documents.
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B. BIDDING DOCUMENTS

5. Content of Bidding Documents
These to bidding documents comprises the documents listed below and
add end a issued in accordance with Clause 10:

Section Particulars Volume No.
- Invitation for Bids

I
1 Instructions to Bidders

2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications II

6 Form of Bid III

7 Bill of Quantities

8 Securities and other forms

9 Drawings IV

10 Documents to be furnished by bidder V

Volumes I, II, III and IV are available online and documents to be furnished by
the bidder in compliance to section 2 will be prepared by him and furnished
as Volume- V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the requirements
of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof,
bids which are not substantially responsive to the requirements of the Bid
Documents shall be rejected.

6. Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.

Pre-bid meeting

No Pre – bid meeting

7. Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.
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Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

C. PREPARATION OF BIDS
8. Language of the Bid

All documents relating to the bid shall be in the English language.

9. Documents Comprising the Bid
The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part-I shall be named “Technical Bid” and shall comprise
(i) Bid Security in the form specified InSection8

(ii) Qualification Information and supporting documents as specified in Section2
(iii) Certificates, undertakings, affidavits as specified in Section2

(iv) Any other information pursuant to Clause4.5ofthese instructions
(v) UndertakingthatthebidshallremainvalidfortheperiodspecifiedinClause 15.1

Part-II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section6
(ii) Priced Bill of Quantities for item specified in Section7.

The Bidder shall submit the details/information pertaining to each partite. Technical
as well as financial and must be submitted online only.

Following documents will be deemed to be part of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)
1 Instruction to Bidders Volume I
3 Conditions of Contract
4 Contract Data
5 Specifications Volume II
9 Drawings Volume IV

10. Bid Prices
The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line-item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price
(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
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contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted
The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

11. Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

12. Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without for feinting is bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will
be required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

16. Bid Security
The Bidder shall furnish, as part of his Bid, a Bid security in the amount as
shown in column 4 of the table of IFB for this particular work. This Bid
security shall be in favor of Employer as named in Appendix and may be in
one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GOG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.

OR
A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and KalpsarDepartment
of Govt. of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 = 165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1
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16.5 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(b) If the Bidder does not accept the correction of the Bid Price, if any or
(c) In the case of a successful Bidders ,if the Bidder fails the specified time limit to

(i) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr.
No. S/22/2017/6369/D, Dt.08/06/2018)

17. Alternative Proposals by Bidders.
Bidders shall submit offers that fully comply with the requirements of the bidding

documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

18. Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in Clause 12 of these

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to
be uploaded.
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19. Deleted

D. SUBMISSIONOFBIDS

20. Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.
The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Deleted

22. Modification andWithdrawal of Bids
Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.

22.2 Deleted
No bid shall be modified or with drawn after the deadline for submission of Bid.

Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in Clause
15.1above or as extended pursuant to Clause 15.2 may result in the forfeiture
of the Bid security pursuant to Clause 16.
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23. Bid Opening

E. BIDOPENINGANDEVALUATION

23.1 The Employer will open all the Bids received including modifications made pursuant
to Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declareda
holiday for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

Deleted.
The “Technical Bid” shall be opened. The amount, form and validity of the bid
security furnished with each bid will be announced. If the bid security
furnished does not conform to the amount and validity period as specified in
the invitation for bid (ref. Column 4 and paragraph 3), and has not been
furnished in the form specified in Clause 16, the technical bid will not be
opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted
At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount and such other details as the
Employer may consider appropriate, will be announced by the Employer at
the opening.
the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount, and such other details as
the Employer may consider appropriate, will be announced by the Employer
at the opening.
In case bids are invited for more than one package, the order for opening of
the “Financial Bid” shall be in order of estimated amount of Bids from highest
to lowest.

The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Sub-Clause 23.6.
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24 Process to be Confidential
Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall
not be disclosed to Bidders or any other persons not officially concerned with
such process until the award to the successful Bidder has been announced.
Any effort by Bidder to influence the Employer’s processing of Bids or award
decisions may result in the rejection of his Bid.

25. Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

26. Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.
A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or(c)whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

27. Deleted
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28. Deleted
29. Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.
The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the
requirements of the Bidding documents or otherwise result in unsolicited
benefits for the Employer, shall not be taken in to account in Bid evaluation.
The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract,
will not be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract
the Employer may require the Bidder to produce detailed consistency of those
prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of
the performance security set forth in Clause 34 be increased at the expense of
the successful /bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the
Contract.
A bid which contains several items in the bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by
the bidder may be rejected as non-responsive.

30. Deleted
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F. AWARDOFCONTRACT
31. Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.

(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(ii) To be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidderat
his evaluation bid price.

32. Employer’s Right to Accept any Bid and to Reject any or all Bids
Not with standing Clause 31, the Employer reserves the right to accept or
reject any Bid, and to cancel the Bidding process and reject all Bids, at any
time prior to the award of contract, without thereby incurring any liability to
the affected bidder or Bidder or any obligation to inform the affected Bidder
or Bidders of the grounds for the Employer’s action.

33. Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
condition of contract called the “Letter of Acceptance”) will state the sum that
the Employer will pay the Contractor in consideration of the execution,
completion ,and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and
the successful Bidder. It will be signed by the Employer and to the successful
Bidder, within 28 days following the notification of award along with the
Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign
the Agreement and deliver it to the Employer.
Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

34. Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of
bidmentionedbelow,thesuccessfulBidder,alongwiththePerformanceSecurity,
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Shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidders lower than 10% but
up to 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GOG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture ofthe
Bid Security.

35 Advance Payment and Security
The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in theContract
Data.

36. Deleted

37. Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
completing for the contract in question and will declare the firm ineligible,
either indefinitely or for a stated period of time, to be awarded a contract
with National Highways Authority of India/ State PWD and any other agencies,
if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in completing for the contractor, or in execution.
Further, more, Bidders shall be aware of the provision stated in Sub- Clause
59.2 of the Conditions of Contract.
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APPENDIXTOITB
Clause Reference
With respect to

Section –I

1. The Name of the Employers………………………. [Cl.1.1]
2. The last five years.

2023-2024
2022-2023
2021-2022
2020-2021
2019-2020

3. This Annual Financial Turnover Amount is Rs.
……….

[Cl.4.5.3(a)]

4. Value of Work is Rs….
5. Deleted
6. The cost of electric work is Rs.
7. The cost of water supply/sanitary works is Rs.
8. Liquid assets and/or availability of credit

facilities are Rs….
[Cl.4.5.6]

9. Price level of the financial year …………… [Cl. 4.5.2]
10. The pre-bid meeting will take place at…………. [Cl. 9.2.1]
11. The technical Bid will be opened at the office of

the ……………………on dt. ...................at
…......... AM/PM

12. Address of the Employer:.
13. Deleted
14. The bid should be submitted latest by

as stated on online NIT
[Cl.20.1&20.2]

15. The bid will be opened at……………………………
As stated on online NIT

[Cl.23.1]

16. The Bank Draft in favor of ……………………….
17. Deleted

18. Escalation factors(for the cost of works
Executed and financial figure to a common base
value) for works completed

[Cl.4.5.2]

Year Financial Year Multiplying factor

Base year of inviting tender 2026-2027 1.00

-1 2025-2026 1.10

-2 2024-2025 1.21

-3 2023-2024 1.33

-4 2022-2023 1.46

-5 2021-2022 1.61
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List of Key Personnel to be deployed on ContractWork

(Reference Cl. 4.5.4)

Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work

to be executed is more than Rs.50 lakhs.
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed

is more than Rs.15 lakhs but less than Rs.50 lakhs.
3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs

but more than Rs.5 lakhs.
4. Minimum two Diploma Civil Engineers for the work when the cost of work to be

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of mark sheet,
Color Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall be non-refundable.



21

SECTION-2
QUALIFICATION IN FORMATION
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SECTION-3
CONDITIONS OF CONTRACT
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1. Definitions

CONDITIONSOFCONTRACT
A. GENERAL.

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid
CompensationEventsarethosedefinedinClause44 hereunder

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period.
It consists of the documents listed in Clause 2.3 below.
The Contract data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Work has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.
Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.
The Engineer is the person named in the Contract Data (or any other competent
person appointed and not if ideate the contractor to act in replacement of the
Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.
Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.
Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.
The Site is the area defined as such in the Contract Data.
Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.
Specifications means the Specifications of the works included in the Contract and
any modification or addition made or approved by the Engineer.
The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
ContractortocarryoutapartoftheworkintheContractwhichincludesworkonthe Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.
A Variation is an instruction given by the Engineer, which varies the Works.
TheWorksarewhattheContractrequirestheContractortoconstruct,install, and
turnover to the Employer, as defined in the Contract Data.
2. Interpretation

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading has no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.
If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)
The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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(4) Contract Data
(5) Conditions of Contract including Conditions of Contract
(6) Specifications
(7) Drawings
(8) Bills of quantities and
(9) Any other document listed in the Contract Data as forming part of the

Contract.

3. Language and Law
The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4. Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation
The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications
Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

7. Sub-Contracting

The Contractor may sub contract any portion of work, up to a limit specified
in contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Sub-contracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.
The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

8. Other Contractors
The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of another Contractor. The Contractors shall as refer to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.
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9. Personnel
The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.
If the engineer asks the Contractor to remove a person who is a member ofthe
Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

10. Employer’ sand Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

11. Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks
All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

13. Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract datafor
the following events which are due to the Contractor’s risks:
(a) Loss of or damage to the works, Plant and materials,
(b) Lasso for damage to Equipment
(c) Losso for damage so property (expect the Works, Plant, Materials and

Equipment) in connection with the Contract; and
(d) Personal injury or death.
Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.
Alterations to the terms of insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

15. Queries about the Contract data
The engineer will clarify queries on the Contract Data

16. Contractor to Construct theWorks

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

17. TheWorks to be completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programmer submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

18. Approval by the Engineer
The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.
The Contractor shall be responsible for design of temporary works.
The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.
All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

19. Safety
TheContractorshallberesponsibleforthesafetyofallactivity’ssontheSite.
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20. Discoveries
Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

21. Possession of the Site
The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.
If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

22. Access to the Site
The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where material soar plant sari being manufactured/fabricated/ assembled for
the works.

23. Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.
The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the
Employer.

24. Disputes
If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
#Superintending Engineer (Higher Authority) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
canreferthematterforconciliationwithin15daysfromthedecisiongivenby the
#Superintending Engineer.

 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with

the decision of the #Superintending Engineer, both the parties have to
refer to the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both the parties have
to refer to the Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within14
days of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted
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B. TIME CONTROL
27. Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of the
activities.
The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

28. Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.
The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. Theemployershallinnotmorethan21dayscommunicatetothe
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

29. Deleted
30. Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.



32

31. ManagementMeetings
Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

32. EarlyWarning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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C. QUALITY CONTROL
33. Identifying Defects/Defect liability period

33.1 : Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within15days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under….

(a) For all works costing up to Rs. 50,000(amount put to tender), the period shall
be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36
Months from the certified date of completion which should include three
monsoons.

(d) For original building works the defect liability period will be 4years or elapse
of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.
For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.
Modified vide R& BD Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, dated 27/05/2013 and Circular No.
TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

33.2 Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year

from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried out
in this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of 4 years is worn out then agency shall have to
provide renewal coating as per tender item as directed by the Engineer-in-
charge. The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period
(i.e. 4 years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates

under no circumstances shall exceed the allowable limit set forth in the

relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be

withheld till the miscellaneous items like earthwork in embankment /

cutting for side shoulders, side gutters, kilometer / indicator / guard

stones, sign boards etc. are completed in all respect by the contractor.

After completion of the miscellaneous items, the above said 2% withheld

amount shall be released.

(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd. 13/12/2013).
(3) Video-graphy for the surface under Maintenance Guarantee is to bed one

as per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the

work costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.
The contractor shall have to set up the laboratory with adequate

equipment. Till the setting up of adequate laboratory is completed &

reported of this to the engineer (subject to due verification by engineer’s

representative) by contractor in writing, Rs.2,00,000/- shall be withheld.

The qualified quality Engineer shall be deployed exclusively for this

contract by the contractors. If quality Engineer is not deployed by

contractor within one month after the date of work order, the amount

equivalent to Rs.20,000 per month shall be recovered till the actual

deployment of quality engineer. The amount so recovered towards the

deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.:

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period
During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, a this cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

34. Tests

34.1 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

34.3 Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

35. Correction of defects

35.1 The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

35.2 Every time notice of a Defect is given; the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects
36.1 If the Contractor has not corrected a defect within the time specified in the

Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37. Bill of Quantities

34 COST CONTROL

37.1 The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

38.Change in the Quantities

38.1 The Engineer shall have power to make any alterations in or addition to the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

39.Variations
39.1 All Variations shall be included in updated programmes produced by the

Contractor.
40. Payments for Variations
40.1 If the additional or altered work includes any class of work for which no rate

is specified in this contract, then such class of work shall be carried out as
under.

(i) At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there is more
than one comparable item, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.O.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

40.2 If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

41.Cash Flow Forecasts

41.1 When the programme is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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42. Payment certificates.
42.1 The Contractor shall submit to the Engineer monthly statements of the

estimated value of the work completed less the cumulative amount certified
previously.

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set for thin sub-clause
32.3 of the Contract Data (secured Advance).

42.3 The value of work executed shall be determined by the Engineer.
42.4 The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.
42.5 The value of work executed shall include the valuation of variations and

compensation events.
42.6 The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information

43. Payments
43.1 Payments shall be adjusted for deductions for advance payments, retention,

other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

43.2 Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority. .We should
decide policy for estimate base on R&B SOR other than 2023-24 and other RA
items and electrical items.

43.3 Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

44. Compensation events
44.1 The following are compensation Events unless they are caused by the

Contractor:
(a) The Employer does not give access to a part of the Site by the site

Possession date stated in Contract data to the Contractor

44.2 In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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45. Tax

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

46. Currencies.
46.1 All payment shall be made in Indian Rupees.

47. Price Adjustment

47.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:
(a) The price adjustment shall apply for the work done from the start date

given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed under variations for which price
adjustment will be worked separately based on the terms mutually agreed.

47.2 To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clause in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

48. Retention
48.1 The Employer shall retain from each payment due to Contractor the

proportion stated in the Contract Data until Completion of the whole of the
Works.
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48.2 On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

48.3 On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
thetotalvalueofworkexecutedsubstantiallyintheformatofBankGuarantee
forPerformanceGuaranteeenclosedwithSBDandvalidupto60days beyond the
Defect Liability Period and yet refund the Retention Money Bank Guarantee
submitted for refund of Retention Money.

49. Liquidated Damages

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

49.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

49.3 If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data. The employer may, without prejudice to any other method of recovery deduct
the amount of such damages from any monies due or to become due to
thecontractor.Thepaymentordeductionofsuchdamagesshallnotrelievethe contractor
from his obligation to complete the works on from any other of his obligations and
liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
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Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

50 Bonus
50.1 If the contractor achieves completion of the whole of the works prior to the

intended Completion Date prescribed in Contract Data the Employer shall pay
to the contractor a sum stated in Contract Data as bonus for every completed
month but subjected to maximum amount as stated in Contract Data;
which shall elapse between the date of completion of all items of works as
stipulated in the contract, including variations ordered by the Engineer and
the time prescribed in Clause 17.

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time
limit of the works is equal or more than 6 months. The bonus would be paidas
under

%of Time Saved % of Initial Contract Price
entitled for Bonus

50% 5%

40% 4%

30% 3%

20% 2%

10% 1%

Less than 10% 0%

51. Advance Payment.
51.1 The Employer shall make advance payment (not to be paid less than two

installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to be at least
110% of the advance payment. The guarantee shall remain effective until the
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advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.

51.2 The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
engineer.

51.3 The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of
work done, variations, price adjustments, Compensation Events, or Liquidated
damages.

51.4 Deleted
52. Securities

52.1 The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

53. Deleted

54. Cost of Repairs.
54.1 Loss or damage to the Works or Materials to be incorporated in the Works

between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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A.FINISHING THE CONTRACT
55. Completion

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

56. Taking Over
56.1 The Employer shall take over the Site and the Works within seven days of the

Engineer issuing a certificate of Completion.

57. Final Account

57.1 The Contractor shall supply to the Engineer a detailed final account of
thetotalamountthattheContractorconsiderspayableasfullandfinalsettlement of
all claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

57.2 If reversal in characteristic of tender(L1becomingL2)on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the physical
completion of work.

58. Operating andMaintenance Manuals
58.1 If “as built” drawings and/or operating and maintenance manuals are

required, the Contractor shall supply them by the dates stated in the Contract
data.

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

59. Termination
59.1 The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract.
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59.2 Fundamental breaches of Contract include, but shall not be limited to the
following:
1. The contractor stops work for 28 days when no stoppage of work is

shown on the current program me and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;
7. The Contractor has delayed the completion of works by the number of

days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulentpractice”meansamisrepresentationoffactsinordertoinfluence a
procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

59.3 When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

59.4 Notwithstanding the above, the employer may terminate the Contract for
convenience.

60. Payment upon Termination
60.1 If the Contract is terminated because of a fundamental breach of Contract by

the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received upto the date of the issue of the
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

61. Property
61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are

deemed to be property of the Employer, if the Contract is terminated because
of a contractor’s default.

62. Release from Performance
62.1 If the Contract is frustrated by the outbreak of war of by any other event

entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving itand
for any work carried out afterwards to which commitment was made.
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B. SPECIAL CONDITIONS OF CONTRACT

63. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

64. COMPLIANCEWITHLABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made there under, regulations, notification and bye laws of the State or
central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notifications that may be
issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to the construction industry are given below.
The Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe,
or for observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.
The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK
A) Workmen Compensation Act 1923:- The Act provides for compensation incase

of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years’ service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: -The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Act are:

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/ death etc.

D) Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948:-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936: -It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979: - The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

I) Payments of Bonus Act 1965: - The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-per month only. The Act does not
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

J) Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

K) Industrial employment (standing Orders) Act 1946: -It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

L) Trade Unions Act 1926: -The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition &Regulation Act 1986: -The Act prohibits
employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupationsandprocesses.EmploymentofChildlabourisprohibitedinBuilding and
Construction Industry.

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions
of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
thisActbecomesapplicable,arerequiredtobeprovidedcertainfacilitiessuchas
housing, medical aid, traveling expenses from home up to the establishment and
back, etc.

O) The Building and Other Construction workers(Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: -All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.
All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.
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P) Factories Act 1948: -The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made there of
from time to time shall be applicable.
1. Water(Preservation and control of Pollution)Act,1974
2. Air( Prevention and Control of Pollution Act 1981
3. Environmental (Protection)Act1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system)ISO-14001- 2015

65. ARBITRATION (GCCClause24)
The procedure for arbitration will be as follows:-

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given by the #Superintending
Engineer.

24.2
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the

decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim/ dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION-4
CONTRACT DATA
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#CONTRACT DATA

Itemmarked “N/A” do not apply to this Contract.

Clause ReferenceWith
respect To section 3

1. The Employers is [CL.1.1]
Name: Project Implementation Unit
Address: PIU/R.D.D./N.H.M. Building, Civil Hospital Campus,
Sector-12, Gandhinagar. 382012.
Name of authorized Representative (will be intimated later)

2. The Engineer is Chief Engineer
Name of Authorized Representative: Superintending Engineer

3. The Defects Liability Period is Four years from the date of
Completion.

[CL.1.1&33]

4. The Start Date shall be 1stdays for the date of issue of the Notice
to proceed with the work.

[CL.1.1]

5. The Intended Completion Date for the whole of the works is
Five (5) Months after start of work with the following milestones:

[CL.1.1,17&2]

Milestone dates:
Physical works to be completed Period from the start date
Milestone 1 i.e. 15% of work should be completed
within 1 Months.
Milestone 2i.e. 55% of work should be completed
within 3 Months.
Milestone 3i.e. 75% of work should be completed
within 4 Months.
Milestone 4i.e. 100% of work should be completed
within 5Months.

[CL.2.2& 49.1]

6. The Site is located as per above. [CL.1.1]
7. The name and identification number of the Contract is: [CL.1.1]
8. The works consist of Civil work and Electrical work with items

asper
B.O.Q. The works shall ,inter alia, include the following ,as
Specified or as directed:

[CL.1.1]

(A)RoadWorks
Site clearance; setting – out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works
for roads/bridge; all aspects of quality assurance of various
components of the works; rectification of The defects in the completed
works during the Defects Liability Period; submission of “As- built’’
drawings and any other related documents; and other item of work as
may be required to be carried out for completing the work inaccordance
with the drawings and the provisions of the contract and to ensure
safety.
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(B) BridgeWorks
Site clearance; setting out, provision of foundations, piers abutments
and bearing; pre stressed/reinforced cement concrete superstructure;
wearing coat, hand railings, expansion joints, approach slabs, drainages
spouts/ down take pipes, arrangements for fixing light posts, water
mains, utilities etc.; provision of suitably designed protective works;
providing wing/return walls; provision of road markings, road signs
etc.; all aspects of quality assurance; clearing the site and handing over
the works on completion; rectification of the defects during the Defects
Liability Period and submission of “As-built” drawings and other related
documents; and other items of work as may be required to be carried
out for completing the works in accordance with the drawings and the
provisions of the contract and to Insure safety
(C) Other Items

Any Other Items as required to fulfill all contract actual obligations as per the
Bid documents.

10. The following documents also form part of the Contract:
Asperclause2-3

[CL.1.1]

[CL.2.3(9)]

11. The law which applies to the Contract is the law of Union of India [CL.3.1]

12. The language of the Contract documents is English [CL.3.1]

13. Limit of sub contracting 25% of the Initial Contract Price [CL.7.1]
14. The Schedule of Other Contractors [CL.8]

15. The Schedule of Key Personnel As per Annex–II to Section I [CL.9]

16. The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences
always.

[CL13]

17. Site Investigation report [CL.14]
18. The Site Possession dates shall be from the notice to proceed with the work. [CL.21]
19. The period for submission of programme for approval of the engineer

shall be 21 days from the issue of Letter of Acceptance.
[CL.27.1]

20. The period between program updates will be Seven days. [CL.27.3]
21. The amount to be withheld for late submission of and updated

programme shall be Rs 25,000/-.
22. The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.

(i) Removal of under ground utilities detected subsequently
(ii) Significant changes in classification of soil requiring

additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

(iii) Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

[CL.27.3]
[CL.44]



53

(iv) Artesian conditions
(v) Seepage ,erosion landslide
(vi) Rivert raining requiring protection of permanent work
(vii) Presence of historical, archeological or religious structures,

monuments interfering with the works
(viii) Restriction of access to ground imposed by civil, judicial, or

Military authority

23. The currency of the Contract is Indian Rupees [CL.46]
24. The formula (e) for adjustment of prices are as under:

 If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such
that the gross % weight of the components shall remain as 100% .

R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0

VL = Increase or decrease in the cost of work during the
month under consideration due to changes in rates for
local labour

L0 = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li = The consumer price index for industrial workers for the
State for the month under consideration as published by
the Labour Bureau, Ministry of Labour, Government of
India.

Pl = Percentage of labor component of the work.

[CL.47]

Adjustment for cement component.

(ii) Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0

Vc = Increase or decrease in the cost of work during the
month under consideration due to changes in rates
for cement.

C0 = The all India wholesale price index for Ordinary
Portland Cement on 28 days preceding the
scheduled date of opening of technical bid as
published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.
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Ci = The all India average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pc = Percentage of cement component of the work

Adjustment for steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products Rebars)
on 28 days preceding the date of opening of Bids as published by the Office of
the Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv) Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0

Vb = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail price of bitumen of IOC depot at the nearest
centre for the 15th day of the month under consideration.

Pb = Percentage of bitumen component of the work
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Adjustment of POL (fuel and lubricant) component

(v) Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0

Vf = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at the nearest centre on the day 28 prior to
the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
IOC at the nearest centre for the 15th day of the month of the under
consideration.

Pf = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has
been chosen to represent the fuel and lubricants group.

Adjustment for ConstructionMachinery

(vi) Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

P0 = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts
has been chosen to represent the Plant and Machinery Spares group
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Adjustment of othermaterials Component

1. Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen and POL procured by the contractor shall be paid in
accordance with the following formula

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0

Vm = Increase or decrease in the cost of work during the month under consideration due to change
in rates for local materials other than cement, steel, bitumen and POL.

M0 = The All-Indian wholesale price index (all commodities) on 28 days preceding the
scheduled date of opening of technical Bids, as published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.

Mi= The All-India wholesale price index (all commodities) for the month under
consideration as published by the Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement, steel, bitumen and
POL) of the work.

The following percentage will govern the price adjustment for the entire contract:

Labour Pl % 36%

Cement–Pc____% 14.54%

Steel-Ps______% 35.00%

Bitumen–Pb____%
POL–Pf________% 2.46%

Plant &
MachinerySparesPp______%
Other Materials–
Pm________%

12.00%

Total 100%

Note- 1) Delete
2) for ARC, Ta. , Dist. Bharuch & Other building works % shall be applicable as

mentioning tender documents.

25. The proportion of payments retained (retention money) shall be 6% { CL.48}
from each bill subject to a maximum of 5% of final contract price.

26. Amount of Liquidated damages for For Whole of work {CL.49}delay
in completion of works (1/2000)thof the Initial contract

price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
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item6ofContractdata)(1/2000)thof
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.

27. Maximum limit of liquidated damages 10percentoftheInitial {CL. 49}
For delay in completion work Contract Price rounded off to

The nearest thousand

28. Amount of Bonus for early completion Not applicable

29. Maximum limit of bonus for early Not applicable
Completion of work

30. The amount of the advance payment are:{CL.51&52}

#Nature of Advances Amount (Rs.) Conditions to
Be fulfilled

i Mobilization Deleted

ii Equipment Deleted

iii Secured Deleted
Advance for
non-
persishable
material
Brought to site

31. Re payment of advance payment for mobilization and equipment{CL.51.3}

Deleted.

32. Deleted
33. The securities shall be for the following minimum amounts equivalent {CL.52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. …………….. (to be

decided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be

an unconditional Bank Guarantee of the type as presented in Section 8 of the

Bidding Documents.

34. The Schedule of Operating and maintenance Manuals…...N/A. {CL. 58}
35. The date by which “as– built” drawings (in scale as directed) in 2 sets { CL. 58}

are required within 28 days of the issue of certificate of completion of the whole

or section of the work, as the case may be.
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36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by

the Date required is Rs 5 Lakhs.

37. The following events shall also be fundamentals breach of contract: { CL.59.2}

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

38. The percentage to apply the value of the work not completed representing {Cl60}

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION-5
TECHNICAL SPECIFICATION
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SECTION-6
FORMOF BID
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FORMOFBID
Description of the Works:

-------------------------------------------------------------------------------------------------------------
------------------------------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------------------------

BID

To :
Address :

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

(------------------------------------------------------------------------------------------------------ )

2. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract betweenus.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this------------------------- day of------------------------------------ 20
Signature-----------------------------------------------in the capacity of---------------------
-------duly authorized to sign bids for and on behalf of-----------------------------------
-------------
(in block capital sor typed)
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Address
Witness
Address
Occupation
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SECTION-7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

6. The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

7. General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

8. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

9. Errors will be corrected by the Employer for any arithmetic errors pursuantto
Clause 29 of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILLOFQUANTITIES
(A) Percentage Rate Tender ( Upto INR 50 Cr.) SOR Year 2024_-2025_

Item
No

Description of Item( with brief
specification and reference to
book of specifications)

Quantity Unit Rate In
figures

Amount

I/We am/are willing to carry out the work at…...................% above/below percent (Should
Be written in figures and words ) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender

Deduct………%below Add………%Above

Net Net

In words In words

(B) For Item Rate Tender (For above INR 50 Cr.): SOR Year 20___-20___

Item
No

Description of Item
(with brief specification
and reference to book of
specifications)

Quantity Unit Rate Amount

In
figures

In
Words

(A) Total Tendered Amount
(B)Rebate on above tendered amount( if any)%(in figure)………………………………
(in words)………………………………………………….………………………………………………...
(C)Net Tendered Amount(A-B)( in figure)………………………………
(in words)………………………………………………….………………………………………………...

#
1 The Contractor shall exhibit a board with detailed specification and details of work as

directed by the Engineer-In-Charge for which no extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per

Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin
S.O.R .there fore in R.C.C.items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender. Input rate is Rs.8200/- MT
( CEMENT) Input rate is Rs.75677.46 MT(TMT STEEL)
GST extra applicable in case of work based on SOR 2024-25 only
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SECTION-8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the

construction of -------------(Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by the presents that We-------------------------------------------------
(name of Bank)of------------------------------------------------ (name of country) having our
registered office at-------------------------------------------------------(here in after called
“the bank”) are bound unto-- PIU General Fund A/C 11-114(--(name of Employer)
(here in after called “The Employer”) in the sum of------------------------------------------- *
For which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this----------------------day of---------20
THE CONDITIONS of these obligations are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity

specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27 (Correction of
Errors)

We undertake to pay to the Employer up to the above amount upon

receipt of his first written demand, without the employer having to substantiate

his demand, provided that in his demand the Employer will note that theamount

claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date-------------------- **
days after the deadline for submission of Bids as such the deadline is stated in the

Instructions to Bidders or as it maybe extended by the Employer, notice of which

extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

DATE--------------------------------------- SIGNATURE------------------------------

WITNESS--------------------------------- SEAL--------------------------------------

(Signature ,name and address)
* The Bidder should insert the amount of the guarantee in words and figures

denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY
TO,
Principal Secretary, Health and Family Welfare Department (Name of Employer)
Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar (Address of Employer)

WHEREAS -----------------------------------------------------------(name and address of
Contractor )( here after called “the Contractor”)has undertaken ,in pursuance of
Contracts No. ------------------------- dates -------------------------- to execute -----------------
---------(name of Contract and brief description of Works)(here in after called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by are cognized bank for the sum
specified there in as security for compliance with his obligation in accordance with
the Contract.

AND WHERE AS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of------------------------------------------
(amount of guarantee) *----------------------------- (in words),such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of---------------------------------------- (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed there under or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor-----------------------------

Name of Bank -----------------------------------------------

Address ------------------------------------------------
Date ---------------------------------------------------
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ADDITIONAL PERFORMANCE SECURITY
[Clause34.1.(A)]

TO,
Principal Secretary, Health and Family Welfare Department (Name of Employer)
Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar (Address of Employer)

WHEREAS -----------------------------------------------------------(Name and address of
contractor)(hereafter called “The Contractor”) has undertaken ,in pursuance of
Contracts No. ------------------------- dates -------------------------- to execute -----------------
--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHERE AS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by are cognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHERE AS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor ,upto a total of------------------------------------------
(amount of guarantee)------------------------------ (in words),such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of---------------------------------------- (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed there under or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate.

Signature and Seal of the guarantor-----------------------------

Name of Bank -----------------------------------------------

Address ------------------------------------------------
Date ---------------------------------------------------
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BANK GUARANTEE FOR ADVANCE PAYMENT
TO,

Principal Secretary, Health and Family Welfare Department(Name of Employer)

Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar(Address of Employer)

Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1(“Advance Payment”)of the above-mentioned Contract,-------------------------------

------------------- (name and address of Contractor)( here in after called-- “the
Contractor”) shall deposit with (name of
Employer)a bank guarantees his proper and faithful performance under the said
Clause of the Contract in an amount of----------------------------(amount of Guarantee) *-
-------------------------------------in words).

We, the-----------------------------------(bank off financial institution),as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to ----------------------------------------
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding---
----------------------(amount of guarantee) *----------------------------------------------------- (in
words)

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed there under or of any of the Contract
documents which may be made between --------------------------------- (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until -------------------------------------- (name of
employer) receives full repayment of the same amount from the contractor.

YOUR’STRULY
Signature and Seal Name
of Bank/ Financial Institution
Address
Date

*AnamountshallbeinsertedbythatBankorFinancialInstitutionrepresentingthe amount of
the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance
(Letter head paper of the Employer)

(date)
To,

(Name and address of the Contractor)

Dear Sirs,
This is to notify you that your Bid dated for execution of

the (Name of the contract and identification number, as

given in the Instructions to Bidders ) for the Contract Price of Rupees

( )(amount in words and figures) as corrected and

modified in accordance with the Instructions to Bidders* is hereby accepted by our

agency.

You are requested to furnish performance security, in the form detailed in

para 34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt

of this letter of acceptance up to beyond 60 days from the date of expiry of defects

Liability period i.e. up to and the Additional Performance Security forum

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of

Project Completion Date i.e. upto and sign the contract, failing which action as

stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as

corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work
(Letter head of the Employer)

--------------------------------(date)
To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing there quisite security in ITB Clause34.1and

signing of the Contract for the construction of

At a bid Price of Rs.
.

You are here by instructed to proceed with the execution no the said works in

accordance with the contract documents.

Yours faithfully
(Signature, name and title of signatory authorized
to sign on behalf of Employer)
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AGREEMENT FORM

This agreement ,made on the day of between
(name and address of Employer) (Hereinafter called “the

Employer) and (name and address of
contractor)here in after called “the Contractor” of the other part.

Where as the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOWTHISAGREEMENTWITNESSETHAS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are

respectivelyassignedtothemintheconditionsofcontracthereinafterreferredto and

they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to

executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the

execution and completion of the works and the remedying the defects wherein

contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. TheFollowingdocumentsshallbedeemedtoformandbereadyandconstruedas part

of this Agreement viz

i ) Letter of Acceptance
ii ) Notice to proceed with the works:

iii ) Contractor’s Bid

iv) Conditions of contract : General and Special

v) Contract Data

vi) Additional conditions
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vii) Drawings

viii) Bill of Quantities and

ix) Any other documents listed in the Contract
Data as forming par to the Contract.

In witness where of the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was here unto affixed in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor



76

SECTION-9
DRAWINGS
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SECTION-10
DOCUMENTS TO BE FURNISHED BY BIDDER


