
TENDER DOCUMENT

PROJECTIMPLEMENTATION UNIT

GANDHINAGAR

DRAFT TENDER PAPERS

Name of work:- A.R.C. for Civil works for Various health care facilities in Various
Taluka : Vagra, Amod & Jambusar Of Dist : Bharuch.

Estimated Cost:- Rs:- 1,00,0000/-
(For Rs. One Crore Only)

Draft Tender Papers Approved

On page No…………..to…..……..
Videletterno.PIU/26…….

…………………..Dt:-……………..….

Superintending Engineer
PIU, zone-6 Vadodara.

COMMISSIONER OF HEALTH
PROJECTIMPLEMENTATION UNIT

Medical Services & Medical Education (Health Section)
PIU/NHM/RDD Building, Civil Hospital Campus

Sector 12 GANDHINAGAR.



Tender Documents

Government of Gujarat

Health and FamilyWelfare Department

Name of work: - A.R.C. for Civil works for Various health care facilities in Various
Taluka : Vagra, Amod & Jambusar Of Dist : Bharuch.

CONTRACTO NO PIU/ 2026

CONTRACTING AUTHORITY
COMMISSIONER OF HELTH,

ProjectImplementation Unit, PIU/NHM/RDD Building ,Sector-12,Gandhinagar.380030.

COMMISSIONER OF HELTH,
MedicalServices and Medical Education and Research,
PIU/NHM/RDD Building,Sector-12, Gandhinagar-380030.

(Govt. of Gujarat).
ISSUED TO:

NAME & COMPLETE ADDRESS.:- A.R.C. for Civil works for Various health
care facilities in Various Taluka : Vagra, Amod & Jambusar Of Dist :
Bharuch.

ISSUED ON:
DATE : TIME :

ISSUEDBY:Divisional Accountant
PIU, Zone-6, Bharuch.

Divisional Accountant Executive Engineer
PIU, Zone-6, Bharuch. PIU, Zone-6, Bharuch.

OPENED ON:
Received E.M.D. D.D.No. Date:- - - 2026. Rs.
Bank.



Project Implementation Unit
Health Department Gandhinagar

General Condition of the Contract

FORM B-1

Tender Clauses Listed Below are Deleted:-

Ref. Page No. Remarks

8 Bank Guarantee is applicable only when the
estimated cost of work is more than Rs.50 Lacs.

36, & 37 Clause 60-Price Variation clause – deleted. But
Clause 60 A Price Variation For Cement & Steel
(Star Rate) is Continued.

40 Clause 72 Secured Advanced Deleted
40 Clause 73 Secured Payment Deleted
41 Clause 74 Advance against machinery deleted

41 Clause 75 Advance against mobilization deleted

42 Clause 78 Deleted
20 Clause 14.2 Modified

Signature of Contractor with Seal

D.T.P.

Executive Engineer,
Project Implementation Unit,

Zone-6, Bharuch



FACE SHEET

1 Name of Contracting Authority Commissioner of Health,
ProjectImplementation Unit,PIU/NHM/RDD
Building ,Sector-12, Gandhinagar. (380 012)

2 Name of Work A.R.C. for Civil works for Various
health care facilities in Various
Taluka : Vagra, Amod & Jambusar Of
Dist : Bharuch.

3 Type of Contract& Contract No B-1 /
CONTRACTNO. PIU/ 2024

4 Place Taluka : Vagra, Amod & jambusar Of
Dist : Bharuch.

5 Project Location Taluka : Vagra, Amod & Jambusar Of
Dist : Bharuch.

6 Address of Communication ProjectImplementationUnit,PIU/NHM/RDD
Building,Sector-12Gandhinagar: 380012.
Email –piusec10@yahoo.com
Ph : (079) 23231393, 23231434
Fax : (079) 23231995

7 TenderFees (In Rs.) Rs.2400.00/-

8 Estimated Cost put toTender Rs. 1,00,00000.00/-

9 Earnest MoneyDeposit @ 1% By DD
orBanker’s Cheque of any Nationalized Bank in
favour of

Rs.1,00,000.00/-
“PIU – GeneralFund A/c 11-114 “(Payable
@ Gandhinagar.

10 SecurityDeposit @ 10% Rs. 10,00,000/-

A) InitialSecurityDeposit
1) PerformanceBond 5 %

B) Tobe deducted fromRunning Account
Bills @ 5 % (in Rs)

Rs. 5,00,000/-

Rs.5,00,000/-
5 % SD

11 Validityperiod of the Tenderoffered 120 Days ( 04Months )

12 TimelimitforExecution 365 Days (12 Month)
.

13 Last Date of issue of Tender As per E Tendering

14 Last Date of Receiving Tender By R.P.A.D. /
Speedpost Only

As per E Tendering

15 Tenderwillbe received at As per E Tendering

16 Tenderswillbe opened on. As per E Tendering

17 Category of Contractor “D”&Above

18 Mode of submission One Envelop with EMD& On line submission

19 The DefectLiabilityperiod Asperprovision of tender documents.



Project Implementation Unit-Zone-6

Division:Bharuch.
Sub Division:Bharuch.

1 Name of Work A.R.C. for Civil works for Various health
care facilities in Various Taluka : Vagra,
Amod & Jambusar Of Dist : Bharuch.

2 No.& Date of AA with amount

3 No.& Date of TS with amount TS No – 27, On Dt. 01-12-2025.
For Rs. 12508000.00

4 Estimated cost put to tender Rs.10000000

5 Budget provision during the
current year.

Budget 2026-27

6 Position of land acquisition
(If road work)

- -- N.A –

7 Calculation sheet of materials to
be used in work should be
attached.

Separate Sheet Attached

8 If the work spitted in the reasons
for spilt and authority.

Question Does n’t arise

9 If the technical sanction accorded
subject to compliance of certain
remarks whether the same have
been compled with by now? If not
the reasons may be stated.

Not any Remark Observed

10 Abstract of estimate should be
attached with the DTP.

Yes

11 Whether any items are deleted
from the sanctioned estimate the
details of items etc. be given with
persons for each.

-N.A -

12 Whether any alternative items for
provided if so reasons for the
same be given.

-N.A -

13 If the tender notice issued No. &
date of issue and date of
receiving the tender.

Issued by Circle Office

14 100% checking of D.T.P by
Divisional Accountants per Govt.
resolution.

Yes

Deputy Executive Engineer Executive Engineer
Project Implementation Unit Project Implementation Unit

Zone-6, Bharuch. Zone-6, Bharuch.



TENDER FORM :

(A) Whether the old clauses are
replaced by the latest clauses
as per Government instruction.

As per B 1 form.

(B) If so, state the number-wise
details of clauses replaced.

As per B 1 form.

(C) Whether the correct name of
work as per sanctioned
estimate entered.

Yes

(D) Whether time limit is entered it
is in proportion with the amount
and nature of work.

Yes

(E) Whether the order details, VIZ.
mention of security deposit are
written in the tender from.

Yes

SCHEDULE “A”

(A) Whether schedule “A” gives
details of the material to be
supplied by the department.

Schedule Nil

(B) Does it mention the correct
place of delivery of material to
be supplied under schedule” A”

Question Does n’t arise

(C) Whether the rates of materials
are mentioned in the figures as
well as in words?

Question Does n’t arise

(D) Whether the rate entered in
schedule “A” is correctly
received.

Question Does n’t arise

(E) Whether quantity of materials is
correctly arrived at as per the
norms?

Question Does n’t arise

CERTIFICATE :

I have personally verified the facts as stated above and found in orders.

Deputy Executive Engineer Executive Engineer
Project Implementation Unit Project Implementation Unit

Zone-6, Bharuch. Zone-6, Bharuch.



SCHEDULE “B”
(A) Whether the description of each

item literally tally with the
sanctioned Estimate, except
specifying of leads. Lifts etc.
complete.

Yes

(B) Whether quantity of each item is
as per sanctioned estimate?

Yes

(C) Whether the rate for each item is
as per sanctioned estimate?

Yes

(D) Whether the unit of each item is
as per sanctioned estimate?
If not, state the reasons with due
justification for the deviation in
covering letter of DTP.

Yes

(E) Whether the rate of each item in
schedule”B” is mentioned in
work is case of % rate
(percentage rate) tender?

Yes

(F) Whether the standard method is
adopted in each item in writing
the unit?

Yes

(G) Whether the state Govt. remarks
if any observed at the time of
according to sanction are fully
incorporation in the DTP. If so,
submit the compliance report.

(H) Whether correct name of work is
entered at the top of schedule-
B?

Yes

(I) Whether standard from of
schedule-B is adopted?

Yes

(J) Whether the standard words for
discount or premium of the
tendered rate I/We & am/are is
mentioned at the end ?

Yes

(K) Whether the amount worked out
for each item is correctly
calculated and summed up?

Yes

(L) Whether alternative items are
proposed in the DTP ?
If so. state the item No. for
which alternative item is
proposed with the reasons.

Yes

Deputy Executive Engineer Executive Engineer
Project Implementation Unit Project Implementation Unit

Zone-6, Bharuch. Zone-6, Bharuch.



DETAILED SPECIFICATION.

1 Whether the detailed
specification correctly reflected
the tender item?

Yes

2 Whether the items with
specification lead and lift are
converted into with all lifts and
leads.

Yes

3 Whether the correct mode of
measurement is mentioned?

Yes

4 Whether the correct mode of
Payment is as per schedule-B?

Yes

5 Whether suitable use of
excavated materials or cutting
stuff is incorporation in the DTP?

Yes

6 Whether the mention regarding
the test to be carried out before
execution is made in respective
items of DTP?
If so, state the items No. which
description and test to be carried
out in brief.

N.A.

7 Whether the mention regarding
the test to be carried out during
executions made ?
State the items No. with
description and details of tests to
be carried out in brief.

N.A.

8 Whether reference to PWD hand
book I.S. specification of LRC
clauses are mentioned correctly
and relevantly

Yes

9 Whether average rate of each
work is derived and entered in
schedule ?

Yes

10 Whether the specifications of
alternative items, if any are
incorporated?

Yes

11 Whether the description of each
item literally and exactly tallies
with that in the schedule-B?

Yes

Deputy Executive Engineer Executive Engineer
Project Implementation Unit Project Implementation Unit

Zone-6, Bharuch. Zone-6, Bharuch.



GENERAL.

1 Whether statement of item not
put to tender is incorporated with
the date is justification?

2 Whether the amount of
sanctioned estimated tally with
the total of amount put to tender
and amount of item not put to
tender?

Yes

3 Whether page numbering in the
DTP is made?

Yes

4 Whether the general specification
and other relevant records are
incorporated in the DTP?

Yes

5 Whether the general specification
and other relevant records are
incorporated in the DTP?

Yes

6 Whether Executive Engineer has
signed the DTP and all the
corrections duly attested by him?

Yes

7 Whether DTP has submitted in
well bound volume and a neat
untidy fashion?

Yes

Deputy Executive Engineer Executive Engineer
Project Implementation Unit Project Implementation Unit

Zone-6, Bharuch. Zone-6, Bharuch.



CERIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER

I have personally examined the DTP and I have also personally verified all the

above points are found to be in order further I have satisfied myself with the fact that

there is no ambiguity or discrepancy in the DTP submitted here with which may please

lead to financial or contractual implications.

Executive Engineer
Project Implementation Unit

. Zone-6, Bharuch.


