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NAME OF WORK: CONSTRUCTION OF MOULANA AZAD

MODEL SCHOOL AT GURMITKAL, YADGIRI DISTRICT. (Fixed Price

No Variation) — Package — 19B

\_ /

VOLUME - 11

FINANCIAL BID

May - 2026

Office of the General Manager (S D), RGHCL,
9th Floor E & F Block
Cauvery Bhavan
KG Road Bangalore 560009




Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

" CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation)
Package — 19B

(E-PROCUREMENT PORTAL ONLY)

TENDER DOCUMENT SECTIONS-1 TO 8 AND 10
(EXCLUDING BILL OF QUANTITIES)

INVITATION FOR TENDER REFERENCE: As per e-portal

PERIOD OF SALE OF TENDER DOCUMENT :
As per e-portal

TIME AND DATE FOR PREBID CONFERENCE:
As per e-portal

LAST DATE AND TIME FOR RECEIPT OF TENDERS:

As per e-portal
TIME AND DATE OF OPENING OF COVER ONE OF
TENDER: As per e-portal

PLACE OF OPENING OF COVER ONE OF TENDERS:  Office of the General Manager (S D), RGHCL,
9th Floor E & F Block Cauvery Bhavan
KG Road Bangalore 560009
Email: rgrhclgmtech@gmail.com
TIME AND DATE OF OPENING OF COVER TWO OF Will be intimated to the Qualified Tenderers
TENDERS:

PLACE OF OPENING OF COVER TWO OF TENDERS: Office of the General Manager (S D), RGHCL,
9th Floor E & F Block Cauvery Bhavan
KG Road Bangalore 560009

Email: rgrhclgmtech@gmail.com
ADDRESS FOR COMMUNICATION As Above

Contractor 2 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

CONTENTS
SL.No. Description
Page .No

1. PREAMBLE TO BILL OF QUANTITIES 1

2 FORM OF TENDER: (ON THE LETTERHEAD OF CONTRACTOR) 2-3

3 PRICED BILL OF QUANTITIES TO BE SUBMITTED WITH DETAILED ITEMS 4

AND QUANTITIES.
4. PAYMENT SCHEDULE 5
5. SCHEDULE OF MILESTONE FOR PROJECT COMPLETION 6

Contractor 3 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

11.

1.2,

1.3.

1.4.

1.5.

1.6.

1.7.

SECTION 9: BILL OF QUANTITIES
Preamble to Bill of Quantities:
Item wise Price for the work should be filled by the Tenderer in the Tender Form furnished.

Tenderer should also fill the Priced Bill of quantities, Payment Schedule and the Mile Stones for
completion of the project in the format indicated.

Tenderer should carefully read the “Instruction to Tenderers” and the all sections of this Tender
Document to understand the scope of work coming under this Package. The work involves design,
build and transfer of houses along with comprehensive developments for urban poor adopting cost
effective and fast track construction technology. The scope of work also includes maintenance of the
project facilities created during the defect liability period of 12 months from the date of its completion.

The Technical Parameters / Specifications, Estimates and Drawings furnished are only for the guidance
of the Tenderer

Bidder should furnish the details of the items and its quantities for the complete scope of works from
the technical parameters and drawings provided along the Tender Document and include any missing
items required for completion of the project

Item wise Prices shall be quoted both in words and figures. In case of discrepancy between prices in
figures and in words, the lower of the two shall govern. In case of discrepancy, the correction will be
effected by the Employer in accordance with Clause 26 of Instruction to Tenderer.

The Tenderer is at liberty to bring aggregates, sand and other construction materials from approved
quarries in conformity with Indian Standard specifications from any sources of his choice at his risk and
cost. However the Item wise price quoted shall be inclusive of all lead and lifts for all materials
required for the work.

Contractor 4 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

Form of Tender: (On the letterhead of Contractor)
To:
The General Manager (S D),
RGHCL,
9th Floor, E & F Block,
Cauvery Bhavan, KG Road ,
Bangalore 560009.

Dear Sir,

Sub: Tender for " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B, (By e-
procurement only)” — Offer of Tender Price regarding

_0_

We offer to execute the Construction of houses for urban poor adopting fast track construction
technology in accordance with the Conditions of Contract accompanying this Tender for the Contract Price as

given below:

Approximate value of Price Quoted by Contractor
in Rupees
Particular of Works [Excl v:;(.)rk GST] R
xcluding In Fi In Word
(Rs. in Lakhs) 1 Migure 1 yvoras

" CONSTRUCTION OF MOULANA AZAD
MODEL SCHOOL AT GURMITKAL,
YADGIRI DISTRICT..”

Rs. 353.10 lakhs To be quoted only through e-portal
1) YADGIRI Taluk

(Fixed Price No Variation)" Package
- 19B

» GST shall be paid to the tendered amount separately

Note: The Price shall be as per detailed technical parameters as per estimate, specifications and drawings in the

Tender Document and by adopting approved technology.

The Priced Bill of Quantities, Payment Schedules and Milestones for completing the project with in the contract

period in the prescribed formats are enclosed herewith.

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that

you are not bound to accept the lowest or any tender you receive.

Contractor 5 General Manager (S D), RGHCL.




Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will
strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act

1988”.

We hereby confirm that this Tender complies with the Tender validity and Earnest Money Deposit required by
the Tender documents.

We attach herewith our current income-tax clearance certificate.
Yours faithfully,
Authorized Signatory:

Name & Title of Signatory:

Name of Tenderer

Address:

Contractor 6 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

PAYMENT SCHEDULE:

Name of Work: "CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation)
Package — 19B, (By e-procurement only)”.

SI. Stage of work Individual Total Percentage.of
No. Percentage contract price

Building
Plinth Level-I
a. Excavation 3% .
b. PCC 2% 10%
c. Footing 5%

1 Plinth Level-II 20%
a. Pedestal 7%
b. Earth Fill 1% 10%
c. Compaction 1%
d. PCC for Flooring 1%

2 Super Structure
(Walls and Roof Slab)
Ground Floor 15% 40% 40%
First Floor 15%
Second Floor 10%
Finishing and Appurtenances
a. Joinery & Railing 5%
b. Flooring 10%
c. Internal & External Plumbing, 4%

sink & water supply

d. Internal & External Sanitary 4%

3 e. Electrical work 5% 40% 40%
f. Painting and Finishing 7%

g. Handing over of key to 0
. . .. 2%
Residential welfare association

h. Handing over of Residential as 0
. . 2%

build drawing

i. Maintenance period and defect 1%

liability period 1 year

Total 100.00%
Note:
1. Item wise priced Bill of Quantities with specifications to be submitted in supporting of the Lump Sum Price
quoted for the Package.

2. Tender Recommended Format is indicative and could be changed to the requirement of the Tenderer

Contractor 7 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

Providing Infrastructure

MODEL SCHOOL AT

Contractor

Stage of the work % payment
On completion of External Electrification Works 18%
On completion of RCC Under Ground Sump Tank

Works 1%

On completion of Borewell Works 18%

On completion of Ramps With Rail 20,

On completion of Drinking Water Works 8%

On completion of Rain Water Harvesting Works 8%
On completion of Electrical Solar Panel Works 11%
On completion of CWSN Toilet Block 24%

Total 100.00%
8 General Manager (S D), RGHCL.



Tender document for: " CONSTRUCTION OF MOULANA AZAD MODEL
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation) Package — 19B

SCHOOL AT

SCHEDULE OF MILESTONE

"CONSTRUCTION OF MOULANA AZAD MODEL SCHOOL AT
GURMITKAL, YADGIRI DISTRICT.” (Fixed Price No Variation)

Name of Work:

Package — 19B (By e-procurement only)

MILESTONE FOR EACH BUILDING

C lati Liquidated
. Cost of work umuiative Period from damages in Rs. per
Mile Stones . cost
(in Rupees) . Work Order Day (@ 0.1% per
(in Rupees)
day)
Milestone- 1
(2 Months) 70,62,072.80 | 70,62,072.80 Two Months 7,062.07
Milestone- 2
(3 Months) 88,27,591.00 | 1,58.89,663.80 | Three Months 8,827.59
Milestone- 3
(3 Months) 88,27,591.00 | 2,47.17,254.80 | Three Months 8,827.59
Milestone- 4
(3 Months) | 10593,109.20 | 3,53,10,364.00 | Three Months 10,593.11
3,53,10,364.00 35,310.36
Contractor 9 General Manager (S D), RGHCL.




