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Name of Work: Construction of Bridge at Ch 2.00 Km of Hadadi-Mudahadadi MDR Road in Davanagere Taluk

Estimated Cost: Rs. 200.00 Lakhs

Head of Account: 4059~80~051~0~60~132

Time period: 9 Months (September-2026 to May - 2027)
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