Name of Firm:-

Name of work :-

Tender No:-

CENTRAL RAILWAY
Solapur Division

(BID CAPACITY)
As on date :16.06.2026

Parameter

Period for Value

Value

A = Maximum value of construction works executed and payment received in any
one of the previous three financial years or the current financial year (up to date of
inviting tender), taking into account the completed as well as works in progress.

Period for Value of A
(2023-24)
‘Or
(2024-25)
‘or
(2025-26)

or
(01.04. 2026 to 16.06.2026)

N = Number of years prescribed for completion of work for which bids has been
invited.

As per the Completion period mentioned in NIT Header

B = Existing commitments and balance amount of ongoing works with tenderer as per
the prescribed proforma of Railway for statement of all works in progress and also
the works which are awarded to tenderer but yet not started upto the date of
inviting of tender i.e 16.06.2026

(Supporting documents in prescribed
proforma of Railway (Annexure H) shall be duly verified by
Chartered Accountant.)

Available Bid Capacity = [A x N x2]-0.33 x N x B

Value of A and B are verified.

Name of CA:-
Membership No:-
UDIN No:-

Date:

signéﬁﬁé %{he firm:-

rifie h
signed Jy
ANURAG SAQANI
a1

Digi

Date: 2026. 6
13:14:5
Reason: IRgPS-CRIS
Locatio

dw Delhi

Signature:-

Name (Authorized Signatory of the Firm):-

Seal of the firm:-




1. In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected summarily. The available bid capacity of tenderer shall be
assessed based on the details submitted by the tenderer as per above format only.

2. In case of JV firm, above certificate shall be submitted by each member of the JV firm. Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV shall be
reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under consideration. The arithmetic
sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”.

3. In case, the tenderer failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected summarily.

4. If value of A is for the period (01.04.2026 to 16.06.2026); it shall be duly verified by CA with supporting documents.



LIST OF ALL WORKS ON HAND WITH THE TENDERER

(FOR EVALUATION OF BID CAPACITY as per Annexure VI of IRSGCC)

Annexure-H

Sl. Name of Agreement No. [Designation and address | Whether JV/Single Date of Contract Revised Total amount of payment Existing commitments and balance amount of ongoing
No. work and date/ LOA |of agreement signing entity. In case JV, completion | Agreement Agreeme | received so far, i.e. up to works with tenderer as per the prescribed proforma of
Number with  jauthority. the composition / of Contract | value. (InRs.) nt value. | the date of inviting of Railway for statement of all works in progress and also
date share of bidder (DoC)/ (In Rs.)/ | tender (NIT date) [Value of the works which are awarded to tenderer but yet not
should be Extended Latest actual work done only, i.e., started upto the date of inviting of tender i.e 16.06.2026
mentioned. plele Sanctione | excluding elements of price (B) (InRs.)
d cost of | variation & other statutory
contract variations]
1 2 3 4 5 6 7 8 9 10
| Railway Works
1
2
| Central/State Govt. /PSU Works
1
2
| Private Sector Works
1
2
| TOTAL OF (B) VALUE (InRs.) =

Bid Capacity to be calculated by the bidder based on the formula and fill it in the below box.
Bid capacity =[AxN x2]—-0.33xNx B
A = Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (upto date of inviting
tender), taking in to account the completed as well as works in progress.
N= Number of years prescribed for completion of work for which bids has been invited.
B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of Railway for statement of all works in progress and also the works which
are awarded to tenderer but yet not started upto the date of inviting of tender (B)
(In Rs.)

BID CAPACITY =

I/We do hereby solemnly affirm that the above furnished information is true and correct. Nothing has been concealed.

SIGNATURE OF THE TENDERER VERIFIED

Name & Seal of Chartered Accountant with UDIN Number, Membership Number & Firm
Registration Number
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